



**CITY OF MOBILE  
MCNALLY PARK MAINTENANCE DREDGING  
City of Mobile Project No. 2021-3005-06\_RE-BID**

**ADDENDUM #2**

**Addendum #2 Items:**

- Updated Hydrographic Survey
- Updated Dredging Quantity

**Instructions:** Please acknowledge receipt of this addendum by signing this form and including it in your bid submittal package. Bids without this signed Addendum will not accepted.

**Acknowledgement:** I hereby acknowledge receipt of Addendum 2. I understand that failure to confirm the receipt of addenda may be cause for rejection of this submittal.

\_\_\_\_\_  
Company

\_\_\_\_\_  
Authorized Signature

\_\_\_\_\_  
Date

**CITY OF MOBILE**  
**MCNALLY PARK MAINTENANCE DREDGING**  
**City of Mobile Project No. 2021-3005-06\_RE-BID**

**QUESTIONS/ANSWERS:**

None.

This concludes the submitted questions and answers.

**ADDITIONAL NOTES:**

1. A new hydrographic survey of the dredging project area was completed on October 19, 2021. Compared to the last survey in March, very little silting has occurred. Due to this, this survey will be used as the "Pre-dredge survey" and a DWG file will be made available to the successful bidder to be used in construction. Attached is the new survey and cross sections to replace Attachment "F" in the original bid package documents.
2. The calculated quantity to be dredged to attain the project depth of -7 feet MLLW within the dredge template is approximately **15,250 CY** (includes an approximate 5% overage to account for any silting that may occur from now until project completion).

[Bid date is scheduled for October 28, 2021 at 2:30pm.](#)

This concludes the meeting and additional notes.