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Addendum No. 2 
 
To: Pre-Bid Meeting Attendees 
 
From: Roger Washington 
 City of Mobile Architectural Engineering Department 
 
Re: Arthur R. Outlaw Convention Center - Mechanical Improvements 
 Project #CN-015-25 
 
Date:  October 14, 2025 
 
This Addendum forms a part of, and modifies, the Request for Quotes for the above referenced 
project, dated October 6, 2025. Acknowledge the receipt of this Addendum No. 2 and all 
subsequent Addenda, if any, in the space provided on the Quote Form.  Failure to do so may subject 
Quoter to disqualification. 
 
General:   
 
Item 1. Additional Contact Info. 

1. Josa Silva – Smith Mechanical Consulting and Design 
a. Email: jose@smitheng.us 
b. Phone: (251) 923-8772 

 
Clarifications:  
 
Item 1. The Pre-Bid Meeting Agenda with Modifications and Pre-Bid Meeting Attendance Roster, 

dated October 14, 2025 are attached and form part of Addendum No. 1.  Revisions to the 
Pre-Bid Agenda are indicated with a strike-through for deletions and bold italic typeface 
for additions. 

 
Forms and Specifications: NA 
 
Drawings: NA 
 
RFI’s: NA 
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Attachments:  
 

1. Pre-Bid Meeting Agenda with Modifications 
2. Pre-Bid Meeting Attendance Roster 

 
 

END OF ADDENDUM NO. 2 



ARTHUR R. OUTLAW CONVENTION CENTER 
MECHANICAL IMPROVEMENTS  

CN-015-25 
 

PRE-BID CONFERENCE 
10:30 am October 14, 2025,  

1 South Water Street, Mobile, Alabama 36602 
 
AGENDA with Modifications 
 
1. Attendance roster. Include a contact person and an e-mail address where any Addenda 

should be sent.  Please write legibly. 
 

2. Introductions - Owner Contacts, Engineers & Consultants, AE Project Manager. 
 

3. Pre-Bid requirements:  In order to submit a bid, contractors shall be required to obtain a 
project manual to be on the attendance roster.   
 

4. Discussion of Scope of Work.  
a. The project consists of the replacement of chiller #3. In order to replace chiller 

#3, Chiller #2 will need to be disconnected and shifted to allow room for the 
chiller to pass by, then be reconnected. Additionally, the three chilled water 
pumps and three condenser water pumps are to have VFD’s installed on the 
existing pumps. 

b. There is a $20,000.00 Contingency Allowance. Allowances shall be utilized only 
after advance written approval by the Owner.   At the end of the project, 
remaining contingency will be returned to the City via Change Order. 

c. Protect all existing non-moveable items through the course of construction.  
Verify with Project Manager if non-moveable item is in conflict with work areas. 

d. Contractor must obtain permits and arrange for all permit inspections required by 
the City of Mobile.  There is no charge for the Permit.   Subcontractors will need 
to obtain their own permits. 

e. Before Bidding, Contractor shall verify their license classification of their General 
Contractors license with the State of Alabama Licensing Board. 

f. Contractor shall have access to the site seven days a week, 6:00 am until 6:00 
pm unless approved differently by Project Manager and Facility Management.   

g. Contractor shall keep an exceptionally clean site.  The Convention Center will 
continue to operate during normal business hours.  All Construction and lay down 
areas must be protected from public and facility staff.   

h. The Convention Center shall provide an alternative entry into the Mechanical 
Room if necessary.  This entry shall be coordinated with the Contractor but at no 
time shall the Contractor block this entry during construction.   

i. The Contractor may utilize, without cost: power, electricity, toilet, and 
handwashing facilities, etc. if available in moderation.   

j. Protect all existing equipment in and around the construction area.  Contractor 
shall be responsible for equipment damaged throughout the course of the work.  
It is advised that the Contractor document the area before beginning 
Construction.   



k. Remove waste, spoils, surplus materials, rubbish, from the site daily. Any 
equipment removed should be hauled away and not left on site at he end of the 
work day. 

l. Storm and Wastewater: 
i. Comply with City of Mobile and Alabama Department of Environmental 

Management requirements.  Pay attention to Water Regulations and 
Allowable Discharges. 

ii. See City of Mobile Code, Chapter 17, Storm Water Management and 
Flood Control. 

m. Any observed discrepancies, omissions or errors in any part of the contract 
documents shall be submitted as written RFIs to Roger Smith at 
roger@smitheng.us and Roger Washington at 
roger.washington@cityofmobile.org. 

n. Cut off time for submission of RFIs is by 3:00 pm 7 days before the bid opening 
date.  All requests are to be submitted via e-mail to Roger Smith and Roger 
Washington. 

o. Cut off time for substitution requests is by 3:00 pm 7 days before the bid opening 
date.  Substitution approvals are Pre-Bid only.  All requests are to be submitted 
via e-mail to Roger Smith and Roger Washington. 

p. Official clarifications or corrections will be made by written addendum sent to all 
registered prospective bidders via e-mail.  Only clarifications immortalized in 
Addendums are valid. 

q. Contractor shall be responsible for contacting line locators where necessary. 
 
5. Special Instructions or conditions. 

 
a. Equal Opportunity:   

i. The City of Mobile, Alabama is an Equal Opportunity Employer and 
requires that all Contractors comply with the Equal Employment 
Opportunity laws and the provisions of the Bid Documents in this regard. 

ii. The City of Mobile also encourages and supports the utilization of 
Minority Business Enterprises on these and all other publicly solicited 
Bids and shall be in compliance with the City of Mobile’s Minority 
Utilization Plan as adopted by the City Council. 

iii. The Contractor shall provide an appropriately completed copy of the “City 
of Mobile Subcontracting and Major Supplier Plan” in the envelope with 
their Bid Form.  Form shall document DBE Subcontractors participating in 
the project and, should the total % of DBE participation not meet the 15% 
minimum, all efforts to obtain DBE Subcontractors shall be documented 
on or attached to the DBE Form when submitted.   

iv. During construction, contractors are required to submit a “DBE Utilization 
Report” with every Pay Application. 

v. Contractors should contact the City of Mobile, Supplier Diversity Manager 
for assistance with DBE Subcontractor information and any questions 
regarding the DBE Compliance Forms.  Contact Archnique Kidd at 251-
208-7967. 

b. City of Mobile permits are required for the construction, but are available without 
cost to the Contractor.  General Contractor, Plumbing Contractor, and Electrical 
Contractor shall have a current $10,000 Surety Bond on file with the City of 



Mobile Permitting Division prior to issuance of permits and throughout the 
contract duration. 
 

6. Bidding instructions, forms, special requirements and time. 
a. Sealed Bids will be received and clocked in until 2:15 PM local time, 

Wednesday, the 29th day of October 2025. 
i. Due to restricted access to Government Plaza offices, it is recommended 

that Bids be sent by U.S. Postal Service to Office of the City Clerk, PO 
Box 1827, 36633-1827, if sent by regular mail.  Bidders are responsible 
for ensuring their bids arrive by the bid time and date. 

ii. Or, if sent by another carrier, addressed to the City Clerk, 9TH floor South 
Tower, Government Plaza, 205 Government Street, Mobile, Alabama 
36602.  Bidders are responsible for ensuring their bids arrive by the bid 
time and date. 

iii. Bidders delivering Bids in person shall insert sealed Bids into a 
receptacle, marked “City of Mobile Bids”, located in the elevator lobby 
outside the office of the City Clerk Office, 9th Floor South Tower, 
Government Plaza, 205 Government Street, Mobile, Alabama 36602. 

b. All Bids not clocked in by the City Clerk’s Office prior to the specified time, or 
Bids received after the specified time, will be automatically rejected, and 
returned immediately, unopened. 

c. Bids will be publicly opened and read at 2:30 PM local time, in the Atrium Lobby 
of Government Plaza. 

d. This is a tax-exempt project.   As per the State of Alabama ACT 2013-205, the 
Alabama Department of Revenue (ADOR) has been granted the authority to 
issue a “Certificate of Exemption from Sales and Use Tax for Governmental 
Entities” on construction projects.  Therefore, this project shall qualify for State 
of Alabama Sales and Use Tax Exemptions under this ACT.  It is the 
responsibility of the Bidder to confirm the potential tax-exempt status of their bid 
with the ADOR and include any such savings in their bid, as well as accounting 
for same on their bid form attachment Sales Tax Form C-3A. 

 
 

7. Additional Requirements at time of Contract execution: 
a. A valid City of Mobile business license for the duration of the contract period 
b. E-verify Documentation: The Beason-Hammond Taxpayer Protection Act applies 

to this project. Contractor shall comply with the requirements of this Act and show 
proof of enrollment in the E-verify program by submitting the electronically 
generated Federal E-verify document prior to signing the construction contract. 
(see Project Manual) 

c. Performance Bond and Labor & Material Payment Bond are required. 
d. Certificate of Insurance in amounts and with endorsements as required by the 

City of Mobile (see Project Manual or Request for Quotes documents). 
e. Builder's Risk Insurance: 

i. ALL RISK Builder's Risk coverage shall be provided for the Contractor, 
Owner and all SubContractors for the full amount of the Contract during 
construction, fabrications, storage, transport and erection of any 
equipment. 

ii. Policy provisions and the Certificate of Insurance shall be provided to the 
Owner. 

 



8. Payment requirements. 
a. Retainage withheld at 5% of the first 50% of Construction Completed until the 

amount equals 2.5% of the full contract amount. 
b. The final 2.5% of the full contract amount is withheld as retainage until all close 

out requirements are met, proof of advertisement, warranties, Consent of Surety, 
and release of liens, etc.  By State of Alabama Law, notice of final completion of 
the contract shall be published four times in a local newspaper of general 
circulation. 

c. The City of Mobile is unable to issue payment or deposits on materials that are 
not on the project site, or in the City of Mobile stored in a climate controlled, 
bonded warehouse where a City representative can verify their presence and 
proper storage.   
 
 

9. Owner/City of Mobile contacts and phone numbers: 
a. Roger Smith: 251-402-1364 (Smith Mechanical Consulting & Design) 
b. Roger Washington: 251-208-7812 (Capital Improvement Project Manager) 

 
10. Walk of Site 
 
11. Adjourn 
 




