
REQUEST FOR BIDS 

Mobile, Alabama Cruise Terminal – Security Camera System Upgrade 
201 South Water Street, Mobile, Alabama 36602 
CT-077-22 
 
Notice is hereby given that the City of Mobile will receive sealed bids for the above stated project on 
Wednesday, April 12, 2023, no later than 2:15 local time. Bidders shall insert sealed Bids into 
a  receptacle, marked “City of Mobile Bids”, located in the elevator lobby outside the office of the 
City  Clerk Office, 9th Floor South Tower, Government Plaza, 205 Government Street, Mobile, 
Alabama  36602. The same will be publicly opened and read at 2:30 PM in the Atrium Lobby of 
Government Plaza. Additional bidding instructions are detailed in the project manual. 
 
Summary of Work: Include the furnishing of all labor, materials, tools and equipment necessary for a 
complete installation of nineteen (19) security cameras in exterior and interior locations as outlined in 
this document.  
 
A pre-bid meeting shall be held at the project site, meeting at Mobile Alabama Cruise Terminal Dept. 
(first floor), 201 South Water Street on Thursday, April 6, 2023 at 10:00 AM local time. A representative 
of the Bidder is encouraged to be present at the meeting. However, if no representative can be present 
in person, the Bidder may instead contact the Contract Administrator at  (251) 377-2217, at least 24 
hours prior to the meeting, in order to coordinate attendance of the meeting  by conference call.  All 
bidders are invited to participate in the Pre-Bid Meeting, visit the site prior to submitting a Bid, and 
include all costs associated with the project in their Bids.  This project is tax exempt. 

Bid Documents are on file and may be examined and obtained from the following location: 

www.cityofmobile.org/bids/ 

Disadvantaged Business Enterprise participation may be required.  A Directory of DBE Vendors can be 
found at the following location: 

https://workwith.cityofmobile.org/ 

 

http://www.cityofmobile.org/bids/
https://workwith.cityofmobile.org/
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INDEX TO DOCUMENTS 
 
SECTION  DOCUMENT NAME 
 

DIVISION 0 BIDDING AND CONTRACT REQUIREMENTS 
Section 00100 Invitation to Bid 
Section 00200 Instructions to Bidders – AIA Documents A701 
Section 00300 Supplementary Instructions to Bidders 
Section 00400 Bid Form 

Sales Tax Form C-3A 
Office of Supplier Diversity Subcontracting and Major Supplier Plan 

Section 00500 Standard form of Agreement Between Owner and Contractor –  
  AIA Documents A101 (with Owner’s modifications) 
Section 00600 Bonds, Certificates and Affidavits 
   Performance Bond (Owner’s modified form) 
   Labor and Material Payment Bond (Owner’s modified form) 
  Application and Certificate for Payment – AIA Document G702 and  
      AIA Document G703 with DBE Utilization Report 
  Certificate of Substantial Completion – AIA Document G704 
  Contractor’s Affidavit of Payment of Debts and Claims – AIA Document  
   G706 

Contractor’s Affidavit of Release of Liens – AIA document G706A 
   Consent of Surety to Final Payment – AIA Document G707 

Request for Taxpayer Identification Number and Certification, W-9 Form, 
   and City of Mobile Vendor Information Form 

E-Verify Documentation (Sample) 
 

 Section 00700 General Conditions of the Contract for Construction –  
    AIA Documents A201 (with Owner’s modifications) 
   
DIVISION 1 GENERAL REQUIREMENTS 

Section 01010 Summary of Work 
Section 01210 Allowances 
Section 01220 Unit Prices 
Section 01310 Project Management & Co-ordination 
Section 01320 Construction Progress Documentation 
Section 01330 Submittal Procedures 
Section 01635 Substitution Procedures 
Section 01700 Execution Requirements 
Section 01770 Close out Procedures 
Section 017839 Project Record Documents 
Section 017823 Operation and Maintenance Manuals 
 

DIVISION 2 SITEWORK 
DIVISION 3 CONCRETE 
DIVISION 4 MASONRY 
DIVISION 5 METALS 
DIVISION 6 WOOD AND PLASTIC 
DIVISION 7 THERMAL AND MOISTURE PROTECTION 
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SECTION 00100 
INVITATION TO BID 

You are invited to submit a sealed bid for construction of the following facility: 

PROJECT NAME:   Mobile, Alabama Cruise Terminal 
- Security Camera System Upgrade 

PROJECT LOCATION:  201 South Water Street, Mobile, Alabama 36602 
PROJECT NUMBER:  CT-077-22 

1 BID DATE: 
A. Sealed Bids will be received and clocked in until 2:15 PM local time, Wednesday, the 

12th day of April, 2023.  Bidders shall insert sealed Bids into a receptacle, marked 
“City of Mobile Bids”, located in the elevator lobby outside the office of the City Clerk 
Office, 9th Floor South Tower, Government Plaza, 205 Government Street, Mobile, 
Alabama 36602. 

B. All Bids not clocked in at the City Clerk’s Office prior to the time specified, or Bids 
received after the specified time, will be automatically rejected and returned 
immediately, unopened. 

C. Bids will be publicly opened and read at 2:30 PM local time, in the Atrium Lobby of 
Government Plaza.   

2 SPECIFICATIONS AND DRAWINGS: 
A. Specifications and Drawings are on file and may be examined and obtained from the 

following location: https://www.cityofmobile.org/bids/ 
B. Bidders shall use complete sets of Bid Documents in preparing their bid. Neither the 

Owner nor Architect/Engineer assumes responsibility for errors or misinterpretations 
resulting from the use of incomplete sets of Bid Documents. 

C. Addenda will be posted to the following location: https://www.cityofmobile.org/bids/ 

D. This is a tax exempt project and shall be certified by the requirements of the Alabama 
Department of Revenue.  Bidders shall NOT include sales and use taxes with their bid 
amounts.  Bidders shall complete the Sales Tax Form C-3A and include it as an 
attachment to their Bid Form (see Section 00400). 

E. Product Substitutions must be pre-approved before the bid (see Section 01635 for 
requirements). 

3 BID SURETY:  Required on Bids $10,000.00 or more 
A. A Cashier’s Check  drawn on a bank registered to do business in the State of Alabama 

and which is a member of the Federal Deposit Insurance Corporation, or a Bid Bond 
payable to Owner, City of Mobile, in the amount of 5% of the Base Bid, but in no event 
more than $10,000.00 is required to accompany Bid. 

B. Bid Bond must be issued by a Surety licensed to do business in the State of Alabama.  
Bidder shall require the attorney in fact who executes the required bonds on behalf of 
the surety to affix to the bond a certified and current copy of the power of attorney. 
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C. No Bid may be modified, withdrawn, or canceled for a period of sixty (60) days after 
the time designated above for receipt of bids. 

D. The City of Mobile will have sixty (60) days from the bid opening date to award contract. 
4 SURETY QUALIFICATIONS: 

A. A Surety authorized to do business in the State of Alabama must issue Bonds. 
B. If the Base Bid is $50,000 or more, the Surety must have a minimum rating of A/Class 

VI as reported by the latest issue of Best Key Rating Guide Property-Casualty 
published by Alfred M. Best Company, Inc. 

5 IRREGULARITIES AND REJECTION: 
A. The City of Mobile reserves the right to waive irregularities in the Bid and in Bidding, 

and to reject any or all Bids. 
6 BIDDER QUALIFICATIONS: 

A. Bids for Work costing $50,000 or more must be licensed pursuant to current Alabama 
law and of classifications compliant with the State of Alabama Licensing Board for 
General Contractors.  Note that if the contract amount is $10,000 or greater, both a 
Performance Bond and a Labor and Material Payment Bond shall be required.  Before 
Bidding, Contractor shall verify their license classification of their General 
Contractors license with the State of Alabama Licensing Board for General 
Contractors to verify classification is acceptable to perform 51% of the Scope of 
Work.   

B. In case of a joint venture of two or more Contractors, the amount for the bid shall be 
within the maximum bid limitations as set by the State of Alabama Licensing Board for 
General Contractors of at least one of the partners to the joint venture. 

7 NON-RESIDENT CONTRACTORS: 
A. Except for contracts funded in whole or part with funds received from a federal agency, 

preference shall be given to resident Contractors on the same basis as the 
nonresident Contractor’s state awards contracts to Alabama Contractors bidding in 
similar circumstances. 

B. Nonresident Bidders shall, prior to submitting a bid, be registered with the Alabama 
Secretary of State and the Alabama Department of Revenue.  Provide the Secretary of 
State Business “Entity ID Number” on the Bid Form in the space provided. 

8 PRE-BID CONFERENCE: 
A. A Pre-Bid Conference shall be held on April 6, 2023, at Mobile, Alabama Cruise 

Terminal meeting in the first floor parking ramp, 201 South Water Street, at 10:00 
AM local time.  The conference will include a walkthrough of the site location.  A 
representative of the Bidder is encouraged to be present at the meeting.  However, if 
no representative can be present in person, the Bidder shall contact the Project 
Manager at 251-377-2217, at least 24 hours prior to the meeting, in order to coordinate 
attendance of the meeting by conference call. Bidders are invited to participate in the 
Pre-Bid Conference, or visit the site prior to submitting a Bid and include all costs 
associated with the project in their Bids.   
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B. Minutes of this conference will be made as an Addendum for the project. 
9 BID SUBMITTAL: 

A. Bids must be submitted on copies of the Bid Forms furnished in the bidding 
documents. 

B. Bid, with Bid Security, Sales Tax Form C-3A, City of Mobile Subcontracting and Major 
Supplier Plan and other supporting data specified, shall be contained in a sealed, 
opaque envelope, approximately 9x12 inches or larger and be marked on the outside 
with the words "SEALED BID FOR MOBILE, ALABAMA CRUISE TERMINAL – 
SECURITY CAMERA SYSTEM UPGRADE - PROJECT NUMBER: CT-077-22”. 

C. The Bid envelope shall be clearly addressed to the Owner as indicated on the Bid 
Form and include the bid date, the name, address and State License number and 
classification of the Bidder issued by the State of Alabama Licensing Board for 
General Contractors. 

D. All Bids of $50,000 or more must include the bidder’s State of Alabama General 
Contractor’s License information written on the outside of the bid envelope.  Any bid 
submitted without such license information may be rejected and returned to the bidder 
unopened. 

E. In addition, in large letters on both front and back of envelope, write the following: DO 
NOT OPEN UNTIL TWO-THIRTY PM, APRIL 12, 2023. 

F. For a bid to be valid it shall be delivered at designated location prior to time and date 
for receipt of Bids indicated in INVITATION TO BID, or prior to any extension thereof 
issued to Bidders. After that time no Bid will be received or withdrawn. 

G. When sent by mail, preferably special delivery, express service, or registered mail, the 
sealed Bid, marked as indicated above, shall be enclosed in another envelope for 
mailing such that the exterior mailing container or envelope may be opened without 
revealing the contents of the Bid.  It is the Contractors responsibility to assure delivery 
of the bid to the City Clerk’s Office prior the time and date established. 

10 EQUAL OPPORTUNITY: 
A. The City of Mobile, Alabama is an Equal Opportunity Employer and requires that all 

Contractors comply with the Equal Employment Opportunity laws and the provisions of 
the Bid Documents in this regard. 

B. The City of Mobile also encourages and supports the utilization of Minority Business 
Enterprises on these and all other publicly solicited Bids, and shall be in compliance 
with the City of Mobile’s Minority Utilization Plan as adopted by the City Council. 
 

C. Contractor shall provide an appropriately completed copy of the “City of Mobile 
Subcontracting and Major Supplier Plan” in the envelope with their Bid Form.  Form 
shall document DBE Subcontractors participating in the project and, should the total % 
of DBE participation not meet the 15% minimum, all efforts to obtain DBE 
Subcontractors shall be documented on or attached to the DBE Form when submitted.  
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During construction, contractors are required to submit a “DBE Utilization Report” with 
every Pay Application. 

D. Contractors should contact the City of Mobile, Supplier Diversity Manager for 
assistance with DBE Subcontractor information and any questions regarding the DBE 
Compliance Forms.  Contact Archnique Kidd at 251-208-7967. 
 

E. A Directory of DBE Vendors can be found at the following location:  
https://workwith.cityofmobile.org/ 

 
 

11 ADDITIONAL BIDDING PROCEDURES: 
A. Refer to the complete information in the Bid Documents prior to submitting a bid.  

Additional Bidding Procedure information is contained therein, particularly in the 
specification Section 00200 “Instructions to Bidders - AIA Document A701” and in the 
specification Section 00300 “Supplementary Instructions to Bidders”. 

12 STATE OF ALABAMA IMMIGRATION ACT 
 “The State of Alabama, under the Beason-Hammon Alabama Taxpayer and Citizen  

Protection Act, Act No. 2011-535, Alabama Code Section 31-13-1, et. Seq., requires:  
 

A.   That the Contractor shall be enrolled in the E-Verify Program, shall participate in that 
Program during the performance of the contract, and shall verify the immigration status 
of every employee who is required to be verified, according to the applicable federal 
rules and regulations; and 

 
B.  That it will attach to the contract the company’s documentation of enrollment in E-Verify. 
 
C.  The subcontractor must also enroll in the E-Verify Program prior to   
      performing any work on the contract and shall attach to its sworn affidavit   
      documentation establishing that the subcontractor is enrolled in the E-Verify  
      Program. 

13 PUBLIC CONTRACTS WITH ENTITIES ENGAGING IN CERTAIN BOYCOTT 
ACTIVITIES 

 A. By signing this contract, Contractor further represents and agrees that it is not 
currently engaged in, nor will it engage in, any boycott of a person or entity based 
in or doing business with a jurisdiction with which the State of Alabama can enjoy 
open trade. 

 

  
 

END OF SECTION 00100 

https://workwith.cityofmobile.org/
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SECTION 00200 
INSTRUCTIONS TO BIDDERS 

 

PART 1 GENERAL 

 A. This section includes the INSTRUCTIONS TO BIDDERS, AIA  
  Document A701 to be utilized with the Owner’s most recent   
  modifications and which shall be used in conjunction with the entire  
  Bid Documents and Section 00300 SUPPLEMENTARY   
  INSTRUCTIONS TO BIDDERS for this project. 
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SECTION 00300 

SUPPLEMENTARY INSTRUCTIONS TO BIDDERS 
 
THE ATTENTION OF ALL BIDDERS IS CALLED TO THE FOLLOWING 
INSTRUCTIONS AND CONDITIONS: 
 
l. BIDDING DOCUMENTS: 
 A.  Bidders may obtain complete sets of Bid Documents and Specifications (Project 

Manual) from the following location: https://www.cityofmobile.org/bids/as listed in 
the Invitation to Bid.  

 B.  Bidders shall use the complete set of documents in preparing their bid. The City 
  of Mobile assumes no responsibility for errors or misinterpretations resulting  
  from use of an incomplete set of documents.   

2. INTERPRETATION OF BID DOCUMENTS: 
 A.   Bidders shall carefully study and compare the Bidding Documents and compare 

various components of the Bidding Documents with each other, shall examine 
the site and local conditions and shall at once report to the Project Manager any 
errors, inconsistencies or ambiguities discovered. 

 B.  Bidders requiring clarification or interpretation of the Bidding Documents shall  
 make a written request to the Project Manager by 3:00 PM at least seven (7)         
calendar days prior to the date for receipt of Bids.  E-mail requests are required 
and should be addressed to edward.struthers@cityofmobile.org.   

C.  Bidders requesting Substitutions of named products shall make a written 
request to the Project Manager by 3:00 PM at least seven (7) calendar days 
prior to the date for receipt of Bids.  E-mail requests are required and should be 
addressed to edward.struthers@cityofmobile.org.   SUBSTITUTIONS WILL BE 
CONSIDERED PRIOR TO THE BID OPENING ONLY. 

D. Approval of Substitution Requests, Interpretations, corrections and changes to 
the Bidding Documents will be made by a formal, written Addendum. 
Interpretations, corrections and changes to the Bidding Documents made in any 
other manner will not be binding, and Bidders shall not rely on them. 

 E.  Any discrepancy not resolved prior to Bidding shall be bid by the Contractor to 
provide for the most costly and/or restrictive interpretation of the documents. 

 
3. BIDDING PROCEDURES: 

A. No Bid will be considered unless made out and submitted on a copy of the Bid 
        Form as set forth by the Bid Documents.    
B.  All blanks on the Bid Form shall be legibly executed in a non-erasable medium. 
C. Sums shall be expressed in both words and figures. In case of discrepancy, the 

amount written in words shall govern. 

mailto:edward.struthers@cityofmobile.org
mailto:edward.struthers@cityofmobile.org
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D. Interlineations, alterations and erasures must be initialed by the signer of the 
Bid. 

E. All requested Alternates, Unit Prices and Allowances shall be bid as indicated 
on the Bid Form and the Bid Documents. 

F.    Addenda shall be considered as a part of the Bid Documents and those issued    
         prior to the opening of Bids shall be acknowledged on the Bid Form and any   
         adjustment in cost shall be included in the Contract Sum. 
 

4.    BID SECURITY: 

A.  A Cashier’s Check drawn on a bank registered to do business in the State of 
Alabama and which is a member of the Federal Deposit Insurance Corporation,  
or Bid Bond payable to Owner, City of Mobile, in the amount of 5% of the Base 
Bid, but in no event more than $10,000.00, must accompany bid.  By submitting 
a Bid Security, the Bidder pledges to enter into a Contract with the City of 
Mobile on the terms stated in the Bid, and will, if required, furnish bonds 
covering faithful performance of the Contract and required insurance certificate.  
Should the Bidder refuse to enter into such Contract or fail to furnish such 
bonds or insurance or any other required document, the amount of the Bid 
security shall be forfeited to the Owner as liquidated damages, not as a 
penalty.   

 
B.  Bid Bond shall be valid for a minimum of sixty (60) days from the date of the 

Bid.  The Owner reserves the right to retain the security of all Bidders until the 
successful Bidder enters into the Contract or until (60) days after Bid opening, 
whichever is sooner. 

 
C.  Bonds must be issued by a Surety licensed to do business in the State of   

Alabama.  If the project cost is more than $50,000.00 the Surety must have a 
minimum rating of A/Class VI as reported by the latest issue of Best’s Key 
Rating Guide Property-Casualty published by Alfred M. Best Company, Inc. 

                 
       D.     Power of Attorney is required for all Bonds.  

E. The Surety company shall be required to execute AIA Document G-707, 
“Consent of Surety to Final Payment” prior to Final Payment of retainage being 
made to the Contractor. 

 
5. EXAMINATION OF DOCUMENTS AND SITE WORK: 

A. Before submitting a Bid, Bidders should carefully examine the Bid Documents, 
visit the site of the Work, including attendance at the Pre-Bid conference, fully 
inform themselves as to existing conditions and limitations, and include in the 
Bid a sum to cover the cost of all items included in the Contract and necessary 
to perform the Work.  The submission of a Bid will be considered as conclusive 
evidence that the Bidder has made such examination. 
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6. SUBMISSION OF BIDS:  

A. Bid, with Bid Security, Sales Tax Form C-3A, City of Mobile Subcontracting & 
Major Supplier Plan and other supporting data specified, shall be contained in a 
sealed, opaque envelope, approximately 9 x 12 inches or larger and be marked 
on the outside with the words "SEALED BID FOR MOBILE, ALABAMA 
CRUISE TERMINAL – SECURITY CAMERA SYSTEM UPGRADE - PROJECT 
NUMBER: CT-077-22”, the Bid Date, and Contractor's name, address, and City 
of Mobile Business License number.  And, if bidding in an amount $50,000 or 
greater, the State of Alabama General Contractor’s License number and 
classification of the Bidder issued by the State of Alabama Licensing Board for 
General Contractors shall be written on the envelope.  

B. Bids shall be deposited at the designated location prior to the time and date for 
receipt of Bids. Bids received after the time and date specified in the Invitation 
to Bid, or as modified by Addendum, will not be considered.  Late Bids will be 
returned to the Bidder unopened. 

C. The Bidder shall assume full responsibility for timely delivery at the location 
designated for receipt of Bids. 

D. Oral, telephonic, facsimile or other electronically transmitted bids will not be 
considered. 

 
7. MODIFICATION OR WITHDRAWAL OF BIDS: 

A. A Bid may not be modified, withdrawn, or canceled by the Bidder for a period of  
sixty (60) days following the time and date designated for receipt of bids, and 
each Bidder so agrees in submitting a Bid. 

 
8. CONSIDERATION AND AWARD OF BIDS: 

A. At the discretion of the City, the properly identified Bids received on time will be 
publicly opened and will be read aloud. 

B. The City shall have the right to reject any and all Bids. A Bid not accompanied 
by a required Bid security or a Bid which is in any way incomplete or irregular is 
subject to rejection. 

C. It is the intent of the City to award a Contract to the lowest qualified Bidder 
provided the Bid has been submitted in accordance with the requirements of 
the Bidding Documents and does not exceed the funds available. The City shall 
have the right to waive informalities and irregularities in a Bid received and to 
accept the Bid which, in the City’s judgment, is in the City’s best interest. 

 D.   The award shall be based on the lowest Total Bid for the Base Bid and any 
allowances, plus any alternates and/or options that may be accepted, as listed 
on the Bid Form. 
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9. PROOF OF COMPETENCY OF BIDDER: 
A. Bidders may be required to furnish evidence satisfactory to the City of Mobile 

that they have sufficient means and experience in the types of work called for to 
assure the completion of the Contract in a satisfactory manner. 

 
10.  SIGNING OF CONTRACT: 

A. The Standard Agreement between the City of Mobile and the Contractor, 
included herein, shall serve as the Agreement between the City and the 
Contractor. 

B. The Bidder to whom the Contract is awarded shall, within ten (10) calendar 
days of receiving the Contract Forms, properly execute and deliver to the 
Owner, the following items with the signed Agreement:  

  (1).  Performance Bond and Labor and Material Payment Bond (originals); 
   (2). Certificate of Insurance (original) with endorsements to City of Mobile; 
   (3). Evidence of enrollment in the E-Verify program.  

 (4).  Other documentation as required by the Contract Documents. 
C. Failure or refusal to sign the Agreement or to provide Certificates of Insurance 

in a form satisfactory to the City of Mobile, E-Verify verification, or other 
required documentation, shall subject the Bidder to immediate forfeiture of Bid 
Security.   

D. On all documents: City of Mobile Business License, the Alabama Secretary of 
State Business Identity, the Alabama Secretary of State Certificate of Authority 
(out of state contractors), E-verify documentation, and ACORD Insurance Form, 
the Contractor’s name shall be EXACTLY the same.   

 
11.  NONDISCRIMINATION: 
 

A. Contractor shall comply with all Federal, State and local laws concerning 
nondiscrimination, including but not limited to City of Mobile Ordinance No. 14-
034 which requires, inter alia, that all contractors performing work for the City of 
Mobile not discriminate on the basis of race, creed, color, national origin or 
disability, require that all subcontractors they engage do the same, and make 
every reasonable effort to assure that fifteen percent of the work performed 
under contract be awarded to socially and economically disadvantaged 
individuals and business entities. 

 
12.   AMERICANS WITH DISABILITIES ACT (ADA): 

 A. Bidders shall comply with the provisions of the Americans with Disabilities Act 
(ADA) of 1990 which prohibits discrimination against individuals with disabilities. 

  
 13.  USE OF DOMESTIC PRODUCTS: 

 A. Section 39-3-1, Alabama Code, 1975, provides that the Contractor agree, in the 
execution of this Contract, to use materials, supplies and products 
manufactured, mined, processed or otherwise produced in the United States or 
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its territories, if available at reasonable prices, and that breach of this 
Agreement by the Contractor shall result in the assessment of liquidated 
damages in an amount not less than $500.00 nor more than twenty (20) 
percent of gross amount of the Contract Price. 

 
14.  NON-RESIDENT (OUT OF STATE) CONTRACTORS: 

 A. Preference to Resident Contractors: Section 39-3-5, Code of Alabama, 1975, 
provides that a non-resident (out of State) bidder domiciled in a state which 
grants a preference to local Contractors is to be awarded a public contract on 
the same basis as the non-resident bidder's state awards contracts to Alabama 
bidders.  Alabama bidders are given a preference to the same extent that a 
non-resident bidder receives a preference in his home state.  A non-resident 
bidder must include with any written bid documents a written opinion of an 
attorney licensed to practice in the non-resident bidder's state declaring what 
preferences, if any, exists in the non-resident's state. 

B. Certificate of Authority: All non-resident (out of State) bidders shall be 
registered with the Alabama Secretary of State and the Alabama Department of 
Revenue prior to submitting a Bid. Provide the Secretary of State Business 
“Entity ID Number” on the Bid Form in the space provided. 

 
15.  ALABAMA IMMIGRATION ACT: 

A. The State of Alabama Immigration Law (Act No. 2011-535 as amended by Act 
No. 2012-491), requires that Contractors not violate federal immigration law or 
knowingly employ, hire for employment, or continue to employ an unauthorized 
alien within the State of Alabama. In addition, Contractors are required to enroll 
in the federal E-Verify program and submit verification of enrollment to the City of 
Mobile within ten (10) days of receiving the contract forms (see Section 00600). 

 
16.  CITY OF MOBILE BUSINESS LICENSE: 
 

A.    A City of Mobile Business License is required and must be current at time of 
contract award and throughout contract period.      

 
17.  CITY OF MOBILE CONTRACTOR’S BUSINESS LICENSE: 
 

A.    A City of Mobile Contractor’s Business License is required and must be current 
when contractor signs the contract and throughout contract period.      

 
B.    Contractor must qualify and post a $10,000 surety bond with the Land Use/Code 

Administration Department before a Contractor’s Business License will be issued 
by the Revenue Department.  Information on the City Contractor’s License may 
be obtained by writing or calling: 

 
          Land Use/Code Administration                                Revenue Department 
            P.O. Box 1827                                                          P.O. Box 1827 
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           Mobile, Alabama 36633-1827                                  Mobile, Alabama 36633-1827 
           Phone:  251-208-7421                                             Phone:  251-208-7461 
 
18.  CITY OF MOBILE BUILDING PERMIT: 
 

A.    A City of Mobile Building Permit and shall be obtained from the Code 
Administration Department, but at no cost to the Contractor. 

 
 B.  Contractor is responsible for ensuring that all inspections are successfully 

performed in accordance with City of Mobile regulations. 
 
19.  CONSTRUCTION SCHEDULE AND ACCESS: 

A.  The project shall be completed within seventy (70) calendar days from the date   
        indicated by the Notice to Proceed.  
B. At all buildings that will remain in use throughout the Construction period, the 

Contractor is directed to coordinate all areas of work and scheduling of work with 
the Owner. Within five days of the bid opening, the Apparent Low Bidder shall 
meet with the Owner to discuss Owner scheduling and priorities.  Apparent Low 
Bidder shall then provide a proposed schedule within 5 calendar days of the 
initial meeting for Owner review and approval.    

 
C. Contractor shall have access to the Cruise Terminal as follows: 

Monday thru Friday from 8:00 am to 5:00 pm.  
 

D.     The Contractor may be allowed additional construction days due to inclement 
conditions (“rain days”) only as such are appropriately documented and are in 
excess of the NOAA/National Weather Service average (previous 5 years) for 
the given month.  A “rain day” is defined as more than a “trace” (0.10”) of rain 
falling within a given 24 hour period.  The Contractor shall provide 
documentation and formally request any “rain days” they feel are legitimately 
due.  Documentation shall be submitted to the Project Manager, in writing, within 
ten (10) calendar days of the rain event.  Claim shall include documentation of 
trades adversely impacted and the impacted activities of each trade. 

 
20.  SITE CONSIDERATIONS: 

A.    It is the Contractor’s responsibility to carefully remove and store any items not 
permanently installed within the work areas.  We strongly recommend that the 
Contractor photograph, videotape or in some manner document any features to 
be removed and their condition, prior to removal.  

  
   B.  Noise and strong smells shall be isolated or kept to a minimum when     

adjacent portions of the site are occupied. 

C.    Contractor shall be responsible to leave the work area and adjacent site clear of        
equipment and debris, etc. at the end of each work day.  All final cleaning is the   
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responsibility of the Contractor and shall be executed prior to acceptance for 
reuse of any portion of the site.   

D.    A dumpster and lay down area for Contractor materials and staging may be 
located at the site and located per the direction of the Owner.  The Contractor is 
responsible for the removal of the dumpster, any storage containers and any 
security fencing, temporary erosion control (BMPs), etc. as soon as practical 
after their use by the Contractor or the work is complete. 

 
21. SALES AND USE TAX EXEMPTION: 
   

A.  As per the State of Alabama ACT 2013-205, the Alabama Department of Revenue 
(ADOR) has been granted the authority to issue a “Certificate of Exemption from 
Sales and Use Tax for Governmental Entities” on construction projects.  Therefore, 
this project shall qualify for State of Alabama Sales and Use Tax Exemptions under 
this ACT.  It is the responsibility of the Bidder to confirm the potential tax exempt 
status of their bid with the ADOR and include any such savings in their bid, as well 
as accounting for same on their bid form attachment Sales Tax Form C-3A. 

 
B. The full text of ACT 2013-205 is available on the State of Alabama Building 

Commission web-site at www.bc.alabama.gov . 
 

 
22. SUBMISSION OF LIEN WAIVERS AND DBE COMPLIANCE, UTILIZATION 

REPORTS: 
   

A. At each monthly Application for Payment submitted to the owner, the Contractor 
shall provide completed “City of Mobile DBE Compliance, Utilization Reports” and 
lien waivers, including those from Subcontractors and material suppliers. 

 
23. NOTICE OF COMPLETION: 
   

A. For Contracts $50,000 or greater: 
Contractor shall provide proof of publication of Advertisement of Completion for 
four consecutive weeks in a local newspaper, as required in the Title 39, Section 
39-1-1, Subsection (f), of the Code of Alabama.   
 

B. Notice of Completion advertisement shall read as follows: 
 
STATE OF ALABAMA 

 
 COUNTY OF MOBILE 
 
 NOTICE OF COMPLETION 

In accordance with Chapter 1, Title 39, Code of Alabama, 1975, NOTICE IS 
HEREBY given that (COMPANY NAME) has completed the contract for City of 
Mobile, Alabama Cruise Terminal – Security Camera System Upgrades - CT-
077-22, Mobile, Alabama 36602.  All persons having any claims for labor, 

http://www.bc.alabama.gov/
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material or otherwise in connection with this project should immediately notify the 
Architectural Engineering Department, City of Mobile, P.O. Box 1827, Mobile, 
Alabama 36633-1827. 

 
C. Advertisement shall not begin until the Project has been accepted by the City of 

Mobile as Substantially Complete. 
 
24.  CONTRACTOR WARRANTY AND CERTIFICATION: 
 

A. Upon completion of the contract, the Contractor shall certify under oath that all 
bills have been paid in full. 

 
B. Contractor shall provide a two (2) year Labor and Materials Warranty on 

company letterhead in addition to other warranties required by the Bid 
Documents.   

 
25.   LIQUIDATED DAMAGES 
 

A.  A time charge equal to Two Hundred Fifty Dollars ($250.00) per calendar day 
will be made against the Contractor for the entire period that any part of the 
Work remains uncompleted, or any required closeout documents are not 
acceptably submitted, for more than thirty (30) calendar days after the time 
specified for the Substantial Completion for the Work, the amount of which shall 
be deducted by the owner, and shall be retained by the Owner out of monies 
otherwise due the Contractor in the final payment, not as a penalty, but as 
liquidated damages sustained. 
 

END OF SECTION 
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SECTION 00400 
 

BID FORM 

Copies of the following Bid Forms shall be used.  Bids submitted on alternate forms may 
be rejected. Fill in all blank spaces with an appropriate entry. Bid Form must be signed 
by an officer of the company and notarized. 

TO: City of Mobile, 205 Government St., P.O. Box 1827, Mobile, AL, 36633 
 
REF: PROJECT NO.:  CT-077-22 

PROJECT NAME: Mobile, Alabama Cruise Terminal – Security 
Camera System Upgrades 

PROJECT LOCATION:  201 South Water Street 
Mobile, Alabama, 36602 

In compliance with the Bid Documents and having carefully and thoroughly 
examined said documents for the subject Work prepared by the City of Mobile, 
Architectural Engineering Department dated March 29, 2023; and all Addendum 
(a) Number(s) _______________, dated ______________________, 2023 
(CAUTION: before submitting any bid it is the Bidder’s responsibility to check 
with the Architectural Engineering Department for all Addenda or special 
instructions that may impact the Bid) thereto, receipt of which is hereby 
acknowledged, the premises and all conditions affecting the Work prior to making 
this Proposal, the Undersigned Bidder, hereby 

COMPANY NAME:_________________________________________________ 

ADDRESS:____________________________________PHONE____________ 

ALABAMA GENERAL CONTRACTOR LICENSE NO. ____________________ 

CITY OF MOBILE BUSINESS LICENSE NO.____________________________ 

SECRETARY OF STATE OF ALABAMA BUSINESS IDENTITY NO._________ 

SECRETARY OF STATE OF ALABAMA ACCOUNT NO.__________________ 
(Note: Secretary of State Account Number shall be filled in only by non-resident bidders) 

(Check one) [ ] A Corporation    [ ] A Partnership    [ ] An Individual Doing Business 
hereby proposes to furnish all labor, materials, tools, equipment, and supplies and to 
sustain all the expenses incurred in performing the Work on the above captioned Project 
in accordance with the terms of the Contract Documents, and all applicable laws and 
regulations for the sum listed below.  The initial term of the Contract shall extend for 
seventy (70) calendar days from the date of the Notice to Proceed.   
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Base Bid:                                      $______________.00 

Contingency Allowance:             + $                 5,000.00 

Total Base Bid:              $_______________.00 
                     (Fill in here and in Total Bid below) 
TOTAL BASE BID: _________________________________________________  
 
____________________________________________Dollars, ($ _________   .00)  
      (Amount in Words)                        (Amount in Figures) 
 
  
Unit Prices 
Unit Price #1: Provide and install one (1) Camera type AI, cable, and mount as 
described in Project Manual Summary of Work. 
             $__________ EA 
 
Unit Price #2:  Provide and install one (1) Camera type BI, cable, and mount as 
described in Project Manual Summary of Work.                                                                                                               
            $__________ EA 
Unit Price #3:  Provide and install one (1) Camera type CE, cable, and mount as 
described in Project Manual Summary of Work.                                                                                                               

$__________ EA 
Unit Price #4:  Provide and install one (1) Camera type DE, cable, and mount as 
described in Project Manual Summary of Work.                                                                                                               
         $__________ EA 
Unit Price #5:  Provide and install one (1) Camera type EE, cable, and mount as 
described in Project Manual Summary of Work.     
          $__________ EA                                                                                                          
 
Unit Price #6:  Provide and install one (1) Camera type FI, cable, and mount as 
described in Project Manual Summary of Work.         
         $__________ EA                                                                                                       
 
Unit Price #7:  Provide and install one (1) Camera type GE, cable, and mount as 
described in Project Manual Summary of Work.                                                                                                               
         $__________ EA 
 
(Note: Show amount in both words and figures. In case of discrepancy, the amount in 
words shall govern).  Bids shall be provided in whole dollar amount with no cents.  
 
CONTINGENCY ALLOWANCE:  $5,000.00 lump sum Contingency Allowance shall be 
included in the Total Bid for work related to unforeseen conditions as approved by the 
Owner.   
 
BID SECURITY: The undersigned Bidder agrees that the attached Bid Security, as a 
Cashier's Check drawn on a bank registered to do business in the State of Alabama and  
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which is a member of the Federal Deposit Insurance Corporation, or a Bid Bond, made 
payable to the City of Mobile, in the amount of 5% of the bid amount, but in no event 
more than $10,000, as the proper measure of liquidated damages which the City will 
sustain by the failure of the undersigned to execute the Contract. Said Bid Security shall 
become the property of the City of Mobile as liquidated damages as specified in the 
Contract Documents. 
 
AMERICANS WITH DISABILITIES ACT (ADA): The undersigned Bidder agrees to fully 
comply with all requirements of the Americans with Disabilities Act of 1990 and the 
Amendment Act. 
 
NONDISCRIMINATION:  Contractor shall comply with all Federal, State and local 
laws concerning nondiscrimination, including but not limited to City of Mobile 
Ordinance No. 14-034 which requires, inter alia, that all contractors performing 
work for the City of Mobile not discriminate on the basis of race, creed, color, 
national origin or disability, require that all subcontractors they engage do the 
same, and make every reasonable effort to assure that fifteen percent of the 
work performed under contract be awarded to socially and economically 
disadvantaged individuals and business entities. 
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SIGNATURE: If the undersigned Bidder is incorporated, the entire legal title of the 
company followed by "a corporation" should be used.  If Bidder is an individual, then that 
individual's full legal name followed by doing business as (d/b/a) and name of firm, if 
any, should be used.  If Bidder is a partnership, then full name of each partner should be 
listed followed by "d/b/a" and name of firm, if any.   
 
Ensure that name and exact arrangement thereof is the same on all forms submitted 
with this Bid. If a word is abbreviated in the official company name, such as "Co.", then 
use that abbreviation.  If not abbreviated in the official name, spell out. 
 
Bidder agrees not to revoke or withdraw this Bid until sixty (60) calendar days following 
the time and date for receipt of bids. If notified in writing of the acceptance of this Bid 
within this time period, Bidder agrees to execute a Contract based on this Bid on the 
proscribed form within ten (10) calendar days of said notification and to furnish 
Performance Bond and Materials and Payment Bond as specified. 
 
 
COMPANY NAME:_______________________________________________________ 
     (Printed or Typed) 
BY:_________________________________________________________________ 
    (Signature of Company Officer) 
COMPANY OFFICER:__________________________________________________ 
     (Printed or Typed) 
TITLE______________________________  DATE______________________, 2023 
  (Printed or Typed)        
 
Sworn to and subscribed before me this ______ day of ____________2023 
 
_______________________________________________ 
    Notary Public 
 
 
Attachments:  1. Bid Security, with Power of Attorney 
  2. Secretary of State Authorization (Out of state bidders only) 

3. Sales Tax Form C-3A  
4. Supplier Diversity Subcontracting & Major Supplier Plan  

 
END OF BID FORM 



ACCOUNTING OF SALES TAX 
ATTACHMENT TO BID FORM SECTION 00400 

SALES TAX FORM C-3A 

To:  City of Mobile       Date:________________ 
 
Name of Project: MOBILE, ALABAMA CRUISE TERMINAL – SECURITY CAMERA 
SYSTEM UPGRADE   
Project Number: CT-077-22 
                                  

SALES TAX ACCOUNTING 

Pursuant to Act 2013-205, Section 1(g) the Contractor accounts for the sales tax NOT included 
in the bid proposal form as follows: 

       ESTIMATED SALES TAX AMOUNT 
 

BASE BID:                                                 $__________________________ 
 
 
 
Failure to provide an accounting of sales tax shall render the bid non-responsive.  Other 
than determining responsiveness, sales tax accounting shall not affect the bid pricing 
nor be considered in the determination of the lowest responsible and responsive bidder. 

Legal Name of 
Bidder______________________________________________________________________ 
 
Mailing 
Address_____________________________________________________________________ 
 
*By (Legal Signature)__________________________________________________________ 
 
*Name (type or print)______________________________________ (Seal) 
 
*Title___________________________________________________ 
 
Telephone Number________________________________________ 
 



OFFICE OF SUPPLIER DIVERSITY 

CITY OF MOBILE 
Subcontracting and Major Supplier Plan 

Contact Office of Supplier Diversity for 

questions on completing this form. 

Via emai:Archnique.kidd@cityofmobile.org 

251.208.7967 

205 Government Street, 5th Floor 

Page  1 of 5 
Subcontractor/Supplier Plan 

Bidders and Proposers – Please complete and submit these forms as required by your City of Mobile Bid or Proposal 
Specification. 

If you are submitting a proposal in response to a Request for Qualifications, Request for Proposal, or other solicitation 
(“Solicitations”) issued by the City of Mobile, the bid specification may require you to utilize disadvantaged business enterprise 
(“DBE”) subcontractors and suppliers.  If DBE participation is required, you must complete and submit these forms with your 
proposal. If required, failure to submit this form will render your bid non-responsive. NOTE: To satisfy participation requirements 
for a federally funded project, you must utilize DBEs certified through the Alabama Unified Certification Program.  

If DBE participation is required, and you fail to satisfy the participation requirement, you must show that you made a good 
faith effort to include such participation; you will be required to submit DBE Compliance Form 2 and include additional information 
if needed.  When so required, failure to address adequately the good faith effort factors on Form 2 will render your bid or 
proposal non-responsive.  The “good faith effort” factors on Form 2 are not intended to be a mandatory, exhaustive, or exclusive. 

You are encouraged to work with the City of Mobile Supplier Diversity Manager when preparing this form. Please consult 
with the City Supplier Diversity Manager for a list of eligible DBEs.  The “good faith effort” factors on Form 2 are not intended 
to be mandatory, exhaustive, or exclusive; they are a tool to help you, and the City of Mobile, determine whether you made 
efforts which, by their scope, intensity, and appropriateness to the objective, would reasonably be expected to fulfill the 
participation requirement. 

About “DBEs”: Disadvantaged business enterprise or DBE means a for-profit small business concern (1) That is at least 
51 percent owned by one or more individuals who are both socially and economically disadvantaged or, in the case of a 
corporation, in which 51 percent of the stock is owned by one or more such individuals; and (2) whose management and daily 
business operations are controlled by one or more of the socially and economically disadvantaged individuals who own it. 

About “Good Faith” Effort:  Good faith efforts means efforts to achieve a DBE goal or other requirement of this part which, 
by their scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfill the program requirement. 
The City of Mobile expects contractors holding large contracts to recruit and engage DBEs to be a part of their team. 

Failure to submit this form, when so required by the bid or proposal specification, will render your bid non-responsive.  

EXHIBIT 3
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Contact Office of Supplier Diversity for 

questions on completing this form. 

Via emai:Archnique.kidd@cityofmobile.org  

251.208.7967 

205 Government Street, 5th Floor 
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FORM 1:  Background and Plan 

Section I. Information about your company 

 
Company  

Address  

Telephone  

E-Mail  

 
RFP/RFQ Solicitation Number  

Project Description  

Is your company a DBE company?   Yes                     No 
Work force demographics  Male ______    Female ______   Minority ______   Non-minority ______ SDVO _______  

  
Total #of Employees ________ 

Subcontractor/Major Supplier Plan submitted by: 
 
Printed Name:    _____                                                                        

 

Signature:                     Date:                        
 

Title:               
 

The following employee will be designated as the DBE Liaison for all communication regarding DBE participation including documentation 
for DBE participation and maintenance of records of Good Faith Efforts for this contract award: 

 
Name:                        Title:                                             

 

Email: _________                                                                         Phone:__________                                        __________ 
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questions on completing this form. 

Via emai:Archnique.kidd@cityofmobile.org  

251.208.7967 

205 Government Street, 5th Floor 
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FORM 1: Background and Plan (Cont’d 

Section II.  Subcontractors/Major Vendors Supplier Plan submitted by: 

 

 
Please Print Company                                             Your Bid/Proposal Amount $_______________________ Date: 

______/ ________/     Description       

Name of Bidder/Proposer:   ______________________ 

 

I intend to use the following subcontractors: (Attach additional pages if necessary) 

    
Subcontractor or 
 Major Supplier 

Phone Scope of Work to be performed $$ Value to be 
Performed 

% Of Your 
Bid 

Amount 

DBE? Official 
Verification 

Only 

       

       

       

       

1.     $  

2.     $  

       

3.     $  

4.      $  

       

       

5.     $  

16860
Text Box
4/5/2021



 

 

      

  OFFICE OF SUPPLIER DIVERSITY 

CITY OF MOBILE 
Subcontracting and Major Supplier Plan 

 

Page 4 of 5 
Subcontractor/Supplier Plan 

Form 2:  Good Faith Effort Documentation 
 

Name of Bidder: _____________________________________________________________________________________________ 

Contact Person: _____________________________________________ Phone____________________ Email___________________ 

Please complete this form if you are unable to identify DBE subcontractors or suppliers to reach 15% of the value of your bid. 
 

YES ( ) NO ( ) Did you do these suggested areas for DBE recruitment and engagement 

  PRE‐BID MEETING(S): The bidder attended all pre‐bid meetings scheduled by the City to inform 

DBEs of contracting and subcontracting opportunities. 

 

  CMDBE/ALDOT DBE LIST(S): The bidder utilized the Office of Supplier Diversity's list or lists of certified through the Alabama Department of 
Transportation UCP DBE Listing 

  SMALL CONTRACT(S): The bidder selected specific portions of the work to be performed by DBEs in order to increase the likelihood of 
meeting the DBE goals (including breaking down contracts into smaller units to facilitate DBE participation). 
Consider support services, including insurance, accounting, temporary labor, and transportation, landscaping, and janitorial as potential areas for 
DBE use. 
 

  FOLLOW‐UP: The bidder followed‐up initial indications of interest by DBEs by contacting those 

DBEs to determine with certainty if they remained interested in bidding. 

 

   GOOD FAITH NEGOTIATIONS: The bidder negotiated in good faith with interested DBEs and did not reject DBEs as unqualified without sound   
business reasons based on a thorough investigation of their capabilities.  Bidders are not expected to engage unqualified subcontractors or 
subcontractors whose pricing, after negotiation, remains excessive or unreasonable. (Please document qualification deficiencies or 
unreasonable pricing if it prevented your engagement of specific DBE subcontractors.) 
 

  ADVERTISEMENT: The bidder advertised in general circulation and/or trade association publications concerning subcontracting 
opportunities and allowed DBEs reasonable time to respond. 
 

 

 

 

 INTERNET ADVERTISING: The bidder advertised DBE and/or subcontracting opportunities in the newspaper or other internet portals that are 
accessible to DBEs and/or potential subcontractors. 
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  INFORMATION: The bidder provided interested DBEs with adequate information about the plans, 

specifications and requirements of the subcontract. 

 

 

 WRITTEN NOTICE(S): The bidder/proposer took the necessary steps to provide written notice in a manner reasonably calculated to inform 
DBEs of subcontracting opportunities and allowed sufficient time for them to participate effectively. 

 

 

 

 COMMUNITY RESOURCES: The bidder/proposer used the services of available community organizations, 

small and/or disadvantaged business assistance offices and other organizations that provided assistance in 

the recruitment and placement of DBE firms. 

   

  
CONTRACT RECORDS:  

The bidder/proposer has maintained the following records for each DBE that has bid on the subcontracting opportunity: 
 1. Name, address, email address and telephone number 
 2. A description of information provided by the bidder/proposer or subcontractor; and 
 3. A statement of whether an agreement was reached, and if not, why not, including any reasons for 
    concluding that the DBE was unqualified to perform the job. 

Section 2(B) 

_____ There are not ways to break out 15% of the value of this contract for subcontractors / suppliers. Provide further detail in Section2(c) 

if the inability to break-out 15% of the value of the contract was the reason, or a reason, you could not meet the participation requirements. 

 

_____ Could not find sufficient DBEs to provide subcontracting or supplier services. 

 

_____ DBEs were available but did not have sufficient qualifications or experience to meet the needs of this contract. 

Please indicate additional efforts you have taken to recruit and engage DBEs. ____________________________________________ 

___________________________________________________________________________________________________________ 

___________________________________________________________________________________________________________ 
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SECTION 00500 

STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 

PART 1 GENERAL 

A. This section includes the STANDARD FORM OF AGREEMENT 
BETWEEN OWNER and CONTRACTOR, AIA Document A101, 
wherein the basis of payment is a Stipulated Sum; the document 
has been electronically modified to meet the Owner’s 
requirements and shall be used for the Project.   

 
 
 

 



 AIA
®

 Document A101TM – 2017 
Standard Form of Agreement Between Owner and Contractor 
where the basis of payment is a Stipulated Sum 
 

AIA Document A101™ – 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007, 2017 and 
2021 by The American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and 
International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil 
and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 
11:03:48 on 10/02/2017 under Order No.1510507108 which expires on 08/29/2018, and is not for resale. 
User Notes:  (1949587802) 

 
1 

 

ADDITIONS AND DELETIONS: 
The author of this document 
has added information 
needed for its completion. 
The author may also have 
revised the text of the 
original AIA standard form. 
An Additions and Deletions 
Report that notes added 
information as well as 
revisions to the standard 
form text is available from 
the author and should be 
reviewed. 

This document has important 
legal consequences. 
Consultation with an 
attorney is encouraged with 
respect to its completion 
or modification. 

The parties should complete 
A101™–2017, Exhibit A, 
Insurance and Bonds, 
contemporaneously with this 
Agreement. AIA Document 
A201™–2017, General 
Conditions of the Contract 
for Construction, is 
adopted in this document by 
reference. Do not use with 
other general conditions 
unless this document is 
modified. 

ELECTRONIC COPYING of any 
portion of this AIA®  Document 
to another electronic file is 
prohibited and constitutes a 
violation of copyright laws 
as set forth in the footer of 
this document. 

   

AGREEMENT made as of the «        » day of «                                             » in the year «                
» 
(In words, indicate day, month and year.) 
 
BETWEEN the Owner: 
(Name, legal status, address and other information) 
 
«City of Mobile  »«  » 
«P. O. Box 1827  » 
«Mobile, Alabama  36633-1827  » 
«  » 
 
and the Contractor: 
(Name, legal status, address and other information) 
 
«Name  » 
«Address  »    
«City  » 
 
«City of Mobile Business License Number: » 
«Secretary of State Registration Number:  » 
 
for the following Project: 
City Of Mobile, Alabama Cruise Terminal 
Security Camera Upgrades 
201 South Water Street 
Mobile, AL  36602 
CT-077-22 
 
«. 
 
The Architect: 
(Name, legal status, address and other information) 
 
« 
 Architectural Engineering Department 
 P. O. Box 1827 
 Mobile, Alabama 36633-1827» 
 
The Owner and Contractor agree as follows.   



AIA Document A101™ – 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007, 2017 and 
2021 by The American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and 
International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil 
and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 
11:03:48 on 10/02/2017 under Order No.1510507108 which expires on 08/29/2018, and is not for resale. 
User Notes:  (1949587802) 
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TABLE OF ARTICLES 
 
1 THE CONTRACT DOCUMENTS 
 
2 THE WORK OF THIS CONTRACT 
 
3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
 
4 CONTRACT SUM 
 
5 PAYMENTS 
 
6 DISPUTE RESOLUTION 
 
7 TERMINATION OR SUSPENSION 
 
8 MISCELLANEOUS PROVISIONS 
 
9 ENUMERATION OF CONTRACT DOCUMENTS, INSURANCE AND BONDS 
 
 
ARTICLE 1   THE CONTRACT DOCUMENTS 
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other 
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed 
in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and 
are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the 
entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or 
agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in 
Article 9. 
 
ARTICLE 2   THE WORK OF THIS CONTRACT 
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in 
the Contract Documents to be the responsibility of others (See attachment Exhibit A). 
 
ARTICLE 3   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 3.1 The date of commencement of the Work shall be: 
(Check one of the following boxes.) 
 
 

[ «X  » ] A date set forth in a notice to proceed issued by the Owner. 
 
 
 
§ 3.2 The Contract Time shall be measured from the date of commencement of the Work. 
 
§ 3.3 Substantial Completion 
§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall 
achieve Substantial Completion of the entire Work: 
(Check one of the following boxes and complete the necessary information.) 
 

[ « X » ] Not later than «Seventy » ( 70 ) calendar days from the date of the Notice to Proceed for 
commencement of the Work. 

 
 

    
 
§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, 
if any, shall be assessed as set forth in Section 4.5. 
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ARTICLE 4   CONTRACT SUM 
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the 
Contract. The Contract Sum shall be «  and 00/100 Dollars » ($ « 
Base Bid:  $ 
Contingency Allowance: $ 
 
Total Contract Sum: $ 
 
§ 4.2 Alternates 
§ 4.2.1 Alternates, if any, included in the Contract Sum: 
 

Item Price 
 $ 

 
 
§ 4.3 Allowances, if any, included in the Contract Sum: 
(Identify each allowance.) 

  
  Contingency $5,000.00 

 
Contingency Allowance: Ten Thousand and 00/100 Dollars ($10,000.00) 
A.  Contingency Allowance shall cover cost of material, labor, overhead, profit and other expenses for complete  
       installation of items of additional work as required for a complete, functional project. 
B.  Contingency Allowance shall be used for unforeseen conditions not covered in the construction documents. 
C.  All extra work under this section must be authorized by the Owner, in writing, prior to materials or  
      undertaking work. 
D.  Upon completion of the Work, the unused portion of the Allowance shall be credited back to the Owner in  
      the form of a Change Order. 
E.  Allowances are subject to the same provision of AIA 201 Article 7.3.7. 
 
§ 4.4 Unit prices, if any: 
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.) 
 

Item Units and Limitations Price per Unit ($0.00) 
Camera Type AI Each $ 
Camera Type BI 
Camera Type CE 
Camera Type DE 
Camera Type EE 
Camera Type FI 
Camera Type GE 

Each 
Each 
Each 
Each 
Each 
Each 

$ 
$ 
$ 
$ 
$ 
$ 

 
§ 4.5 Liquidated damages: 
(Insert terms and conditions for liquidated damages, if any.) 
 
«A time charge equal to Two Hundred Fifty and 00/100 Dollars ($250.00) per calendar day will be made against the 
Contractor for the entire period that any part of the Work remains uncompleted or any required closeouts documents 
are not acceptably submitted for more than thirty (30) days after the date specified for the substantial Completion of 
the Work, the amount of which shall be deducted by the owner, and shall be retained by the Owner out of monies 
otherwise due the Contractor in the final payment, not as a penalty, but as liquidated damages sustained.  » 
 
 
 
ARTICLE 5   PAYMENTS 
§ 5.1 Progress Payments 
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for 
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the 
Contractor as provided below and elsewhere in the Contract Documents. 
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§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the 25th of the 
month. 
 
«  » 
 
§ 5.1.3 Provided that an Application for Payment in acceptable format is received by the Architect not later than the 
first «1st  » day of a month, the Owner shall make payment of the amount certified to the Contractor not later than 
the tenth «10th  » day of the «following  » month. If an Application for Payment in acceptable format is received by 
the Architect after the application date fixed above, payment of the amount certified shall be made by the Owner not 
later than «forty  » ( «40  » ) days after the Architect receives the Application for Payment. 
(Federal, state or local laws may require payment within a certain period of time.) 
 
§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the 
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract 
Sum among the various portions of the Work. The schedule of values shall be prepared in such form, and supported 
by such data to substantiate its accuracy, as the Architect may require. This accepted schedule of values shall be 
used as a basis for reviewing the Contractor’s Applications for Payment. 
 
§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end 
of the period covered by the Application for Payment. 
 
§ 5.1.6 In accordance with AIA Document A201, General Conditions of the Contract for Construction (including 
Owner’s then-current modifications), and subject to other provisions of the Contract Documents, the amount of each 
progress payment shall be computed as follows: 
 
§ 5.1.6.1 The amount of each progress payment shall first include: 

.1 That portion of the Contract Sum properly allocable to completed Work; 

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and 
suitably stored at the site for subsequent incorporation in the completed construction, or, if approved 
in advance by the Owner, suitably stored off the site at a location agreed upon in writing and insured 
as specified; 

.3 Completed work shall be determined by multiplying the percentage completion of each portion of the 
Work by the share of the Contract Sum allocated to that portion of the Work in the schedule of 
values. 

 
§ 5.1.6.2 The amount of each progress payment shall then be reduced by: 

.1 The aggregate of any amounts previously paid by the Owner; 

.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously 
withheld a Certificate for Payment as provided in Article 9 of AIA Document A201–2017; 

.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, 
unless the Work has been performed by others the Contractor intends to pay; 

.4 For Work performed or defects discovered since the last payment application, any amount for which 
the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as 
provided in Article 9 of AIA Document A201–2017; and 

.5 Retainage withheld pursuant to Section 5.1.7. 
 
§ 5.1.6.3 Any Progress Payment shall include partial release of liens for material and labor for previous application 
for payment amount approved and paid. The DBE Utilization Report shall be included with the pay application.  
 
§ 5.1.7 Retainage 
§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the 
following amount, as retainage, from the payment otherwise due: 
(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of 
retainage may be limited by governing law.) 
 
«Five percent (5%) of the first fifty percent (50%) of the completed work and after fifty percent (50%) completion 
has been accomplished, no further retainage shall be held from the original Contract Sum.  Increases in the contract 
sum by Change Order shall also be subject to retainage.» 
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§ 5.1.7.1.1 The following items are not subject to retainage: 
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.) 
 
«N/A » 
 
 
 
§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may 
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment 
pursuant to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include 
retainage as follows: 
(Insert any other conditions for release of retainage upon Substantial Completion.) 
 
«The net amount of the Retainage shall be equal to two and one half percent (2.5%) of total Contract Sum, as 
increased or decreased by Change Order.  » 
 
§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay 
the Contractor any additional amounts in accordance with Article 9 of AIA Document A201. 
 
§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for 
materials or equipment which have not been delivered and stored at the site. 
 
§ 5.2 Final Payment 
§ 5.2.1 Final monthly progress payment, constituting the entire unpaid balance of the Contract Sum, less retainage, 
shall be made by the Owner to the Contractor when 

.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct 
Work as provided in Article 12 of AIA Document A201 (including Owner’s then-current 
modifications which may be obtained from the Owner or, alternatively, a copy of which is 
incorporated in the Project Manual and incorporated by reference herein as a part thereof), and to 
satisfy other requirements, if any, which extend beyond final payment; and 

.2 a Certificate of Substantial Completion has been issued by the Architect/Owner and the project 
accepted. 

 
§ 5.2.2 The Owner’s final payment to the Contractor of retainage shall be made as follows: 
 
« The final two and one half percent (2.5%) of the total Contract Sum retained will not be paid until proof of 
publication is submitted and all written claims paid in full.  Contractor to submit the following: 
Contractor’s Affidavit of Payment of Debts and Claims (AIA form G706, included in contract documents) with 

a.)  Contractor’s Release or Waiver of Liens 
b.)  Releases or Waivers of Liens from Subcontractors and Material and Equipment Suppliers; 

Contractor’s Affidavit of Release of Liens (AIA form G706A, included in contract documents); 
Consent of Surety, if any, to final payment (AIA form G707, included in contract documents); 
Any additional close out requirements per the contract documents; and 
Notarized Affidavit of Notice of Completion advertisement from publisher. 
 
 
Contractor shall provide proof of publication of Notice of Completion in a local newspaper once per week for four 
(4) consecutive weeks, as required in the Title 39, Section 39-1-1, Subsection (f), of the Code of Alabama quoted 
below.  “The Contractor shall, immediately after the completion of the contract, give notice of Completion by an 
advertisement in a newspaper of general circulation published within the city or county in which the work has been 
done, for a period of four (4) consecutive weeks.  A final settlement shall not be made upon the contract until the 
expiration of thirty (30) days after the completion of the notice.  Proof of publication of the notice shall be made by 
the contractor to the authority by whom the contract was made by affidavit of the publisher and a printed copy of the 
notice published.  If no newspaper is published in the county in which the work is done, the notice may be given by 
the contract.”  (Acts 1927, No. 39, 9.37; Acts 1935, No. 39, 9. 70; Code 1940, T. 50, Section 16; Acts 1983, No. 83-
737, 9.1203; Acts 1989, No. 89-650m 9. 1284, Section 1; Acts 1994, No. 94-207, p, 270, Section 1; Acts 1997, No. 
97-225, p. 348, Section 1.) 
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The Notice of Completion shall read as follows: 
 
STATE OF ALABAMA 
COUNTY OF MOBILE 
NOTICE OF COMPLETION 
In accordance with Chapter I, Title 39, Code of Alabama, 1975, NOTICE IS HEREBY given that (XXXX) has 
completed the contract for (Mobile Alabama Cruise Terminal – Security Camera System Upgrade; CT-007-22; 201 
South Water Street, Mobile, Alabama 36602).  All persons having any claims for labor, material or otherwise in 
connection with this project should immediately notify the Architectural Engineering Department, City of Mobile, 
P. O. Box 1827, Mobile, Alabama 36633-1827. 
 
Publication of the Notice of Completion shall not begin until the Project has been accepted as Substantially 
Complete by the City of Mobile. » 
 
 
ARTICLE 6   DISPUTE RESOLUTION 
§ 6.1 Initial Decision Maker 
The Engineer will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201, unless the 
parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker. 
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, 
if other than the Architect.) 
 
«N/A » 
 
§ 6.2 Binding Dispute Resolution 
For any Claim, the method of binding dispute resolution shall be as follows: 
(Check the appropriate box.) 
 
 

[ « X »] Litigation in a court of competent jurisdiction 
 
 
§ 6.3 Governing Law and Venue 
This Agreement shall be governed by the laws of the State of Alabama, and the appropriate venue of any actions 
arising out of this Agreement shall be a court of proper jurisdiction in Mobile, Alabama. 
 
 
ARTICLE 7   TERMINATION OR SUSPENSION 
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document 
A201, General Conditions of the Contract for Construction, including Owner’s then-current modifications, a copy of 
which is incorporated in the contract documents and incorporated by reference herein as a part thereof.. 
 
 
§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201, General 
Conditions of the Contract for Construction, including Owner’s then-current modifications, a copy of which is 
incorporated in the contract documents and incorporated by reference herein as a part thereof. 
 
ARTICLE 8   MISCELLANEOUS PROVISIONS 
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201 or another Contract 
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract 
Documents.  A copy of such amended, revised or supplemental provision is incorporated in the contract documents 
and hereby incorporated by reference herein as a part thereof. 
 
§ 8.2 The Owner’s representative: 
(Name, address, email address, and other information) 
 
«Cassie Boatwright, Director 
Real Estate Asset Management» 
«P. O. Box 1827 » 
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«Mobile, Alabama 36633-1827 » 
 
§ 8.3 The Contractor’s representative: 
(Name, address, email address, and other information) 
 
 XXXXX 
  
« » 
 
§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten (10) days’ prior notice to 
the other party. 
 
§ 8.5 Insurance and Bonds 
§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth below: 
The Contractor shall purchase and maintain from a company or companies lawfully authorized to do business in the 
jurisdiction in which the Project is located such insurance as will protect the Contractor from claims set forth below 
which may arise out of or result from the Contractor’s operations be by the Contractor or by a Subcontractor or by 
anyone directly or indirectly employed by any of them, or by anyone for whose acts any of them may be liable: 
 
 .1 Claims under workers’ compensation, disability benefit and other similar employee benefit acts  

               that are applicable to the Work to be performed;        
.2 Claims for damages because of bodily injury, occupational sickness or disease, or death of the      
               Contractor’s employees; 
.3 Claims for damages because of bodily injury, sickness or disease, or death of any person other  
               than the Contractor’s employees;                    

 .4 Claims for damages insured by usual personal injury liability coverage; 
 .5 Claims for damages, because of injury to or destruction of tangible property, including loss of use  
                             resulting therefrom; 
 .6 Claims for damages because of bodily injury, death of a person or property damage arising out of 

ownership, maintenance or use of a motor vehicle; 
 .7 Claims for bodily injury or property damage arising out of completed operations; and 
 .8 Claims involving contractual liability insurance applicable to the Contractor’s obligations under 

Section 3.18 of the General Conditions of the Contract for Construction. 
 
The Contractor shall take out and maintain during the life of the Contract no less than the following amounts of 
insurance with the City of Mobile named as an additional insured.  Contractor shall submit a Certificate of 
Insurance. Insurance companies listed as the "Companies Affording Coverage" shall be authorized by the Secretary 
of the State of Alabama.  Insurance produced out of the State of Alabama must be signed or counter signed by a 
licensed Agent of Alabama, with the Agent’s name, address and telephone number typed or printed on the face of 
the Certificate of Insurance. 
 
 .1 Workmen’s Compensation Insurance: - Statutory-amount and coverage as required by all 

applicable laws, rules or regulations of the State of Alabama. 
 
 .2 Employee’s Liability Insurance shall be provided for limits of liability not less than: 
 
  A. Bodily Injury by Accident    $1,000,000 each accident 
 
  B. Bodily Injury by Disease    $1,000,000 each employee 
 
  C. Bodily Injury by Disease    $1,000,000 each policy 
 
 .3 The Contractor shall provide Broad Form (commonly termed Comprehensive) General Liability 

Insurance (including premises-product-completed operations, independent contractors, and blanket 
contractual liability), specifically covering the obligations assumed by the Contractor for limits of 
liability not less than: 

 
  A. Bodily Injury     $1,000,000 each person 
         $1,000,000 each occurrence 
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  B. Property Damage     $1,000,000 each occurrence; or 
  C. Bodily Injury and 
   Property Damage     $1,000,000 combined single limit 
 
 .4 Such comprehensive policy shall include the following: 
 
  A. All liability of the Contractor, for the Contractor’s Direct Operations. 
  B. Subcontractor’s Operations. 
  C. Completed Operations Cover, thereby meaning any loss which shall occur after the          
    contract has been completed, but which can be traced back to the Contract. 
  D. General Aggregate Limit of $2,000,000 shall apply on a "Per Project" Basis. 
  E. Contractual Liability, meaning thereby; any risk assumed by the Contractor  
   under Hold Harmless Agreements or any other assumption of liability, but  
   specifically items 11.1.1.8.3G herein below 
  F. Broad Form Property damage Coverage, including Completed Operations. 
  G. Personal Injury Liability, with employee’s exclusions removed. 
  H. Explosion and Collapse Hazard: 
    Included or X Not Applicable. 
  I. Underground Hazard: 
    Included or X Not Applicable. 
 
 .7 The Contractor shall carry for himself and shall require that all Subcontractors and all Owners of 

Automobiles or trucks rented or hired on the contract carry, until the Contracts is completed, 
Comprehensive Automobile Liability Coverage for Bodily Injury and property.  Damage for any 
auto in amounts not less than the minimum amounts as indicated.  The Contractor and 
Subcontractor shall also carry for themselves insurance for all non-owned and hired automobile at 
the limits of liability as indicated below: 

 
  A. Bodily Injury     $1,000,000 each person 
        $1,000,000 each occurrence 
 
  B. Property damage    $1,000,000 each occurrence; or, 
  C. Bodily Injury and 
   Property damage    $1,000,000 combined single limit 
 
 .8           Umbrella/Excess Liability:   $2,000,000 combined single limit each   

occurrence for bodily injury and/or property damage 
 
 .9 Builder’s Risk Coverage (Property Insurance):  The Contractor shall carry for the Owner, himself, 

and all Subcontractors a Builder’s Risk Policy to cover the full amount of the Contract during 
construction, fabrication or erection of any equipment.     

   
A. The Contractor shall purchase and maintain, in a company or companies lawfully authorized 

to do business in the jurisdiction in which the Project is located, property insurance written 
on a builder’s risk “all-risk” or equivalent policy form in the amount of the initial Contract 
Sum, plus value of subsequent Contract Modifications and cost of materials supplied or 
installed by others, comprising total value for the entire Project at the site on a replacement 
cost basis.  Such property insurance shall be maintained, unless otherwise provided in the 
Contract Documents or otherwise agreed in writing by all persons and entities who are 
beneficiaries of such insurance, until final payment has been made as provided in Section 
9.10 or until no person or entity other than the Owner has an insurable interest in the 
property, whichever is later.  This insurance shall include interests of the Owner, the 
Contractor, Subcontractors, Sub-subcontractors, and the Design Professionals in the Project. 

 
B.    Property insurance shall be on an “all-risk” or equivalent policy form and shall include,         

without limitation, insurance against the perils of fire (with extended coverage) and physical  
loss or damage including, without duplication of coverage, theft, vandalism, malicious 
mischief, collapse, windstorm, falsework, testing and startup, temporary buildings and debris 
removal including demolition occasioned by enforcement of any applicable legal 
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requirements, and shall cover reasonable compensation for Architect’s and Contractor’s 
services and expenses required as a result of such insured loss. 

 
C.     If the property insurance requires deductibles, the Contractor shall pay costs not covered 

           because of such deductibles. Deductibles shall be limited to a maximum of $2,500.00 unless 
            the loss is caused by windstorm; then deductible shall be a maximum of three percent (3%) 
            of the insured value. 
 

 D.   This property insurance shall cover the full value of equipment, material, and other portions         
of the Work stored off the site, and also portions of the Work in transit.  There shall be no    
limits on the value of loss per occurrence. 

 
 E.     A named storm endorsement is required.  The deductible shall be a maximum of three  

                        percent (3%) of the insured value. 
 
.10 A Surety authorized to do business in the State of Alabama shall furnish the required 

  Insurance. 
 
 .11 The standard ACORD™ format shall be provided.  The ACORD™ Certificate must be signed or 

countersigned by a Licensed Resident Agent of the State of Alabama and the agent’s name, 
address and telephone number must appear on the face of the certificate. 

 
.12         The Surety must have a minimum rating of A/Class VI as reported in the latest issue of Best’s Key 

Rating Guide Property-Casualty, published by Alfred M. Best Company, Inc. if the bid price 
exceeds $50,000.00. 

 
 

 
The insurance shall be written for not less than limits of liability specified in the Contract Documents or required by 
law, whichever coverage is greater. Coverages, whether written on an occurrence or claims-made basis, shall be 
maintained without interruption from the date of commencement of the Work until the date of final payment and 
termination of any coverage required to be maintained after final payment, and, with respect to the Contractor’s 
completed operations coverage, until the expiration of the period for correction of Work or for such other period for 
maintenance of completed operations coverage as specified in the Contract Documents. 
 
Certificates of insurance acceptable to the Owner shall be filed with the Owner within ten (10) calendar days from 
date of issuance of contract forms for execution.  Contractor shall deliver to the City of Mobile, certificates of 
insurance certifying the existence and limits of the insurance coverages along with separate policy endorsements.  
Contractor shall also be responsible for delivering policy renewal certificates to the City of Mobile, and thereafter 
upon renewal or replacement of each required policy of insurance. These certificates and the insurance policies shall 
contain a provision that coverages afforded under the policies will not be cancelled subject to non-renewal nor 
material change, or allowed to expire without at least thirty (30) days’ (except ten (10) days from non-payment) 
prior written notice has been given to the Owner. An additional certificate evidencing continuation of liability 
coverage, including coverage for completed operations, shall be submitted with the final Application for Payment 
and thereafter upon renewal or replacement of such coverage until the expiration of the time. Information 
concerning reduction of coverage on account of revised limits or claims paid under the General Aggregate, or both, 
shall be furnished by the Contractor with reasonable promptness. 
 
All policies of insurance, except worker’s compensation, shall be endorsed to provide that all such insurances are 
primary and non-contributing with any other insurance maintained by the City of Mobile and endorsed to waive 
rights of subrogation in favor of the City of Mobile. 
 
The Contractor shall cause the commercial liability coverage required by the Contract Documents to include (1) the 
Owner, the Architect and the Architect’s Consultants as additional insureds for claims caused in whole or in part by 
the Contractor’s negligent acts or omissions during the Contractor’s operations; and (2) the Owner as an additional 
insured for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the Contractor’s 
completed operations. 
 

Parker, Brenda
Delete per Ms. Cindy
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§ 8.5.2 The Contractor shall provide bonds as set forth below: 
Contractor shall furnish bonds covering faithful performance of the Contract and payment of obligations arising 
thereunder. 
 
Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of 
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a 
copy to be furnished. 
 
The Labor and Material Payment Bond and the Performance Bond shall each be for one hundred percent (100%) of 
the Contract Sum. 
 

1. Bond shall be submitted with the executed agreement on provided form(s). 
 

2. Power of Attorney is required for both bonds. 
 

3. A Surety authorized to do business in the State of Alabama shall furnish both bonds. 
 

4. A Surety licensed to do business in the State of Alabama must execute the bonds. 
 

5. The Surety must have a minimum rating of A/Class VI as reported in the latest issue of Best’s Key  
Rating Guide Property-Casualty, published by Alfred M. Best Company, Inc., if the bid price 
exceeds $50,000.00. 

 
 6. The Surety company shall be required to execute AIA Document G-707, "Consent of Surety to 

Final Payment" prior to Final Payment being made to the Contractor. 
 
 
§ 8.6  Indemnification:  
The Contractor shall indemnify, defend and hold harmless City and its officers, elected officials, agents, 
representatives, and employees in respect of any and all claims, injuries, losses, diminution in value, damages, 
liabilities, whether or not currently due, and related expenses (including without limitation, settlement costs and any 
legal or other expenses for investigating or defending any actions or threatened actions) arising from or in 
connection with the contractor’s performance under this agreement, including but not limited to, environmental 
laws, regulations, orders and decrees of whatever character or nature and damage or injury to persons or property. 
Contractor hereby confirms and agrees that Contractor is not a ‘design professional’ as defined in Alabama Act 
2021-318, and not required to carry professional liability insurance for the performance or obligations of this 
contract. 
 
§ 8.7 Other Provisions: 
«Contractor shall provide a minimum two (2) year labor and materials warranty from the date of substantial 
completion of all Labor and Materials for the Work covered by this contract, unless otherwise specified.  Labor and 
Material warranties required by other sections of the construction document shall not conflict with this provision.  
The most stringent warranty provision shall apply.  » 
 
§ 8.8 Force Majeure: 
In the event that either party hereto shall be delayed or hindered in or prevented from the performance of any act 
required hereunder by reason of strikes, lockouts, labor troubles, inability to procure materials, failure of power, 
restrictive governmental laws or regulations, riots, insurrection, war, Act of God, or other reason of a like nature not 
the fault of the party delayed in performing work or doing acts required under the terms of this Agreement, then 
performance of such act shall be excused for the period of the delay and the period for the performance of any such 
act shall be extended for a period equivalent to the period of such delay. 
 
ARTICLE 9   ENUMERATION OF CONTRACT DOCUMENTS 
§ 9.1 This Agreement is comprised of the following documents: 

.1 AIA Document A101™–2017, Standard Form of Agreement Between Owner and Contractor 

.2 AIA Document A201, General Conditions of the Contract for Construction, including Owner’s then-
current modifications, a copy of which is incorporated in the contract documents and incorporated by 
reference herein as a part thereof. 

 



AIA Document A101™ – 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007, 2017 and 
2021 by The American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and 
International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil 
and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 
11:03:48 on 10/02/2017 under Order No.1510507108 which expires on 08/29/2018, and is not for resale. 
User Notes:  (1949587802) 
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.3 Drawings 
 

Number Title Date 
A-1 
A-2 
A-3 
A-4 
 

First Floor Plan 
Second Floor Plan 
Third Floor Plan 
Fourth Floor Plan 

03-29-23 
03-29-23 
03-29-23 
03-29-23 
 
 
 
 

 
.4 Specifications 
 

Section Title Date 
Section 01010 Summary of Work 03-29-23 
Section 01210 Allowances 03-29-23 
Section 01220 Unit Prices 03-29-23 
Section 01310 
Section 01330 
Section 01635 
Section 01700 
Section 01770 
Section 017839 
Section 017839 

Project Management & Co-ordination 
Submittal Procedures 
Substitution Procedures 
Execution Requirements 
Close out Procedures 
Project Record Documents 
Operation & Maintenance Manuals 

03-29-23 
03-29-23 
03-29-23 
03-29-23 
03-29-23 
03-29-23 
03-29-23 

.5 Addenda, if any: 
 

Number Date 
   

 
Portions of Addenda relating to bidding or proposal requirements are not part of the Contract 
Documents unless the bidding or proposal requirements are also enumerated in this Article 9. 

 
.6 Other Exhibits: 

(Check all boxes that apply and include appropriate information identifying the exhibit where 
required.) 

 
§ 9.2              
Supplementary and other Conditions of the Contract: 

 
Document Title Date Pages 
N/A    

 
§ 9.2.1 Other documents, if any, listed below: 

(List here any additional documents that are intended to form part of the Contract Documents. AIA 
Document A201™–2017 provides that the advertisement or invitation to bid, Instructions to Bidders, 
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal 
requirements, and other information furnished by the Owner in anticipation of receiving bids or 
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such 
documents should be listed here only if intended to be part of the Contract Documents.) 

 
«BIDDING AND CONTRACT REQUIREMENTS 
Section 00100  Invitation to Bid 
Section 00200  Instructions to Bidders-AIA Document A701-2018 
Section 00300  Supplementary Instructions to Bidders 
Section 00410  Bid Form 
     Accounting of Sales Tax Form C-3A 
    Supplier Diversity Subcontracting and Major Supplier Plan 
Section 00500  Standard Form of Agreement Between Owner and Contractor 



AIA Document A101™ – 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007, 2017 and 
2021 by The American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and 
International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil 
and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 
11:03:48 on 10/02/2017 under Order No.1510507108 which expires on 08/29/2018, and is not for resale. 
User Notes:  (1949587802) 
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      AIA Document A101  
Section 00600  Bonds, Certificates and Affidavits 
     Performance Bond 
     Labor and Material Payment Bond 
     E-Verify Documentation (Sample) 
    Application and Certificate for Payment-AIA Document G702and G703 
     with DBE Utilization Report 
     Certificate of Substantial Completion-AIA Document G704 
     Contractor’s Affidavit of Payment of Debts and Claims- 
        AIA Document G706 
     Contractor’s Affidavit of Release of Liens-AIA Document G706A 
     Consent of Surety to Final Payment-AIA Document G707 
    Request for Taxpayer Identification Number and Certification W9 Tax    
      Form and City of Mobile Vendor Information Form 
Section 00700  General Conditions of the Contract for Construction- 
      AIA Document A201» 

 
§ 9.2.2  Best Management Practices (BMPs): 

The Contractor shall be responsible for providing, implementing and maintaining BMPs for sediment and 
erosion control in full compliance with all applicable Local, State and Federal Codes and Ordinances 
throughout the contract period.  All Work shall be in accordance with the Clean Water Act; the Alabama 
Water Pollution Control Act; the current version of the Alabama Handbook for Erosion Control, Sediment 
Control Stormwater Management on Construction sites and Urban Areas; and the current version of the 
Mobile, Alabama City Code Chapter 17 Stormwater Management and Flood Control.  All Waste water 
with oils, grease, paint, mortar, etc., shall be properly contained and disposed of. 

 
§ 9.2.3   Contractor shall comply with all Federal, State and local laws concerning nondiscrimination, including but 

not limited to City of Mobile Ordinance No. 14-034 which requires, inter alia, that all contractors 
performing work for the City of Mobile not discriminate on the basis of race, creed, color, national origin 
or disability, require that all subcontractors they engage do the same, and make every reasonable effort to 
assure that fifteen percent of the work performed under contract be awarded to socially and economically 
disadvantaged individuals and business entities.  

 
§ 9.2.4  By signing this contract, the contracting parties affirm, for the duration of the agreement, that they will not 

violate federal immigration law or knowingly employ, hire for employment, or continue to employ an 
unauthorized alien within the State of Alabama.  Furthermore, a contracting party found to be in violation 
of this provision shall be deemed in breach of the agreement and shall be responsible for all damages 
resulting therefrom. 

 
§ 9.2.5 Public Contracts with Entities Engaging in certain Boycott Activities: 

By signing this contract, the Contractor further represents and agrees that it is not currently engaged in, nor 
will it engage in, any boycott of a person or entity based in or doing business with a jurisdiction with which 
the State of Alabama can enjoy open trade. 

 
§ 9.2.6   Severability Clause: 
 In case any one or more of the provisions contained in this Agreement shall for any reason be held to be 

invalid, illegal or unenforceable in any respect, such invalidity, illegality or unenforceability shall not affect 
any other provisions of this Agreement, but this Agreement shall be construed as if such invalid or illegal 
or unenforceable provision had never been contained herein.  Upon such determination that any term or 
other provision is invalid, illegal or unenforceable, the court or other tribunal making such determination is 
authorized and instructed to modify this Agreement so as to effect the original intent of the parties as 
closely as possible so that the transactions and agreements contemplated herein are consummated as 
originally contemplated to the fullest extent possible. 

 
§ 9.2.7 Non-Agency Clause:    
 Contractor, in the performance of its operations and obligations hereunder, shall not be deemed to be an 

agent of City but shall be deemed to be an independent Contractor in every respect and shall take all steps 
at its own expense, as City may from time to time request, to indicate that it is an independent Contractor.  
City does not and will not assume any responsibility for the means by which or the manner in which the 



AIA Document A101™ – 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007, 2017 and 
2021 by The American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and 
International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil 
and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 
11:03:48 on 10/02/2017 under Order No.1510507108 which expires on 08/29/2018, and is not for resale. 
User Notes:  (1949587802) 
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services by Contractor provided for herein are performed, but on the contrary, Contractor shall be wholly 
responsible therefore. 

 
 
 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
  



AIA Document A101™ – 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007, 2017 and 
2021 by The American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and 
International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil 
and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 
11:03:48 on 10/02/2017 under Order No.1510507108 which expires on 08/29/2018, and is not for resale. 
User Notes:  (1949587802) 
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This Agreement entered into as of the day and year first written above. 
 
                   Legal Name of Party to Contract: 
 City of Mobile         Contractor: 

 
   

    

OWNER (Signature)  CONTRACTOR (By Signature) 

 
 William S. Stimpson, Mayor                        
       

(Printed name and title) 
 
 
ATTEST: 
 
 
_________________________________________ 
City Clerk 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

(Printed name and title) 
 
 
 
 
 
 
 
 
 
 
  

STATE OF ALABAMA  
COUNTY OF MOBILE 
Before me, the undersigned a Notary Public in and for said County and State, personally appeared 
 __________________ as ___________________ of _________________________ and after being  
duly sworn, did depose and say that he, as such officer and with full authority, signed the above and  
foregoing voluntarily as the act of said corporation on the day the same bears date. 
Sworn to and subscribed for me this ________ day of _________________, 20__________.  
 
 
_____________________________________________ 
NOTARY PUBLIC 
My Commission Expires: ________________________________ 
 



Mobile, Alabama Cruise Terminal 
Security Camera System Upgrade 
Mobile, Alabama 
CT-077-22 
 

 BONDS, CERTIFICATES AND AFFIDAVITS 
Section 00600 

SECTION 00600 
 

BONDS, CERTIFICATES AND AFFIDAVITS 

 

PART 1 GENERAL 

This section includes the Bond Forms and Certificates that are to be used on this 
Project.  No other forms will be accepted.  Forms may be obtained from the Architectural 
Engineering Department, City of Mobile, telephone number 251-208-7454. 

1.1 FORMS 

A. PERFORMANCE BOND.  Owner’s modified Performance Bond 
form. 

B. LABOR AND MATERIAL PAYMENT BOND.  Owner’s modified 
Payment Bond form. 

C. APPLICATION AND CERTIFICATION FOR PAYMENT -  AIA 
Document G702 and AIA Document G703 and DBE Utilization 
Report  

D. CERTIFICATE of SUBSTANTIAL COMPLETION – AIA Document 
G704 

E. CONTRACTOR'S AFFIDAVIT OF PAYMENT OF DEBTS AND 
CLAIMS - AIA Document G706 

F. CONTRACTOR'S AFFIDAVIT OF RELEASE OF LIENS - AIA 
Document G706A. 

G. CONSENT OF SURETY TO FINAL PAYMENT - AIA Document 
G707 

H. Request for Taxpayer Identification Number and Certification, W-9 
Form, and City of Mobile Vendor Information Form 

I. E-Verify Documentation (Sample) 

 

 

 



  Performance Bond 

PERFORMANCE BOND 
Any singular reference to Contractor, Surety, Owner or other Party shall be considered plural where applicable. 

KNOW ALL MEN BY THESE PRESENTS:  That the Contractor, _________________, 
______________,______________________, hereinafter called the Principal, and ____________________ 
___________________________, hereinafter called the Surety, are held and firmly bound unto the City of Mobile, 
P. O. Box 1827, Mobile, AL 36633, hereinafter called the Owner, in the penal sum of  ______________ and xx/100 
Dollars ($_______.00) for payment of which we bind ourselves, our heirs, executors, administrators, successors, and 
assigns for the faithful performance of a certain written Contract dated the _____ day of ________, 2023 entered into 
between the Principal and the City of Mobile for furnishing all labor, material, equipment and insurance and 
performing all Work required to properly complete Mobile, Alabama Cruise Terminal –Security Camera System 
Upgrade (CT-077-22) 201 South Water Street, Mobile, Alabama, 36602 a copy of which said Contract is incorporated 
herein by reference and is made a part hereof as if fully copied herein. 
 
NOW, THEREFORE, the condition of this obligation is such that if the Principal shall faithfully perform the terms and 
conditions of the Contract in all respects on its part and shall fully pay all obligations incurred in connection with the 
performance of such Contract on account of labor and materials used in connection therewith, and all such other 
obligations of every form, nature and character, and shall save harmless the Owner from all and any liability of every 
nature, kind and character which may be incurred in connection with the performance or fulfillment of such Contract 
or other such and liability resulting from negligence or otherwise on the part of such Principal and further save 
harmless the Owner from all cost and damage which may be suffered by reason of the failure to fully and completely 
perform said contract and shall fully reimburse and repay the Owner for all expenditures of every kind, character, and 
description which may be incurred by the Owner in making good any and every default which may exist on the part of 
the Principal in connection with the performance of said Contract; and further that the Principal shall pay all lawful 
claims of all persons, firms, partnerships, or corporations for all labor performed and material furnished in connection 
with the performance of the Contract, and that the failure to do so with such persons, firms, partnerships or 
corporations shall give them a direct obligation; and provided, however, that no suit, action, or proceedings by reason 
of any default whatever shall be brought on this bond after two years from the date on which the final payment on the 
Contract falls due, and provided, further, that if any alterations or additions which may be made under the Contract, or 
in the work to be done under it, or the giving by the Owner of any extensions of time for the performance of the 
Contract or any other forbearance being expressly waived.  This obligation shall remain in full force and effect until 
the performance of all covenants, terms and conditions herein stipulated and after such performance, it shall become 
null and void. 
In addition to any other legal mode of service, service of summons, and other process in civil actions brought in 
Mobile County may be had on the Contractor or the Surety on the bond by leaving a copy of the summons and 
complaint or other pleading or process with the Mayor of the City of Mobile which shall bind the principal Contractor 
and Surety to the mode of service above described and that the service shall be the same as personal service on the 
contractor or surety.  This Bond is given pursuant to the terms of Alabama Code, Title 39-1-1, et. al., As Amended. 
 
EXECUTED IN FOUR (4) COUNTERPARTS. 
SIGNED, SEALED AND DELIVERED this ____ day of __________________, 2023. 

CONTRACTOR AS PRINCIPAL 
Company: ___________________ 
 (Corporate Seal) 
 
By: ____________________________________ 
  (Signature) 

Name and Title:  _________________________                                                     

SURETY 
Company:_______________________________
   (Corporate Seal) 

 
By: ____________________________________ 
  (Signature) 

Name and Title:  _________________________ 
 

 
Resident Agent: __________________________ 
 (Signature) 
Name and Title: __________________________ 
Company Name:__________________________ 
Address: ________________________________ 
  ________________________________ 
Phone and Fax: ___________________________ 
 
 
 

 
Owner’s Representative:  Cassie Boatwright   
 REAM Director 
 PO Box 1827 
 Mobile, AL 36633 
 251-208-7454 



  Labor and Material Payment Bond 

LABOR AND MATERIAL PAYMENT BOND 
Any singular reference to Contractor, Surety, Owner or other Party shall be considered plural where applicable. 

KNOW ALL MEN BY THESE PRESENTS: That the Contractor, _________________, ________, 
__________ , as Principal, and ___________________________________ ________________________________, 
as Surety, are held and firmly bound unto the City of Mobile, P. O. Box 1827, Mobile, AL 36633 (hereinafter called 
the "Obligee") in the penal sum of ______________ and xx/100 ($______.00) lawful money of the United States, for 
the payment of which sum well and truly to be made we bind ourselves, our heirs, personal representatives, 
successors, and assigns, jointly and severally, firmly by these presents. 

WHEREAS, said Principal has entered into a certain Contract with said Obligee, dated the ____ day of _______, 
2023 (hereinafter called the "Contract") for furnishing all labor, material, equipment and insurance and perform all 
work required to properly complete Mobile, Alabama Cruise Terminal –Security Camera System Upgrade (CT-077-
22) 201 South Water Street, Mobile, Alabama, which, THEREFORE, THE CONDITION OF THIS 
OBLIGATION IS SUCH that if said Principal and all subcontractors to whom any portion of work provided for in 
said Contract is sublet and all assignees of said Principal and of such subcontractors shall promptly make payments 
to all persons supplying him or them with labor, materials or supplies for or in the prosecution of the work provided for 
in such Contract, or in any amendment or extension of or additions to said Contract, and for the payment of 
reasonable attorney's fees, incurred by the claimant or claimants in suits on each bond, then the above obligations 
shall be void; otherwise to remain in full force and effect.  PROVIDED, however, that this bond is subject to the 
following conditions and limitations. 

(a) Any person, firm or corporation that has furnished labor, materials or supplies for or in the prosecution of the 
work provided for in said contract shall have a direct right of action against the Principal and Surety on this 
bond, which right of action shall be asserted in a proceeding instituted in the County in which the work 
provided for in said Contract is to be performed or in any county in which said Principal and Surety does 
business.  Such right of action shall be asserted in a proceeding instituted in the name of the claimant or 
claimants for his or their use and benefit against said Principal and Surety or either of them (but not later 
than one year after the final settlement of said Contract) in which action such claim or claims shall be 
adjudicated and judgment rendered thereon. 

(b) The Principal and Surety hereby designate and appoint __________________________Attorney-In-Fact, 
as the agent of each of them to receive and accept service of process or other pleading issued or filed in any 
proceeding instituted on this bond and hereby consent that such service shall be the same as personal 
service on the Principal and/or Surety.  In addition to any other legal mode of service, service of summons, 
and other process in civil actions brought in Mobile County may be had on the Contractor or the Surety on 
the bond by leaving a copy of the summons and complaint or other pleading or process with the Mayor of 
the City of Mobile which shall bind the principal Contractor and Surety to the mode of service above 
described and that the service shall be the same as personal service on the contractor or surety. 

(c) The Surety shall not be liable hereunder for damage or compensation recoverable under any Workmen's 
Compensation or Employer's Liability Statute. 

(d)  In no event shall the Surety be liable for a greater sum than the penalty of this bond, or subject to any suit, 
action or proceeding thereon that is instituted later than two years after the final settlement of said Contract. 

(e) This bond is given pursuant to the terms of Alabama Code, Title 39-1-1, et. al., As Amended. 
EXECUTED IN FOUR (4) COUNTERPARTS. 
SIGNED, SEALED AND DELIVERED this ____ day of _____________, 2023

CONTRACTOR AS PRINCIPAL 
Company:  __________________ 
 (Corporate Seal) 
 
By: ____________________________________ 
  (Signature) 

Name and Title:  
_______________________________________ 

SURETY 
Company:  _______________________ 
  (Corporate Seal) 

 
By: ________________________________ 
  (Signature) 

Name and Title:_______________________  

 
Resident Agent: _________________________ 
 (Signature) 

Name and Title: _________________________ 
Company Name: _________________________ 
Address: _______________________________ 
               _______________________________ 
Phone and Fax: _________________________ 
 

 
Owner’s Representative: Cassie Boatwright 
   REAM Director 
   PO Box 1827 
   Mobile, AL 36633 
   251-208-7454 



APPLICATION AND CERTIFICATION FOR PAYMENT AIA DOCUMENT G702 PAGE ONE OF PAGES

TO OWNER:   City of Mobile PROJECT: APPLICATION NO: Distribution to:

   P. O. Box 1827 OWNER

   Mobile, Alabama 36633-1827 ARCHITECT

PERIOD TO: CONTRACTOR

FROM CONTRACTOR: VIA ARCHITECT:

 P. O. Box 1165
PROJECT NO:

CONTRACT FOR: CONTRACT DATE:

CONTRACTOR'S APPLICATION FOR PAYMENT The undersigned Contractor certifies that to the best of the Contractor's knowledge, 
Application is made for payment, as shown below, in connection with the Contract. information and belief the Work covered by this Application for Payment has been
Continuation Sheet, AIA Document G703, is attached. completed in accordance with the Contract Documents, that all amounts have been paid by 
 the Contractor for Work for which previous Certificates for Payment were issued and 
 payments received from the Owner, and that current payment shown herein is now due.

1.  ORIGINAL CONTRACT SUM  $
2.  Net change by Change Orders  $ CONTRACTOR:
3.  CONTRACT SUM TO DATE (Line 1 ± 2)                                        $ $
4.  TOTAL COMPLETED & STORED TO $
         DATE       (Column G on G703) By:  Date:
5.  RETAINAGE:

a. % of Completed Work                 $ State of: County of:
(Column D + E on G703) Subscribed and sworn to before me this          day of  

b. % of Stored Material                   $ Notary Public:
(Column F on G703) My Commission expires:

           Total Retainage (Lines 5a + 5b or

Total in Column I of G703) $ ARCHITECT'S CERTIFICATE FOR PAYMENT
6.  TOTAL EARNED LESS RETAINAGE $ In accordance with the Contract Documents, based on on-site observations and the data

(Line 4 Less Line 5 Total) comprising the application, the Architect certifies to the Owner that to the best of  the
7.  LESS PREVIOUS CERTIFICATES FOR  Architect's knowledge, information and belief the Work has progressed as indicated,
     PAYMENT (Line 6 from prior Certificate) $ the quality of the Work is in accordance with the Contract Documents, and the Contractor
8.  CURRENT PAYMENT DUE $ is entitled to payment of the AMOUNT CERTIFIED.
9.  BALANCE TO FINISH, INCLUDING RETAINAGE                     $

(Line 3 less Line 6) AMOUNT CERTIFIED . . . . . . . . . . . $

CHANGE ORDER SUMMARY ADDITIONS DEDUCTIONS (Attach explanation if amount certified differs from the amount applied. Initial all figures on this
     Total changes approved Application and onthe Continuation Sheet that are changed to conform with the amount certified.)
     in previous months by Owner ARCHITECT:

     Total approved this Month By:  Date:

     TOTALS This Certificate is not negotiable.  The AMOUNT CERTIFIED is payable only to the 
Contractor named herein. Issuance, payment and acceptance of payment are without 

     NET CHANGES by Change Order prejudice to any rights of the Owner or Contractor under this Contract.

AIA DOCUMENT G702 · APPLICATION AND CERTIFICATION FOR PAYMENT · 1992 EDITION · AIA  · ©1992 THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 NEW YORK AVE., N.W., WASHINGTON, DC 20006-5292

Users may obtain validation of this document by requestin g a completed AIA Document D401 - Certification of Documen t's Authenticity from the Licensee.



AIA DOCUMENT G703 · CONTINUATION SHEET FOR G702 · 1992 EDITION · AIA · ©1992

THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 NEW YORK AVENUE, N.W. WASHINGTON, D.C.  20006-5232 G703-1992

CONTINUATION SHEET AIA DOCUMENT G703   PAGE   OF   PAGES

AIA Document G702, APPLICATION AND CERTIFICATION FOR PAYMENT, containing APPLICATION NO:
Contractor's signed certification is attached. APPLICATION DATE:
In tabulations below, amounts are stated to the nearest dollar. PERIOD TO:
Use Column I on Contracts where variable retainage for line items may apply. ARCHITECT'S PROJECT NO:

A B C D E F G H I
ITEM DESCRIPTION OF WORK SCHEDULED WORK COMPLETED MATERIALS TOTAL % BALANCE RETAINAGE
NO. VALUE FROM PREVIOUS THIS PERIOD PRESENTLY COMPLETED (G ÷ C) TO FINISH (IF VARIABLE

APPLICATION STORED AND STORED (C - G) RATE)
(D + E) (NOT IN TO DATE

D OR E) (D+E+F)

GRAND TOTALS

Users may obtain validation of this document by requesting of the license a completed AIA Document D401 - Certification of Document's Authenticity



 

OFFICE OF SUPPLIER DIVERSITY Return to Office of Supplier Diversity 

      CITY OF MOBILE                         Via email: archnique.kidd@cityofmobile.org 
or 

        DBE Compliance                                                                               P.O. Box 1948 

          DBE UTILIZATION REPORT                                                                            Mobile, AL 36633 

CONTRACTOR: Certified DBE: YES NO Contract Start Date: 

DESCRIPTION: Estimated Completion Date: 

This report is for the month of: JAN APR JULY OCT 
(CHECK ONE): FEB MAY AUG NOV FINAL    

MARCH JUNE SEPT DEC 

Original Contract Amount Total Amount of Contract Changes 
(change orders or amendments) 

Final Contract Amount 
(include contract changes) 

Payments to Date from 
City of Mobile 

OFFICE USE ONLY 
(Verification) 

$ $ $ $  

Instructions:  List all DBEs utilized on the contract, whether or not the firms were originally listed for DBE goal credit. List actual amount paid to each DBE firm. 
 If the established Percentage is not being met, please include a narrative description of the progress being made in DBE participation.  
 

DBE SUBCONTRACTOR DBE DESCRIPTION OF WORK DBE SUBCONTRACT AMOUNT DBE PAYMENTS THIS 
REPORT 

PAYMENTS TO DATE OFFICE USE ONLY 
(Verification) 

  $ $ $  

  $ $ $  

  $ $ $  

  $ $ $  

TOTALS $ $ $  
 

 
I HEREBY CERTIFY THAT THE INFORMATION CONTAINED HEREIN IS TRUE AND CORRECT.   SUPPORTING DOCUMENTATION IS ON FILE AND IS AVAILABLE FOR INSPECTION BY 
CITY OF MOBILE OFFICE OF SUPPLIER DIVERSITY PERSONNEL AT ANY TIME. 

 
 
PRINT NAME:    

 
 

SIGNATURE:    ,   _____________________    /_  /_                                   
    (Title)   (Date) 

 
 
 

DBE Utilization Report 

mailto:archnique.kidd@cityofmobile.org
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Mobile, Alabama Cruise Terminal  
Security Camera System Upgrade 
CT-077-22 
 

 GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION 
 PAGE 1 

 
 

SECTION 00700 
 

GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION,  
AIA DOCUMENT A201 with Owner’s Modifications 

 

PART 1 GENERAL 

This section includes the GENERAL CONDITIONS OF THE CONTRACT FOR 
CONSTRUCTION, AIA Document A-201, that is to be used for this Project.  The 
document has been electronically modified to meet the City of Mobile’s 
requirements and shall be used for the project. 
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Mobile, Alabama Cruise Terminal 
Security Camera System Upgrade 
Mobile, Alabama 
CT-077-22 
 

SUMMARY OF WORK 
Page 1 of 9 

 
Section 01010:  

SUMMARY OF WORK 
 
1.1 SECTION INCLUDES 
 
 A. Summary of Work: Contract, Contractor use of premises. 
 

B. Contract Considerations: Contingency allowance, schedule of values, 
applications for payment, change procedures, alternates. 

 
 C. Coordination and Meetings: Coordination, field engineering, cutting and patching, 

 meetings, progress meetings, examination, preparation. 
 

D. Submittals: Submittal procedures, construction progress schedules, proposed 
products list, shop drawings, product data, samples, manufacturers' installation 
instructions, manufacturers' certificates.  NOTE:  Submittals of named 
materials will be considered in the pre-bid period only.  Approved 
Substitutions will be issued as Addenda. 

 
E. Quality Control: Quality assurance - control of installation, Tolerances, 

References, Mock-ups, Manufacturers' field services and reports. 
 

F. Construction Facilities and Temporary Controls:  Electricity, temporary lighting for 
construction purposes, heat, temporary ventilation, telephone service, water 
service, temporary sanitary facilities, barriers and fencing, exterior enclosures, 
protection of  installed work, security, access roads, parking, progress cleaning 
and waste removal,project identification, field offices and sheds, removal of 
utilities, facilities, and  controls. 

 
G. Material and Equipment: Products, transportation, handling, storage, and 

protection, products options, substitutions. 
 

H. Contract Closeout: Contract closeout procedures, final cleaning, adjusting, 
project record documents, operation and maintenance data, spare parts and 
maintenance materials, warranties. 

 
 
1.2 SUMMARY OF WORK:   

A. Furnish all labor, materials, tools, equipment, training, and supplies and sustain all 
expenses incurred in performing the work to provide and install new security 
camera system upgrades at the Mobile Alabama Cruise Terminal, as set forth 
herein and as listed in Bid Form. 

B. Basis of Design: Equal products of other manufacturers will be acceptable only if 
approved by Owner, in writing, prior to submission of bid. Request for 
Substitutions shall be emailed along with all applicable specifications no later than 
Seven (7) calendar days, before the due date of bid. Requests for Substitutions 
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must include exact model numbers for cameras as well as mounting brackets and 
any other related accessories. 

 
1. Cameras: shall be Avycon (basis of design) or Bosch, day/night cameras with 
infrared capabilities as specified below. All cameras shall be IP type, rated 
minimum IP66 for interior cameras and minimum IP67 for exterior cameras, and 
meet ONVIF compliance standards. Mounts shall be compatible models by same 
manufacturer as camera. 
2. Cabling: shall be Cat 5e in accordance with camera manufacturer’s printed 
requirements, and shall be wired to meet TIA-B network protocols. Unless 
approved in advance by Owner, all cable located in interior spaces shall be 
concealed in walls, ceiling cavities, chases, etc.  
3.  Routing for exterior and parking deck:  cabling and conduit shall be at 90 degree 
corners, no diagonal runs will be allowed.  Cabling and conduit plan shall be 
submitted with submittal of project materials and must be approved as per Section 
01330 Submittals before any work on site can proceed. 
 

C. Installation: install new cameras, integrate new cameras with the existing network 
camera system, in concert with the Owner, provide proper focus of each camera, 
install cabling and connections as required.  Clean lens and shields. 

 
  1. Interior  Cameras: 

• Install new Avycon interior cameras with approved Avycon mounts in new 
locations. 

• Provide new cabling and connections as required by manufacturer. 
• See Drawings for locations for general location of cameras.  Confirm exact 

location of cameras and routing of cabling and conduit by submittal prior to 
installation. 

• Provide, install, terminate, and test One (1) RJ-45 Universal Cat 5e 24-Port 
Patch Panels at each location as described in Drawings. 

• AI: Avycon AVC-NSZ41X04 Ceiling-mounted 
• BI: Avycon AVC- NSZ41X04 Wall-mounted 
• FI: Avycon AVC-NSV51F28 Ceiling-mounted 

 

      2. Exterior  Cameras: 
• Install new Avycon exterior cameras with approved Avycon mounts in new 

locations. 
• Provide new cabling and connections as required by manufacturer 
• See Drawings for locations for general location of cameras.  Confirm exact 

location of cameras and routing of cabling and conduit by submittal prior to 
installation. 

• Provide, install, terminate, and test One (1) RJ-45 Universal Cat 5e 24-Port 
Patch Panels at each location as described in Drawings.   

• CE: Avycon AVC-VHN81AVLT/V2 Ceiling-mounted 
• DE: Avycon AVC-PNN41X25LW Wall-mounted 
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• GE: Avycon AVC-NPB51M50 Wall-mounted 
• EE: Avycon AVC-NPTZ51X42L Pole-mounted 

3. Network Switches 

• Install one (1) new Aruba 2930F 24G PoE+ 4SFP Switch-24 Port Managed on 
1st floor “Storage Room 102”. Switch to be provided by owner and installed 
by contractor. 

• Aruba 2930F 24G PoE+ 4SFP – Switch – 24 Port - Managed 
 

D.  Training: Upon completion of installation, Contractor shall provide all necessary 
training to Mobile, Alabama Cruise Terminal personnel for the operation of the security 
camera system.  See also other Division One Sections pertaining to closeouts, 
training, record documents and manuals.  Training session shall be videotaped and 
tape submitted as a close out document. 

 
E. Warranty: Provide a minimum Two (2) year comprehensive warranty, including all 

parts and labor, inclusive of any manufacturer’s warranty.  See also other Division One 
Sections pertaining to warranty. 

 
1.3 CONTRACTOR USE OF PREMISES 
 A. Limit use of premises to allow continued Owner occupancy.  All facilities shall 

 remain in use except the immediate work area for this project.  Obey all Facility 
 Regulations and coordinate access and schedule of work with Project Manager. 

 B. After October 1, 2023, all workers shall hold TWIC Cards. 
 

1.4 CONTINGENCY ALLOWANCE 
 A. Include in the Contract the stipulated amount for use upon Owner's instruction. 
 B. Contractor's costs for products, delivery, installation, labor, insurance, payroll, 

 taxes,  bonding, equipment rental, overhead and profit are included in Change or 
 Field Orders authorizing expenditure of funds from this Contingency Allowance. 

 C. Contractor’s markups on labor and materials and subcontractor work are limited 
 by Contract.  Refer to the Standard Form of Agreement Between Owner and 
 Contractor, AIA document A101 in this Project Manual. 

 
1.5 SCHEDULE OF VALUES 
 A. Submit Schedule of Values on AIA Form G703 within five (5) calendar days of 

 notification of project award. 
 

1.6 APPLICATIONS FOR PAYMENT 
 A. Submit two signed and notarized originals of each application on AIA Form G702 

 and AIA Form G703.  Submit Lien Release Waivers, including from 
 subcontractors and major suppliers, with each pay application. 

 B. Content and Format: Utilize Schedule of Values, AIA Form G703, for listing items 
 in Application for Payment. 

 C. Payment Period: Monthly, except for final payment of retainage after all Close 
 Out documents are submitted and approved.  
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1.7 CHANGE ORDER PROCEDURES 
 A. All contract changes involving a change in scope, payment and/or time shall be 

 made by change order. 
 B. Stipulated Sum/Price Change Order: Based on Proposal Request and 

 Contractor's fixed price quotation or Contractor's request for a Change Order 
 as approved by Owner.  See other Division One Sections for more information on 
 procedures and limitations. 

 
1.8 ALTERNATE BID ITEMS 
 A. Alternates quoted on Bid Form, if any, will be reviewed and accepted in the order 

 listed. 
 B. Coordinate related Work and modify surrounding Work as required. 
 C. Schedule of Alternates:  Listed on bid form, as applicable. 
 
1.9 COORDINATION 
 A. Coordinate scheduling, submittals, and Work at the facility to ensure an efficient 

 and orderly sequence and to facilitate the continued uninterrupted use of the 
 Facility.  

 B. Request Utility interruptions and tie ins at least 72 hours in advance.  Note that 
 due to scheduling in the facility, utility interruptions must be approved.  

 
1.10 FIELD ENGINEERING 
 A. Establish elevations, lines, and levels and certify that elevations and locations of 

 the Work conform to the Contract Documents.  Verify existing conditions. 
 B. Contractor shall field verify all measurements and quantities required for a 

 complete installation. 
 
1.11 CUTTING AND PATCHING 

A. Contractor shall be responsible for all cutting and patching of existing finish 
materials required for installation of cameras, conduit, cabling or other items. 
Debris from cutting and patching operations shall be removed and properly 
disposed of and the area thoroughly cleaned upon completion of task.  Contractor 
to take special notice that the facility is constructed entirely of pre-stressed 
concrete, and location of concealed rebar prior to any cutting or installation 
of fasteners is the responsibility of the contractor.  All charges related to repair 
of pre-stressed concrete systems, including emergency repairs, scaffolding, and 
design and coordination fees will be billed to the contractor. 

 
1.12 PRECONSTRUCTION MEETINGS 

A. Owner will schedule a pre-construction meeting after contract award for all affected 
parties. Attendance is required by Contractor and all Contractor’s personnel that 
will be working on this Project. 

 
1.13 PROGRESS MEETINGS 
 A. Schedule and administer meetings throughout progress of the Work at pre-

 approved intervals.  See other Division One Sections for more information. 
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B. Contractor shall preside at meetings, record minutes, and distribute copies of 
minutes  
 

1.14 EXAMINATION 
A. Prior to beginning Work, Contractor shall thoroughly examine existing conditions 

and notify Owner immediately of any conditions that would impact the installation 
of cameras, cabling or other equipment. 

 
1.15 CONSTRUCTION PROGRESS SCHEDULES 
 A. Submit initial progress schedule in duplicate within five (5) calendar days after date 

 of notice of award of project for Project Manager’s review and approval. 
 B. Submit revised schedules with each Application for Payment, identifying changes 

 since previous version.  Indicate estimated percentage of completion for each item 
 of Work at each submission. 

 C. See Sections 01310 Project Management and Coordination and Section 01320 
 Construction Progress Documentation for additional requirements. 

 
1.16 PROPOSED PRODUCT LIST 

A. Submit list of all products/equipment to be incorporated into the Project including 
all cameras, cabling, NVR’s, monitor, rack and other required materials in duplicate 
within five (5) calendar days after date of notice of award of project for Project 
Manager’s review and approval.  

. 
1.17 SHOP DRAWINGS and PRODUCT DATA 
 A. Shop Drawings and Product Data for Review: Submit to Project Manager/Engineer 

 for review for the limited purpose of checking for conformance with information 
 given and the design concept expressed in the Contract Documents. 

 B. Submit four copies for use by the owner plus the number of copies that Contractor 
 requires.  Electronic submittals are acceptable.  Close Out documents shall include 
 electronic (pdf) and hard copies of all submittals. 

 C. See Section 01330 Submittal Procedures. 
 
1.18 MANUFACTURER’S INSTALLATION INSTRUCTIONS 

A. Follow equipment manufacturer’s printed instructions/recommendations for the 
installation of all equipment. 

  
1.19 QUALITY ASSURANCE - CONTROL OF INSTALLATION 
 A. Monitor quality control over suppliers, manufacturers, products, services, site 

 conditions, and workmanship, to produce Work of specified quality.  
 B. Comply with manufacturers' written instructions. 
 C. Comply with specified standards as minimum quality for the Work except when 

 more stringent tolerances, codes, or specified requirements indicate higher 
 standards or more precise workmanship. 

 D. Supply certification from manufacturer that the installed Work meets or exceeds 
 all manufacturers’ requirements. 

 E. Delegated Design, when required by Specifications, shall include comprehensive 
 engineering analysis by a qualified engineer licensed in the State of Alabama and 
 engineer shall use performance requirements and design criteria indicated. 
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1.20 EXAMINATION 
 A. Before Bidding, verify that existing site conditions and subsurfaces are 

 acceptable for the means and methods of installation that the contractor will 
 employ.  Additionally,  after Work has begun, verify existing and or concealed 
 conditions are suitable for subsequent Work. Beginning Work means 
 acceptance of existing conditions. 

 B. Verify that utility services are available, of the correct characteristics, and in the 
 correct location. 

 C. Notify Project Manager Immediately of unexpected conditions encountered. 
 

1.21 PREPARATION 
 A. Prepare surfaces prior to applying next material installation, if applicable. 
 
1.22 TOLERANCES 
 A. Monitor fabrication and installation tolerance control of installed Products over               

 suppliers, manufacturers, Products, site conditions, and workmanship, to produce 
 acceptable Work. Do not permit tolerances to accumulate.  Comply fully with 
 manufacturers' tolerances. 

 
1.23 REFERENCES 
 A. Conform to reference standards by date of issue current as of date of Contract 

 Documents. 
 B. Should specified reference standard conflict with Contract Documents, request 

 clarification from Project Manager before proceeding. 
 
1.24 ELECTRICITY 
 A. Unless otherwise provided for, Contractor shall be allowed to utilize power from 

 the facility in moderate amounts.   
 B. Provide power outlets for construction operations, branch wiring, distribution 

 boxes,  and flexible power cords as required. 
 
1.25 TEMPORARY LIGHTING FOR CONSTRUCTION PURPOSES 
 A. Provide and maintain temporary lighting for construction operations as may be 

 required. 
 B. Provide branch wiring from power source to distribution boxes with lighting 

 conductors, pigtails, and lamps as required. 
 

1.26 WATER SERVICE 
A. Owner shall provide suitable potable water in moderate quantities without cost to 

the Contractor. 
 
1.27 TEMPORARY SANITARY FACILITIES 
 A. Contractor may use sanitary facilities located at the facility in lieu of contractor 

 provided temporary facilities. Facilities will also continue to be used by the public 
 and shall be maintained clean and in a sanitary condition.   
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1.28 BARRIERS AND FENCING AND SIGNAGE  
 A. Provide barriers and fencing and signage as needed to prevent unauthorized entry 

 to construction areas and to protect existing facilities and adjacent properties from 
 dust, debris and damage. 

 
1.29 PROTECTION OF INSTALLED WORK 
 A. Protect installed Work and provide special protection where specified in individual  
  specification sections.  Prohibit traffic or storage upon grass or paving surfaces. 
 
1.30 SECURITY 
 A. Provide security and facilities to protect Work and existing facilities from 

 unauthorized  entry, vandalism, or theft. 
1.31 PARKING 
 A. On-site parking for Contractor vehicles shall be only as directed by Owner. Do not 

 block traffic. 
 
1.32 PROGRESS CLEANING AND WASTE REMOVAL 
 A. Collect and maintain work areas free of waste materials, debris, and rubbish on a 

 daily  basis.  Maintain site in a clean and orderly condition. Provide refuse 
 containers and dispose of construction debris legally off site. The Owner may 
 request load tickets from landfills permitted to accept construction debris. 
B. Contractor may not use the Owner’s dumpsters or other cleaning items. 

 
1.33 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 
 A. Remove temporary utilities, equipment, facilities and materials, prior to Substantial 

 Completion review. 
 B. Clean and repair damage caused by installation or use of temporary work. 

C.  Restore existing facilities used during construction to original condition.  Restore 
 permanent facilities used during construction to specified condition. 

 
1.30 PRODUCTS 
 A. Products:  Means new material, machinery, components, equipment, fixtures, and  

 systems forming the Work, but does not include machinery and equipment used 
for preparation, fabrication, conveying and erection of the Work.   

 
1.31 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION 
 A. Transport, handle, store, and protect Products in accordance with manufacturers’ 

 instructions. 
 
1.32 PRODUCT OPTIONS 
 A. N/A 
 
1.33 PRE-Bid Substitutions 

A. Substitutions shall be pre-approved prior to bid submission. Requests for 
Substitution are due no later than 7 calendar days prior to the bid deadline 
to Edward Struthers, Project Manager, at edward.struthers@cityofmobile.org.   
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 B. Document each request with complete backup data substantiating compliance of 
 proposed Substitution with all characteristics of the materials specified in the 
 Contract Documents.  

 C. Submit substitution requests as per Section 01635 Substitution Requests. 
D.  Acceptance or Rejection of Pre-Bid Substitution Requests will be issued by 

 Addendum. 
E.  Substitutions of named materials after the Bid are not allowed.  

 
1.34 FINAL CLEANING 
 A. Execute final cleaning prior to final inspection of work area. User may occupy 

 portions of the work incrementally as the work is completed and accepted. Entire 
 project to be ready for use by User once all areas of work are completed. 

 B. Clean debris from site and drainage systems. 
 C. Remove waste and surplus materials, rubbish, and construction facilities from the 
  facility and the site.  Leave site in raked and smooth condition. 
 
1.35 ADJUSTING 

A. Upon completion of the Work and prior to Final Payment, Contractor shall be 
required to adjust all cameras as needed for proper coverage as directed by 
Owner.  See Division 1 Sections for closeout procedures and requirements. 

 
1.36 OPERATION AND MAINTENANCE DATA 

A. Upon completion of the Work and prior to Final Payment, Contractor shall submit 
Manufacturer’s printed operation and maintenance information for Owner’s 
records.  See Division 1 Sections for closeout procedures, submittals and 
requirements. 

 
1.37 PROJECT RECORD DOCUMENTS 
 A. Maintain on site one set of Contract Documents to be utilized only for record 

 documents. 
 B. Record actual revisions to the Work.  Record information concurrent with 

 construction progress. 
 C. Specifications:  Legibly mark and record at each Product section a description of 

 actual  Products installed. 
 D. Record Documents and Shop Drawings: Legibly mark each item to record actual 

 construction. 
 E. Submit documents to Project Manager with request for final payment. 
 F. Submit 2 paper copies and 1 electronic copy (AutoCAD/pdf format) to include: 

 a. As built drawings and specifications 
 b. Approved submittals 
 c.  Operation and maintenance data 
 c. Warrantees and guarantees 

  d. Certificate of Occupancy or Letter of Completion from Permitting   
   Department or other agencies, as applicable. 
 G. See Division 1 Sections for closeout procedures and requirements. 
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1.38 WARRANTIES 
A. Manufacturer’s standard Five (5) year material/equipment warranty shall be 

provided  
B. In addition, all materials and labor shall be warranted for a minimum of Two (2) 

years after Substantial Completion of the entire project. Contractor to promptly 
repair all deficiencies within that time. A warranty inspection shall be scheduled 
by the Owner, with the Contractor and Owner’s representative, before the end of 
the warranty period, in order to review the work and note deficiencies for the 
Contractor to correct. Said meeting may be waived if no deficiencies are noted.   
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SECTION 01210 
 

ALLOWANCES 
 
PART 1GENERAL  
 
1.1 RELATED DOCUMENTS 

Drawings and general provisions of the Contract, including General Conditions and 
Division 01 Specification Sections, apply to this Section. 

 
1.2 SUMMARY 
 

A. Allowances will be utilized to: 
   

1. Defer selection of certain items until more information is available. 
 
2. Provide for discretionary installation of materials where exact and specific 

conditions cannot be determined in advance. 
 
3. Provide for the discretionary use of labor where tasks and time frames cannot 

be determined in advance. 
 

B. Include in Total Bid a stipulated lump sum allowance amount as specified in this 
Section. 

 
1.3 ALLOWANCE 
 

A. Include in Total Bid a stipulated lump sum as indicated for use upon Owner's 
instruction. 

 
B. Contractor’s costs for products, delivery, installation, labor, insurance, payroll, taxes, 

bonding, equipment rental, overhead and profit will be included in Change Orders 
authorizing expenditure of funds from this Allowance. 

 
C. At closeout of Contract, funds remaining in Allowance will be credited to Owner by 

Change Order. 
 

1.4 SELECTION AND PURCHASE 
 
A. Advise the Project Manager when final selection and purchase of allowance item 

must be complete to avoid delay. 
 

1.5 SUBMITTALS 
 

A. Submit invoices to show quantity delivered to the site for each allowance. 
 
 



City of Mobile, Alabama  
Security Camera System Upgrades 
CT-077-22 
 

Page 2 of 2 
 

PART 2 PRODUCTS 
 
 Not used 
 
 
PART 3  EXECUTION 
 
3.1 INSPECTION 

 
A. Promptly inspect all Allowance items upon delivery.  Immediately report any 

shortage, damage, or defects to Project Manager. 
 

3.2 PREPARATION 
 
A. Coordinate materials and installation to assure that each item is integrated with 

related construction activities. 
 

3.3 ALLOWANCE SCHEDULE 
 

A. Include as a Contingency Allowance the lump sum amount of One Hundred 
Thousand dollars and no cents ($5,000.00). 

 
          

 
END OF SECTION 
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SECTION 01220 UNIT PRICES 

 
PART 1 GENERAL 

 
1.1 RELATED DOCUMENTS 

Drawings and general provisions of the Contract, including General Conditions and 
Division 01 Specification Sections, apply to this Section. 

 
1.2 SUMMARY 

 
A. Section Includes: 

1. Measurement. 
2. Payment. 

 
1.3 UNIT PRICES 

 
A. Provide unit prices for items listed, for inclusion in Contract, guaranteed to apply 

for duration of Project as basis for additions to or deductions from Contract Sum. 
 

B. Actual quantities and measurements supplied or placed in the Work will 
determine payment. 

 
C. Payment includes full compensation for all required labor, Products, tools, 

equipment, services, and incidentals, and for erection, application, or installation 
of an item of the Work. 

 
PART 2 PRODUCTS Not used 

 
PART 3 EXECUTION 

 
3.1 UNIT PRICE SCHEDULE 

 
A. Camera Type AI 

1. Unit of measure: Per Each. 
2. Units to be included in Base Bid: as shown on drawings 
3. Basis of payment: 

a. Contract Sum to be based on actual cameras installed 
b. Adjustments to Contract Sum will be made based on actual quantity 

of items provided to owner. 
 

B. Camera Type BI 
1. Unit of measure: Per Each. 
2. Units to be included in Base Bid: as shown on drawings 
3. Basis of payment: 

a. Contract Sum to be based on actual cameras installed 
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b. Adjustments to Contract Sum will be made based on actual quantity 
of items provided to owner. 
 

C. Camera Type CE 
1. Unit of measure: Per Each. 
2. Units to be included in Base Bid: as shown on drawings 
3. Basis of payment: 

a. Contract Sum to be based on actual cameras installed 
b. Adjustments to Contract Sum will be made based on actual quantity 

of items provided to owner. 
 

D. Camera Type DE 
1. Unit of measure: Per Each. 
2. Units to be included in Base Bid: as shown on drawings 
3. Basis of payment: 

a. Contract Sum to be based on actual cameras installed 
b. Adjustments to Contract Sum will be made based on actual quantity 

of items provided to owner. 
 

E. Camera Type EE 
1. Unit of measure: Per Each. 
2. Units to be included in Base Bid: as shown on drawings 
3. Basis of payment: 

a. Contract Sum to be based on actual cameras installed 
b. Adjustments to Contract Sum will be made based on actual quantity 

of items provided to owner. 
 

F. Camera Type EE 
1. Unit of measure: Per Each. 
2. Units to be included in Base Bid: as shown on drawings 
3. Basis of payment: 

a. Contract Sum to be based on actual cameras installed 
b. Adjustments to Contract Sum will be made based on actual quantity 

of items provided to owner. 
 

G. Camera Type FI 
1. Unit of measure: Per Each. 
2. Units to be included in Base Bid: as shown on drawings 
3. Basis of payment: 

a. Contract Sum to be based on actual cameras installed 
b. Adjustments to Contract Sum will be made based on actual quantity 

of items provided to owner. 
 

H. Camera Type GE 
1. Unit of measure: Per Each. 
2. Units to be included in Base Bid: as shown on drawings 
3. Basis of payment: 
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a. Contract Sum to be based on actual cameras installed 
b. Adjustments to Contract Sum will be made based on actual quantity 

of items provided to owner. 
 
 
 

END OF SECTION 
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SECTION 01310 - PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 1 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes administrative provisions for coordinating construction operations on 
Project including, but not limited to, the following: 

1. General project coordination procedures. 
2. Administrative and supervisory personnel. 
3. Coordination drawings. 
4. Requests for Information (RFIs). 
5. Project meetings. 

B. Each contractor shall participate in coordination requirements.  Certain areas of 
responsibility are assigned to a specific contractor. 

C. Project Work Period:   

1. Work to be performed between 7:00 AM CST and 4:00 PM CST. 

D. Related Sections: 
1. Division 1 Section "Construction Progress Documentation" for preparing and 

submitting Contractor's construction schedule. 
2. Division 1 Section "Execution Requirements" for environmental concerns and 

progress cleaning. 
3. Division 1 Section "Closeout Procedures" for coordinating closeout of the 

Contract. 
4. Division 1 Section “Project Management and Coordination” 

1.3 DEFINITIONS 

A. RFI:  Request from Owner, Architect, or Contractor seeking information from each 
other during construction. 
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B. COORDINATION 

C. Contractor shall be responsible for coordinating all trades of his contract, Owners 
Contractors, coordinating construction sequences and schedules, and coordinating 
actual installed location and interface of work. 

D. Contractor shall supervise and direct the development of coordination drawings 
showing comprehensive coordination and integration of all Work of this project 
including, but not limited to, structural, architectural mechanical, plumbing, fire 
protection, electrical disciplines, and Owners Contractors.   

E. Coordination drawings are intended to assist Contractor and all trades during 
construction and may be used to supplement shop drawings, record drawings, and 
other required submittals. 

F. Coordination:  Each contractor shall coordinate its construction operations with those of 
other contractors and entities to ensure efficient and orderly installation of each part of 
the Work.  Each contractor shall coordinate its operations with operations, included in 
different Sections, that depend on each other for proper installation, connection, and 
operation. 

1. Schedule construction operations in sequence required to obtain the best results 
where installation of one part of the Work depends on installation of other 
components, before or after its own installation. 

2. Coordinate installation of different components with other contractors to ensure 
maximum performance and accessibility for required maintenance, service, and 
repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

G. Prepare memoranda for distribution to each party involved, outlining special 
procedures required for coordination.  Include such items as required notices, reports, 
and list of attendees at meetings. 

1. Prepare similar memoranda for Owner and separate contractors if coordination of 
their Work is required. 

H. Administrative Procedures:  Coordinate scheduling and timing of required 
administrative procedures with other construction activities to avoid conflicts and to 
ensure orderly progress of the Work.  Such administrative activities include, but are not 
limited to, the following: 

1. Preparation of Contractor's construction schedule. 
2. Preparation of the schedule of values. 
3. Installation and removal of temporary facilities and controls. 
4. Delivery and processing of submittals. 
5. Progress meetings. 
6. Preinstallation conferences. 
7. Project closeout activities. 
8. Startup and adjustment of systems. 
9. Project closeout activities. 
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1.4 KEY PERSONNEL 

A. Key Personnel Names:  Within 5 days of Notice to Proceed, submit a list of key 
personnel assignments, including superintendent and other personnel in attendance at 
Project site.  Identify individuals and their duties and responsibilities; list addresses and 
telephone numbers, including home, office, and cellular telephone numbers and email 
addresses.  Provide names, addresses, and telephone numbers of individuals 
assigned as standbys in the absence of individuals assigned to Project. 

1. Post copies of list in project meeting room.  Keep list current at all times. 

1.5 REQUESTS FOR INFORMATION (RFIs) 

A. General:  Immediately on discovery of the need for additional information or 
interpretation of the Contract Documents, Contractor shall prepare and submit an RFI 
in the form specified. 

1. Architect will return RFIs submitted to Architect by other entities controlled by 
Contractor with no response. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in 
Contractor's work or work of subcontractors. 

1.6 PROJECT MEETINGS 

A. General:  General:  A weekly progress meeting is held each Thursday afternoon at 
1:30 pm local time in the Cruise Terminal offices on the third level. 

B. Attendees:  Superintendent is required to attend.   

C. Contractor shall prepare a revised schedule and progress reports.   These will be 
shared and distributed to attendees. 

 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01310 
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SECTION 01330  SUBMITTAL PROCEDURES 
 
 
PART 1 GENERAL 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contact, including General and 
Supplementary Conditions and Division 01 Specification Section, apply to this 
Section. 

 
1.2 SUMMARY  
 

A. Section Includes: 
1. Submittal Procedure 
2. Submittal Schedule 
3. Shop Drawings 
4. Product Data and testing 
5. Samples and test data 

 
1.3 SUBMITTAL PROCEDURES 
 

A. Number each submittal with Project Manual specification Section number and 
sequential number within each section.  Number re-submittals with original number 
and an alphabetic suffix. 

 
B. Identify Project, Contractor, Subcontractor or supplier, pertinent Drawing sheet and 

detail numbers, and specification Section number, as appropriate. 
 

C. Submit all submittals simultaneously for each Produce or Specification Section.  
Where multiple Products function as an assembly, group submittals for all related 
Products into single submittal. 

 
D. Project Manager will not review incomplete submittals. 

 
E. Apply Contractor’s stamp, signed or initialed certifying that: 

  1. Submittal was reviewed. 
                      2. Products, field dimensions, and adjacent construction have been verified. 
  3. Information has been coordinated with requirements for Work and 

Contract Documents. 
 

F. Schedule submittals to expedite the Project, and deliver to Project Manager. 
Coordinate submittal of related items. 

 
G. For each submittal, allow 10 days for Project Manager’s review, excluding delivery 

time to and from Contractor.  Identify variations from Contract Documents and 
Product or system limitations that may be detrimental to successful performance of 
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completed Work. 
 

H. Revise and resubmit submittals when required; identify all changes made since 
previous submittals. 

 
I. Distribute copies of reviewed submittals to concerned parties and to Project Record 

Documents file.  Instruct parties to promptly report any inability to comply with 
provisions. 

 
1.4 SHOP DRAWINGS 
 

A. Present information in clear and thorough manner. 
B. Identify details by reference to sheet and detail numbers or areas shown on 

Drawings. 
C. Reproductions of details contained in Contract Documents are not acceptable. 
D. Submit two (2) hard copies and one (1) PDF copy (concurrently).  One hard copy 

and a PDF copy will be returned to Contractor for printing and distribution. 
 
1.5  PRODUCT DATA AND TESTING 
 

A. Mark each copy to identify applicable products, models, options, and other data. 
B. Supplement manufacturers’ standard data to provide information unique to this 

Project. 
C. Submit 4 hard copies and 1 PDF copy, concurrently.  Project Manager will return 

PDF copy to contractor. 
D. Provide testing reports as required by other Sections. 

 
 

END OF SECTION 
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SECTION 01635 
 

SUBSTITUTION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 1 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for substitutions. 
Substitutions of named products will be considered only during the Pre-Bid 
period, and approvals shall be issued as Addenda.   

B. Related Sections: 
1. Divisions 2 through 16 Sections for specific requirements and limitations for 

substitutions and pre-bid approvals. 

1.3 DEFINITIONS 

A. Substitutions:  Changes in products, materials, equipment, and methods of 
construction from those required by the Contract Documents and proposed by 
Contractor. 

1. Substitutions for Cause:  Changes proposed by Contractor that are required due 
to changed Project conditions, such as unavailability of product, regulatory 
changes, or unavailability of required warranty terms. 

2. Substitutions for Convenience:  Changes proposed by Contractor or Owner that 
are not required in order to meet other Project requirements but may offer 
advantage to Contractor or Owner.  

3. Substitutions of named products will be considered only during the Pre-Bid 
period, and approvals shall be issued as Addenda.   
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1.4 SUBMITTALS 

A. Substitution Requests:  Submit three copies of each request for consideration.  Identify 
product or fabrication or installation method to be replaced.   

 
1. Documentation:  Show compliance with requirements for substitutions and the 

following, as applicable: 

a. Statement indicating why specified product or fabrication or installation 
cannot be provided, if applicable. 

b. Coordination information, including a list of changes or modifications 
needed to other parts of the Work and to construction performed by Owner 
and separate contractors that will be necessary to accommodate proposed 
substitution. 

c. Product Data, including drawings and descriptions of products and 
fabrication and installation procedures. 

d. Samples of each finish material in proposed pattern and color. 
e. Certificates and qualification data. 
f. Material test reports from a qualified testing agency indicating and 

interpreting test results for compliance with requirements indicated. 
g. Cost information, including a proposal of change, if any, in the Contract 

Sum (not applicable for pre-bid Submittals). 
h. Impact of substitution on construction schedule. 
i. Contractor's certification that proposed substitution complies with 

requirements in the Contract Documents except as indicated in substitution 
request, is compatible with related materials, and is appropriate for 
applications indicated. 

j. Contractor's waiver of rights to additional payment or time that may 
subsequently become necessary because of failure of proposed 
substitution to produce indicated results. 

2. Project Manager’s Action:  If necessary, Project Manager will request additional 
information or documentation for evaluation within seven days of receipt of a 
request for substitution.  Project Manager will notify Contractor of acceptance or 
rejection of proposed substitution within 15 days of receipt of request, or seven  
days of receipt of additional information or documentation, whichever is later. 

a. Forms of Acceptance:  Change Order, Construction Change Directive, or 
Project Manager Supplemental Instructions for minor changes in the Work. 

b. Use product specified if Project Manager does not issue a decision on use 
of a proposed substitution within time allocated. 

1.5 QUALITY ASSURANCE 

A. Compatibility of Substitutions:  Investigate and document compatibility of proposed 
substitution with related products and materials.  Engage qualified testing agency to 
perform compatibility tests recommended by manufacturers. 
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1.6 PROCEDURES 

A. Coordination:  Modify or adjust affected work as necessary to integrate work of the 
approved substitutions. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION  
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SECTION 01700 
 

EXECUTION REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 1 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes general administrative and procedural requirements governing 
execution of the Work including, but not limited to, the following: 

1. Environmental concerns. 
2. Installation of the Work. 
3. Progress cleaning. 
4. Starting and adjusting. 
5. Protection of installed construction. 
6. Correction of the Work. 

B. Related Sections: 
1. Division 1 Sections “Summary of the Work”, “Project Record Documents”, or 

"Closeout Procedures", if included in Project Manual, for submitting closeout 
documents and final cleaning. 

1.3 DEFINITIONS 

A. Cutting:  Removal of in-place construction necessary to permit installation or 
performance of other work. 

B. Patching:  Fitting and repair work required to restore construction to original conditions 
after installation of other work. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Comply with requirements specified in other Sections. 
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B. In-Place Materials:  Use materials for patching identical to in-place materials.  For 
exposed surfaces, use materials that visually match in-place adjacent surfaces to the 
fullest extent possible. 

1. If identical materials are unavailable or cannot be used, use materials that, when 
installed, will provide a match acceptable to the Architect for the visual and 
functional performance of in-place materials. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Existing Conditions:  Before beginning work, investigate and verify the existence and 
location of utilities, mechanical and electrical systems, and other construction affecting 
the Work.  The existence and locations of these items are unknown. 

B. Examination and Acceptance of Conditions:  Before proceeding with each component 
of the Work, examine substrates, areas, and conditions, with Installer or Applicator 
present where indicated, for compliance with requirements for installation tolerances 
and other conditions affecting performance.  Record observations. 

1. Written Report:  Where a written report listing conditions detrimental to 
performance of the Work is required by other Sections, include the following: 

a. Description of the Work. 
b. List of detrimental conditions, including substrates. 
c. List of unacceptable installation tolerances. 
d. Recommended corrections. 

2. Verify compatibility with and suitability of substrates, including compatibility with 
existing finishes or primers. 

3. Examine roughing-in for mechanical and electrical systems to verify actual 
locations of connections before equipment and fixture installation. 

4. Examine structure, walls, floors, and roofs for suitable conditions where products 
and systems are to be installed. 

5. Proceed with installation only after unsatisfactory conditions have been 
corrected.  Proceeding with the Work indicates acceptance of surfaces and 
conditions. 

3.2 PREPARATION 

A. Field Measurements:  Take field measurements as required to fit the Work properly.  
Recheck measurements before installing each product.  Where portions of the Work 
are indicated to fit to other construction, verify dimensions of other construction by field 
measurements before fabrication.  Coordinate fabrication schedule with construction 
progress to avoid delaying the Work. 
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B. Space Requirements:  Verify space requirements and dimensions of items shown 
diagrammatically on Drawings. 

C. Review of Contract Documents and Field Conditions:  Immediately on discovery of the 
need for clarification of the Contract Documents caused by differing field conditions 
outside the control of the Contractor, submit a request for information to Architect 
according to requirements in Division 1 Section "Project Management and 
Coordination." 

D. Surface and Substrate Preparation:  Comply with manufacturer's recommendations for 
preparation of substrates to receive subsequent work.  

3.3 INSTALLATION 

A. General:  Locate the Work and components of the Work accurately, in correct 
alignment and elevation, as indicated. 

1. Make vertical work plumb and make horizontal work level. 
2. Where space is limited, install components to maximize space available for 

maintenance and ease of removal for replacement. 
3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated. 
4. Maintain minimum headroom clearance of 96 inches, but in no case shall the 

new piping be lower than the existing piping.  

B. Comply with manufacturer's written instructions and recommendations for installing 
products in applications indicated. 

C. Install products at the time and under conditions that will ensure the best possible 
results.  Maintain conditions required for product performance until Substantial 
Completion. 

D. Conduct construction operations so no part of the Work is subjected to damaging 
operations or loading in excess of that expected during normal conditions of 
occupancy. 

E. Tools and Equipment:  Do not use tools or equipment that produce harmful noise 
levels. 

F. Templates:  Obtain and distribute to the parties involved templates for work specified to 
be factory prepared and field installed.  Check Shop Drawings of other work to confirm 
that adequate provisions are made for locating and installing products to comply with 
indicated requirements. 

G. Attachment:  Provide blocking and attachment plates and anchors and fasteners of 
adequate size and number to securely anchor each component in place, accurately 
located and aligned with other portions of the Work.  Where size and type of 
attachments are not indicated, verify size and type required for load conditions. 
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1. Mounting Heights:  Where mounting heights are not indicated, mount 
components at heights directed by Architect. 

2. Allow for building movement, including thermal expansion and contraction. 
3. Coordinate installation of anchorages.  Furnish setting drawings, templates, and 

directions for installing anchorages, including sleeves, concrete inserts, anchor 
bolts, and items with integral anchors, that are to be embedded in concrete or 
masonry.  Deliver such items to Project site in time for installation. 

H. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not 
indicated, arrange joints for the best visual effect.  Fit exposed connections together to 
form hairline joints. 

I. Hazardous Materials:  Use products, cleaners, and installation materials that are not 
considered hazardous, and meet environmental requirements. 

3.4 PROGRESS CLEANING 

A. General:  Clean Project site and work areas daily, including common areas.  Enforce 
requirements strictly.  Dispose of materials lawfully. 

1. Comply with requirements in NFPA 241 for removal of combustible waste 
materials and debris. 

2. Do not hold waste materials more than seven days during normal weather or 
three days if the temperature is expected to rise above 80 deg F (27 deg C). 

3. Containerize hazardous and unsanitary waste materials separately from other 
waste.  Mark containers appropriately and dispose of legally, according to 
regulations. 

a. Utilize containers intended for holding waste materials of type to be stored. 

4. Coordinate progress cleaning for joint-use areas where more than one installer 
has worked. 

B. Site:  Maintain Project site free of waste materials and debris. 

C. Work Areas:  Clean areas where work is in progress to the level of cleanliness 
necessary for proper execution of the Work. 

1. Remove liquid spills promptly. 
2. Where dust would impair proper execution of the Work, broom-clean or vacuum 

the entire work area, as appropriate. 

D. Installed Work:  Keep installed work clean.  Clean installed surfaces according to 
written instructions of manufacturer or fabricator of product installed, using only 
cleaning materials specifically recommended.  If specific cleaning materials are not 
recommended, use cleaning materials that are not hazardous to health or property and 
that will not damage exposed surfaces. 
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E. Exposed Surfaces in Finished Areas:  Clean exposed surfaces and protect as 
necessary to ensure freedom from damage and deterioration at time of Substantial 
Completion. 

F. Waste Disposal:  Do not bury or burn waste materials on-site.  Do not wash waste 
materials down sewers or into waterways. 

G. During handling and installation, clean and protect construction in progress and 
adjoining materials already in place.  Apply protective covering where required to 
ensure protection from damage or deterioration at Substantial Completion. 

H. Clean completed construction as frequently as necessary through the remainder of the 
construction period.   

3.5 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without 
damage or deterioration at time of Substantial Completion. 

B. Comply with manufacturer's written instructions for temperature and relative humidity. 

3.6 CORRECTION OF THE WORK 

A. Repair or remove and replace defective construction.  Restore damaged substrates 
and finishes. 

1. Repairing includes replacing defective parts, refinishing damaged surfaces, 
touching up with matching materials, and properly adjusting operating equipment. 

B. Restore permanent facilities used during construction to their specified condition. 

C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be 
repaired without visible evidence of repair. 

D. Repair components that do not operate properly.  Remove and replace operating 
components that cannot be repaired. 

E. Remove and replace chipped, scratched, and broken glass or reflective surfaces. 

3.7 ENVIRONMENTAL CONCERNS 

1. Provide protection and conduct construction in ways that comply with 
environmental regulations and that minimize possible air, waterway, and subsoil 
contamination or pollution or other undesirable effects. 
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3.8 STORMWATER CONTROL AND DISCHARGE 

1. Comply with City of Mobile and Alabama Department of Environmental 
Management requirements.  Pay particular attention to Water Regulations and 
Allowable Discharges. 

2. See City of Mobile Code, Chapter 17, Storm Water Management and Flood 
Control. 

3. Obtain any necessary permits that may be required due to discharges. 

END OF SECTION   01700 
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SECTION 01710 
 

CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for contract closeout, 
including, but not limited to, the following: 

1. Substantial Completion procedures. 
2. Final completion procedures. 
3. Warranties. 
4. Final cleaning. 
5. Repair of the Work. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of cleaning agent. 

B. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion. 

C. Certified List of Incomplete Items: Final submittal at final completion. 

1.4 CLOSEOUT SUBMITTALS 

A. Certificates of Release: From authorities having jurisdiction. 

B. Certificate of Insurance: For continuing coverage. 

1.5 MAINTENANCE MATERIAL SUBMITTALS 

A. Schedule of Maintenance Material Items: For maintenance material submittal items 
specified in other Sections. 
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1.6 SUBSTANTIAL COMPLETION PROCEDURES 

A. Contractor's List of Incomplete Items: Prepare and submit a list of items to be 
completed and corrected (Contractor's punch list), indicating the value of each item on 
the list and reasons why the Work is incomplete. 

B. Submittals Prior to Substantial Completion: Complete the following a minimum of 10 
days prior to requesting inspection for determining date of Substantial Completion. List 
items below that are incomplete at time of request. 

1. Certificates of Release: Obtain and submit releases from authorities having 
jurisdiction permitting Owner unrestricted use of the Work and access to services 
and utilities. Include occupancy permits, operating certificates, and similar 
releases. 

2. Submit closeout submittals specified in other Division 01 Sections, including 
project record documents, operation and maintenance manuals, damage or 
settlement surveys, property surveys, and similar final record information. 

3. Submit closeout submittals specified in individual Sections, including specific 
warranties, workmanship bonds, maintenance service agreements, final 
certifications, and similar documents. 

4. Submit maintenance material submittals specified in individual Sections, 
including tools, spare parts, extra materials, and similar items, and deliver to 
location designated by Architect. Label with manufacturer's name and model 
number. 

a. Schedule of Maintenance Material Items: Prepare and submit schedule of 
maintenance material submittal items, including name and quantity of each 
item and name and number of related Specification Section. Obtain 
Architect’s signature for receipt of submittals. 

5. Submit testing, adjusting, and balancing records. 
6. Submit sustainable design submittals not previously submitted. 
7. Submit changeover information related to Owner's occupancy, use, operation, 

and maintenance. 

C. Procedures Prior to Substantial Completion: Complete the following a minimum of 10 
days prior to requesting inspection for determining date of Substantial Completion. List 
items below that are incomplete at time of request. 

1. Advise Owner of pending insurance changeover requirements. 
2. Make final changeover of permanent locks and deliver keys to Owner. Advise 

Owner's personnel of changeover in security provisions. 
3. Complete startup and testing of systems and equipment. 
4. Perform preventive maintenance on equipment used prior to Substantial 

Completion. 
5. Instruct Owner's personnel in operation, adjustment, and maintenance of 

products, equipment, and systems. 
6. Advise Owner of changeover in utility services. 
7. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements. 
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8. Complete final cleaning requirements. 
9. Touch up paint and otherwise repair and restore marred exposed finishes to 

eliminate visual defects. 

D. Inspection: Submit a written request for inspection to determine Substantial Completion 
a minimum of 10 days prior to date the Work will be completed and ready for final 
inspection and tests. On receipt of request, Architect will either proceed with inspection 
or notify Contractor of unfulfilled requirements. Architect will prepare the Certificate of 
Substantial Completion after inspection or will notify Contractor of items, either on 
Contractor's list or additional items identified by Architect, that must be completed or 
corrected before certificate will be issued. 

1. Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

2. Results of completed inspection will form the basis of requirements for final 
completion. 

1.7 FINAL COMPLETION PROCEDURES 

A. Submittals Prior to Final Completion: Before requesting final inspection for determining 
final completion, complete the following: 

1. Submit a final Application for Payment according to Section 012900 "Payment 
Procedures." 

2. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial 
Completion inspection list of items to be completed or corrected (punch list), 
endorsed and dated by Architect. Certified copy of the list shall state that each 
item has been completed or otherwise resolved for acceptance. 

3. Certificate of Insurance: Submit evidence of final, continuing insurance coverage 
complying with insurance requirements. 

4. Submit final completion photographic documentation. 

B. Inspection: Submit a written request for final inspection to determine acceptance a 
minimum of 10 days prior to date the work will be completed and ready for final 
inspection and tests. On receipt of request, Architect will either proceed with inspection 
or notify Contractor of unfulfilled requirements. Architect will prepare a final Certificate 
for Payment after inspection or will notify Contractor of construction that must be 
completed or corrected before certificate will be issued. 

1. Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

1.8 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Organization of List: Include name and identification of each space and area affected 
by construction operations for incomplete items and items needing correction including, 
if necessary, areas disturbed by Contractor that are outside the limits of construction. 
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1. Organize items applying to each space by major element, including categories 
for ceiling, individual walls, floors, equipment, and building systems. 

2. Include the following information at the top of each page: 

a. Project name. 
b. Date. 
c. Name of Architect. 
d. Name of Contractor. 
e. Page number. 

3. Submit list of incomplete items in the following format: 

a. MS Excel electronic file. Architect will return annotated file. 
b. PDF electronic file. Architect will return annotated file. 

1.9 SUBMITTAL OF PROJECT WARRANTIES 

A. Time of Submittal: Submit written warranties on request of Architect for designated 
portions of the Work where warranties are indicated to commence on dates other than 
date of Substantial Completion, or when delay in submittal of warranties might limit 
Owner's rights under warranty. 

B. Organize warranty documents into an orderly sequence based on the table of contents 
of Project Manual. 

C. Warranty Electronic File: Provide warranties and bonds in PDF format. Assemble 
complete warranty and bond submittal package into a single electronic PDF file with 
bookmarks enabling navigation to each item. Provide bookmarked table of contents at 
beginning of document. 

D. Warranties in Paper Form: 

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf 
binders, thickness as necessary to accommodate contents, and sized to receive 
8-1/2-by-11-inch paper. 

2. Provide heavy paper dividers with plastic-covered tabs for each separate 
warranty. Mark tab to identify the product or installation. Provide a typed 
description of the product or installation, including the name of the product and 
the name, address, and telephone number of Installer. 

3. Identify each binder on the front and spine with the typed or printed title 
"WARRANTIES," Project name, and name of Contractor. 

E. Provide additional copies of each warranty to include in operation and maintenance 
manuals. 
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PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 

1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not 
applicable, use products that comply with the California Code of Regulations 
maximum allowable VOC levels. 

PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to 
comply with local laws and ordinances and Federal and local environmental and 
antipollution regulations. 

B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. 
Clean each surface or unit to condition expected in an average commercial building 
cleaning and maintenance program. Comply with manufacturer's written instructions. 

1. Complete the following cleaning operations before requesting inspection for 
certification of Substantial Completion for entire Project or for a designated 
portion of Project: 

a. Clean Project site, and grounds, in areas disturbed by construction and 
delivery activities, of rubbish, waste material, litter, and other foreign 
substances. 

b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and 
other foreign deposits. 

c. Remove tools, construction equipment, machinery, and surplus material 
from Project site. 

d. Clean interior hard-surfaced finishes to a dirt-free condition, free of stains, 
films, and similar foreign substances. Avoid disturbing natural weathering 
of exterior surfaces. Restore reflective surfaces to their original condition. 

e. Remove debris and surface dust from limited access spaces, including 
roofs, plenums, shafts, trenches, equipment vaults, manholes, attics, and 
similar spaces. 

f. Sweep concrete floors broom clean in unoccupied spaces. 
g. Vacuum carpet and similar soft surfaces, removing debris and excess nap; 

clean according to manufacturer's recommendations if visible soil or stains 
remain. 

h. Clean transparent materials, including mirrors and glass in doors and 
windows. Remove glazing compounds and other noticeable, vision-
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obscuring materials. Polish mirrors and glass, taking care not to scratch 
surfaces. 

i. Remove labels that are not permanent. 
j. Wipe surfaces of mechanical and electrical equipment, and similar 

equipment. Remove excess lubrication, paint and mortar droppings, and 
other foreign substances. 

k. Clean plumbing fixtures to a sanitary condition, free of stains, including 
stains resulting from water exposure. 

l. Replace disposable air filters and clean permanent air filters. Clean 
exposed surfaces of diffusers, registers, and grills. 

m. Clean ducts, blowers, and coils if units were operated without filters during 
construction or that display contamination with particulate matter on 
inspection. 

n. Clean light fixtures, lamps, globes, and reflectors to function with full 
efficiency. 

o. Leave Project clean and ready for occupancy. 

3.2 REPAIR OF THE WORK 

A. Complete repair and restoration operations before requesting inspection for 
determination of Substantial Completion. 

B. Repair, or remove and replace, defective construction. Repairing includes replacing 
defective parts, refinishing damaged surfaces, touching up with matching materials, 
and properly adjusting operating equipment. Where damaged or worn items cannot be 
repaired or restored, provide replacements. Remove and replace operating 
components that cannot be repaired. Restore damaged construction and permanent 
facilities used during construction to specified condition. 

1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, 
and other damaged transparent materials. 

2. Touch up and otherwise repair and restore marred or exposed finishes and 
surfaces. Replace finishes and surfaces that that already show evidence of repair 
or restoration. 

a. Do not paint over "UL" and other required labels and identification, 
including mechanical and electrical nameplates. Remove paint applied to 
required labels and identification. 

3. Replace parts subject to operating conditions during construction that may 
impede operation or reduce longevity. 

4. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and 
defective and noisy starters in fluorescent and mercury vapor fixtures to comply 
with requirements for new fixtures. 

END OF SECTION 
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SECTION 017823 
OPERATION AND MAINTENANCE DATA 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes administrative and procedural requirements for preparing 
operation and maintenance manuals, including the following: 
1. Operation manuals for systems, subsystems, and equipment. 
2. Maintenance manuals for the care and maintenance of products, materials, and 

finishes, systems and equipment. 

B. See Divisions 01 through 16 Sections for specific operation and maintenance manual 
requirements for the Work in those Sections. 

1.2 SUBMITTALS 

A. Manual:  Submit two copies of each manual in final form at least 15 days before final 
inspection.  Architect will return copy with comments within 10 days after final 
inspection. 

1. Correct or modify each manual to comply with Architect's comments.  Submit 2 
copies of each corrected manual within 10 days of receipt of Architect's 
comments. 

2. Provide PDF copies on 2 discs.  Submit with the corrected manual. 

PART 2 - PRODUCTS 

2.1 MANUALS, GENERAL 

A. Organization:  Unless otherwise indicated, organize each manual into a separate 
section for each system and subsystem, and a separate section for each piece of 
equipment not part of a system.  Each manual shall contain a title page, table of 
contents, and manual contents. 

B. Title Page:  Enclose title page in transparent plastic sleeve.  Include the following 
information: 

1. Subject matter included in manual. 
2. Name and address of Project. 
3. Name and address of Owner. 
4. Date of submittal. 
5. Name, address, and telephone number of Contractor. 
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6. Name and address of Architect and Engineer. 
7. Cross-reference to related systems in other operation and maintenance manuals. 

C. Table of Contents:  List each product included in manual, identified by product name, 
indexed to the content of the volume, and cross-referenced to Specification Section 
number in Project Manual. 

D. Manual Contents:  Organize into sets of manageable size.  Arrange contents 
alphabetically by system, subsystem, and equipment.  If possible, assemble 
instructions for subsystems, equipment, and components of one system into a single 
binder. 

1. Binders:  Heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, in thickness 
necessary to accommodate contents, sized to hold 8-1/2-by-11-inch (215-by-
280-mm) paper; with clear plastic sleeve on spine to hold label describing 
contents and with pockets inside covers to hold folded oversize sheets. 

a. Identify each binder on front and spine, with printed title "OPERATION 
AND MAINTENANCE MANUAL," Project title or name, and subject matter 
of contents.  Indicate volume number for multiple-volume sets. 

2. Dividers:  Heavy-paper dividers with plastic-covered tabs for each section.  Mark 
each tab to indicate contents.  Include typed list of products and major 
components of equipment included in the section on each divider, cross-
referenced to Specification Section number and title of Project Manual. 

3. Protective Plastic Sleeves:  Transparent plastic sleeves designed to enclose 
diagnostic software diskettes for computerized electronic equipment. 

4. Drawings:  Attach reinforced, punched binder tabs on drawings and bind with 
text. 

a. If oversize drawings are necessary, fold drawings to same size as text 
pages and use as foldouts. 

b. If drawings are too large to be used as foldouts, fold and place drawings in 
labeled envelopes and bind envelopes in rear of manual.  At appropriate 
locations in manual, insert typewritten pages indicating drawing titles, 
descriptions of contents, and drawing locations. 

2.2 OPERATION MANUALS 

A. Content:  In addition to requirements in this Section, include operation data required in 
individual Specification Sections and equipment descriptions, operating standards, 
operating procedures, operating logs, wiring and control diagrams, and license 
requirements. 

B. Descriptions:  Include the following: 

1. Product name and model number. 
2. Manufacturer's name. 
3. Equipment identification with serial number of each component. 
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4. Equipment function. 
5. Operating characteristics. 
6. Limiting conditions. 
7. Performance curves. 
8. Engineering data and tests. 
9. Complete nomenclature and number of replacement parts. 

C. Operating Procedures:  Include start-up, break-in, and control procedures; stopping 
and normal shutdown instructions; routine, normal, seasonal, and weekend operating 
instructions; and required sequences for electric or electronic systems. 

D. Systems and Equipment Controls:  Describe the sequence of operation, and diagram 
controls as installed. 

E. Piped Systems:  Diagram piping as installed, and identify color-coding where required 
for identification. 

2.3 PRODUCT MAINTENANCE MANUAL 

A. Content:  Organize manual into a separate section for each product, material, and 
finish.  Include source information, product information, maintenance procedures, 
repair materials and sources, and warranties and bonds, as described below. 

B. Source Information:  List each product included in manual, identified by product name 
and arranged to match manual's table of contents.  For each product, list name, 
address, and telephone number of Installer or supplier and maintenance service agent, 
and cross-reference Specification Section number and title in Project Manual. 

C. Product Information:  Include the following, as applicable: 

1. Product name and model number. 
2. Manufacturer's name. 
3. Color, pattern, and texture. 
4. Material and chemical composition. 
5. Reordering information for specially manufactured products. 

D. Maintenance Procedures:  Include manufacturer's written recommendations and 
inspection procedures, types of cleaning agents, methods of cleaning, schedule for 
cleaning and maintenance, and repair instructions. 

E. Repair Materials and Sources:  Include lists of materials and local sources of materials 
and related services. 

F. Warranties and Bonds:  Include copies of warranties and bonds and lists of 
circumstances and conditions that would affect validity of warranties or bonds. 
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2.4 SYSTEMS AND EQUIPMENT MAINTENANCE MANUAL 

A. Content:  For each system, subsystem, and piece of equipment not part of a system, 
include source information, manufacturers' maintenance documentation, maintenance 
procedures, maintenance and service schedules, spare parts list and source 
information, maintenance service contracts, and warranty and bond information, as 
described below. 

B. Source Information:  List each system, subsystem, and piece of equipment included in 
manual, identified by product name and arranged to match manual's table of contents.  
For each product, list name, address, and telephone number of Installer or supplier and 
maintenance service agent, and cross-reference Specification Section number and title 
in Project Manual. 

C. Manufacturers' Maintenance Documentation:  Manufacturers' maintenance 
documentation including maintenance instructions, drawings and diagrams for 
maintenance, nomenclature of parts and components, and recommended spare parts 
for each component part or piece of equipment: 

D. Maintenance Procedures:  Include test and inspection instructions, troubleshooting 
guide, disassembly instructions, and adjusting instructions, and demonstration and 
training videotape if available, that detail essential maintenance procedures. 

E. Submit demonstration and training video for all lighting control systems. 

F. Maintenance and Service Schedules:  Include service and lubrication requirements, list 
of required lubricants for equipment, and separate schedules for preventive and routine 
maintenance and service with standard time allotment. 

G. Spare Parts List and Source Information:  Include lists of replacement and repair parts, 
with parts identified and cross-referenced to manufacturers' maintenance 
documentation and local sources of maintenance materials and related services. 

H. Maintenance Service Contracts:  Include copies of maintenance agreements with 
name and telephone number of service agent. 

I. Warranties and Bonds:  Include copies of warranties and bonds and lists of 
circumstances and conditions that would affect validity of warranties or bonds. 

PART 3 - EXECUTION 

3.1 MANUAL PREPARATION 

A. Product Maintenance Manual:  Assemble a complete set of maintenance data 
indicating care and maintenance of each product, material, and finish incorporated into 
the Work. 
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B. Operation and Maintenance Manuals:  Assemble a complete set of operation and 
maintenance data indicating operation and maintenance of each system, subsystem, 
and piece of equipment not part of a system. 

C. Manufacturers' Data:  Where manuals contain manufacturers' standard printed data, 
include only sheets pertinent to product or component installed.  Mark each sheet to 
identify each product or component incorporated into the Work.  If data include more 
than one item in a tabular format, identify each item using appropriate references from 
the Contract Documents.  Identify data applicable to the Work and delete references to 
information not applicable. 

D. Drawings:  Prepare drawings supplementing manufacturers' printed data to illustrate 
the relationship of component parts of equipment and systems and to illustrate control 
sequence and flow diagrams.  Coordinate these drawings with information contained in 
Record Drawings to ensure correct illustration of completed installation. 

1. Do not use original Project Record Documents as part of operation and 
maintenance manuals. 

 

E. Comply with Division 01 Section "Closeout Procedures" for schedule for submitting 
operation and maintenance documentation. 

END OF SECTION 017823 
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SECTION 017839 
PROJECT RECORD DOCUMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes administrative and procedural requirements for Project Record 
Documents, including the following: 

1. Record Drawings. 
2. Record Specifications. 
3. Record Product Data. 

B. See Divisions 01 through 16 Sections for specific requirements for Project Record 
Documents of the Work in those Sections. 

1.2 SUBMITTALS 

A. Record Drawings:  Comply with the following: 

1. Number of Copies:  Submit two sets of marked-up Record Prints. 
2. Number of Copies:  Submit copies of Record Drawings as follows: 

a. Final Submittal:  Submit two sets of marked-up Record Prints 

B. Record Specifications:  Submit two copies of Project's Specifications, including 
addenda and contract modifications. 

C. Record Product Data:  Submit two copies of each Product Data submittal. 

D. Submit PDF’s of Record Drawings, Record Specifications, Record Change Orders, 
Requests for Proposal, Documentation of use of Allowances, Product and Contractor’s 
Warrantees, Product Test Reports, Final Surveys, Record Product Data, etc on 2 
discs. 

PART 2 - PRODUCTS 

2.1 RECORD DRAWINGS 

A. Record Prints:  Maintain one set of blue- or black-line white prints of the Contract 
Drawings and Shop Drawings. 

1. Preparation:  Mark Record Prints to show the actual installation where installation 
varies from that shown originally.  Require individual or entity who obtained 
record data, whether individual or entity is Installer, subcontractor, or similar 
entity, to prepare the marked-up Record Prints. 
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a. Give particular attention to information on concealed elements that would 
be difficult to identify or measure and record later. 

b. Record data as soon as possible after obtaining it.  Record and check the 
markup before enclosing concealed installations. 

2. Mark the Contract Drawings or Shop Drawings, whichever is most capable of 
showing actual physical conditions, completely and accurately.  If Shop Drawings 
are marked, show cross-reference on the Contract Drawings. 

3. Mark record sets with erasable, red-colored pencil.  Use other colors to 
distinguish between changes for different categories of the Work at same 
location. 

4. Note Construction Change Directive numbers, alternate numbers, Change Order 
numbers, and similar identification, where applicable. 

B. Format:  Identify and date each Record Drawing; include the designation "PROJECT 
RECORD DRAWING" in a prominent location. 

1. Record Prints:  Organize Record Prints and newly prepared Record Drawings 
into manageable sets.  Bind each set with durable paper cover sheets.  Include 
identification on cover sheets. 

2. Record Transparencies:  Organize into unbound sets matching Record Prints.  
Place transparencies in durable tube-type drawing containers with end caps.  
Mark end cap of each container with identification.  If container does not include 
a complete set, identify Drawings included. 

3. Record CAD Drawings:  Organize CAD information into separate electronic files 
that correspond to each sheet of the Contract Drawings.  Name each file with the 
sheet identification.  Include identification in each CAD file. 

4. Identification:  As follows: 

a. Project name. 
b. Date. 
c. Designation "PROJECT RECORD DRAWINGS." 
d. Name of Architect and Engineer. 
e. Name of Contractor. 

2.2 RECORD SPECIFICATIONS 

A. Preparation:  Mark Specifications to indicate the actual product installation where 
installation varies from that indicated in Specifications, addenda, and contract 
modifications. 

1. Give particular attention to information on concealed products and installations 
that cannot be readily identified and recorded later. 

2. Mark copy with the proprietary name and model number of products, materials, 
and equipment furnished, including substitutions and product options selected. 

3. Record the name of manufacturer, supplier, Installer, and other information 
necessary to provide a record of selections made. 

4. Note related Change Orders, Record Product Data, and Record Drawings where 
applicable. 
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2.3 RECORD PRODUCT DATA 

A. Preparation:  Mark Product Data to indicate the actual product installation where 
installation varies substantially from that indicated in Product Data submittal. 

1. Give particular attention to information on concealed products and installations 
that cannot be readily identified and recorded later. 

2. Include significant changes in the product delivered to Project site and changes 
in manufacturer's written instructions for installation. 

3. Note related Change Orders, Record Specifications, and Record Drawings where 
applicable. 

2.4 MISCELLANEOUS RECORD SUBMITTALS 

A. Assemble miscellaneous records required by other Specification Sections for 
miscellaneous record keeping and submittal in connection with actual performance of 
the Work.  Bind or file miscellaneous records and identify each, ready for continued 
use and reference. 

B. Completed Test Reports. 

PART 3 - EXECUTION 

3.1 RECORDING AND MAINTENANCE 

A. Recording:  Maintain one copy of each submittal during the construction period for 
Project Record Document purposes.  Post changes and modifications to Project 
Record Documents as they occur; do not wait until the end of Project. 

B. Maintenance of Record Documents and Samples:  Store Record Documents and 
Samples in the field office apart from the Contract Documents used for construction.  
Do not use Project Record Documents for construction purposes.  Maintain Record 
Documents in good order and in a clean, dry, legible condition, protected from 
deterioration and loss.  Provide access to Project Record Documents for Architect's 
reference during normal working hours. 

END OF SECTION 017839 
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	D. Interlineations, alterations and erasures must be initialed by the signer of the Bid.
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	16.  CITY OF MOBILE BUSINESS LICENSE:
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	Phone:  251-208-7421                                             Phone:  251-208-7461

	18.  CITY OF MOBILE BUILDING PERMIT:
	A.    A City of Mobile Building Permit and shall be obtained from the Code Administration Department, but at no cost to the Contractor.
	B.  Contractor is responsible for ensuring that all inspections are successfully performed in accordance with City of Mobile regulations.

	19.  CONSTRUCTION SCHEDULE AND ACCESS:
	A.  The project shall be completed within seventy (70) calendar days from the date
	indicated by the Notice to Proceed.
	B. At all buildings that will remain in use throughout the Construction period, the Contractor is directed to coordinate all areas of work and scheduling of work with the Owner. Within five days of the bid opening, the Apparent Low Bidder shall meet w...
	C. Contractor shall have access to the Cruise Terminal as follows:
	Monday thru Friday from 8:00 am to 5:00 pm.
	D.     The Contractor may be allowed additional construction days due to inclement conditions (“rain days”) only as such are appropriately documented and are in excess of the NOAA/National Weather Service average (previous 5 years) for the given month...

	20.  SITE CONSIDERATIONS:
	A.    It is the Contractor’s responsibility to carefully remove and store any items not permanently installed within the work areas.  We strongly recommend that the Contractor photograph, videotape or in some manner document any features to be removed...
	B.  Noise and strong smells shall be isolated or kept to a minimum when     adjacent portions of the site are occupied.
	C.    Contractor shall be responsible to leave the work area and adjacent site clear of        equipment and debris, etc. at the end of each work day.  All final cleaning is the   responsibility of the Contractor and shall be executed prior to accepta...
	D.    A dumpster and lay down area for Contractor materials and staging may be located at the site and located per the direction of the Owner.  The Contractor is responsible for the removal of the dumpster, any storage containers and any security fenc...


	04 Section 00400 BID FORM with commentary 2021_1129
	Copies of the following Bid Forms shall be used.  Bids submitted on alternate forms may be rejected. Fill in all blank spaces with an appropriate entry. Bid Form must be signed by an officer of the company and notarized.
	TO: City of Mobile, 205 Government St., P.O. Box 1827, Mobile, AL, 36633
	REF: PROJECT NO.:  CT-077-22
	PROJECT NAME: Mobile, Alabama Cruise Terminal – Security Camera System Upgrades
	Mobile, Alabama, 36602
	In compliance with the Bid Documents and having carefully and thoroughly examined said documents for the subject Work prepared by the City of Mobile, Architectural Engineering Department dated March 29, 2023; and all Addendum (a) Number(s) ___________...
	COMPANY NAME:_________________________________________________
	ADDRESS:____________________________________PHONE____________
	ALABAMA GENERAL CONTRACTOR LICENSE NO. ____________________
	CITY OF MOBILE BUSINESS LICENSE NO.____________________________
	SECRETARY OF STATE OF ALABAMA BUSINESS IDENTITY NO._________
	SECRETARY OF STATE OF ALABAMA ACCOUNT NO.__________________
	(Note: Secretary of State Account Number shall be filled in only by non-resident bidders)
	(Check one) [ ] A Corporation    [ ] A Partnership    [ ] An Individual Doing Business
	hereby proposes to furnish all labor, materials, tools, equipment, and supplies and to sustain all the expenses incurred in performing the Work on the above captioned Project in accordance with the terms of the Contract Documents, and all applicable l...

	Base Bid:                                      $______________.00
	Contingency Allowance:             + $                 5,000.00
	Total Base Bid:              $_______________.00
	(Fill in here and in Total Bid below)

	TOTAL BASE BID: _________________________________________________
	COMPANY NAME:_______________________________________________________
	BY:_________________________________________________________________
	COMPANY OFFICER:__________________________________________________
	TITLE______________________________  DATE______________________, 2023
	END OF BID FORM
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	Section 01010:
	SUMMARY OF WORK
	1. Interior  Cameras:
	2. Exterior  Cameras:

	16 Section 01210 Allowances
	17 CT-077-22 01220 Unit Prices
	19 Section 01310 Project Management and Coordination
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative provisions for coordinating construction operations on Project including, but not limited to, the following:
	1. General project coordination procedures.
	2. Administrative and supervisory personnel.
	3. Coordination drawings.
	4. Requests for Information (RFIs).
	5. Project meetings.

	B. Each contractor shall participate in coordination requirements.  Certain areas of responsibility are assigned to a specific contractor.
	C. Project Work Period:
	1. Work to be performed between 7:00 AM CST and 4:00 PM CST.

	D. Related Sections:
	1. Division 1 Section "Construction Progress Documentation" for preparing and submitting Contractor's construction schedule.
	2. Division 1 Section "Execution Requirements" for environmental concerns and progress cleaning.
	3. Division 1 Section "Closeout Procedures" for coordinating closeout of the Contract.
	4. Division 1 Section “Project Management and Coordination”


	1.3 DEFINITIONS
	A. RFI:  Request from Owner, Architect, or Contractor seeking information from each other during construction.
	B. COORDINATION
	C. Contractor shall be responsible for coordinating all trades of his contract, Owners Contractors, coordinating construction sequences and schedules, and coordinating actual installed location and interface of work.
	D. Contractor shall supervise and direct the development of coordination drawings showing comprehensive coordination and integration of all Work of this project including, but not limited to, structural, architectural mechanical, plumbing, fire protec...
	E. Coordination drawings are intended to assist Contractor and all trades during construction and may be used to supplement shop drawings, record drawings, and other required submittals.
	F. Coordination:  Each contractor shall coordinate its construction operations with those of other contractors and entities to ensure efficient and orderly installation of each part of the Work.  Each contractor shall coordinate its operations with op...
	1. Schedule construction operations in sequence required to obtain the best results where installation of one part of the Work depends on installation of other components, before or after its own installation.
	2. Coordinate installation of different components with other contractors to ensure maximum performance and accessibility for required maintenance, service, and repair.
	3. Make adequate provisions to accommodate items scheduled for later installation.

	G. Prepare memoranda for distribution to each party involved, outlining special procedures required for coordination.  Include such items as required notices, reports, and list of attendees at meetings.
	1. Prepare similar memoranda for Owner and separate contractors if coordination of their Work is required.

	H. Administrative Procedures:  Coordinate scheduling and timing of required administrative procedures with other construction activities to avoid conflicts and to ensure orderly progress of the Work.  Such administrative activities include, but are no...
	1. Preparation of Contractor's construction schedule.
	2. Preparation of the schedule of values.
	3. Installation and removal of temporary facilities and controls.
	4. Delivery and processing of submittals.
	5. Progress meetings.
	6. Preinstallation conferences.
	7. Project closeout activities.
	8. Startup and adjustment of systems.
	9. Project closeout activities.


	1.4 KEY PERSONNEL
	A. Key Personnel Names:  Within 5 days of Notice to Proceed, submit a list of key personnel assignments, including superintendent and other personnel in attendance at Project site.  Identify individuals and their duties and responsibilities; list addr...
	1. Post copies of list in project meeting room.  Keep list current at all times.


	1.5 REQUESTS FOR INFORMATION (RFIs)
	A. General:  Immediately on discovery of the need for additional information or interpretation of the Contract Documents, Contractor shall prepare and submit an RFI in the form specified.
	1. Architect will return RFIs submitted to Architect by other entities controlled by Contractor with no response.
	2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's work or work of subcontractors.


	1.6 PROJECT MEETINGS
	A. General:  General:  A weekly progress meeting is held each Thursday afternoon at 1:30 pm local time in the Cruise Terminal offices on the third level.
	B. Attendees:  Superintendent is required to attend.
	C. Contractor shall prepare a revised schedule and progress reports.   These will be shared and distributed to attendees.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)
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	23  Section 01635 Substitution Procedures
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for substitutions. Substitutions of named products will be considered only during the Pre-Bid period, and approvals shall be issued as Addenda.
	B. Related Sections:
	1. Divisions 2 through 16 Sections for specific requirements and limitations for substitutions and pre-bid approvals.


	1.3 DEFINITIONS
	A. Substitutions:  Changes in products, materials, equipment, and methods of construction from those required by the Contract Documents and proposed by Contractor.
	1. Substitutions for Cause:  Changes proposed by Contractor that are required due to changed Project conditions, such as unavailability of product, regulatory changes, or unavailability of required warranty terms.
	2. Substitutions for Convenience:  Changes proposed by Contractor or Owner that are not required in order to meet other Project requirements but may offer advantage to Contractor or Owner.
	3. Substitutions of named products will be considered only during the Pre-Bid period, and approvals shall be issued as Addenda.


	1.4 SUBMITTALS
	A. Substitution Requests:  Submit three copies of each request for consideration.  Identify product or fabrication or installation method to be replaced.
	1. Documentation:  Show compliance with requirements for substitutions and the following, as applicable:
	a. Statement indicating why specified product or fabrication or installation cannot be provided, if applicable.
	b. Coordination information, including a list of changes or modifications needed to other parts of the Work and to construction performed by Owner and separate contractors that will be necessary to accommodate proposed substitution.
	c. Product Data, including drawings and descriptions of products and fabrication and installation procedures.
	d. Samples of each finish material in proposed pattern and color.
	e. Certificates and qualification data.
	f. Material test reports from a qualified testing agency indicating and interpreting test results for compliance with requirements indicated.
	g. Cost information, including a proposal of change, if any, in the Contract Sum (not applicable for pre-bid Submittals).
	h. Impact of substitution on construction schedule.
	i. Contractor's certification that proposed substitution complies with requirements in the Contract Documents except as indicated in substitution request, is compatible with related materials, and is appropriate for applications indicated.
	j. Contractor's waiver of rights to additional payment or time that may subsequently become necessary because of failure of proposed substitution to produce indicated results.

	2. Project Manager’s Action:  If necessary, Project Manager will request additional information or documentation for evaluation within seven days of receipt of a request for substitution.  Project Manager will notify Contractor of acceptance or reject...
	a. Forms of Acceptance:  Change Order, Construction Change Directive, or Project Manager Supplemental Instructions for minor changes in the Work.
	b. Use product specified if Project Manager does not issue a decision on use of a proposed substitution within time allocated.



	1.5 QUALITY ASSURANCE
	A. Compatibility of Substitutions:  Investigate and document compatibility of proposed substitution with related products and materials.  Engage qualified testing agency to perform compatibility tests recommended by manufacturers.

	1.6 PROCEDURES
	A. Coordination:  Modify or adjust affected work as necessary to integrate work of the approved substitutions.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	24  Section 01700 Execution Requirements
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes general administrative and procedural requirements governing execution of the Work including, but not limited to, the following:
	1. Environmental concerns.
	2. Installation of the Work.
	3. Progress cleaning.
	4. Starting and adjusting.
	5. Protection of installed construction.
	6. Correction of the Work.

	B. Related Sections:
	1. Division 1 Sections “Summary of the Work”, “Project Record Documents”, or "Closeout Procedures", if included in Project Manual, for submitting closeout documents and final cleaning.


	1.3 DEFINITIONS
	A. Cutting:  Removal of in-place construction necessary to permit installation or performance of other work.
	B. Patching:  Fitting and repair work required to restore construction to original conditions after installation of other work.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. General:  Comply with requirements specified in other Sections.
	B. In-Place Materials:  Use materials for patching identical to in-place materials.  For exposed surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent possible.
	1. If identical materials are unavailable or cannot be used, use materials that, when installed, will provide a match acceptable to the Architect for the visual and functional performance of in-place materials.



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Existing Conditions:  Before beginning work, investigate and verify the existence and location of utilities, mechanical and electrical systems, and other construction affecting the Work.  The existence and locations of these items are unknown.
	B. Examination and Acceptance of Conditions:  Before proceeding with each component of the Work, examine substrates, areas, and conditions, with Installer or Applicator present where indicated, for compliance with requirements for installation toleran...
	1. Written Report:  Where a written report listing conditions detrimental to performance of the Work is required by other Sections, include the following:
	a. Description of the Work.
	b. List of detrimental conditions, including substrates.
	c. List of unacceptable installation tolerances.
	d. Recommended corrections.

	2. Verify compatibility with and suitability of substrates, including compatibility with existing finishes or primers.
	3. Examine roughing-in for mechanical and electrical systems to verify actual locations of connections before equipment and fixture installation.
	4. Examine structure, walls, floors, and roofs for suitable conditions where products and systems are to be installed.
	5. Proceed with installation only after unsatisfactory conditions have been corrected.  Proceeding with the Work indicates acceptance of surfaces and conditions.


	3.2 PREPARATION
	A. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck measurements before installing each product.  Where portions of the Work are indicated to fit to other construction, verify dimensions of other construction...
	B. Space Requirements:  Verify space requirements and dimensions of items shown diagrammatically on Drawings.
	C. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need for clarification of the Contract Documents caused by differing field conditions outside the control of the Contractor, submit a request for information to Arc...
	D. Surface and Substrate Preparation:  Comply with manufacturer's recommendations for preparation of substrates to receive subsequent work.

	3.3 INSTALLATION
	A. General:  Locate the Work and components of the Work accurately, in correct alignment and elevation, as indicated.
	1. Make vertical work plumb and make horizontal work level.
	2. Where space is limited, install components to maximize space available for maintenance and ease of removal for replacement.
	3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated.
	4. Maintain minimum headroom clearance of 96 inches, but in no case shall the new piping be lower than the existing piping.

	B. Comply with manufacturer's written instructions and recommendations for installing products in applications indicated.
	C. Install products at the time and under conditions that will ensure the best possible results.  Maintain conditions required for product performance until Substantial Completion.
	D. Conduct construction operations so no part of the Work is subjected to damaging operations or loading in excess of that expected during normal conditions of occupancy.
	E. Tools and Equipment:  Do not use tools or equipment that produce harmful noise levels.
	F. Templates:  Obtain and distribute to the parties involved templates for work specified to be factory prepared and field installed.  Check Shop Drawings of other work to confirm that adequate provisions are made for locating and installing products ...
	G. Attachment:  Provide blocking and attachment plates and anchors and fasteners of adequate size and number to securely anchor each component in place, accurately located and aligned with other portions of the Work.  Where size and type of attachment...
	1. Mounting Heights:  Where mounting heights are not indicated, mount components at heights directed by Architect.
	2. Allow for building movement, including thermal expansion and contraction.
	3. Coordinate installation of anchorages.  Furnish setting drawings, templates, and directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral anchors, that are to be embedded in concrete or masonr...

	H. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not indicated, arrange joints for the best visual effect.  Fit exposed connections together to form hairline joints.
	I. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered hazardous, and meet environmental requirements.

	3.4 PROGRESS CLEANING
	A. General:  Clean Project site and work areas daily, including common areas.  Enforce requirements strictly.  Dispose of materials lawfully.
	1. Comply with requirements in NFPA 241 for removal of combustible waste materials and debris.
	2. Do not hold waste materials more than seven days during normal weather or three days if the temperature is expected to rise above 80 deg F (27 deg C).
	3. Containerize hazardous and unsanitary waste materials separately from other waste.  Mark containers appropriately and dispose of legally, according to regulations.
	a. Utilize containers intended for holding waste materials of type to be stored.

	4. Coordinate progress cleaning for joint-use areas where more than one installer has worked.

	B. Site:  Maintain Project site free of waste materials and debris.
	C. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary for proper execution of the Work.
	1. Remove liquid spills promptly.
	2. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire work area, as appropriate.

	D. Installed Work:  Keep installed work clean.  Clean installed surfaces according to written instructions of manufacturer or fabricator of product installed, using only cleaning materials specifically recommended.  If specific cleaning materials are ...
	E. Exposed Surfaces in Finished Areas:  Clean exposed surfaces and protect as necessary to ensure freedom from damage and deterioration at time of Substantial Completion.
	F. Waste Disposal:  Do not bury or burn waste materials on-site.  Do not wash waste materials down sewers or into waterways.
	G. During handling and installation, clean and protect construction in progress and adjoining materials already in place.  Apply protective covering where required to ensure protection from damage or deterioration at Substantial Completion.
	H. Clean completed construction as frequently as necessary through the remainder of the construction period.

	3.5 PROTECTION OF INSTALLED CONSTRUCTION
	A. Provide final protection and maintain conditions that ensure installed Work is without damage or deterioration at time of Substantial Completion.
	B. Comply with manufacturer's written instructions for temperature and relative humidity.

	3.6 CORRECTION OF THE WORK
	A. Repair or remove and replace defective construction.  Restore damaged substrates and finishes.
	1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up with matching materials, and properly adjusting operating equipment.

	B. Restore permanent facilities used during construction to their specified condition.
	C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired without visible evidence of repair.
	D. Repair components that do not operate properly.  Remove and replace operating components that cannot be repaired.
	E. Remove and replace chipped, scratched, and broken glass or reflective surfaces.

	3.7 ENVIRONMENTAL CONCERNS
	1. Provide protection and conduct construction in ways that comply with environmental regulations and that minimize possible air, waterway, and subsoil contamination or pollution or other undesirable effects.

	3.8 STORMWATER CONTROL AND DISCHARGE
	1. Comply with City of Mobile and Alabama Department of Environmental Management requirements.  Pay particular attention to Water Regulations and Allowable Discharges.
	2. See City of Mobile Code, Chapter 17, Storm Water Management and Flood Control.
	3. Obtain any necessary permits that may be required due to discharges.



	26  Section 01770 Closeout Procedures
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for contract closeout, including, but not limited to, the following:
	1. Substantial Completion procedures.
	2. Final completion procedures.
	3. Warranties.
	4. Final cleaning.
	5. Repair of the Work.


	1.3 ACTION SUBMITTALS
	A. Product Data: For each type of cleaning agent.
	B. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion.
	C. Certified List of Incomplete Items: Final submittal at final completion.

	1.4 CLOSEOUT SUBMITTALS
	A. Certificates of Release: From authorities having jurisdiction.
	B. Certificate of Insurance: For continuing coverage.

	1.5 MAINTENANCE MATERIAL SUBMITTALS
	A. Schedule of Maintenance Material Items: For maintenance material submittal items specified in other Sections.

	1.6 SUBSTANTIAL COMPLETION PROCEDURES
	A. Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and corrected (Contractor's punch list), indicating the value of each item on the list and reasons why the Work is incomplete.
	B. Submittals Prior to Substantial Completion: Complete the following a minimum of 10 days prior to requesting inspection for determining date of Substantial Completion. List items below that are incomplete at time of request.
	1. Certificates of Release: Obtain and submit releases from authorities having jurisdiction permitting Owner unrestricted use of the Work and access to services and utilities. Include occupancy permits, operating certificates, and similar releases.
	2. Submit closeout submittals specified in other Division 01 Sections, including project record documents, operation and maintenance manuals, damage or settlement surveys, property surveys, and similar final record information.
	3. Submit closeout submittals specified in individual Sections, including specific warranties, workmanship bonds, maintenance service agreements, final certifications, and similar documents.
	4. Submit maintenance material submittals specified in individual Sections, including tools, spare parts, extra materials, and similar items, and deliver to location designated by Architect. Label with manufacturer's name and model number.
	a. Schedule of Maintenance Material Items: Prepare and submit schedule of maintenance material submittal items, including name and quantity of each item and name and number of related Specification Section. Obtain Architect’s signature for receipt of ...

	5. Submit testing, adjusting, and balancing records.
	6. Submit sustainable design submittals not previously submitted.
	7. Submit changeover information related to Owner's occupancy, use, operation, and maintenance.

	C. Procedures Prior to Substantial Completion: Complete the following a minimum of 10 days prior to requesting inspection for determining date of Substantial Completion. List items below that are incomplete at time of request.
	1. Advise Owner of pending insurance changeover requirements.
	2. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's personnel of changeover in security provisions.
	3. Complete startup and testing of systems and equipment.
	4. Perform preventive maintenance on equipment used prior to Substantial Completion.
	5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, equipment, and systems.
	6. Advise Owner of changeover in utility services.
	7. Terminate and remove temporary facilities from Project site, along with mockups, construction tools, and similar elements.
	8. Complete final cleaning requirements.
	9. Touch up paint and otherwise repair and restore marred exposed finishes to eliminate visual defects.

	D. Inspection: Submit a written request for inspection to determine Substantial Completion a minimum of 10 days prior to date the Work will be completed and ready for final inspection and tests. On receipt of request, Architect will either proceed wit...
	1. Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.
	2. Results of completed inspection will form the basis of requirements for final completion.


	1.7 FINAL COMPLETION PROCEDURES
	A. Submittals Prior to Final Completion: Before requesting final inspection for determining final completion, complete the following:
	1. Submit a final Application for Payment according to Section 012900 "Payment Procedures."
	2. Certified List of Incomplete Items: Submit certified copy of Architect's Substantial Completion inspection list of items to be completed or corrected (punch list), endorsed and dated by Architect. Certified copy of the list shall state that each it...
	3. Certificate of Insurance: Submit evidence of final, continuing insurance coverage complying with insurance requirements.
	4. Submit final completion photographic documentation.

	B. Inspection: Submit a written request for final inspection to determine acceptance a minimum of 10 days prior to date the work will be completed and ready for final inspection and tests. On receipt of request, Architect will either proceed with insp...
	1. Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.


	1.8 LIST OF INCOMPLETE ITEMS (PUNCH LIST)
	A. Organization of List: Include name and identification of each space and area affected by construction operations for incomplete items and items needing correction including, if necessary, areas disturbed by Contractor that are outside the limits of...
	1. Organize items applying to each space by major element, including categories for ceiling, individual walls, floors, equipment, and building systems.
	2. Include the following information at the top of each page:
	a. Project name.
	b. Date.
	c. Name of Architect.
	d. Name of Contractor.
	e. Page number.

	3. Submit list of incomplete items in the following format:
	a. MS Excel electronic file. Architect will return annotated file.
	b. PDF electronic file. Architect will return annotated file.



	1.9 SUBMITTAL OF PROJECT WARRANTIES
	A. Time of Submittal: Submit written warranties on request of Architect for designated portions of the Work where warranties are indicated to commence on dates other than date of Substantial Completion, or when delay in submittal of warranties might l...
	B. Organize warranty documents into an orderly sequence based on the table of contents of Project Manual.
	C. Warranty Electronic File: Provide warranties and bonds in PDF format. Assemble complete warranty and bond submittal package into a single electronic PDF file with bookmarks enabling navigation to each item. Provide bookmarked table of contents at b...
	D. Warranties in Paper Form:
	1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch paper.
	2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty. Mark tab to identify the product or installation. Provide a typed description of the product or installation, including the name of the product and the name, address...
	3. Identify each binder on the front and spine with the typed or printed title "WARRANTIES," Project name, and name of Contractor.

	E. Provide additional copies of each warranty to include in operation and maintenance manuals.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially hazardous to health or property or that might damage finished surfaces.
	1. Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not applicable, use products that comply with the California Code of Regulations maximum allowable VOC levels.



	PART 3 -  EXECUTION
	3.1 FINAL CLEANING
	A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply with local laws and ordinances and Federal and local environmental and antipollution regulations.
	B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each surface or unit to condition expected in an average commercial building cleaning and maintenance program. Comply with manufacturer's written instructions.
	1. Complete the following cleaning operations before requesting inspection for certification of Substantial Completion for entire Project or for a designated portion of Project:
	a. Clean Project site, and grounds, in areas disturbed by construction and delivery activities, of rubbish, waste material, litter, and other foreign substances.
	b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other foreign deposits.
	c. Remove tools, construction equipment, machinery, and surplus material from Project site.
	d. Clean interior hard-surfaced finishes to a dirt-free condition, free of stains, films, and similar foreign substances. Avoid disturbing natural weathering of exterior surfaces. Restore reflective surfaces to their original condition.
	e. Remove debris and surface dust from limited access spaces, including roofs, plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.
	f. Sweep concrete floors broom clean in unoccupied spaces.
	g. Vacuum carpet and similar soft surfaces, removing debris and excess nap; clean according to manufacturer's recommendations if visible soil or stains remain.
	h. Clean transparent materials, including mirrors and glass in doors and windows. Remove glazing compounds and other noticeable, vision-obscuring materials. Polish mirrors and glass, taking care not to scratch surfaces.
	i. Remove labels that are not permanent.
	j. Wipe surfaces of mechanical and electrical equipment, and similar equipment. Remove excess lubrication, paint and mortar droppings, and other foreign substances.
	k. Clean plumbing fixtures to a sanitary condition, free of stains, including stains resulting from water exposure.
	l. Replace disposable air filters and clean permanent air filters. Clean exposed surfaces of diffusers, registers, and grills.
	m. Clean ducts, blowers, and coils if units were operated without filters during construction or that display contamination with particulate matter on inspection.
	n. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.
	o. Leave Project clean and ready for occupancy.



	3.2 REPAIR OF THE WORK
	A. Complete repair and restoration operations before requesting inspection for determination of Substantial Completion.
	B. Repair, or remove and replace, defective construction. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up with matching materials, and properly adjusting operating equipment. Where damaged or worn items cannot b...
	1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other damaged transparent materials.
	2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces. Replace finishes and surfaces that that already show evidence of repair or restoration.
	a. Do not paint over "UL" and other required labels and identification, including mechanical and electrical nameplates. Remove paint applied to required labels and identification.

	3. Replace parts subject to operating conditions during construction that may impede operation or reduce longevity.
	4. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and defective and noisy starters in fluorescent and mercury vapor fixtures to comply with requirements for new fixtures.




	27  Section 017823 Operations and Maintenance Manuals
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. This Section includes administrative and procedural requirements for preparing operation and maintenance manuals, including the following:
	1. Operation manuals for systems, subsystems, and equipment.
	2. Maintenance manuals for the care and maintenance of products, materials, and finishes, systems and equipment.

	B. See Divisions 01 through 16 Sections for specific operation and maintenance manual requirements for the Work in those Sections.

	1.2 SUBMITTALS
	A. Manual:  Submit two copies of each manual in final form at least 15 days before final inspection.  Architect will return copy with comments within 10 days after final inspection.
	1. Correct or modify each manual to comply with Architect's comments.  Submit 2 copies of each corrected manual within 10 days of receipt of Architect's comments.
	2. Provide PDF copies on 2 discs.  Submit with the corrected manual.



	PART 2 -  PRODUCTS
	2.1 MANUALS, GENERAL
	A. Organization:  Unless otherwise indicated, organize each manual into a separate section for each system and subsystem, and a separate section for each piece of equipment not part of a system.  Each manual shall contain a title page, table of conten...
	B. Title Page:  Enclose title page in transparent plastic sleeve.  Include the following information:
	1. Subject matter included in manual.
	2. Name and address of Project.
	3. Name and address of Owner.
	4. Date of submittal.
	5. Name, address, and telephone number of Contractor.
	6. Name and address of Architect and Engineer.
	7. Cross-reference to related systems in other operation and maintenance manuals.

	C. Table of Contents:  List each product included in manual, identified by product name, indexed to the content of the volume, and cross-referenced to Specification Section number in Project Manual.
	D. Manual Contents:  Organize into sets of manageable size.  Arrange contents alphabetically by system, subsystem, and equipment.  If possible, assemble instructions for subsystems, equipment, and components of one system into a single binder.
	1. Binders:  Heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, in thickness necessary to accommodate contents, sized to hold 8-1/2-by-11-inch (215-by-280-mm) paper; with clear plastic sleeve on spine to hold label describing contents and with poc...
	a. Identify each binder on front and spine, with printed title "OPERATION AND MAINTENANCE MANUAL," Project title or name, and subject matter of contents.  Indicate volume number for multiple-volume sets.

	2. Dividers:  Heavy-paper dividers with plastic-covered tabs for each section.  Mark each tab to indicate contents.  Include typed list of products and major components of equipment included in the section on each divider, cross-referenced to Specific...
	3. Protective Plastic Sleeves:  Transparent plastic sleeves designed to enclose diagnostic software diskettes for computerized electronic equipment.
	4. Drawings:  Attach reinforced, punched binder tabs on drawings and bind with text.
	a. If oversize drawings are necessary, fold drawings to same size as text pages and use as foldouts.
	b. If drawings are too large to be used as foldouts, fold and place drawings in labeled envelopes and bind envelopes in rear of manual.  At appropriate locations in manual, insert typewritten pages indicating drawing titles, descriptions of contents, ...



	2.2 OPERATION MANUALS
	A. Content:  In addition to requirements in this Section, include operation data required in individual Specification Sections and equipment descriptions, operating standards, operating procedures, operating logs, wiring and control diagrams, and lice...
	B. Descriptions:  Include the following:
	1. Product name and model number.
	2. Manufacturer's name.
	3. Equipment identification with serial number of each component.
	4. Equipment function.
	5. Operating characteristics.
	6. Limiting conditions.
	7. Performance curves.
	8. Engineering data and tests.
	9. Complete nomenclature and number of replacement parts.

	C. Operating Procedures:  Include start-up, break-in, and control procedures; stopping and normal shutdown instructions; routine, normal, seasonal, and weekend operating instructions; and required sequences for electric or electronic systems.
	D. Systems and Equipment Controls:  Describe the sequence of operation, and diagram controls as installed.
	E. Piped Systems:  Diagram piping as installed, and identify color-coding where required for identification.

	2.3 PRODUCT MAINTENANCE MANUAL
	A. Content:  Organize manual into a separate section for each product, material, and finish.  Include source information, product information, maintenance procedures, repair materials and sources, and warranties and bonds, as described below.
	B. Source Information:  List each product included in manual, identified by product name and arranged to match manual's table of contents.  For each product, list name, address, and telephone number of Installer or supplier and maintenance service age...
	C. Product Information:  Include the following, as applicable:
	1. Product name and model number.
	2. Manufacturer's name.
	3. Color, pattern, and texture.
	4. Material and chemical composition.
	5. Reordering information for specially manufactured products.

	D. Maintenance Procedures:  Include manufacturer's written recommendations and inspection procedures, types of cleaning agents, methods of cleaning, schedule for cleaning and maintenance, and repair instructions.
	E. Repair Materials and Sources:  Include lists of materials and local sources of materials and related services.
	F. Warranties and Bonds:  Include copies of warranties and bonds and lists of circumstances and conditions that would affect validity of warranties or bonds.

	2.4 SYSTEMS AND EQUIPMENT MAINTENANCE MANUAL
	A. Content:  For each system, subsystem, and piece of equipment not part of a system, include source information, manufacturers' maintenance documentation, maintenance procedures, maintenance and service schedules, spare parts list and source informat...
	B. Source Information:  List each system, subsystem, and piece of equipment included in manual, identified by product name and arranged to match manual's table of contents.  For each product, list name, address, and telephone number of Installer or su...
	C. Manufacturers' Maintenance Documentation:  Manufacturers' maintenance documentation including maintenance instructions, drawings and diagrams for maintenance, nomenclature of parts and components, and recommended spare parts for each component part...
	D. Maintenance Procedures:  Include test and inspection instructions, troubleshooting guide, disassembly instructions, and adjusting instructions, and demonstration and training videotape if available, that detail essential maintenance procedures.
	E. Submit demonstration and training video for all lighting control systems.
	F. Maintenance and Service Schedules:  Include service and lubrication requirements, list of required lubricants for equipment, and separate schedules for preventive and routine maintenance and service with standard time allotment.
	G. Spare Parts List and Source Information:  Include lists of replacement and repair parts, with parts identified and cross-referenced to manufacturers' maintenance documentation and local sources of maintenance materials and related services.
	H. Maintenance Service Contracts:  Include copies of maintenance agreements with name and telephone number of service agent.
	I. Warranties and Bonds:  Include copies of warranties and bonds and lists of circumstances and conditions that would affect validity of warranties or bonds.


	PART 3 -  EXECUTION
	3.1 MANUAL PREPARATION
	A. Product Maintenance Manual:  Assemble a complete set of maintenance data indicating care and maintenance of each product, material, and finish incorporated into the Work.
	B. Operation and Maintenance Manuals:  Assemble a complete set of operation and maintenance data indicating operation and maintenance of each system, subsystem, and piece of equipment not part of a system.
	C. Manufacturers' Data:  Where manuals contain manufacturers' standard printed data, include only sheets pertinent to product or component installed.  Mark each sheet to identify each product or component incorporated into the Work.  If data include m...
	D. Drawings:  Prepare drawings supplementing manufacturers' printed data to illustrate the relationship of component parts of equipment and systems and to illustrate control sequence and flow diagrams.  Coordinate these drawings with information conta...
	1. Do not use original Project Record Documents as part of operation and maintenance manuals.

	E. Comply with Division 01 Section "Closeout Procedures" for schedule for submitting operation and maintenance documentation.



	28  Section 017839 Project Record Documents
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. This Section includes administrative and procedural requirements for Project Record Documents, including the following:
	1. Record Drawings.
	2. Record Specifications.
	3. Record Product Data.

	B. See Divisions 01 through 16 Sections for specific requirements for Project Record Documents of the Work in those Sections.

	1.2 SUBMITTALS
	A. Record Drawings:  Comply with the following:
	1. Number of Copies:  Submit two sets of marked-up Record Prints.
	2. Number of Copies:  Submit copies of Record Drawings as follows:
	a. Final Submittal:  Submit two sets of marked-up Record Prints


	B. Record Specifications:  Submit two copies of Project's Specifications, including addenda and contract modifications.
	C. Record Product Data:  Submit two copies of each Product Data submittal.
	D. Submit PDF’s of Record Drawings, Record Specifications, Record Change Orders, Requests for Proposal, Documentation of use of Allowances, Product and Contractor’s Warrantees, Product Test Reports, Final Surveys, Record Product Data, etc on 2 discs.


	PART 2 -  PRODUCTS
	2.1 RECORD DRAWINGS
	A. Record Prints:  Maintain one set of blue- or black-line white prints of the Contract Drawings and Shop Drawings.
	1. Preparation:  Mark Record Prints to show the actual installation where installation varies from that shown originally.  Require individual or entity who obtained record data, whether individual or entity is Installer, subcontractor, or similar enti...
	a. Give particular attention to information on concealed elements that would be difficult to identify or measure and record later.
	b. Record data as soon as possible after obtaining it.  Record and check the markup before enclosing concealed installations.

	2. Mark the Contract Drawings or Shop Drawings, whichever is most capable of showing actual physical conditions, completely and accurately.  If Shop Drawings are marked, show cross-reference on the Contract Drawings.
	3. Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish between changes for different categories of the Work at same location.
	4. Note Construction Change Directive numbers, alternate numbers, Change Order numbers, and similar identification, where applicable.

	B. Format:  Identify and date each Record Drawing; include the designation "PROJECT RECORD DRAWING" in a prominent location.
	1. Record Prints:  Organize Record Prints and newly prepared Record Drawings into manageable sets.  Bind each set with durable paper cover sheets.  Include identification on cover sheets.
	2. Record Transparencies:  Organize into unbound sets matching Record Prints.  Place transparencies in durable tube-type drawing containers with end caps.  Mark end cap of each container with identification.  If container does not include a complete s...
	3. Record CAD Drawings:  Organize CAD information into separate electronic files that correspond to each sheet of the Contract Drawings.  Name each file with the sheet identification.  Include identification in each CAD file.
	4. Identification:  As follows:
	a. Project name.
	b. Date.
	c. Designation "PROJECT RECORD DRAWINGS."
	d. Name of Architect and Engineer.
	e. Name of Contractor.



	2.2 RECORD SPECIFICATIONS
	A. Preparation:  Mark Specifications to indicate the actual product installation where installation varies from that indicated in Specifications, addenda, and contract modifications.
	1. Give particular attention to information on concealed products and installations that cannot be readily identified and recorded later.
	2. Mark copy with the proprietary name and model number of products, materials, and equipment furnished, including substitutions and product options selected.
	3. Record the name of manufacturer, supplier, Installer, and other information necessary to provide a record of selections made.
	4. Note related Change Orders, Record Product Data, and Record Drawings where applicable.


	2.3 RECORD PRODUCT DATA
	A. Preparation:  Mark Product Data to indicate the actual product installation where installation varies substantially from that indicated in Product Data submittal.
	1. Give particular attention to information on concealed products and installations that cannot be readily identified and recorded later.
	2. Include significant changes in the product delivered to Project site and changes in manufacturer's written instructions for installation.
	3. Note related Change Orders, Record Specifications, and Record Drawings where applicable.


	2.4 MISCELLANEOUS RECORD SUBMITTALS
	A. Assemble miscellaneous records required by other Specification Sections for miscellaneous record keeping and submittal in connection with actual performance of the Work.  Bind or file miscellaneous records and identify each, ready for continued use...
	B. Completed Test Reports.


	PART 3 -  EXECUTION
	3.1 RECORDING AND MAINTENANCE
	A. Recording:  Maintain one copy of each submittal during the construction period for Project Record Document purposes.  Post changes and modifications to Project Record Documents as they occur; do not wait until the end of Project.
	B. Maintenance of Record Documents and Samples:  Store Record Documents and Samples in the field office apart from the Contract Documents used for construction.  Do not use Project Record Documents for construction purposes.  Maintain Record Documents...
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