PROJECT MANUAL

FOR

Arthur R. Outlaw Convention Center

Exhibit Hall Expansion Joint Replacement
1 South Water Street
Mobile, Alabama 36602

Project #CN-023-23

February 2, 2023

il T e BARTER & ASSOCIATES, INC.
o Structural Engineers
- 1614 GOVLRNMEINT STREET PHONE (25194738354

MOBILE, ALABAMA 36604-110% EAX (2515473-8356

City of Mobile
Architectural Engineering Department
205 Government Plaza
P.O. Box 1827
Mobile, Alabama 36633-1827



Arthur R. Outlaw Convention Center
Exhibit Hall Expansion Joint Replacement

CN-023-23

INDEX TO DOCUMENTS
SECTION DOCUMENT NAME
DIVISION O BIDDING AND CONTRACT REQUIREMENTS

Section 00100  Invitation to Bid

Section 00200  Instructions to Bidders — AIA Documents A701

Section 00300  Supplementary Instructions to Bidders
Section 00410  Bid Form
Sales Tax Form C-3A

Office of Supplier Diversity Subcontracting and Major Supplier Plan
Section 00500  Standard form of Agreement Between Owner and Contractor —

AlA Documents A101 (with Owner’s modifications)

Section 00600  Bonds, Certificates and Affidavits

Performance Bond (Owner’s modified form)

Labor and Material Payment Bond (Owner’s modified form)
Application and Certificate for Payment — AIA Document G702 and

AlA Document G703 with DBE Utilization Report

Certificate of Substantial Completion — AIA Document G704
Contractor’s Affidavit of Payment of Debts and Claims — AIA Document

G706

Contractor’s Affidavit of Release of Liens — AIA document G706A

Consent of Surety to Final Payment — AIA Document G707

Request for Taxpayer Identification Number and Certification, W-9 Form,

and City of Mobile Vendor Information Form

E-Verify Documentation (Sample)

Section 00700  General Conditions of the Contract for Construction —
AlA Documents A201 (with Owner’s modifications)

DIVISION 1 GENERAL REQUIREMENTS
Section 01010 Summary of Work
Section 01230 Alternative Bid Items
Section 01330 Submittal Procedures
Section 016000 Materials and Equipment
Section 01635 Substitution Procedures
Section 01731 Cutting and Patching
Section 01770 Close out Procedures

CN-023-23 1

Index to Documents



Arthur R. Outlaw Convention Center
Exhibit Hall Expansion Joint Replacement
CN-023-23

SECTION 00100
INVITATION TO BID

You are invited to submit a sealed bid for construction of the following facilify:

PROJECT NAME: Arthur R. Outlaw Convention Center
Exhibit Hall Expansion Joint Replacement
PROJECT LOCATION: 1 South Water Street, Mobile, Alabama 36602
PROJECT NUMBER: CN-023-23
1 BID DATE:

A.  Sealed Bids will be received and clocked in until 2:15 PM local time, Wednesday, the 8th day of
March , 2023. Bidders shall insert sealed Bids into a receptacle, marked “City of Mobile Bids”,
located in the elevator lobby outside the office of the City Clerk Office, 9th Floor South Tower,
Government Plaza, 205 Government Street, Mobile, Alabama 36602.

B. Al Bids not clocked in at the City Clerk’s Office prior to the time specified, or Bids received after
the specified time, will be automatically rejected and returned immediately, unopened.

C. Bids will be publicly opened and read at 2:30 PM local time, in the Atrium Lobby of Government
Plaza.

2 SPECIFICATIONS AND DRAWINGS:

A.  Specifications and Drawings are on file and may be examined and obtained from the following
location: https://www.cityofmobile.org/bids/

B.  Bidders shall use complete sets of Bid Documents in preparing their bid. Neither the Owner nor
Architect/Engineer assumes responsibility for errors or misinterpretations resulting from the
use of incomplete sets of Bid Documents.

C. Addenda will be issued via e-mail to all Pre-Bid Conference attendees.

D. Thisis a tax exempt project and shall be certified by the requirements of the Alabama
Department of Revenue. Bidders shall NOT include sales and use taxes with their bid amounts.
Bidders shall complete the Sales Tax Form C-3A and include it as an attachment to their Bid Form
(see Section 00400).

3 BID SURETY: Required on Bids $10,000.00 or more

A. A Cashier’s Check drawn on a bank registered to do business in the State of Alabama and
which is a member of the Federal Deposit Insurance Corporation, or a Bid Bond payable to
Owner, City of Mobile, in the amount of 5% of the Base Bid, but in no event more than
$10,000.00 is required to accompany Bid.

B. Bid Bond must be issued by a Surety licensed to do business in the State of Alabama. Bidder

shall require the attorney in fact who executes the required bonds on behalf of the surety to
affix to the bond a certified and current copy of the power of attorney.

SECTION 00100-1 INVITATION TO BID
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C. No Bid may be modified, withdrawn, or canceled for a period of sixty (60) days after the time
designated above for receipt of bids.

D. The City of Mobile will have sixty (60) days from the bid opening date to award contract.
4 SURETY QUALIFICATIONS:
A. ASurety authorized to do business in the State of Alabama must issue Bonds.

B. If the Base Bid is $50,000 or more, the Surety must have a minimum rating of A/Class VI as
reported by the latest issue of Best Key Rating Guide Property-Casualty published by Alfred M.
Best Company, Inc.

S IRREGULARITIES AND REJECTION:

A.  The City of Mobile reserves the right to waive irregularities in the Bid and in Bidding, and to
reject any or all Bids.

6 BIDDER QUALIFICATIONS:

A.  Bids for Work costing $50,000 or more must be licensed pursuant to current Alabama law and
of classifications compliant with the State of Alabama Licensing Board for General Contractors.
Note that if the contract amount is $10,000 or greater, both a Performance Bond and 3 Labor
and Material Payment Bond shall be required. Before Bidding, Contractor shall verify their
license classification of their General Contractors license with the State of Alabama Licensing
Board for General Contractors to verify classification is acceptable to perform 51% of the Scope
of Work.

B. In case of a joint venture of two or more Contractors, the amount for the bid shall be within the
maximum bid limitations as set by the State of Alabama Licensing Board for General
Contractors of at least one of the partners to the joint venture.

7 NON-RESIDENT CONTRACTORS:

A.  Except for contracts funded in whole or part with funds received from a federal agency,
preference shall be given to resident Contractors on the same basis as the nonresident
Contractor’s state awards contracts to Alabama Contractors bidding in similar circumstances.

B. Nonresident Bidders shall, prior to submitting a bid, be registered with the Alabama Secretary
of State and the Alabama Department of Revenue. Provide the Secretary of State Business
“Entity ID Number” on the Bid Form in the space provided.

8 PRE-BID CONFERENCE:

A. A Pre-Bid Conference shall be held on February 20, 2023 at the Arthur R. Outlaw Convention
Center, Exhibit Hall, 1 South Water Street, Mobile, Alabama, 36602 at 9:00 AM local time. The
conference will include a walkthrough of the site location. Social distancing practices shall be
observed, including wearing of face coverings/masks by all participants. A representative of the
Bidder is encouraged to be present at the meeting. However, if no representative can be
present in person, the Bidder shall contact the Project Manager at 251-490-5534, at least 24
hours prior to the meeting, in order to coordinate attendance of the meeting by conference

SECTION 001002 INVITATION TO BID
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B.

call. Bidders are required to participate in the Pre-Bid Conference, visit the site prior to
submitting a Bid and include all costs associated with the project in their Bids.

Minutes of this conference will be made as an Addendum for the project.

9 BID SUBMITTAL:

A.
B.

Bids must be submitted on copies of the Bid Forms furnished in the bidding documents.

Bid, with Bid Security, Sales Tax Form C-3A, City of Mobile Subcontracting and Major Supplier
Plan and other supporting data specified, shall be contained in a sealed, opaque envelope,
approximately 9x12 inches or larger and be marked on the outside with the words "SEALED BID
FOR ARTHUR R. OUTLAW CONVENTION CENTER- EXHIIBT HALL EXPANSION JOINT
REPLACEMENT, PROJECT # CN-023-23".

The Bid envelope shall be clearly addressed to the Owner as indicated on the Bid Form and
include the bid date, the name, address and State License number and classification of the
Bidder issued by the State of Alabama Licensing Board for General Contractors.

All Bids of $50,000 or more must include the bidder’s State of Alabama General Contractor’s
License information written on the outside of the bid envelope. Any bid submitted without
such license information may be rejected and returned to the bidder unopened.

In addition, in large letters on both front and back of envelope, write the following: DO NOT
OPEN UNTIL TWO-THIRTY PM, MARCH 8, 2023.

For a bid to be valid it shall be delivered at designated location prior to time and date for
receipt of Bids indicated in INVITATION TO BID, or prior to any extension thereof issued to
Bidders. After that time no Bid will be received or withdrawn.

When sent by mail, preferably special delivery, express service, or registered mail, the sealed
Bid, marked as indicated above, shall be enclosed in another envelope for mailing such that the
exterior mailing container or envelope may be opened without revealing the contents of the
Bid. It is the Contractors responsibility to assure delivery of the bid to the City Clerk’s Office
prior the time and date established.

10 EQUAL OPPORTUNITY: ‘

A.

The City of Mobile, Alabama is an Equal Opportunity Employer and requires that all Contractors
comply with the Equal Employment Opportunity laws and the provisions of the Bid Documents
in this regard.

The City of Mobile also encourages and supports the utilization of Minority Business Enterprises
on these and all other publicly solicited Bids, and shall be in compliance with the City of
Mobile’s Minority Utilization Plan as adopted by the City Council.

Contractor shall provide an appropriately completed copy of the “City of Mobile Subcontracting
and Major Supplier Plan” in the envelope with their Bid Form. Form shall document DBE
Subcontractors participating in the project and, should the total % of DBE participation not
meet the 15% minimum, all efforts to obtain DBE Subcontractors shall be documented on or

SECTION 00100 -3 INVITATION TO BID
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attached to the DBE Form when submitted. During construction, contractors are required to
submit a “DBE Utilization Report” with every Pay Application.

D.  Contractors should contact the City of Mobile, Supplier Diversity Manager for assistance with
DBE Subcontractor information and any questions regarding the DBE Compliance Forms.
Contact Archnique Kidd at 251-208-7967.

E. A Directory of DBE Vendors can be found at the following location:
https://workwith.cityofmobile.org/

11 ADDITIONAL BIDDING PROCEDURES:

A. Refer to the complete information in the Bid Documents prior to submitting a bid. Additional
Bidding Procedure information is contained therein, particularly in the specification Section
00200 “Instructions to Bidders - AIA Document A701” and in the specification Section 00300
“Supplementary Instructions to Bidders”.

12 STATE OF ALABAMA IMMIGRATION ACT

“The State of Alabama, under the Beason-Hammon Alabama Taxpayer and Citizen
Protection Act, Act No. 2011-535, Alabama Code Section 31-13-1, et. Seq., requires:

A. That the Contractor shall be enrolled in the E-Verify Program, shall participate in that Program
during the performance of the contract, and shall verify the immigration status of every

employee who is required to be verified, according to the applicable federal rules and
regulations; and

B. That it will attach to the contract the company’s documentation of enrollment in E-Verify.

C. The subcontractor must also enroll in the E-Verify Program prior to
performing any work on the contract and shall attach to its sworn affidavit

documentation establishing that the subcontractor is enrolled in the E-Verify
Program.

13 PUBLIC CONTRACTS WITH ENTITIES ENGAGING IN CERTAIN BOYCOTT ACTIVITIES

A. By signing this contract, Contractor further represents and agrees that it is not currently engaged
in, nor will it engage in, any boycott of a person or entity based in or doing business with a
jurisdiction with which the State of Alabama can enjoy open trade.

END OF SECTION 00100
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e AIA Document A701™ - 2018

Instructions to Bidders

WL
for the following Project:

(Name, location, and detailed description)

This document has important legal
consequences. Consultation with

THE OWNER: an attorney is encouraged with
(Name, legal status, address, and other information) respect to its completion or
modification.

FEDERAL, STATE, AND LOCAL
LAWS MAY IMPOSE
REQUIREMENTS ON PUBLIC

PR EMENT CONTRACTS.

THE ARCHITECT: oy el

(Name, legal status, address, and other information) AUTHORITIES OR AN
ATTORNEY TO VERIFY
REQUIREMENTS APPLICABLE
TO THIS PROCUREMENT
BEFORE COMPLETING THIS
FORM.

TABLE OF ARTICLES .
Itis intended that AIA Document
G612™-2017, Owner's

L DEFINITIONS Instructions to the Architect, Parts

2 BIDDER'S REPRESENTATIONS e i e

3 BIDDING DOCUMENTS

4 BIDDING PROCEDURES

5 CONSIDERATION OF BIDS

6 POST-BID INFORMATION

7 PERFORMANCE BOND AND PAYMENT BOND

8 ENUMERATION OF THE PROPOSED CONTRACT DOCUMENTS
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ARTICLE 1 DEFINITIONS

§ 1.1 Bidding Documents include the Bidding Requirements and the Proposed Contract Documents. The Biddin g
Requirements consist of the advertisement or invitation to bid, Instructions to Bidders, supplementary instructions to
bidders, the bid form, and any other bidding forms. The Proposed Contract Documents consist of the unexecuted form
of Agreement between the Owner and Contractor and that Agreement’s Exhibits, Conditions of the Contract (General,

Supplementary and other Conditions), Drawings, Specifications, all Addenda, and all other documents enumerated in
Article 8 of these Instructions.

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, or in othier Proposed Contract
Documents apply to the Bidding Documents.

§ 1.3 Addenda are written or graphic instruments issued by the Architect, which, by additions, deletions, clarifications
or corrections, modify or interpret the Bidding Documents.

]

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated theréin, submitted in
accordance with the Bidding Documents.

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers'to perform the Work described in the
Bidding Documents, to which Work may be added or deleted by sums stated in Alternate Bids.

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid.to be added to or deducted from, or that does not
change, the Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted.

§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment, or
services, or a portion of the Work, as described in the Bidding Documents.

§ 1.8 A Bidder is a person or entity who submits a Bid and who meets the requirements set forth in the Bidding
Documents.

§ 1.9 A Sub-bidder is a person or entity who siibmits a bid to'a Bidder for materials, equipment, or labor for a portion of
the Work.

ARTICLE 2 BIDDER'S REPRESENTATIONS
§ 2.1 By submitting a Bid, the Bidder represents that:
1 the Bidder has read and tinderstands the Bidding Documents;
.2 the Bidder understands how the Bidding Documents relate to other portions of the Project, if any, being
bid concurrently or presently under construction;
3 the Bid complies with the Bidding Documents;
4 the Bidder has visited the site, become familiar with local conditions under which the Work is to be
performed, and has correlated the Bidder’s observations with the requirements of the Proposed Contract
Documents;
5 the Bid is based upon the materials, equipment, and systems required by the Bidding Documents without
exceptionyand
6 the Bidder has read and understands the provisions for liquidated damages, if any, set forth in the form of
Agreement between the Owner and Contractor.

ARTICLE 3 BIDDING DOCUMENTS

§ 3.1 Distribution

§ 3.1.1 Bidders shall obtain complete Bidding Documents, as indicated below, from the issuing office designated in the
advertisement or invitation to bid, for the deposit sum, if any, stated therein.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Bidders shall obtain Bidding
Documents.)

AlA Document A701™ — 2018, Copyright @ 1970, 1474, 1978, 1987, 1997 and 2018 by The American Institute of Architects, All rights reserved.
WARNING: This AIA" Document is protected by U.S. Copyright Law and Intermational Treaties. Unauthorized reproduction or distribution of this
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§ 3.1.2 Any required deposit shall be refunded to Bidders who submit a bona fide Bid and return the paper Bidding
Documents in good condition within ten days after receipt of Bids. The cost to replace missing or damaged paper
documents will be deducted from the deposit. A Bidder receiving a Contract award may retain the paper Bidding
Documents, and the Bidder’s deposit will be refunded.

§ 3.1.3 Bidding Documents will not be issued directly to Sub-bidders unless specifically offered in the advertisement or
invitation to bid, or in supplementary instructions to bidders.

§3.1.4 Bidders shall use complete Bidding Documents in preparing Bids. Neither the Owner.nor Architect assumes
responsibility for errors or misinterpretations resulting from the use of incomplete Bidding Documents.

§ 3.1.5 The Bidding Documents will be available for the sole purpose of obtaining Bids on the Work. No license or grant
of use is conferred by distribution of the Bidding Documents.

§ 3.2 Modification or Interpretation of Bidding Documents

§ 3.2.1 The Bidder shall carefully study the Bidding Documents, shall examine the site and local conditions, and shall
notify the Architect of errors, inconsistencies, or ambiguities discovered and request clarification or interpretation
pursuant to Section 3.2.2.

§ 3.2.2 Requests for clarification or interpretation of the Bidding Documents shall be submitted by the Bidder in writing
and shall be received by the Architect at least seven days prior to the date for receipt of Bids.
(Indicate how, such as by email, website, host site/platform, paper copy, or other method Bidders shall submit requests

Jor clarification and interpretation.)

§ 3.2.3 Modifications and interpretations of the Bidding Documents shall be made by Addendum. Modifications and

interpretations of the Bidding Documents made/in any other manner shall not be binding, and Bidders shall not rely
upon them.

§ 3.3 Substitutions

§ 3.3.1 The materials, products, and equipment described in the Bidding Documents establish a standard of required
function, dimension, appearance, and quality to be met by any proposed substitution.

§ 3.3.2 Substitution Process
§3.3.2.1 Written requests for substitutions shall be received by the Architect at least ten days prior to the date for receipt

of Bids. Requests shall be submitted in the same manner as that established for submitting clarifications and
interpretations in Section 3.2.2.

§ 3.3.2.2 Bidders shall submit substitution requests on a Substitution Request Form if one is provided in the Bidding
Documents.

§3.3.2.3 If a Substitution Request Form is not provided, requests shall include (1) the name of the material or equipment
specified in the Bidding Documents; (2) the reason for the requested substitution; (3) a complete description of the
proposed substitution including the name of the material or equipment proposed as the substitute, performance and test
data, and relevant drawings; and (4) any other information necessary for an evaluation. The request shall include a
statement setting forth changes in other materials, equipment, or other portions of the Work, including changes in the
work of other contracts or the impact on any Project Certifications (such as LEED), that will result from incorporation
of the proposed substitution.

§3.3.3 The burden of proof of the merit of the proposed substitution is upon the proposer. The Architect’s decision of
approval or disapproval of a proposed substitution shall be final.

§ 3.3.4 If the Architect approves a proposed substitution prior to receipt of Bids, such approval shall be set forth in an
Addendum. Approvals made in any other manner shall not be binding, and Bidders shall not rely upon them.

AlA Document A701™ ~ 2018. Copyright © 1970, 1974, 1978, 1987, 1997 and 2018 by The American Institute of Architects. All rights reserved.
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§ 3.3.5 No substitutions will be considered after the Contract award unless specifically provided for in the Contract
Documents.

§ 3.4 Addenda
§ 3.4.1 Addenda will be transmitted to Bidders known by the issuing office to have received complete Bidding
Documents.

(Indicate how, such as by email, website, host site/platform, paper copy, or other method Addenda will be transmitted, )

§ 3.4.2 Addenda will be available where Bidding Documents are on file.

§3.4.3 Addenda will be issued no later than four days prior to the date for receipt of Bids, except an Addendum
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids.

§ 3.4.4 Prior to submitting a Bid, cach Bidder shall ascertain that the Biddet has received all Addenda issued, and the
Bidder shall acknowledge their receipt in the Bid.

ARTICLE 4 BIDDING PROCEDURES
§ 4.1 Preparation of Bids
§ 4.1.1 Bids shall be submitted on the forms included with or identified in the Biddin g Documents.

§ 4.1.2 All blanks on the bid form shall be legibly executed. Paperbid forms shall be executed in a non-erasable
medium.

§ 4.1.3 Sums shall be expressed in both words and numbers, unless noted otherwise on the bid form. In case of discrepancy,
the amount entered in words shall govern.

§ 4.1.4 Edits to entries made on paper bid forms must be initialed by the signer of the Bid.

§4.1.5 All requested Alternates shall be bid. Tf no change in the Base Bid is required, enter “No Change” or as required
by the bid form.

§ 4.1.6 Where two or more Bids for designated portions of the Work have been requested, the Bidder may, without
forfeiture of the bid security, state the Bidder’s refusal to accept award of less than the combination of Bids stipulated

by the Bidder. The Bidder shall neither'make additional stipulations on the bid form nor qualify the Bid in any other
manner.

§ 4.1.7 Each copy of the Bid shall state the legal name and legal status of the Bidder. As part of the documentation
submitted with the Bid, the Bidder shall'provide evidence of its legal authority to perform the Work in the jurisdiction
where the Project is located. Each copy of the Bid shall be signed by the person or persons legally authorized to bind the
Bidder to a contract./A Bid by a corporation shall further name the state of incorporation and have the corporate seal
affixed. A Bid submitted by an agent shall have a current power of attorney attached, certifying the agent’s authority to
bind the Bidder.

§ 4.1.8 A Bidder shall incur all costs associated with the preparation of its Bid.

§ 4.2 Bid Security
§ 4.2.1 Each Bid shall be accompanied by the following bid security:
(Insert the form and amount of bid security.)
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§ 4.2.2 The Bidder pledges to enter into a Contract with the Owner on the terms stated in the Bid and shall, if required,
furnish bonds covering the faithful performance of the Contract and payment of all obligations arising thereunder.
Should the Bidder refuse to enter into such Contract or fail to furnish such bonds if required, the amount of the bid
security shall be forfeited to the Owner as liquidated damages, not as a penalty. In the event the Owner fails to comply
with Section 6.2, the amount of the bid security shall not be forfeited to the Owner.

§4.2.3 If a surety bond is required as bid security, it shall be written on AIA Document A310™, Bid Bond, unless

otherwise provided in the Bidding Documents. The attorney-in-fact who executes the bond on behalf.of the surety shall
affix to the bond a certified and current copy of an acceptable power of attorney. The Bidder shall provide surety bonds
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located.

§ 4.2.4 The Owner will have the right to retain the bid security of Bidders to. whom an award is being considered until
(a) the Contract has been executed and bonds, if required, have been furnished: (b) the specified time has elapsed so that
Bids may be withdrawn; or (c) all Bids have been rejected. However, if no Contract has been awarded or a Bidder has not
been notified of the acceptance of its Bid, a Bidder may, beginning days after the opening of Bids, withdraw its
Bid and request the return of its bid security.

§ 4.3 Submission of Bids
§ 4.3.1 A Bidder shall submit its Bid as indicated below:
(Indicate how, such as by website, host site/platform, paper copy, orlother method Bidders shall submit their Bid. )

§ 4.3.2 Paper copies of the Bid, the bid security, and any.other documents required to be submitted with the Bid shall be
enclosed in a sealed opaque envelope. The envelope shall be addressed to the party receiving the Bids and shall be
identified with the Project name, the Bidder’s name and address, and, if applicable, the designated portion of the Work
for which the Bid is submitted. If the Bid is sent by.mail, the sealed envelope shall be enclosed in a separate mailing
envelope with the notation “SEALED BID ENCLOSED” on the face thereof.

§ 4.3.3 Bids shall be submitted by the date and time and at the place indicated in the invitation to bid. Bids submitted
after the date and time for receipt of Bids; or at an incorrect place, will not be accepted.

§ 4.3.4 The Bidder shall assume full responsibility for:timely delivery at the location designated for receipt of Bids.

§4.3.5 A Bid submitted by any method other than as provided in this Section 4.3 will not be accepted.

§ 4.4 Modification or Withdrawal of Bid

§ 4.4.1 Prior to the date and time designated for receipt of Bids, a Bidder may submit a new Bid to replace a Bid
previously submitted, or withdraw its Bid entirely, by notice to the party designated to receive the Bids. Such notice
shall be received and duly recorded by the receiving party on or before the date and time set for receipt of Bids. The
receiving party shall verify that replaced or'withdrawn Bids are removed from the other submitted Bids and not
considered. Notice of submission of a replacement Bid or withdrawal of a Bid shall be worded so as not to reveal the
amount of the original Bid.

§ 4.4.2 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids in the same format
as that established in Section 4.3, provided they fully conform with these Instructions to Bidders. Bid security shall be
in an amount sufficient for the Bid as resubmitted.

§ 4.4.3 After the date and time designated for receipt of Bids, a Bidder who discovers that it made a clerical error in its
Bid shall notify the Architect of such error within two days, or pursuant to a timeframe specified by the law of the
Jurisdiction where the Project is located, requesting withdrawal of its Bid. Upon providing evidence of such error to the
reasonable satisfaction of the Architect, the Bid shall be withdrawn and not resubmitted. If a Bid is withdrawn pursuant
to this Section 4.4.3, the bid security will be attended to as follows:

(State the terms and conditions, such as Bid rank, for returning or retaining the bid security.)
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ARTICLES CONSIDERATION OF BIDS
§ 5.1 Opening of Bids
If stipulated in an advertisement or invitation to bid, or when otherwise required by law, Bids properly identified and

received within the specified time limits will be publicly opened and read aloud. A summary of the Bids may be made
available to Bidders.

§ 5.2 Rejection of Bids
Unless otherwise prohibited by law, the Owner shall have the right to reject any or all Bids.

§ 5.3 Acceptance of Bid (Award)

§ 5.3.1 It is the intent of the Owner to award a Contract to the lowest responsive and responsible Bidder, provided the
Bid has been submitted in accordance with the requirements of the Bidding Documents. Unless otherwise prohibited by
law, the Owner shall have the right to waive informalities and irregularities in a Bid received and to accept the Bid
which, in the Owner’s judgment, is in the Owner’s best interests.

§ 5.3.2 Unless otherwise prohibited by law, the Owner shall have the right to accept Alternates in any order or
combination, unless otherwise specifically provided in the Bidding Documents, and to deterinine the lowest responsive
and responsible Bidder on the basis of the sum of the Base Bid and Alternates accepted.

ARTICLE6 POST-BID INFORMATION

§ 6.1 Contractor’s Qualification Statement

Bidders to whom award of a Contract is under consideration shall submit to the Architect, upon request and within the
timeframe specified by the Architect, a properly executed AIA Document A305™, Contractor’s Qualification
Statement, unless such a Statement has been previously required and submitted for this Bid.

§ 6.2 Owner’s Financial Capability

A Bidder to whom award of a Contract is under consideration may request in writing, fourteen days prior to the
expiration of the time for withdrawal of Bids, that the Owner furnish to the Bidder reasonable evidence that financial
arrangements have been made to fulfill the Owner’s obligations under the Contract. The Owner shall then furnish such
reasonable evidence to the Bidder no later than seven days prior to the expiration of the time for withdrawal of Bids.
Unless such reasonable evidence is furnished within the allotted time, the Bidder will not be required to execute the
Agreement between the Owner and Contractor.

§ 6.3 Submittals
§ 6.3.1 After notification of selection for'the award of the Contract, the Bidder shall, as soon as practicable or as
stipulated in the Bidding Documents, submit.in writing to the Owner through the Architect:
1 adesignation of the Work to be performed with the Bidder's own forces;
names of the principal products and systems proposed for the Work and the manufacturers and suppliers
of each; and
.3 __names of persons or entities (including those who are to furnish materials or equipment fabricated to a
special design) proposed for the principal portions of the Work,

§ 6.3.2 The Bidder will beirequired to establish to the satisfaction of the Architect and Owner the reliability and
responsibility of the.persons or entities proposed to furnish and perform the Work described in the Bidding Documents.

§ 6.3.3 Prior to the execution of the Contract, the Architect will notify the Bidder if either the Owner or Architect, after
due investigation, has reasonable objection to a person or entity proposed by the Bidder. If the Owner or Architect has
reasonable objection to a proposed person or entity, the Bidder may, at the Bidder’s option, withdraw the Bid or submit
an acceptable substitute person or entity. The Bidder may also submit any required adjustment in the Base Bid or
Alternate Bid to'account for the difference in cost occasioned by such substitution. The Owner may accept the adjusted
bid price or disqualify the Bidder. In the event of either withdrawal or disqualification, bid security will not be forfeited.

§ 6.3.4 Persons and entities proposed by the Bidder and to whom the Owner and Architect have made no reasonable
objection must be used on the Work for which they were proposed and shall not be changed except with the written
consent of the Owner and Architect.
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ARTICLE7 PERFORMANCE BOND AND PAYMENT BOND
§ 7.1 Bond Requirements

§ 7.1.1 If stipulated in the Bidding Documents, the Bidder shall fumish bonds covering the faithful performénce of the
Contract and payment of all obligations arising thereunder.

§ 7.1.2 If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be included in the Bid. If
the furnishing of such bonds is required after receipt of bids and before execution of the Contract, the cost of such bonds
shall be added to the Bid in determining the Contract Sum.

§ 7.1.3 The Bidder shall provide surety bonds from a company or companies lawfully authorized to issue surety bonds in
the jurisdiction where the Project is located.

§ 7.1.4 Unless otherwise indicated below, the Penal Sum of the Payment and Performance Bonds shall be the amount of
the Contract Sum,

(If Payment or Performance Bonds are to be in an amount other than 100% of the Contract Sum, indicate the dollar
amount or percentage of the Contract Sum.)

§ 7.2 Time of Delivery and Form of Bonds

§ 7.2.1 The Bidder shall deliver the required bonds to the Owner not later than three days following the date of execution
of the Contract. If the Work is to commence sooner in response to a letter of intent, the Bidder shall, prior to
commencement of the Work, submit evidence satisfactory to the Owner that such bonds will be furnished and delivered
in accordance with this Section 7.2.1.

§ 7.2.2 Unless otherwise provided, the bonds shall be written on' AIA Document A3 12, Performance Bond and Payment
Bond.

§7.2.3 The bonds shall be dated on or after the date of the Contract.

§ 7.2.4 The Bidder shall require the attorney-in-fact who executes:the required bonds on behalf of the surety to affix to
the bond a certified and current copy of the power of attorney.

ARTICLE 8 ENUMERATION OF THE PROPOSED CONTRACT DOCUMENTS )

§ 8.1 Copies of the proposed Contract Documents have been made-available to the Bidder and consist of the following
documents:

A AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor, unless
otherwise stated below. :
(Insert the complete AIA Document number, including year, and Document title.)

2 AJA Document-A101™-201 7, Exhibit A, Insurance and Bonds, unless otherwise stated below.
(Insert the .complete AIA Document number, including year, and Document title.)

3 AIA Document A201™-2017, General Conditions of the Contract for Construction, unless otherwise
stated below.
(Insert the complete AIA Document number, including year, and Document title. )

4 AJA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, dated as
indicated below:
(Insert the date of the E203-2013.)
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5  Drawings

Number Title Date

6 Specifications

Section Title Date Pages
4 Addenda:
Number Date Pages

.8 Other Exhibits: : A '
(Check all boxes that apply and include appropriate information identifving the exhibit where required,)

[ AIA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017.)

[ The Sustainability Plan:

Title Date Pages

O] Supplementary and other Conditions of the Contract:

Document Title Date Pages

.9 Other documenits listed below:

(List here any additional documents that are intended to form part of the Proposed Contract
Documents;)
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Arthur R. Outlaw Convention Center
Exhibit Hall Expansion Joint Replacement
CN-023-23

SECTION 0177 00
CLOSEOUT PROCEDURES
PART 1 - GENERAL:

1.01 GENERAL REQUIREMENTS:

A.  When project construction reaches 75% complete, a 75% Closeout Meeting with the City of Mobile (CoM) Project
Manager and the Contractor is required to review in detail all requirements for completing and closing out the
project. When project construction reaches 95% complete, a Closeout Meeting with CoM Contract Administrator
the Contractor, Project Architect/Engineer, and others as appropriate is required to further review requirements
for project close out.

’

B. Except as noted, delivery of items listed hereunder are prerequisites for release of final retainage as indicated on
the contractor’s application for payment.

C. Allrequired warranties and guarantees will commence upon date of Certificate of Substantial Completion.
D. Closeout Submittal Requirements:

1. (1) Copy of Operation and Maintenance manuals (properly tabbed and indexed). See General
Conditions of the Contract and specification sections regarding Shop Drawings & Submittals.
Operation and Maintenance manuals are to be submitted during construction but no later than
30 days prior to contract completion date.

2. (1) Closeout Binder labeled “Closeouts” including Mobile project name and job number with all
applicable items in order as listed under “Project Closeout ltems”

3. Electronic closeout submittals in PDF file format of the following:
a) (1) copy of the Operation and Maintenance manuals
b) (1) copy of all applicable “Project Closeout Items”

E.  Projects must be closed within 60 (sixty) days of Certificate of Substantial Completion.
(This means all close out documents have been reviewed and accepted by The Awarding Authority.)

1.02 PROJECT CLOSEQUT ITEMS:

A.  Furnish the following items in order to successfully close out a project:

1. As-Built Drawings and specification mark-ups must be reviewed by project team for
completeness.

2. Operation and Maintenance Manuals

a) GCto upload into active projects Closeout Documents folder on CoM’s e-Builder site
(PDF Format)

b) GCto submit one (1) hard copy with closeout binder

¢} A/Eto provide confirmation on letterhead that all 0&M’s have been uploaded to
Mobile’s e-builder site

el Completed Training sessions for Owner’s personnel as required per project specifications
(Attendees sign-in sheets required)
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10.
11.

12.

13.

14.

15.

16.
17.

18.

15.
20.

Certificate of Occupancy from City (original required)

Approved HVAC Test and Balance Report and Documented Functional Performance Testing by
the Commissioning Agent (if applicable)

Control Drawings are to be complete and available for review (if applicable)
Fire Alarm Certification (copy is acceptable)

Carpet Certifications (ASTM Standards for Flame Spread and Smoke Development) — See Specs if
applicable

State Elevator Inspection Report (if applicable)
Boiler Permit/Inspection Report (if applicable)
City of Mobile Project Manager to complete the following:

a) Confirm Design Team submitted AutoCAD 3D (.dwg) files of the site plan, site utility
plans, and site power plans to the city’s Architectural Engineering Dept. Plans to be
referenced to the Alabama West Zone Grid NAD 1983.

Construction Record Documents:

a)  “As-Built Drawings” — submitted electronically on a USB Flash Drive(PDF and AutoCAD
.dwg Format)

(1) Allfield red-lines incorporated, external references bound and “As-Built” indicated
in title block.

(2) Submit electronic copy to A/E for approval

b) Control Drawings (Bond Copy) — submitted electronically on a USB Flash Drive (PDF
Format)

¢) Final Conformance Specifications — submitted electronically on USB Flash Drive (PDF and
Microsoft Word Format)

d) PM to confirm all of the above as received prior to closeout with Contract Administrator.
Proof of Advertisement of Completion - Certified by a locally published newspaper of general

circulation, in accordance with Title 39, Section 39-1-1 of the Code of Alabama

Affidavit of Release of Liens from GC only, on AIA Document G706A form. Release of Liens - from
GCand all subs

GC and Subcontractor Warranties - Standard (1) year & any extended that may be required by
specific specification sections.

Extended Manufacturer’s Warranties

Roof Warranties - Standard Five-Year (ABC Form C-9) plus additional warranties required in the
specification sections.

Delivery of Maintenance Stock items as Specified - See Specs for specific requirements - Furnish
signed receipts

Receipt for return of all keys - Transmit to CoM Project Manager
Elevator Requirements (if applicable, in addition to [tem 8 above)

a) Executed elevator maintenance agreement (copy, if applicable)
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1.03

b) Reminder: PM to confirm all elevator submittals are complete
21.  Termite Contract (copy is acceptable)
22.  Fully Executed CERTIFICATE OF SUBSTANTIAL COMPLETION, AIA Document G704
23.  GCto provide copy of executed Final Change Order Form as part of close-out binder.

a)  Cover sheet only with all signatures, must include all reconciliations (previous errors,
allowances and /or unit prices).

24.  CONSENT OF SURETY FOR FINAL PAYMENT (date of Power of Attorney must be same or later than
date indicated on Consent of Surety)

25.  Certification that final punch lists items have been completed
26.  Utilities; Confirmation that all have been transferred into “City of Mobile” name

27.  Construction Debris Report; Submit estimated tons of construction debris hauled off from project
site on GC letterhead.

28.  Equipment List for Maintenance and Replacement Parts - Provide a list of all equipment (i.e.
water heaters, air handlers, etc.) with model numbers, serial numbers and warranty periods.
Include filter and belt list for each air handler unit .

25.  Minority and Woman-Owned Business (MWB) Subcontracts Form
30.  Subcontracting and Major Supplier Plan Form

Items A.1 through A.10 above must be complete and reviewed by A/E prior to scheduling a final inspection
with CoM and are a condition precedent to issuing Certificate of Substantial Completion.

When applicable all Davis Bacon and DBE (Disadvantaged Business Enterprise) requirements must be
reported and final submission on file with the CoM before closeouts are considered complete.,

GCis required to determine requirement for Submission of other documentation may be required in the
Specifications and Construction Drawings.

All closeout Documents are to be submitted within 45 days of substantial completion. If not submitted
within 45 days the Awarding Authority, with no further notice required, may elect, at its sole discretion,
acquire all outstanding required documents, and the actual cost thereof will be deducted from the
contract.

INSPECTIONS:

A.

Final Inspection: For a Certificate of Substantial Completion (COSC) to be issued the Final Inspection must
be conducted by the Architect, Engineers & CoM Project Manager, and appropriate Public Officials upon
notification by Contractor and concurrence by Architect, Engineer & CoM that project is complete. Punch
lists prepared at inspections shall be corrected within thirty days of the date of the COSC.

Year-End Inspection: To be conducted jointly by Architect, Engineer, CoM Project Manager, and
appropriate Public Officials approximately 1 year after completion and upon notice by Architect, Engineer,
CoM Project Manager, and Public Officials. Any and all defects will be expected to be remedied as soon
as possible.

END OF SECTION
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SECTION 00300
SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

THE ATTENTION OF ALL BIDDERS S CALLED TO THE FOLLOWING INSTRUCTIONS AND
CONDITIONS:

l.  BIDDING DOCUMENTS:

A.

Bidders may obtain complete sets of Bid Documents and Specifications (Project
Manual) from the Department of Architectural Engineering as listed in the
Invitation to Bid.

Bidders shall use the complete set of documents in preparing their bid. The City
of Mobile assumes no responsibility for errors or misinterpretations resulting
from use of an incomplete set of documents.

Bidders shall use the complete set of documents in preparing their bid. Neither the City
of Mobile nor the Engineer (Architect) assume responsibility for errors or
misinterpretations resulting from use of an incomplete set of documents.

2. INTERPRETATION OF BID DOCUMENTS:

A

Bidders shall carefully study and compare the Bidding Documents and compare various
components of the Bidding Documents with each other, shall examine the site and local
conditions and shall at once report to the Project Manager any errors, inconsistencies
or ambiguities discovered.

Bidders requiring clarification or interpretation of the Bidding Documents shall

make a written request to the Project Manager by 3:00 PM at least five (5)

calendar days prior to the date for receipt of Bids. E-mail requests are required and
should be addressed to gregg.blaize @cityofmobile.org. Interpretations, corrections
and changes to the Bidding Documents will be made by a formal, written Addendum.
Interpretations, corrections and changes to the Bidding Documents made in any other
manner will not be binding, and Bidders shall not rely on them.

Any discrepancy not resolved prior to Bidding shall be bid by the Contractor to provide
for the most costly and/or restrictive interpretation of the documents.

3. BIDDING PROCEDURES:

A,

No Bid will be considered unless made out and submitted on a copy of the Bid
Form as set forth by the Bid Documents.

All blanks on the Bid Form shall be legibly executed in a non-erasable medium.

Sums shall be expressed in both words and figures. In case of discrepancy, the amount
written in words shall govern.
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D. Interlineations, alterations and erasures must be initialed by the signer of the Bid.

E.  All requested Alternates, Unit Prices and Allowances shall be bid as indicated on the Bid
Form and the Bid Documents.

F.  Addenda shall be considered as a part of the Bid Documents and those issued
prior to the opening of Bids shall be acknowledged on the Bid Form and any
adjustment in cost shall be included in the Contract Sum.

4. BID SECURITY:

A. A Cashier’s Check drawn on a bank registered to do business in the State of Alabama
and which is a member of the Federal Deposit Insurance Corporation, or Bid Bond
payable to Owner, City of Mobile, in the amount of 5% of the Base Bid, but in no event
more than $10,000.00, must accompany bid. By submitting a Bid Security, the Bidder
pledges to enter into a Contract with the City of Mobile on the terms stated in the Bid,
and will, if required, furnish bonds covering faithful performance of the Contract and
required insurance certificate. Should the Bidder refuse to enter into such Contract or
fail to furnish such bonds or insurance or any other required document, the amount of
the Bid security shall be forfeited to the Owner as liquidated damages, not as a penalty.

B.  Bid Bond shall be valid for a minimum of sixty (60) days from the date of the Bid. The
Owner reserves the right to retain the security of all Bidders until the successful Bidder
enters into the Contract or until (60) days after Bid opening, whichever is sooner.

C.  Bonds must be issued by a Surety licensed to do business in the State of Alabama. If
the project cost is more than $50,000.00 the Surety must have a minimum rating of
A/Class VI as reported by the latest issue of Best’s Key Rating Guide Property-Casualty
published by Alfred M. Best Company, Inc.

D.  Power of Attorney is required for all Bonds.

E.  The Surety company shall be required to execute AIA Document G-707, “Consent of
Surety to Final Payment” prior to Final Payment of retainage being made to the
Contractor.

5. EXAMINATION OF DOCUMENTS AND SITE WORK:

A.  Before submitting a Bid, Bidders should carefully examine the Bid Documents, visit the
site of the Work, including attendance at the Pre-Bid conference, fully inform
themselves as to existing conditions and limitations, and include in the Bid a sum to
cover the cost of all items included in the Contract and necessary to perform the Work.
The submission of a Bid will be considered as conclusive evidence that the Bidder has
made such examination.

6. SUBMISSION OF BIDS:
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A.

Bid, with Bid Security, Sales Tax Form C-3A, City of Mobile Subcontracting & Major
Supplier Plan and other supporting data specified, shall be contained in a sealed,
opaque envelope, approximately 9 x 12 inches or larger and be marked on the outside
with the words "SEALED BID FOR Arthur R. Outlaw Convention Center Exhibit Hall
Expansion Joint Replacement - PROJECT NUMBER: CN-023-23", the Bid Date, and
Contractor's name, address, and City of Mobile Business License number. And, if
bidding in an amount $50,000 or greater, the State of Alabama General Contractor’s
License number and classification of the Bidder issued by the State of Alabama
Licensing Board for General Contractors shall be written on the envelope.

Bids shall be deposited at the designated location prior to the time and date for receipt
of Bids. Bids received after the time and date specified in the Invitation to Bid, or as
modified by Addendum, will not be considered. Late Bids will be returned to the Bidder
unopened.

The Bidder shall assume full responsibility for timely delivery at the location designated
for receipt of Bids.

Oral, telephonic, facsimile or other electronically transmitted bids will not be
considered.

7. MODIFICATION OR WITHDRAWAL OF BIDS:

A.

A Bid may not be modified, withdrawn, or canceled by the Bidder for a period of sixty
(60) days following the time and date designated for receipt of bids, and each Bidder so
agrees in submitting a Bid.

8. CONSIDERATION AND AWARD OF BIDS:

A.

At the discretion of the City, the properly identified Bids received on time will be
publicly opened and will be read aloud.

The City shall have the right to reject any and all Bids. A Bid not accompanied by a
required Bid security or a Bid which is in any way incomplete or irregular is subject to
rejection.

It is the intent of the City to award a Contract to the lowest qualified Bidder provided
the Bid has been submitted in accordance with the requirements of the Bidding
Documents and does not exceed the funds available. The City shall have the right to
waive informalities and irregularities in a Bid received and to accept the Bid which, in
the City’s judgment, is in the City’s best interest.

The award shall be based on the lowest Total Bid for the Base Bid and any allowances,
plus any alternates and/or options that may be accepted, as listed on the Bid Form.

9. PROOF OF COMPETENCY Of BIDDER:

A.

Bidders may be required to furnish evidence satisfactory to the City of Mobile that they
have sufficient means and experience in the types of work called for to assure the
completion of the Contract in a satisfactory manner.
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10. SIGNING OF CONTRACT:

A.  The Standard Agreement between the City of Mobile and the Contractor, included
herein, shall serve as the Agreement between the City and the Contractor.

B.  The Bidder to whom the Contract is awarded shall, within ten (10) calendar days of
receiving the Contract Forms, properly execute and deliver to the Owner, the following
items with the signed Agreement:

(1). Performance Bond and Labor and Material Payment Bond (originals);
(2). Certificate of Insurance (original) with endorsements to City of Mobile;
(3). Evidence of enrollment in the E-Verify program.

(4). Other documentation as required by the Contract Documents.

C.  Failure or refusal to sign the Agreement or to provide Certificates of Insurance in a form
satisfactory to the City of Mobile, E-Verify verification, or other required
documentation, shall subject the Bidder to immediate forfeiture of Bid Security.

D.  On all documents: City of Mobile Business License, the Alabama Secretary of State

11.

12.

13.

14,

Business Identity, the Alabama Secretary of State Certificate of Authority (out of state
contractors), E-Verify documentation, and ACORD Insurance Form, the Contractor’s
name shall be EXACTLY the same.

NONDISCRIMINATION:

A.

Contractor shall comply with all Federal, State and local laws concerning
nondiscrimination, including but not limited to City of Mobile Ordinance No. 14-034
which requires, inter alia, that all contractors performing work for the City of Mobile
not discriminate on the basis of race, creed, color, national origin or disability, require
that all subcontractors they engage do the same, and make every reasonable effort to
assure that fifteen percent of the work performed under contract be awarded to
socially and economically disadvantaged individuals and business entities.

AMERICANS WITH DISABILITIES ACT (ADA):

A,

Bidders shall comply with the provisions of the Americans with Disabilities Act (ADA) of
1990 which prohibits discrimination against individuals with disabilities.

USE OF DOMESTIC PRODUCTS:

A.

Section 39-3-1, Alabama Code, 1975, provides that the Contractor agree, in the
execution of this Contract, to use materials, supplies and products manufactured,
mined, processed or otherwise produced in the United States or its territories, if
available at reasonable prices, and that breach of this Agreement by the Contractor
shall result in the assessment of liquidated damages in an amount not less than $500.00
nor more than twenty (20} percent of gross amount of the Contract Price.

NON-RESIDENT (OUT OF STATE) CONTRACTORS:
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A.  Preference to Resident Contractors: Section 39-3-5, Code of Alabama, 1975, provides
that a non-resident (out of State) bidder domiciled in a state which grants a preference
to local Contractors is to be awarded a public contract on the same basis as the non-
resident bidder's state awards contracts to Alabama bidders. Alabama bidders are
given a preference to the same extent that a non-resident bidder receives a preference
in his home state. A non-resident bidder must include with any written bid documents
a written opinion of an attorney licensed to practice in the non-resident bidder's state
declaring what preferences, if any, exists in the non-resident's state.

B.  Certificate of Authority: All non-resident (out of State) bidders shall be registered with
the Alabama Secretary of State and the Alabama Department of Revenue prior to
submitting a Bid. Provide the Secretary of State Business “Entity ID Number” on the Bid
Form in the space provided.

15. ALABAMA IMMIGRATION ACT:

A. The State of Alabama Immigration Law (Act No. 2011-535 as amended by Act No. 2012-
491), requires that Contractors not violate federal immigration law or knowingly employ,
hire for employment, or continue to employ an unauthorized alien within the State of
Alabama. In addition, Contractors are required to enroll in the federal E-Verify program
and submit verification of enrollment to the City of Mobile within ten (10) days of
receiving the contract forms (see Section 00600).

16. CITY OF MOBILE BUSINESS LICENSE:

A. A City of Mobile Business License is required and must be current at time of contract
award and throughout contract period.

17. CITY OF MOBILE CONTRACTOR’S BUSINESS LICENSE:

A. A City of Mobile Contractor’s Business License is required and must be current when
contractor signs the contract and throughout contract period.

B. Contractor must qualify and post a $10,000 surety bond with the Land Use/Code
Administration Department before a Contractor’s Business License will be issued by the
Revenue Department. Information on the City Contractor’s License may be obtained by
writing or calling:

Land Use/Code Administration Revenue Department

P.O. Box 1827 P.O. Box 1827

Mobile, Alabama 36633-1827 Mobile, Alabama 36633-1827
Phone: 251-208-7421 Phone: 251-208-7461

18. CITY OF MOBILE BUILDING PERMIT:

A. A City of Mobile Building Permit is required and shall be obtained from the Land Use/Code
Administration Department, but at no cost to the Contractor.
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B.

Contractor is responsible for ensuring that all inspections are successfully performed in
accordance with City of Mobile regulations.

19. CONSTRUCTION SCHEDULE AND ACCESS:

A.

The project shall be completed within thirty (30) calendar days from the date
indicated by the Notice to Proceed.

At all buildings that will remain in use throughout the Construction period, the Contractor
is directed to coordinate all areas of work and scheduling of work with the Owner. Within
five days of the bid opening, the Apparent Low Bidder shall meet with the Owner to
discuss Owner scheduling and priorities. Apparent Low Bidder shall then provide a
proposed schedule within 5 calendar days of the initial meeting for Owner review and
approval.

The Contractor may be allowed additional construction days due to inclement conditions
(“rain days”) only as such are appropriately documented and are in excess of the
NOAA/National Weather Service average (previous 5 years) for the given month. A “rain
day” is defined as more than a “trace” (0.10”) of rain falling within a given 24 hour
period. The Contractor shall provide documentation and formally request any “rain
days” they feel are legitimately due. Documentation shall be submitted to the Project
Manager, in writing, within ten (10) calendar days of the rain event. Claim shall include
documentation of trades adversely impacted and the impacted activities of each trade.

20. SITE CONSIDERATIONS:

21.

A.

It is the Contractor’s responsibility to carefully remove and store any items not
permanently installed within the work areas. We strongly recommend that the
Contractor photograph, videotape or in some manner document any features to be
removed and their condition, prior to removal.

B. Noise and strong smells shall be isolated or kept to a minimum when

adjacent portions of the site are occupied.

Contractor shall be responsible to leave the work area and adjacent site clear of
equipment and debris, etc. at the end of each work day. All final cleaning is the
responsibility of the Contractor and shall be executed prior to acceptance for reuse of
any portion of the site.

A dumpster and lay down area for Contractor materials and staging may be located at
the site and located per the direction of the Owner. The Contractor is responsible for the
removal of the dumpster, any storage containers and any security fencing, temporary
erosion control (BMPs), etc. as soon as practical after their use by the Contractor or the
work is complete.

SALES AND USE TAX EXEMPTION:
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22.

23.

A.  As per the State of Alabama ACT 2013-205, the Alabama Department of Revenue (ADOR)

has been granted the authority to issue a “Certificate of Exemption from Sales and Use Tax
for Governmental Entities” on construction projects. Therefore, this project shall qualify
for State of Alabama Sales and Use Tax Exemptions under this ACT. It is the responsibility
of the Bidder to confirm the potential tax exempt status of their bid with the ADOR and
include any such savings in their bid, as well as accounting for same on their bid form
attachment Sales Tax Form C-3A.

The full text of ACT 2013-205 s available on the State of Alabama Building Commission
web-site at www.bc.alabama.gov .

SUBMISSION OF LIEN WAIVERS AND DBE COMPLIANCE, UTILIZATION REPORTS:

At each monthly Application for Payment submitted to the owner, the Contractor shall
provide completed “City of Mobile DBE Compliance, Utilization Reports” and lien waivers,
including those from Subcontractors and material suppliers.

NOTICE OF COMPLETION:

For Contracts $50,000 or greater:
Contractor shall provide proof of publication of Advertisement of Completion for four
consecutive weeks in a local newspaper, as required in the Title 39, Section 39-1-1,
Subsection (f), of the Code of Alabama. This Advertisement shall not begin until the
Project has been accepted by the City of Mobile.
Notice of Completion advertisement shall read as follows:

STATE OF ALABAMA
COUNTY OF MOBILE

NOTICE OF COMPLETION

In accordance with Chapter 1, Title 39, Code of Alabama, 1975, NOTICE IS HEREBY given
that (COMPANY NAME) has completed the contract for City of Mobile, Arthur R. Outlaw
Convention Center, Expansion Joint Replacement- CN-023-23, Mobile, Alabama 36602.
All persons having any claims for labor, material or otherwise in connection with this
project should immediately notify the Architectural Engineering Department, City of
Mobile, P.O. Box 1827, Mobile, Alabama 36633-1827.

Advertisement shall not begin until the Project has been accepted by the City of Mobile
as Substantially Complete.

SECTION 00300 -7 SUPPLEMENTARY INSTRUCTIONS TO BIDDERS
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24, CONTRACTOR WARRANTY AND CERTIFICATION:

A. Upon completion of the contract, the Contractor shall certify under oath that all bills
have been paid in full.

B. Contractor shall provide a one year Labor and Materials Warranty on company
letterhead in addition to other warranties required by the Bid Documents.

25. LIQUIDATED DAMAGES

A.  Atime charge equal to Two Hundred Fifty Dollars ($250.00) per calendar day will be
made against the Contractor for the entire period that any part of the Work remains
uncompleted, or any required closeout documents are not acceptably submitted, for
more than thirty (30) calendar days after the time specified for the Substantial
Completion for the Work, the amount of which shall be deducted by the owner, and
shall be retained by the Owner out of monies otherwise due the Contractor in the final
payment, not as a penalty, but as liquidated damages sustained.

END OF SECTION

SECTION 00300 -8 SUPPLEMENTARY INSTRUCTIONS TO BIDDERS
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SECTION 00400

BID FORM

Copies of the following Bid Forms shall be used. Bids submitted on alternate forms may be
rejected. Fill in all blank spaces with an appropriate entry. Bid Form must be signed by an officer
of the company and notarized.

TO: City of Mobile, 205 Government St., P.O. Box 1827, Mobile, AL, 36633

REF:  PROIJECT NO.: CN-023-23
PROJECT NAME: Arthur R. Outlaw Convention Center- Expansion Joint
Replacement
PROJECT LOCATION: 1 South Water Street
Mobile, Alabama, 36602

In compliance with the Bid Documents and having carefully and thoroughly examined said
documents for the subject Work prepared by the City of Mobile, Architectural Engineering
Department and Consultant dated February 2, 2023; and all Addendum (a) Number(s)

, dated , 2023 (CAUTION: before submitting any bid
it is the Bidder’s responsibility to check with the Architectural Engineering Department for all
Addenda or special instructions that may impact the Bid) thereto, receipt of which is hereby
acknowledged, the premises and all conditions affecting the Work prior to making this Proposal,
the Undersigned Bidder, hereby

COMPANY NAME:

ADDRESS: PHONE

ALABAMA GENERAL CONTRACTOR LICENSE NO.

CITY OF MOBILE BUSINESS LICENSE NO.

SECRETARY OF STATE OF ALABAMA BUSINESS IDENTITY NO.

SECRETARY OF STATE OF ALABAMA ACCOUNT NO.

(Note: Secretary of State Account Number shall be filled in only by non-resident bidders)
(Check one) []A Corporation []A Partnership [] An Individual Doing Business

hereby proposes to furnish all labor, materials, tools, equipment, and supplies and to sustain all
the expenses incurred in performing the Work on the above captioned Project in accordance with
the terms of the Contract Documents, and all applicable laws and regulations for the sum listed
below. The initial term of the Contract shall extend for sixty (60) calendar days from the date of
the Notice to Proceed.

Section 00400 -1 BID FORM
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Total Base Bid: S .00
(Fill in here and in Total Bid below)

TOTAL BASE BID:

Dollars, ($ .00)
{Amount in Words) (Amount in Figures)
Additive Alternate #1:
Dollars & No Cents § .00
Amount in Words Amountin#'s

(Note: Show amount in both words and figures. In case of discrepancy, the amount in words shall
govern). Bids shall be provided in whole dollar amount with no cents.

BID SECURITY: The undersigned Bidder agrees that the attached Bid Security, as a Cashier's Check
drawn on a bank registered to do business in the State of Alabama and which is a member of the
Federal Deposit Insurance Corporation, or a Bid Bond, made payable to the City of Mobile, in the
amount of 5% of the bid amount, but in no event more than $10,000, as the proper measure of
liquidated damages which the City will sustain by the failure of the undersigned to execute the
Contract. Said Bid Security shall become the property of the City of Mobile as liquidated damages
as specified in the Contract Documents.

AMERICANS WITH DISABILITIES ACT (ADA): The undersigned Bidder agrees to fully comply with all
requirements of the Americans with Disabilities Act of 1990 and the Amendment Act.

NONDISCRIMINATION: Contractor shall comply with all Federal, State and local laws concerning
nondiscrimination, including but not limited to City of Mobile Ordinance No. 14-034 which
requires, inter alia, that all contractors performing work for the City of Mobile not discriminate on
the basis of race, creed, color, national origin or disability, require that all subcontractors they
engage do the same, and make every reasonable effort to assure that fifteen percent of the work
performed under contract be awarded to socially and economically disadvantaged individuals and
business entities.

SIGNATURE: If the undersigned Bidder is incorporated, the entire legal title of the company
followed by "a corporation" should be used. If Bidder is an individual, then that individual's full
legal name followed by doing business as (d/b/a) and name of firm, if any, should be used. If
Bidder is a partnership, then full name of each partner should be listed followed by "d/b/a" and
name of firm, if any.

Ensure that name and exact arrangement thereof is the same on all forms submitted with this
Bid. If a word is abbreviated in the official company name, such as "Co.", then use that
abbreviation. If not abbreviated in the official name, spell out.

Bidder agrees not to revoke or withdraw this Bid until sixty (60) calendar days following the time

and date for receipt of bids. If notified in writing of the acceptance of this Bid within this time
period, Bidder agrees to execute a Contract based on this Bid on the proscribed form within ten
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(10) calendar days of said notification and to furnish Performance Bond and Materials and
Payment Bond as specified.

COMPANY NAME:

(Printed or Typed)
BY:

(Signature of Company Officer)
COMPANY OFFICER:

(Printed or Typed)
TITLE DATE , 2023
(Printed or Typed)

Sworn to and subscribed before me this day of 2023
Notary Public
Attachments: Bid Security, with Power of Attorney

1

2. Secretary of State Authorization (Out of state bidders only)
3. Sales Tax Form C-3A

4 Supplier Diversity Subcontracting & Major Supplier Plan

END OF BID FORM
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ACCOUNTING OF SALES TAX
ATTACHMENT TO BID FORM SECTION 00400[KC1]
SALES TAX FORM C-3A

To: City of Mobile Date:

Name of Project: Arthur R. Outlaw Convention Center -Expansion Joint Replacement
Project Number: CN-023-23

SALES TAX ACCOUNTING

Pursuant to Act 2013-205, Section 1(g) the Contractor accounts for the sales tax NOT included in the bid
proposal form as follows:

ESTIMATED SALES TAX AMOUNT

BASE BID: S

ADD ALT. #1: S

Failure to provide an accounting of sales tax shall render the bid non-responsive. Other than determining
responsiveness, sales tax accounting shall not affect the bid pricing nor be considered in the
determination of the lowest responsible and responsive bidder.

Legal Name of
Bidder

Mailing Address

*By (Legal Signature)

*Name (type or print) (Seal)

*Title

Telephone Number




EXHIBIT 3

> . Contact Office of Supplier Diversity for
]’@\.4 OFFICE OF SUPPLIER DIVERSITY questions on completing this form.
L].] ‘? h,l C |TY OF M O BILE - Via emammhr;g::eg?;!g@gtyofmoblle.org
Subcontracting and Major Supplier Plan 205 Government Street, 5" Flaar

Bidders and Proposers — Please complete and submit these forms as required by your City of Mobile Bid or Proposal
Specification.

If you are submitting a proposal in response to a Request for Qualifications, Request for Proposal, or other solicitation
("Solicitations”) issued by the City of Mobile, the bid specification may require you to utilize disadvantaged business enterprise
(“DBE") subcontractors and suppliers. If DBE participation is required, you must complete and submit these forms with your
proposal. If required, failure to submit this form will render your bid non-responsive. NOTE: To satisfy participation requirements
for a federally funded project, you must utilize DBEs certified through the Alabama Unified Certification Program.

If DBE participation is required, and you fail to satisfy the participation requirement, you must show that you made a good
faith effort to include such participation; you will be required to submit DBE Compliance Form 2 and include additional information
if needed. When so required, failure to address adequately the good faith effort factors on Form 2 will render your bid or
proposal non-responsive. The "good faith effort” factors on Form 2 are not intended to be a mandatory, exhaustive, or exclusive.

You are encouraged to work with the City of Mobile Supplier Diversity Manager when preparing this form. Please consult
with the City Supplier Diversity Manager for a list of eligible DBEs. The “good faith effort” factors on Form 2 are not intended
to be mandatory, exhaustive, or exclusive; they are a tool to help you, and the City of Mobile, determine whether you made
efforts which, by their scope, intensity, and appropriateness to the objective, would reasonably be expected to fulfill the
participation requirement.

About “DBEs”: Disadvantaged business enterprise or DBE means a for-profit small business concern (1) That is at least
51 percent owned by one or more individuals who are both socially and economically disadvantaged or, in the case of a
corporation, in which 51 percent of the stock is owned by one or more such individuals; and (2) whose management and daily
business operations are controlled by one or more of the socially and economically disadvantaged individuals who own it.

About “Good Faith” Effort: Good faith efforts means efforts to achieve a DBE goal or other requirement of this part which,
by their scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfill the program requirement.
The City of Mobile expects contractors holding large contracts to recruit and engage DBEs to be a part of their team.

Eailure to submit this form. when so required by the bid or proposal specification, will render your bid non-responsive.

Page 1 of 5
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251.208.7967

— , Contact Office of Supplier Diversity for
j OFFICE OF SUPPLIER DIVERSITY questions on completing this form.
< i CITY OF MOBILE Via emai:Archnique kidd@cityofmobile.org
e Subcontracting and Major Supplier Plan 205 Government Street, 5" Floor

FORM 1: Background and Plan
Section L. Information about your company

Company

Address

Telephone
E-Mail

RFP/RFQ Solicitation Number

Project Description

Is your company a DBE company? | Yes [ ] No [ ]
Work force demographics Male Female Minority Non-minority SDVO

ITotal #of Employees

Subcontractor/Major Supplier Plan submitted by:

Printed Name:

Signature: Date:

Title:

The following employee will be designated as the DBE Liaison for all communication regarding DBE participation including documentation
for DBE patticipation and maintenance of records of Good Faith Efforts for this contract award:

Name: Title:
Email: Phone:
Page 2 of 5
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OFFICE OF SUPPLIER DIVERSITY

CITY OF MOBILE

Subcontracting and Major Supplier Plan

Contact Office of Supplier Diversity for
questions on completing this form.
Via emai:Archnique. kidd@cityofmobile.org
251.208.7967
205 Government Street, 5" Floor

FORM 1: Background and Plan (Cont’d

Section Il. Subcontractors/Major Vendors Supplier Plan submitted by:

Please Print Company Your Bid/Proposal Amount $ Date:
/ / Description
Name of Bidder/Proposer:
I intend to use the following subcontractors: (Attach additional pages if necessary)
Subcontractor or Phone Scope of Work to be performed $$ Value to be |% Of Your DBE? Official
Major Supplier Performed Bid Verification
Amount Only

Page 3 of 5
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OFFICE OF SUPPLIER DIVERSITY

¢ CITY OF MOBILE
W Subcontracting and Major Supplier Plan

Form 2: Good Faith Effort Documentation

Name of Bidder:
Contact Person: Phone Email

Please complete this form if you are unable to identify DBE subcontractors or suppliers to reach 15% of the value of your bid.

YES (0)| NO (D)) Did you do these suggested areas for DBE recruitment and engagement

PRE-BID MEETING(S): The bidder attended all pre-bid meetings scheduled by the City to inform
DBEs of contracting and subcontracting opportunities.

CMDBE/ALDOT DBE LIST(S): The bidder utilized the Office of Supplier Diversity's list or lists of certified through the Alabama Department of
Transportation UCP DBE Listing

SMALL CONTRACT(S): The bidder selected specific portions of the work to be performed by DBESs in order to increase the likelihood of
meeting the DBE goals (including breaking down contracts into smaller units to facilitate DBE participation).

Consider support services, including insurance, accounting, temporary labor, and transportation, landscaping, and janitorial as potential areas for
DBE use.

FOLLOW-UP: The bidder followed-up initial indications of interest by DBEs by contacting those
DBEs to determine with certainty if they remained interested in bidding.

GOOD FAITH NEGOTIATIONS: The bidder negotiated in good faith with interested DBEs and did not reject DBEs as unqualified without sound
business reasons based on a thorouah investigation of their capabilities. Bidders are not expected to engage unqualified subcontractors or
subcantractors whose pricing, after negotiation, remains excessive or unreasonable. (Please document qualification deficiencies or
unreasonable pricing if it prevented your engagement of specific DBE subcontractors.)

ADVERTISEMENT: The bidder advertised in general circulation and/or trade association publications concerning subcontracting
opportunities and allowed DBEs reasonable time to respond.

INTERNET ADVERTISING: The bidder advertised DBE and/or subcontracting opportunities in the newspaper or other internet porals that are
accessible to DBEs and/or potential subcontractors.

Page 4 of 5
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OFFICE OF SUPPLIER DIVERSITY
¢ CITY OF MOBILE
W Subcontracting and Major Supplier Plan

INFORMATION: The bidder provided interested DBEs with adequate information about the plans,
specifications and requirements of the subcontract.

WRITTEN NOTICE(S): The bidder/proposer took the necessary steps to provide written nolice in a manner reasonably calculated to inform
DBEs of subcontracting opportunities and allowed sufficient time for them to participate effectively.

COMMUNITY RESOURCES: The bidder/proposer used the services of available community organizations,
small and/or disadvantaged business assistance offices and other organizations that provided assistance in

the recruitment and placement of DBE firms.

CONTRACT RECORDS:
The bidder/proposer has maintained the following records for each DBE that has bid on the subcontracting opportunity:

1. Name, address, email address and telephone number

2. A description of information provided by the bidder/proposer or subcontractor: and

3. A statement of whether an agreement was reached, and if not, why not, including any reasons for
concluding that the DBE was unqualified to perform the job.

Section 2(B)
There are not ways to break out 15% of the value of this contract for subcontractors / suppliers. Provide further detail in Section2(c)

if the inability to break-out 15% of the value of the contract was the reason, or a reason, you could not meet the participation requirements.

Could not find sufficient DBEs to provide subcontracting or supplier services.

DBEs were available but did not have sufficient qualifications or experience to meet the needs of this contract.
Please indicate additional efforts you have taken to recruit and engage DBEs.

Page 5 of 5
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AIA Document A101™ — 2017

Standard Form of Agreement Between Owner and Contractor
where the basis of payment is a Stipulated Sum

AGREEMENT made as of the « % day of «
»
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

«City of Mobile »« »
«P. O. Box 1827 » =0
«Mobile, Alabama 36633-1827 »

« »

and the Contractor:
(Name, legal status, address and other information)

W Nl
Wy
02

«City of Mobile Business License Number: »
«Secretary of State Registration Number; »
for the following Project:

(Name, location and detailed description)

«

The Architect:
(Name, legal status, address and other information)

Architectural Engineering Department

P.O. Box 1827

Mobile, Alabama 36633-1827

The Owner and Contractor agree as follows.

» in the year «

ADDITIONS AND DELETIONS:
The. author of this document
has added information
needed for its completion.
The author may also have
revised the text of the
original AIA standard form.
An Additions and Deletions
Report that notes added
information as well as
revisions to the standard
fbrmfﬁext is available from
the autheor and should be
reviewed.

This document has important
legal conseguences.
Consultation with an
attorfiey/is encouraged with
respect to its completion
or modification.

Theparties should complete
Al01™=2017, Exhibit A,
Insurance and Bonds,
contempp?aneously with this
Agreement. AIA Document
A201™-2011, General
Conditions of the Contract
for Construction, is
adopted 4An this document by
re;erenée‘ Do not use with
other gerieral conditions
unless this document is
modified.

:

i
i

ELECTRONIC COPYING of any

portion of this AIA® Document
to another electronic file is

prohibited and constitutes a
violation of copyright laws

as set forth in the footer of

this document.

AIA Document Al01™ - 2017. Copyright & 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007, 2017 and
2021 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and

International Treaties. Unauthorized reproduction or distribution of this AIA®

Document, or any portion of it, may result in severe civil

and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by BRIA software at
11:03:48 on 10/02/2017 under Order No.1510507108 which expires on 08/29/2018, and is not for resale.

User Notes:

{1949587802)
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4 CONTRACT SUM

5 PAYMENTS

6 DISPUTE RESOLUTION

7 TERMINATION OR SUSPENSION

8 MISCELLANEOUS PROVISIONS
9 ENUMERATION OF CONTRACT DOCUMENTS, INSURANCE AND BONDS

ARTICLE 1 THE CONTRACT DOCUMENTS
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and
are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the
entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or
agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in
Article 9.

b3
ARTICLE 2 THE WORK OF THIS CONTRACT / é
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others (See attachment Exhibit A).

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 3.1 The date of commencement of the Work shall be:
(Check one of the following boxes.)

[«X» ] A date set forth in a notice to proceed issued by the Owner.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work. !
' .
§ 3.3 Substantial Completion i
§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Confractor shall
achieve Substantial Completion of the entire Work:

(Check one of the following boxes and complete the necessary information.)

[ «X'» ] Not later than «t » ( » ) calendar days from the date of the Notice to Proceed for commencement of
the Work. :

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages,
if any, shall be assessed as set forth in Section 4.5.

AIA Document Al01™ - 2017. Copyright ® 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007, 2017 and
2021 by The American Institute of Architects. All rights reserved. WARNING: This AIA* Document is protected by U.S. Copyright Law and
International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil
and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at
11:03:48 on 10/02/2017 under Order No.1510507108 which expires on 08/29/2018, and is not for resale.

User Notes: (1949587802}
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ARTICLE 4 CONTRACT SUM
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the

Contract. The Contract Sum shall be «» (§ »), subject to additions and deductions as provided in the Contract
Documents.

Base Bid
Contingency Allowance:
Total Contract Sum:

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:

Item

13
H

§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)

$
Contingency Allowance: ($0.00)
A. Contingency Allowance shall cover cost of material, labor, overhead, profit and other expenses for complete
installation of items of additional work as required for a complete, functional project. || ...

B. Contingency Allowance shall be used for unforeseen conditions not covered in the construction documents.

C. All extra work under this section must be authorized by the Owner, in writing, prior to materials or
undertaking work.

D. Upon completion of the Work, the unused portion of the Allowance shall be credited back to the'Owner in
the form of a Change Order. /

E. Allowances are subject to the same provision of AIA 201 Article 7.3.7.

§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit pricewill be applicable.)

§ 4.5 Liquidated damages:
(Insert terms and conditions for liquidated damages, if any.)

«A time charge equal to Two Hundred Fifty and 00/100 Dollars ($250.00) per calendar day will be made against the
Centractor for the entire period that any part of the Work remains uncompleted or any required closcouts documents
are not acceptably submitted for more than thirty (30) days after the date specified for the substantial Completion of
the Work, the amount of which shall be deducted by the owner, and shall be retained by the Owner out of monies.
otherwise due the Contractor in the final payment, not as a penalty, but as liquidated damages sustained. »

ARTICLE 5 PAYMENTS

§ 5.1 Progress Payments \ 3

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents. §

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month enjd}ng on the 25th of the
month. | SR

« »
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User Notes: {1949587802)

3



§ 5.1.3 Provided that an Application for Payment in acceptable format is received by the Architect not later than the
first «Ist » day of a month, the Owner shall make payment of the amount certified to the Contractor not later than
the tenth «10th » day of the «following » month. If an Application for Payment in acceptable format is received by
the Architect after the application date fixed above, payment of the amount certified shall be made by the Owner not
later than «forty » ( «40 » ) days after the Architect receives the Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the
Contractor in accordance with the Contract Documents. The schedule of values shall allocatg'the entire Contract
Sum among the various portions of the Work. The schedule of values shall be prepared in such form, and supported
by such data to substantiate its accuracy, as the Architect may require. This accepted schedule of values shall be
used as a basis for reviewing the Contractor’s Applications for Payment. § b

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end
of the period covered by the Application for Payment.

§ 5.1.6 In accordance with AIA Document A201, General Conditions of the Contract for Construction (including
Owner’s then-current modifications), and subject to other provisions of the Contract Documents, the amount of each
progress payment shall be computed as follows:

§ 5.1.6.1 The amount of each progress payment shall first include:

A That portion of the Contract Sum properly allocable to completed Work;

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and
suitably stored at the site for subsequent incorporation in the completed construction.-or, if approved
in advance by the Owner, suitably stored off the site at a location agreed upon in writmg and insured
as specified;

.3 Completed work shall be determined by multiplying the percentage completion of each portion of the
Work by the share of the Contract Sum allocated to that portion of the Work in the schedule of
values. /

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:
A The aggregate of any amounts previously paid by the Owner;
.2 The amount, if any, for Work that remains uncorrected and for which the Arch[tect has previously
withheld a Certificate for Payment as provided in Article 9 of AIA Document A201-2017;
3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier
unless the Work has been performed by others the Contractor intends to pay;
4 For Work performed or defects discovered since the last payment application, any amnunt for which
the Architect may withhold payment, or nullify a Certificate of Payment in whole or m part as
provided in Article 9 of AIA Document A201-2017; and L
.5 Retainage withheld pursuant to Section 5.1.7.
§ 5.1.6.3 Any Progress Payment shall include partial release of liens for material and labor for prev10us application
for payment amount approved and paid. The DBE Utilization Report shall be included with the pay application.

§ 5.1.7 Retainage i

§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment otherwise due:

(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of
retainage may be limited by governing law.)

«Five percent (5%) of the first fifty percent (50%) of the completed work and after fifty percent (50%) completion
has been accomplished, no further retainage shall be held from the original Contract Sum. Increases in the contract
sum by Change Order shall also be subject to retainage.»

§ 5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)

«N/A »
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§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment
pursuant to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include
retainage as follows:

(Insert any other conditions for release of retainage upon Substantial Completion.)

«The net amount of the Retainage shall be equal to two and one half percent (2.5%) of total Contract Sum, as
increased or decreased by Change Order. »

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay
the Contractor any additional amounts in accordance with Article 9 of AIA Document A201.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payrfjénts to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment

§ 5.2.1 Final monthly progress payment, constituting the entire unpaid balance of the Contract Sum, less retainage,
shall be made by the Owner to the Contractor when
A the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Article 12 of AIA Document A201 (including Owner’s then-current
modifications which may be obtained from the Owner or, alternatively, a copy of which is
incorporated in the Project Manual and incorporated by reference herein as a part thereof), and to
satisfy other requirements, if any, which extend beyond final payment; and
.2 aCertificate of Substantial Completion has been issued by the Architect/Owner and the project
accepted.

§ 5.2.2 The Owner’s final payment to the Contractor of retainage shall be made as follows:

« The final two and one half percent (2.5%) of the total Contract Sum retained will not be paid until proof of
publication is submitted and all written claims paid in full. Contractor to submit the following:
*Contractor’s Affidavit of Payment of Debts and Claims (AIA form G706, included in contract documents) with
a.) Contractor’s Release or Waiver of Liens
b.) Releases or Waivers of Liens from Subcontractors and Material and Equipment Suppliers;
Contractor’s Affidavit of Release of Liens (AIA form G706A, included in contract documents);
*Consent of Surety, if any, to final payment (AIA form G707, included in contract documents);
*Any additional close out requirements per the contract documents; and
*Notarized Affidavit of Notice of Completion advertisement from publisher.

Contractor shall provide proof of publication of Notice of Completion in a local newspaper once per week for four
(4) consecutive weeks, as required in the Title 39, Section 39-1-1, Subsection (f), of the Code of Alabama quoted
below. “The Contractor shall, immediately after the completion of the contract, give notice of Completion by an
advertisement in a newspaper of general circulation published within the city or county in which the work has been
done, for a period of four (4) consecutive weeks. A final settlement shall not be made upon the contract until the
expiration of thirty (30) days after the completion of the notice. Proof of publication of the notice shall be made by
the contractor to the authority by whom the contract was made by affidavit of the publisher and a printed copy of the
notice published. If no newspaper is published in the county in which the work is done, the notice may be given by
the contract.” (Acts 1927, No. 39, 9.37; Acts 1935, No. 39, 9. 70; Code 1940, T. 50, Section 16; Acts 1983, No. 83-
737, 9.1203; Acts 1989, No. 89-650m 9. 1284, Section 1; Acts 1994, No. 94-207, p. 270, Section 1; Acts 1997, No.
97-225, p. 348, Section 1.)

The Notice of Completion shall read as follows:
STATE OF ALABAMA

COUNTY OF MOBILE
NOTICE OF COMPLETION
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In accordance with Chapter I, Title 39. Code of Alabama, 1975, NOTICE IS HEREBY given that ( Tindle
Construction LLC) has completed the contract for ( City of Mobile Saen ger Theater- Lineset Repairs, 6 South
Joachim Street, Mobile, Alabama 36602 ). All persons having any claims for labor, material or otherwise in

connection with this project should immediately notify the Architectural Engineering Department, City of Mobile, P.
0. Box 1827, Mobile, Alabama 36633-1827.

Publication of the Notice of Completion shall not begin until the Project has been accepted as Substantially
Complete by the City of Mobile. »

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 Initial Decision Maker :

The Engineer will serve as the Initial Decision Maker pursuant to Article 15 of AIA Docum ent A201, unless the
parties appoint below another individual, not a party to this Agreement, to serve as the Initial Décision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the\lnitial Decision Maker,
if other than the Architect.)

WN/A »

§ 6.2 Binding Dispute Resolution
For any Claim, the method of binding dispute resolution shall be as follows:
(Check the appropriate box.)

[«X»] Litigation in a court of competent jurisdiction

§ 6.3 Governing Law and Venue
This Agreement shall be governed by the laws of the State of Alabama, and the appropriate venue of any actions
arising out of this Agreement shall be a court of proper jurisdiction in Mobile, Alabama.

ARTICLE 7 TERMINATION OR SUSPENSION

§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14.of AIA Document
A201, General Conditions of the Contract for Construction, including Owner’s then-current modifi cations, a copy of
whlch is incorporated in the contract documents and incorporated by reference herein as a part thereof..

7.1.1 TERMINATION OF CONTRACT A\ L/

The Owner or Contractor may terminate the contract upon thirty (30) days written notice. Notice hum the Owner
shall be mailed to the address provided by the Contractor on this form. Notice to the City shall b\. addressed (fill in
address). The City shall not be liable for payment to the Contractor for lost profit or damages as llu. result of its
termination of the contract. :

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201, General
Conditions of the Contract for Construction, including Owner’s then-current modifications, a copy of which is
incorporated in the contract documents and incorporated by reference herein as a part thereof.

ARTICLE 8 MISCELLANEQUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents. A copy of such amended, revised or supplemental provision is incorporated in the contract documents
and hereby incorporated by reference herein as a part thereof.

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)
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«Director, Architectural Engineering Department
«P. 0. Box 1827 »
«Mabile, Alabama 36633-1827 »

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)

«

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten (10) days’ prior notice to
the other party.

§ 8.5 Insurance and Bonds

§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth below:

The Contractor shall purchase and maintain from a company or companies lawfully authorized to do business in the
jurisdiction in which the Project is located such insurance as will protect the Contractor ["mn;l iclaims set forth below
which may arise out of or result from the Contractor’s operations be by the Contractor or by:a Subcontractor or by
anyone directly or indirectly employed by any of them, or by anyone for whose acts any of them may be liable:

1 Claims under workers’ compensation, disability benefit and other similar employee benefit acts
that are applicable to the Work to be performed; '

2 Claims for damages because of bodily injury, occupational sickness or disease, or death of the
Contractor’s employees; '

3 Claims for damages because of bodily injury, sickness or disease, or death of any-person other
than the Contractor’s employees;

4 Claims for damages insured by usual personal injury liability coverage;

5 Claims for damages, because of injury to or destruction of tangible property, including loss of use
resulting therefrom; &

.6 Claims for damages because of bodily injury, death of a person or property damage arising out of
ownership, maintenance or use of a motor vehicle;

7 Claims for bodily injury or property damage arising out of completed operations: and

R Claims involving contractual liability insurance applicable to the Contractor’s obligations under

Section 3.18 of the General Conditions of the Contract for Construction. |
E3

The Contractor shall take out and maintain during the life of the Contract no less than the following amounts of
insurance with the City of Mobile named as an additional insured. Contractor shall submit a Certificate of
Insurance. Insurance companies listed as the "Companies Affording Coverage" shall be authorized by the Secretary
of the State of Alabama. Insurance produced out of the State of Alabama must be signed or counter signed by a
licensed Agent of Alabama, with the Agent’s name, address and telephone number typed or printed on'the face of
the Certificate of Insurance. &

B Workmen’s Compensation Insurance: - Statutory-amount and coverage as required by all
applicable laws, rules or regulations of the State of Alabama and the United States of America,
Including the U. S. Longshore and Harbor Workers Act and the Jones Act, if applicable.

£ Lol |

2 Employee’s Liability Insurance shall be provided for limits of liability r:oéE less than:|
A. Bodily Injury by Accident $1,000,000 eact;waccident
B. Bodily Injury by Disease $1,000,000 éach employee
C. Bodily Injury by Disease $1,000,000.each policy

3 United States Longshoreman’s Harbor Worker’s Act. Il ;

4 Jones Act Coverage (if applicable) placed either in the Workers Compens;tion..ontl;lzough the
Marine General Liability. !
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=5 The Contractor shall provide Broad Form (commonly termed Comprehensive) General Liability
Insurance (including premises- product—completed operations, independent contractors, and blanket
contractual liability), specifically covering the obligations assumed by the Contractor for limits of

liability not less than:
A. Bodily Injury $1,000,000 each person
$1,000,000 each occurrence
B. Property Damage $1,000,000 each occurrence; or
C. Bodily Injury and
Property Damage $1,000,000 combined single limit
i
.6 Such comprehensive policy shall include the following: T
A. All liability of the Contractor, for the Contractor’s Direct Operations.
B. Subcontractor’s Operations.
C. Completed Operations Cover, thereby meaning any loss which shall occur after the

contract has been completed, but which can be traced back to the!Contract.
General Aggregate Limit of $2,000,000 shall apply on a "Per Project” Basis.
Contractual Liability, meaning thereby; any risk assumed by the Contractor
under Hold Harmless Agreements or any other assumption of |lﬂblllly but
specifically items 11.1.1.8.3G herein below
Broad Form Property damage Coverage, including Completed Operatmns
Personal Injury Liability, with employee’s exclusions removed.
Explosion and Collapse Hazard:

Included or X Not Applicable.
Underground Hazard:

Included or X Not Applicable. t

™o

SRR

—

. Marine General Liability shall include Premises and Operations, Personal.and
Advertising Injury, Products and Completed Operations, Protection and Indunmty
including vessel and crew (if applicable). o

i
K. Deletion of watercraft exclusion with respect to non-owned vessels and contractual
Liability for watercraft exposure not covered by Protection and Indemnity policy.

L. The Marine General Liability policy must include an endorsement to cover “Sudden
And Accidental Pollution.”

i The Contractor shall carry for himself and shall require that all Subcontractors and all Owners of
Automobiles or trucks rented or hired on the contract carry, until the Contracts is com pleted,
Comprehensive Automobile Liability Coverage for Bodily Injury and property.  Damage for any
auto in amounts not less than the minimum amounts as indicated. The Contractor and
Subcontractor shall also carry for themselves insurance for all non-owned and hired automobile at
the limits of liability as indicated below:

A. Bodily Injury $1,000,000 each person
$1,000,000 each occurrence
B. Property damage $1,000,000 each occurrence; or,
C. Bodily Injury and
Property damage $1,000,000 combined single limit
.8 Umbrella/Excess Liability: $2,000,000 combined single limit each

occurrence for bodily injury and/or property damage

9 Builder’s Risk Coverage (Property Insurance): The Contractor shall carry for the Owner, himself,
and all Subcontractors a Builder’s Risk Policy to cover the full amount of the Contract during
construction, fabrication or erection of any equipment.
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A.  The Contractor shall purchase and maintain, in a company or companies lawfully authorized
to do business in the jurisdiction in which the Project is located, property insurance written
on a builder’s risk “all-risk” or equivalent policy form in the amount of the initial Contract
Sum, plus value of subsequent Contract Modifications and cost of materials supplied or
installed by others, comprising total value for the entire Project at the site on a replacement
cost basis. Such property insurance shall be maintained, unless otherwise provided in the
Contract Documents or otherwise agreed in writing by all persons and entities who are
beneficiaries of such insurance, until final payment has been made as provided in Section
9.10 or until no person or entity other than the Owner has an insurablé interest in the
property, whichever is later. This insurance shall include interests of the Owner, the
Contractor, Subcontractors, Sub-subcontractors, and the Design Professionals in the Project.

B.  Property insurance shall be on an “all-risk” or equivalent policy form and shall include,
without limitation, insurance against the perils of fire (with extended ¢overage) and physical
loss or damage including, without duplication of coverage, theft, vandalism, malicious
mischief, collapse, windstorm, falsework, testing and startup, temporary buildings and debris
removal including demolition occasioned by enforcement of any applicable legal
requirements, and shall cover reasonable compensation for Arch itect’s and Contractor’s
services and expenses required as a result of such insured loss. |

i

i

C.  If the property insurance requires deductibles, the Contractor shall pa}E costs not covered
because of such deductibles. Deductibles shall be limited to a maximum of $2,500.00 unless
the loss is caused by windstorm; then deductible shall be a maximum of three percent (3%)

of the insured value.

D. This property insurance shall cover the full value of equipment, material, and other portions
of the Work stored off the site, and also portions of the Work in transit. There shall be no
limits on the value of loss per occurrence. a8

E. A named storm endorsement is required. The deductible shall be a maximum of three
percent (3%) of the insured value. ¢
{

.10 A Surety authorized to do business in the State of Alabama shall furnish the requi.'red
Insurance.

11 The standard ACORD™ format shall be provided. The ACORD™ Certificate must be signed or
countersigned by a Licensed Resident Agent of the State of Alabama and the agent’s name,
address and telephone number must appear on the face of the certificate.

%

A2 The Surety must have a minimum rating of A/Class VI as reported in the latest issue of Best’s Key
Rating Guide Property-Casualty, published by Alfred M. Best Company, Inc. if'tlie bid price
exceeds $50,000.00.

13 “In Rem” endorsement.

The insurance shall be written for not less than limits of liability specified in the Contract Doctimients or required by
law, whichever coverage is greater. Coverages, whether written on an occurrence or claims-made basis, shall be
maintained without interruption from the date of commencement of the Work until the date of final payment and
termination of any coverage required to be maintained after final payment, and, with respect to the Contractor’s
completed operations coverage, until the expiration of the period for correction of Work or for'such other period for
maintenance of completed operations coverage as specified in the Contract Documents.

Certificates of insurance acceptable to the Owner shall be filed with the Owner within ten (10) calendar days from
date of issuance of contract forms for execution. Contractor shall deliver to the City of Mobile, certificates of
insurance certifying the existence and limits of the insurance coverages along with separate policy.endorsements.
Contractor shall also be responsible for delivering policy renewal certificates to the City of Mobile, and thereafter
upon renewal or replacement of each required policy of insurance. These certificates and the insurance policies shall
contain a provision that coverages afforded under the policies will not be cancelled subject to non-renewal nor
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material change, or allowed to expire without at least thirty (30) days’ (except ten (10) days from non-payment)
prior written notice has been given to the Owner. An additional certificate evidencing continuation of liability
coverage, including coverage for completed operations, shall be submitted with the final Application for Payment
and thereafter upon renewal or replacement of such coverage until the expiration of the time. Information
concerning reduction of coverage on account of revised limits or claims paid under the General Aggregate, or both,
shall be furnished by the Contractor with reasonable promptness.

All policies of insurance, except worker’s compensation, shall be endorsed to provide that all such insurances are
primary and non-contributing with any other insurance maintained by the City of Mobile andendorsed to waive
rights of subrogation in favor of the City of Mobile. |}

The Contractor shall cause the commercial liability coverage required by the Contract Documents to include (1) the
Owner, the Architect and the Architect’s Consultants as additional insureds for claims caused in whole or in part by
the Contractor’s negligent acts or omissions during the Contractor's operations; and (2) the OWiiéf d$ an additional

insured for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the Contractor’s
completed operations. ’

§ 8.5.2 The Contractor shall provide bonds as set forth below:

Contractor shall furnish bonds covering faithful performance of the Contract and payment of ’gobligalicns arising
thereunder. i

Upon the request of any person or entity appearing to be a potential beneficiary of bonds coyering payment of
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a
copy to be furnished. HdL —

The Labor and Material Payment Bond and the Performance Bond shall each be for one hundred perceht (100%) of
the Contract Sum.

1. Bond shall be submitted with the executed agreement on provided form(s).

2. Power of Attorney is required for both bonds. §

3. A Surety authorized to do business in the State of Alabama shall furnish both bonds.

4. A Surety licensed to do business in the State of Alabama must execute the bonds. :

: \\g

5. The Surety must have a minimum rating of A/Class VI as reported in the latest issue:of Best’s Key
Rating Guide Property-Casualty, published by Alfred M. Best Company, Inc:; if the bid price
exceeds $50,000.00. & v 7

6. The Surety company shall be required to execute AIA Document G-707, "Consent of Surety to

Final Payment" prior to Final Payment being made to the Contractor.

§ 8.6 Indemnification: -

The Contractor shall indemnify, defend and hold harmless City and its officers, elected officials, agents,
representatives, and employees in respect of any and all claims, injuries, losses, diminution i valug, damages,
liabilities, whether or not currently due, and related expenses (including without limitation, settlement costs and any
legal or other expenses for investigating or defending any actions or threatened actions) arising fftém or in
connection with the contractor’s performance under this agreement, including but not limited to, environmental
laws, regulations, orders and decrees of whatever character or nature and damage or injury to persons or property.
Contractor hereby confirms and agrees that Contractor is not a ‘design professional’ as defined in Alabama Act
2021-318, and not required to carry professional liability insurance for the performance or obligations of this
contract.

§ 8.7 Other Provisions:
«Contractor shall provide a minimum one (1) year warranty from the date of substantial completion of all Labor and
Materials for the Work covered by this contract, unless otherwise specified. Labor and Material warranties required
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by other sections of the construction document shall not conflict with this provision. The most stringent warranty
provision shall apply. »

§ 8.8 Force Majeure:

In the event that either party hereto shall be delayed or hindered in or prevented from the performance of any act
required hereunder by reason of strikes, lockouts, labor troubles, inability to procure materials, failure of power,
restrictive governmental laws or regulations, riots, insurrection, war, Act of God, or other reason of a like nature not
the fault of the party delayed in performing work or doing acts required under the terms of this Agreement, then
performance of such act shall be excused for the period of the delay and the period for the performance of any such
act shall be extended for a period equivalent to the period of such delay.

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 This Agreement is comprised of the following documents: i
AIA Document A101™-2017, Standard Form of Agreement Between Owner ind Cofitractor
.2 AIA Document A201, General Conditions of the Contract for Construction, includin g Owner’s then-
current modifications, a copy of which is incorporated in the contract documents and incorporated by

reference herein as a part thereof.

.3 Drawings

Number Title Date

conesicennid, koot

4 Specifications

Section Title Date

.5  Addenda, if any:

Number Ijate

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract
Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

#

.6 Other Exhibits: ¥
(Check all boxes that apply and include appropriate information identifying the exhibit where
required.)

§ 9.2
Supplementary and other Conditions of the Contract: s

Document Title Date Pages
N/A
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§ 9.21 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201™-2017 provides that the advertisement or invitation to bid, Instructions to Bidders,
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal
requirements, and other information furnished by the Owner in anticipation of receiving bids or
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such
documents should be listed here only if intended to be part of the Contract Documents. )

«
»

§9.2.2 Best Management Practices (BMPs): ;
The Contractor shall be responsible for providing, implementing and maintaining BMPs for sediment and
erosion control in full compliance with all applicable Local, State and Federal Codes and Ordinances
throughout the contract period. All Work shall be in accordance with the Clean Water Act; the Alabama
Water Pollution Control Act; the current version of the Alabama Handbook for Erosion Control, Sediment
Control Stormwater Management on Construction sites and Urban Areas; and the current version of the
Mobile, Alabama City Code Chapter 17 Stormwater Management and Flood Control. All Waste water
with oils, grease, paint, mortar, etc., shall be properly contained and disposed of. | | §

§ 9.2.3 Contractor shall comply with all Federal, State and local laws cohceming nondiscriiﬁ ination, including but
not limited to City of Mobile Ordinance No. 14-034 which requires, inter alia, that all contractors
performing work for the City of Mobile not discriminate on the basis of race, creed; color, national origin
or disability, require that all subcontractors they engage do the same, and make every reasonable effort to
assure that fifteen percent of the work performed under contract be awarded to socially and economically
disadvantaged individuals and business entities.

§9.2.4 By signing this contract, the contracting parties affirm, for the duration of the agreement; that they will not
violate federal immigration law or knowingly employ, hire for employment, or continue to employ an
unauthorized alien within the State of Alabama. Furthermore, a contracting party found to be in violation
of this provision shall be deemed in breach of the agreement and shall be responsible for all damages
resulting therefrom.

§9.2.5 Public Contracts with Entities Engaging in certain Boycott Activities:
By signing this contract, the Contractor further represents and agrees that it is not currently-engaged in, nor
will it engage in, any boycott of a person or entity based in or doing business with a jurisdiction with which
the State of Alabama can enjoy open trade. i

§ 9.2.6 Severability Clause: FA Y
In case any one or more of the provisions contained in this Agreement shall for any reason be held to be
invalid, illegal or unenforceable in any respect, such invalidity, illegality or unenforceability shall not affect
any other provisions of this Agreement, but this Agreement shall be construed as if such invalid or illegal
or unenforceable provision had never been contained herein. Upon such determination that any term or
other provision is invalid, illegal or unenforceable, the court or other tribunal making such determination is
authorized and instructed to modify this Agreement so as to effect the original intent of the parties as
closely as possible so that the transactions and agreements contemplated herein are consummated as
originally contemplated to the fullest extent possible.

§ 9.2.7 Non-Agency Clause: _
Contractor, in the performance of its operations and obligations hereunder, shall not be deemed to be an
agent of City but shall be deemed to be an independent Contractor in every respect and shall take all steps
at its own expense, as City may from time to time request, to indicate that it is an independent Contractor.
City does not and will not assume any responsibility for the means by which or the manner in which the
services by Contractor provided for herein are performed, but on the contrary, Contractor shall be wholly
responsible therefore.

9.2.8  Breach of Contract. The failure of the CONTRACTOR to comply with any of the b’fbvisions. covenants or
conditions of this CONTRACT, or fails to adequately perform the services required hereunder within the

AIA Document Al01™ — 2017. Copyright & 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007, 2017 and
2021 by The American Institute of Architects. all rights reserved. WARNING: This AIA® Document is protected by U.S. Capyright Law and
International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil
and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by RIA software at
11:03:48 on 10/02/2017 under Order No.1510507108 which expires on 08/29/2018, and is not for resale.

User Notes: (1948587802)

12



time limits specified herein, shall be a material breach of this CONTRACT. In the further event that City
shall engage the services of an attorney to protect or to enforce its rights with respect to said breach or
apparent breach, then and in those events, Contractor agrees to pay and to reimburse any and all reasonable
attorneys' fees and expenses which City may incur with respect to City's enforcement of this Agreement;
regardless of whether said attorneys' fees and costs shall be incurred in connection with any litigation or in
connection merely with advice and representation provided without litigation. In such event, in addition to
any other remedies available at law, in equity, or otherwise specified in this CONTRACT, the CITY may:
afford the CONTRACTOR written notice of the breach and ten (10) calendar days or such shorter time that
may be specified in this CONTRACT within which to cure the breach; M

discontinue payment to the CONTRACTOR for and during the period in which the! CONTRACTOR is in
breach; and o

offset those monies disallowed pursuant to the above, against any monies billed by the CONTRACTOR but
yet unpaid by the CITY.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK _
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2021 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S, Copyright Law and
International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil
and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at

11:03:48 on 10/02/2017 under Order No.1510507108 which expires on 08/29/2018, and is not for resale.

User Notes:

(1949587802)
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This Agreement entered into as of the day and year first written above.

Legal Name of Party to Contract:
City of Mobile Contractor:

OWNER (Signature) CONTRACTOR (By Signature)

William S. Stimpson, Mayor |
(Printed name and title) (Printed name and title)

ATTEST:

City Clerk

STATE OF ALABAMA

COUNTY OF MOBILE

Before me, the undersigned a Notary Public in and for said County and State, personally appeared
as of and after being.

duly sworn, did depose and say that he, as such officer and with full authority, signed the above and

foregoing voluntarily as the act of said corporation on the day the same bears date.

Sworn to and subscribed for me this ' day of .20

NOTARY PUBLIC
My Commission Expires:

AIA Document A101™ - 2017. Copyright ® 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007, 2017 and

2021 by The Bmerican Institute of Architects. All rights reserved. WARNING: This AIA* Document is protected by U.S. Copyright Law and 14
International Treaties. Unauthorized reproduction or distribution of this AIa® Document, or any portion of it, may result in severe civil

and eriminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIR software at
11:03:48 on 10/02/2017 under Order No.1510507108 which expires on 08/29/2018, and is not for resale.

User Notes: (19495876802)



Arthur R. Outlaw Convention Center
Exhibit Hall Expansion Joint Replacement
CN-023-23
SECTION 00600

BONDS, CERTIFICATES AND AFFIDAVITS

PART 1 GENERAL

This section includes the Bond Forms and Certificates that are to be used on this Project. No
other forms will be accepted. Forms may be obtained from the Architectural Engineering
Department, City of Mobile, telephone number 251-208-7454,

1.1 FORMS
A. PERFORMANCE BOND. Owner’s modified Performance Bond form.
B. LABOR AND MATERIAL PAYMENT BOND. Owner’s modified Payment
Bond form.
C. E-Verify Documentation (Sample)

D. APPLICATION AND CERTIFICATION FOR PAYMENT - AIA Document G702
and AIA Document G703 and DBE Utilization Report

E. CERTIFICATE of SUBSTANTIAL COMPLETION — AlA Document G704-2017

F. CONTRACTOR'S AFFIDAVIT OF PAYMENT OF DEBTS AND CLAIMS - AIA
Document G706

G. CONTRACTOR'S AFFIDAVIT OF RELEASE OF LIENS - AIA Document G706A.

H. CONSENT OF SURETY TO FINAL PAYMENT - AIA Document G707

BONDS, CERTIFICATES AND AFFIDAVITS
Section 00600



PERFORMANCE BOND

Any singular reference to Contractor, Surety, Owner or other Party shall be considered plural where applicable.

KNOW ALL MEN BY THESE PRESENTS: That the Contractor,

, hereinafter called the Principal, and
, hereinafter called the Surety, are held and firmly bound unto the City of Mobile,

P. O. Box 1827, Mobile, AL 36633, hereinafter called the Owner, in the penal sum of and xx/100
Dollars (% .00) for payment of which we bind ourselves, our heirs, executors, administrators, successors, and
assigns for the faithful performance of a certain written Contract dated the day of , 2023 entered into

between the Principal and the City of Mobile for furnishing all labor, material, equipment and insurance and
performing all Work required to properly complete City of Mobile, Arthur R. Outlaw Convention Center ,Expansion
Joint Replacement 1 South Water Street, Mobile, Alabama,36602. Project # CN-023-23 a copy of which said Contract
is incorporated herein by reference and is made a part hereof as if fully copied herein.

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall faithfully perform the terms and
conditions of the Contract in all respects on its part and shall fully pay all obligations incurred in connection with the
performance of such Contract on account of labor and materials used in connection therewith, and all such other
obligations of every form, nature and character, and shall save harmless the Owner from all and any liability of every
nature, kind and character which may be incurred in connection with the performance or fulfillment of such Contract
or other such and liability resulting from negligence or otherwise on the part of such Principal and further save
harmless the Owner from all cost and damage which may be suffered by reason of the failure to fully and completely
perform said contract and shall fully reimburse and repay the Owner for all expenditures of every kind, character, and
description which may be incurred by the Owner in making good any and every default which may exist on the part of
the Principal in connection with the performance of said Contract: and further that the Principal shall pay all lawful
claims of all persons, firms, partnerships, or corporations for all labor performed and material furnished in connection
with the performance of the Contract, and that the failure to do so with such persans, firms, partnerships or
corporations shall give them a direct obligation; and provided, however, that no suit, action, or proceedings by reason
of any default whatever shall be brought on this bond after two years from the date on which the final payment on the
Contract falls due, and provided, further, that if any alterations or additions which may be made under the Contract, or
in the work to be done under it, or the giving by the Owner of any extensions of time for the performance of the
Contract or any other forbearance being expressly waived. This obligation shall remain in full force and effect until
the performance of all covenants, terms and conditions herein stipulated and after such performance, it shall become
null and void.

In addition to any other legal mode of service, service of summons, and other process in civil actions brought in
Mobile County may be had on the Contractor or the Surety on the bond by leaving a copy of the summons and
complaint or other pleading or process with the Mayor of the City of Mobile which shall bind the principal Contractor
and Surety to the mode of service above described and that the service shall be the same as personal service on the
contractor or surety. This Bond is given pursuant to the terms of Alabama Code, Title 39-1-1, et. al., As Amended.

EXECUTED IN FOUR (4) COUNTERPARTS.

SIGNED, SEALED AND DELIVERED this day of , 2023.
CONTRACTOR AS PRINCIPAL SURETY
Company: Company:
(Corporate Seal) (Corporate Seal)
By: By:
(Signature) (Signature)
Name and Title: Name and Title:
Resident Agent:
(Signature) Owner’s Representative: Cassie Boatwright
Name and Title: REAM Director
Company Name: PO Box 1827
Address: Mobile, AL 36633

251-208-7454

Phone and Fax:

Performance Bond



LABOR AND MATERIAL PAYMENT BOND

Any singular reference to Contractor, Surety, Owner or other Party shall be considered plural where applicable.

KNOW ALL MEN BY THESE PRESENTS: That the Contractor,

, as Principal, and ,
as Surety, are held and firmly bound unto the City of Mobile, P. O. Box 1827, Mobile, AL 36633 (hereinafter called
the "Obligee") in the penal sum of and xx/100 ($ .00) lawful money of the United States, for
the payment of which sum well and truly to be made we bind ourselves, our heirs, personal representatives,
successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, said Principal has entered into a certain Contract with said Obligee, dated the ___ day of ,
2021 (hereinafter called the "Contract") for furnishing all labor, material, equipment and insurance and perform all
work required to properly complete City of Mobile, Arthur R. Outlaw Convention Center .Expansion Joint
Replacement 1 South Water Street, Mobile, Alabama, 36602, which, THEREFORE, THE CONDITION OF THIS
OBLIGATION IS SUCH that if said Principal and all subcontractors to whom any portion of work provided for in
said Contract is sublet and all assignees of said Principal and of such subcontractors shall promptly make payments
to all persons supplying him or them with labor, materials or supplies for or in the prosecution of the work provided for
in such Contract, or in any amendment or extension of or additions to said Contract, and for the payment of
reasonable attorney's fees, incurred by the claimant or claimants in suits on each bond, then the above obligations
shall be void; otherwise to remain in full force and effect. PROVIDED, however, that this bond is subject to the
following conditions and limitations.

(@) Any person, firm or corporation that has furnished labor, materials or supplies for or in the prosecution of the
work provided for in said contract shall have a direct right of action against the Principal and Surety on this
bond, which right of action shall be asserted in a proceeding instituted in the County in which the work
provided for in said Contract is to be performed or in any county in which said Principal and Surety does
business. Such right of action shall be asserted in a proceeding instituted in the name of the claimant or
claimants for his or their use and benefit against said Principal and Surety or either of them (but not later
than one year after the final settlement of said Contract) in which action such claim or claims shall be
adjudicated and judgment rendered thereon.

(b) The Principal and Surety hereby designate and appoint Attorney-In-Fact,
as the agent of each of them to receive and accept service of process or other pleading issued or filed in any
proceeding instituted on this bond and hereby consent that such service shall be the same as personal
service on the Principal and/or Surety. In addition to any other legal mode of service, service of summons,
and other process in civil actions brought in Mobile County may be had on the Contractor or the Surety on
the bond by leaving a copy of the summons and complaint or other pleading or process with the Mayor of
the City of Mobile which shall bind the principal Contractor and Surety to the mode of service above
described and that the service shall be the same as personal service on the contractor or surety.

(c) The Surety shall not be liable hereunder for damage or compensation recoverable under any Workmen's
Compensation or Employer's Liability Statute.

(d) In no event shall the Surety be liable for a greater sum than the penalty of this bond, or subject to any suit, -
action or proceeding thereon that is instituted later than two years after the final settiement of said Contract.

{(e) This bond is given pursuant to the terms of Alabama Code, Title 38-1-1, et. al., As Amended.
EXECUTED IN FOUR (4) COUNTERPARTS.

SIGNED, SEALED AND DELIVERED this day of , 2023
CONTRACTOR AS PRINCIPAL SURETY
Company: Company:
(Corporate Seal) (Corporate Seal)
By: By:
(Signature) (Signature)

Name and Title: Name and Title:
Resident Agent:

(Fignatue) Owner's Representative: Cassie Boatwright
Name and Title: REAM Director
Company Name: PO Box 1827
Address: Mobile, AL 36633

251-208-7454

Phone and Fax:

Labor and Material Payment Bond



APPLICATION AND CERTIFICATION FOR PAYMENT AI4A DOCUMENT G702 PAGE ONE OF PAGES
TO OWNER City of Mobile PROJECT: APPLICATION NO: Distribution to:
P. O. Box 1827 OWNER
Mobile, Alabama 36633-1827 ARCHITECT
PERIOD TO: CONTRACTOR
FROM CONTRACTOR: VIA ARCHITECT:
PROJECT NO:
CONTRACT FOR: CONTRACT DATE:

CONTRACTOR'S APPLICATION FOR PAYMENT

Application is made for payment, as shown below, in connection with the Contract.
Continuation Sheet, AIA Document G703, is attached.

. ORIGINAL CONTRACT SUM

Net change by Change Orders

. CONTRACT SUM TO DATE (Line 1 +2)

. TOTAL COMPLETED & STORED TO

DATE  (Column G on G703)

. RETAINAGE:

a. % of Completed Work S
(Column D + E on G703)

b. % of Stored Material 3
(Column F on G703)
Toltal Retainage (Lines 5a + 5b or

Total in Column I of G703)

6. TOTAL EARNED LESS RETAINAGE
(Line 4 Less Line 5 Total)

7. LESS PREVIOUS CERTIFICATES FOR

PAYMENT (Line 6 from prior Certificate)

. CURRENT PAYMENT DUE

9. BALANCE TO FINISH, INCLUDING RETAINAGE §
(Lire 3 less Line 6)

[

w

i

2]

I

o
© o

CHANGE ORDER SUMMARY
Total changes approved
in previous months by Owner

ADDITIONS DEDUCTIONS |

Total approved this Month

The undersigned Contractor certifies that to the best of the Contractor's knowledge,
information and belief the Work covered by this Application for Payment has been
completed in accordance with the Contract Documents, that all amounts have been paid by
the Contractor for Work for which previous Certificates for Payment were issued and
payments received from the Owner, and that current payment shown herein is now due.

CONTRACTOR:

By: Date:

State of: County of:
Subscribed and sworn to before me this day of
Notary Public:

My Commission expires:

ARCHIT ERTIFICATE FOR P T

In accordance with the Contract Documents, based on on-site observations and the data
comprising the application, the Architect certifies to the Owner that to the best of the
Architect's knowledge, information and belief the Work has progressed as indicated,

the quality of the Work is in accordance with the Contract Documents, and the Contractor
is entitled to payment of the AMOUNT CERTIFIED.

AMOUNT CERTIFIED........... 3
(Atrach explanation if amount certified differs fromt the wmount applied. Initial all figures on this
Application and onthe Continuation Sheet that are changed to conforn witl the unount certifivd )

ARCHITECT:

By: Date:

TOTALS

NET CHANGES by Change Order

This Certificate is not negotiable. The AMOUNT CERTIFIED is payable only to the
Contractor named herein. Issuance, paymenl and acceplatice ol payment are without

prejudice to any rights of the Owner or Contractor under this Contract.

AlA DOCUMENT G702 - APPLICATION AND CERTIFICATION FOR PAYMENT * 1992 EDITION - AIA - ©1992

THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 NEW YORK AVE , N.W,, WASHINGTON, DC 20006-5282

Users may obtain validation of this document by requesting a completed AIA Document D401 - Certification of Document's Authenticity from the Licensee.



CONTINUATION SHEET

AI4 DOCUMENT G703

PAGE OF PAGES

AIA Document G702, APPLICATION AND CERTIFICATION FOR PAYMENT, containing

APPLICATION NO:

1
Contractor's signed certification is attached APPLICATION DATE:
In tabulations below, amounts are stated to the nearest dollar PERIOD TO:
Use Column I on Contracts where variable retainage for line items may apply, ARCHITECT'S PROJECT NO:
A B C D | E F G H i
ITEM DESCRIPTION OF WORK SCHEDULED WORK COMPLETED MATERIALS TOTAL % BALANCE RETAINAGE
NO. VALUE FROM PREVIOUS ‘THIS PERIOD PRESENTLY COMPLETED (G=0C) TO FINISH {IF VARIABLE
APPLICATION STORED AND STORED (C-G) RATE)
(D+E) (NOTIN TO DATE
D ORE) (D+E+F)
$0.00 $0.00
$0.00 $0.00
$ s 100,00% $0.00 3

GRAND TOTALS

Users may obtain validation of this document by requesting of the license a completed AlA Document D401 - Certification of Document's Authenticity

AlA DOCUMENT G703 - CONTINUATION SHEET FOR G702 * 1992 EDITION - AIA - ©1932
THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 NEW YORK AVENUE, N W, WASHINGTON, D.C 200065232

G703-1992




OFFICE OF SUPPLIER DIVERSITY
CITY OF MOBILE

DBE Compliance

Return to Office of Supplier Diversity

Via email: archnique. kidd@cityofmobile.org

or
P.O. Box 1948

DBE UTILIZATION REPORT Mobile, AL 36633
CONTRACTOR: Certified DBE: YES NO Contract Start Date;
DESCRIPTION: Estimated Completion Date:
This report is for the month of: JAN APR JuLy ocT
{CHECK ONE): FEB MAY AUG NOV FINAL
MARCH JUNE SEPT DEC
Original Contract Amount Total Amount of Contract Changes Final Contract Amount Payments to Date from OFFICE USE ONLY

(Y

(change orders or

(include contract changes)

City of Mobile

{Verification)

$

$

$

$

Instructions: List all DBEs utilized on the contract, whether or not the firms were originally listed for DBE goal credit, List actual amount paid to each DBE firm.
If the established Percentage is not being met, please include a narrative description of the progress being made in DBE participation.

DBE SUBCONTRACTOR DBE DESCRIPTION OF WORK DBE SUBCONTRACT AMOUNT DBE PAYMENTS THIS PAYMENTS TO DATE QFFICE USE ONLY
REPORT (Verification)
$ $ $
$ $ $
$ $ $
$ $ $
TOTALS $ $ $

I HEREBY CERTIFY THAT THE INFORMATION CONTAINED HEREIN IS TRUE AND CORRECT. SUPPORTING DOCUMENTATION IS ON FILE AND IS AVAILABLE FOR INSPECTION BY
CITY OF MOBILE OFFICE OF SUPPLIER DIVERSITY PERSONNEL AT ANY TIME.

PRINT NAME:

SIGNATURE:

P AN S

. (Title)

(Date)

DBE Utilization Report
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AIA Document G704 - 2017

Certificate of Substantial Completion

PROJECT: (name and address) CONTRACT INFORMATION: CERTIFICATE INFORMATION:
Contract For: Certificate Number: 001
Date: Date:

OWNER: (name and address) ARCHITECT: (name and address) CONTRACTOR: (hame and address)

The Work identified below has been reviewed and found, to the Architect’s best knowledge, information, and belief, to be substantially
complete. Substantial Completion is the stage in the progress of the Work when the Work or designated portion is sufficiently complete in
accordance with the Contract Documents so that the Owner can occupy or utilize the Work for its intended use. The date of Substantial
Completion of the Project or portion designated below is the date established by this Certificate.

(Identify the Work, or portion thereof, that is substantially complete.)

ARCHITECT (Firm Name) SIGNATURE PRINTED NAME AND TITLE DATE OF SUBSTANTIAL COMPLETION

WARRANTIES

The date of Substantial Completion of the Project or portion designated above is also the date of commencement of applicable warranties
required by the Contract Documents, except as stated below:
(ldentify warranties that do not commence on the date of Subsiantial Completion, if any, and indicate their date of commencement.)

WORK TO BE COMPLETED OR CORRECTED
A list of items to be completed or corrected is attached hereto, or transmitted as agreed upon by the parties, and identified as follows:
(Identify the list of Work to be completed or corrected.)

The failure to include any items on such list does not alter the responsibility of the Contractor to complete all Work in accordance with the
Contract Documents. Unless otherwise agreed ta in writing, the date of commencement of warranties for items on the attached list will be
the date of issuance of the final Certificate of Payment or the date of final payment, whichever occurs first. The Contractor will complete or
correct the Work on the list of items attached hereto within ( ) days from the above date of Substantial Completion.

Cost estimate of Work to be completed or corrected: $

The responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work, insurance, and other items
identified below shall be as follows:

(Note: Owner's and Contractor’s legal and insurance counsel should review insurance requirements and coverage.)

The Owner and Contractor hereby accept the responsibilities assigned to them in this Certificate of Substantial Completion:

CONTRACTOR (Firm SIGNATURE PRINTED NAME AND TITLE DATE
Name)
OWNER (Firm Name) SIGNATURE PRINTED NAME AND TITLE DATE

AIA Document G704® - 2017. Copyright © 1963, 1978, 1992, 2000 and 2017 by The American Institute of Architects. Al rights reserved. The “American
Institute of Architects,” “AlA,” the AlA Logo, "G704," and “AlA Contract Documents” are registered trademarks and may not be used without permission. This
document was produced by AlA software at 10:58:47 ET on 11/10/2021 under Order No.3480167681 which expires on 08/28/2022, is not for resale, is licensed
for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail
copyright@aia.org.

User Notes: (3B9ADAS1)



_AIA Document G706" — 1994

Contractor's Affidavit of Payment of Debts and Claims

PROJECT: (Name and address) ARCHITECT’S PROJECT NUMBER: OWNER: [
ARCHITECT: []
CONTRACT FOR: General Construction CONTRACTOR: []
TO OWNER: (Name and address) CONTRACT DATED: SURETY: []
OTHER: [J
STATE OF:
COUNTY OF:

The undersigned hereby certifies that, except as listed below, payment has been made in full and all obligations have
otherwise been satisfied for all materials and equipment furnished, for all work, labor, and services performed, and
for all known indebtedness and claims against the Contractor for damages arising in any manner in connection with
the performance of the Contract referenced above for which the Owner or Owner’s property might in any way be
held responsible or encumbered.

EXCEPTIONS:

SUPPORTING DOCUMENTS ATTACHED HERETO: CONTRACTOR: (Name and address)
1. Consent of Surety to Final Payment. Whenever

Surety is involved, Consent of Surety is

required. AIA Document G707, Consent of

Surety, may be used for this purpose

Indicate Attachment [ Yes [X No
BY:
The following supporting documents should be attached (Signature of authorized representative)
hereto if required by the Owner:
1. Contractor’s Release or Waiver of Liens, (Printed name and title)
conditional upon receipt of final payment.
2, Separate Releases or Waivers of Liens from Subscribed and sworn to before me on this date:
Subcontractors and material and equipment
suppliers, to the extent required by the Owner,
accompanied by a list thereof.
Notary Public:
3. Contractor’s Affidavit of Release of Liens My Commission Expires:

(AIA Document G706A).

AlA Document G706™ ~ 1994, Copyright © 1970 and 1994 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is
protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, 1
may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by

AlA software at 14:20:22 on 01/17/2013 under Order No.1348249414_1 which expires on 08/01/2013, and is not for resale.

User Notes: (1147552344)



_AIA Document G706A" - 1994

Contractor's Affidavit of Release of Liens

PROJECT: (Name and address) ARCHITECT’S PROJECT NUMBER: OWNER: []
CONTRACT FOR: General ARCHITECT: L]
Construction CONTRACTOR: []
TO OWNER: (Name and address) CONTRACT DATED: SURETY: []
OTHER: []
STATE OF:
COUNTY OF:

The undersigned hereby certifies that to the best of the undersigned’s knowledge, information and belief, except as
listed below, the Releases or Waivers of Lien attached hereto include the Contractor, all Subcontractors, all suppliers
of materials and equipment, and all performers of Work, labor or services who have or may have liens or
encumbrances or the right to assert liens or encumbrances against any property of the Owner arising in any manner
out of the performance of the Contract referenced above.

EXCEPTIONS:

SUPPORTING DOCUMENTS ATTACHED HERETO: CONTRACTOR: (Name and address)
1. Contractor’s Release or Waiver of Liens,
conditional upon receipt of final payment.

2, Separate Releases or Waivers of Liens from BY:
Subcontractors and material and equipment
suppliers, to the extent required by the Owner,
accompanied by a list thereof.

(Signature of authorized
representative)

(Printed name and title)

Subscribed and sworn to before me on this date:

Notary Public:
My Commission Expires:

AIA Document G706A™ — 1994. Copyright © 1982 and 1994 by The American Institute of Architects. All rights reserved. WARNING: This AIA” Document is
protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it,
may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by
AlA software at 14:19:16 on 01/17/2013 under Order No.1348249414_1 which expires on 08/01/2013, and is not for resale.

User Notes: (1682535782)



PATA pocument 6707 - 1904

Consent Of Surety to Final Payment

PROJECT: (Name and address) ARCHITECT’S PROJECT NUMBER: OWNER: []
CONTRACT FOR: General Construction ARCHITECT: D
CONTRACTOR: []

TO OWNER: (Name and address) CONTRACT DATED:
SURETY: (]
OTHER: []

In accordance with the provisions of the Contract between the Owner and the Contractor as indicated above, the
(Insert name and address of Surety)

. SURETY,
on bond of

(Insert name and address of Contractor)

, CONTRACTOR,
hereby approves of the final payment to the Contractor, and agrees that final payment to the Contractor shall not relieve the
Surety of any of its obligations to
(Insert name and address of Owner)

. OWNER,
as set forth in said Surety’s bond.

IN WITNESS WHEREQF, the Surety has hereunto set its hand on this date:
(Insert in writing the month followed by the numeric date and year.)

(Surety)

(Signature of authorized representative)

Attest:
(Seal): (Printed name and title)

AlA Document G707™ — 1994, Copyright © 1982 and 1994 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is
protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it,
may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by
AlA software at 14:22:20 on 01/17/2013 under Order No.1348249414_1 which expires on 08/01/2013, and is not for resale.

User Notes: (1299870031)
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CITY OF MOBILE, AL
VENDOR INFORMATION FORM

Company Informaiion:

1. City Vendor Number:

2. Name of Company: -

3. Company D.B.A. Name, if any:

4. Mailing Address:

5. Remittance Address:

6. Telephone: 7. Fax

8. Main Email:

Primary Contact:

9. Contact Name and Title:

10. Contact Phone: 11. Contact Fax:

12. Contact Email:

Alternate Contact (if applicable):

13. Alt, Contact Name and Title:

14. Alt. Contact Phone:

15, Alt. Contact Fax:

16. Alt. Contact Email:

City of Mobile Business License Information:

17. City of Mobile Business License No, (if required):

e
Please attach additional sheets if necessary.
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(Rev. December 2011)

Department of the Treasury
Intemal Revenue Service

Request for Taxpayer
Identification Number and Certification

Give Form to the
requester. Do nat
send to the IRS.

Name {as shown on your intome tax return)

Business name/disregarded entity name, if different fram abave

Check appropriate box for federa! tax classification:

D individual/sole proprietor (1 © corporation

Print or type

]:I Other (see instructions) »

D S Corporation

[:] Lirnited liability company. Enter the tax ciassification {C=C corporation, 8=S corporation, P=partnership) »

[:I Partnership DTrust/estale

D Exempt payee

Address (number, street, and apt. or suile no.)

Requester's name and address (optional)

City, state, and ZIP code

See Specific instructions on pags 2.

List account number(s) here {optienal)

Taxpayer ldentification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on the “Name" line
to avoid backup withholding. For individuals, this is your social security number {(SSN). However, for a

resident alien, sole proprietor, or disregarded entity, see the Part | instructions on page 3. For other - -
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a

TIN on page 3.

Note. If the account is in more than one name, see the chart on page 4 for guidelines on whose

number te enter.

|—Sncial security number

Employer identification number

Part 1l Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a2 number to be issued to me), and

2. 1 am not subject to backup witbholding because: {a) | am exempt from backup withholding, or {b) I have not been notified by the Intemal Revenue
Service (IRS) that [ am subject to backup withholding as a result of a failure to report alt interest or dividends, or (c) the IRS has notified me that | am

no longer subject to backup withholding, and

3. lam a U.S. citizen or other U.S. person {defined below).

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding
because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage
interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangemnent (IRA), and
generally, payments other than interest and dividends, you are not required to sign the cerfification, but you must provide your correct TIN. See the

instructions on page 4.

Sign Signature of
Here U.S. person »

Date ™

General Instructions

Section references are to the Interal Revenue Code uniess otherwise
noted.

Purpose of Form

A person who is required tc file an information return with the IRS must
obtain your comrect taxpayer identification number (TIN} to report, for
example, income paid to you, real estate transactions, mortgage interest
you paid, acquisition or abandonment of secured property, cancellation
of debt, or contributions you made to an IRA.

Use Form W-9 only if you are a U.S. person (including a resident
alien), to provide your correct TIN to the person requesting it (the
requester) and, when applicable, to:

1. Certify that the TIN you are giving is correct {or you are waiting for a
number to be issued),

2. Certify that you are not subject to backup withholding, or

3. Ciaim exemption from backup withhoiding if you are a U5, exempt
payee. |l applicable, you are also cerlifying that as a U.S. persan, your
zllocable share of any partnership income from a U.S. trade or business
is not subject to the withholding tax on foreign partners’ share of
effectively connecied income.

Note. If a requester gives you a form other than Form W-9 to request
your TIN, you must use the requester’s form if it is substantially similar
to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are
considered a U.S. person if you are:

« An individual who is a U.S. citizen or U_S. resident alien,

A partnership, corporation, company, or association created or
organized in the United States or under the laws of the United States,

= An estate {other than a foreign estate), or
* A domestic trust (as defined in Regulations section 301.7701-7).

Special rules for partnerships. Partnerships that conduct a trade or
business in the United States are generally required to pay a withholding
tax on any foreign partners’ share of income from such business.
Further, in certain cases where a Form W-9 has not been received, a2
partnership is required to presume that a pariner is a foreign person,
and pay the wilhholding tax. Thersfore, if you are a U.S. person that is a
partner in a partnership conducting = trade or business in the United
States, provide Form W-2 to the partnership o establish your U.S.
status and avoid withholding on your share of partnership income.

Cal. No. 10231X

Form W-9 (Rev. 12-2011)
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Parent Company

Number of Employees
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Arthur R. Outlaw Convention Center
Exhibit Hall Expansion Joint Replacement

CN-023-23
SECTION 00700
GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION,
AIA DOCUMENT A201 - 2007
PART 1 GENERAL

This section includes the GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION,
AlA Document A-201, that is to be used for this Project. The document has been
electronically modified to meet the City of Mobile’s requirements and shall be used for

the project.

GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION
PAGE 1



- *‘_AIA Document A201™ - 2007
'_.;_._;_G_'.éneral Conditions of the Contract for Construction

- ~for the following PROJECT:
- Qg e ggtion oradiress)
. Convention Center -Exhibit -

' Hall Expansion Joint. -
&7 Replacement (CN-023:23,
‘THE OWNER:
. (Name, legal:

This document has impaortant
legal consequences,

Consultafion with an attorney
is encouraged with respect to
its completion or modification.

P.O.Box 1827

Mobile. . {abam

‘OWNER OR BY SEPARATE CONTRACTORS
" CHANGES IN THEWORK

PAYMENTS AND COMPLETION

'PROTECTION OF PERSONS AND PROPERTY
NSURANCE AND BONDS

NCOVERING AND CORRECTION OF WORK

13 MISCELLANEOUS PROVISIONS

14 TERMINATION OR SUSPENSION OF THE CONTRACT
15 CLAIMS AND DISPUTES
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INDEX

~ (Numibeérs and Topics in Bold are Section Headings)

ceptance of Nonconforming Work
:119:616,9.9.3, 12.3

_Acceplance of Work
19:6:6,9.8.2,99.3,9.10:1,19.10.3, 12.3

316,621, 12:1
' ‘Accident Prevention:

4= RSy
Architect, Definition of
AL i
“Architeot, Extent of Authority
2424:1.3.12.7,4.1,4.2,5.2, 63-6.3.1,7.1.2,7.3.7,
02921.93.1,94,95,96.3,9.8,9.10.1,
10:3,1211,712:2.1, 13.5.1, 13.5.2, 14.2.2, 14.2.4,
15.1.3,15.2.1

Architect, Limitations of Authority and
Responsibility

2.1.1,3.12.4,3.12.8, 3.12.10, 4,1.2, 4.2.1, 4.2.2,
4.23,4.26,42.7,4.210,4.2.12,42.13,52.1, 74
74.1,9.42,9.53,9.6.4,15.1.3, 15.2

Architect’s Additional Services and Expenses
24:2.4.1,11.3.1.1, 12.2.1, 13.5.2, 13.5.3, 14.2.4
Architect’s Administration of the Contract
3.1.3,4.2,3.74,15.2,94.1,9.5

Architect’s Approvals

2A4-3:4:3;:35-2.4.1,3.1.3, 3.5.1, 3.10.2, 4.2.7
Architect’s Authority to Reject Work
3:5;3.5.1.4.2.6,12.1.2,12.2,1

Architect’s Copyright

1.1.7, 1.5

Architect’s Decisions
3.74,4.2.6,42.7,4.211,4.2.12,4.2.13, 4.2.14, 6.3;
6.3.1.73.7,7.3.9,8.1.3,83.1,92,9.2.1.9.4.1,9.5,
9.8.4,9.9.1,13.5.2,152, 153

Architect’s Inspections g
3.74,422,429,9.4.2,9.8.3,99.2, 9,10.1, 13.5
Architect’s Instructions
3.24,3.3.1,42.6,4.27,13.52

Architect’s Interpretations

42,11,4.2.12

Architect’s Project Representative

4,2.10

Architect’s Relationship with Contractor
1.12,15,3.13,3.22,32.3,3.24,3.3.1, 3.4.2, 3.5;
3.5.1,3.74,3.7.5,3.9.2,3.9.3, 3.10, 3.11, 3.12, 3,16,
3.18,4,1.2,4.1.3,4.2,5.2,6.2.2,7,8.3.1,9.2, 9.3,
94,9.5,9.7,9.8,9.9,102.6,103, 11.3.7, 12, 13.4.2
13.5,15.2

Architect’s Relationship with Subcontractors
1.1.2,4.23,424,42.6,9.6.3,9.6.4, 11.3.7
Architect’s Representations

9.4.2,9.5.1,9.10.1

Architect’s Site Visits
3.74,422,429,942,9.5.1,99.2,9.10.1, 13.5
Asbestos

10.3.1

Attorneys’ Fees

3.18.1,9.10.2, 103.3

Award of Separate Contracts

6.1.1,6.1.2

Award of Subcontracts and Other Contracts for
Portions of the Work

5.2

Basic Definitions

1.1

Bidding Requirements

1.1.1,5,2.1,114.1

Binding Dispute Resolution

97-9.7.1,11.3.9, 11.3.10, 3:3;-13.1.1, 15.2.5,
15.2.6.1,15.3.1, 1532, 15.4.1

£l
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Boiler and Machinery Insurance
11.3.2

Bonds, Lien

3.7.4,9.10.2, 9.10.3

Bonds, Performance, and Payment
7.3.7.4,9.6.7,9.10.3,11.3.9, 11.4
Building Permit

-Capitalization
Certificate of Substantial Completion
83,984,985

79,1022,
" Cha

S INTHE WORK

S4BT, 7.2

15,‘1.:1_ S L
| CLATMS ANDDISPUTES

,6.111,8:3:6:311,7.39, 9.3.5 e

““Concealed
3.7.4 :
Claims for Damages 1~ 7
] 171;8.33,95.1,9.6.7,103.3, 11.1.1,
3,14.24,15.1.6
bitration

Cleaning Up
3456300000 o

Commencement of the Work, Conditions Relating to
4.1,3.7.1, 3.10.1, 3.12.6, 5.2.1, 5.2.3,
2:2,83.1,11.1,11.3.1, 11.3.6, 11.4.1,

Commencement of the Work, Definition of
8.1.2

Communications Facilitating Contract
Admiinistration

3.9.1,424

Completion, Conditions Relating to
34.1,3.11,3.15,42.2,4.2.9,8.2,9.4.2, 9.8, 9.9.1,
9.10,12.2,13.7, 14.1.2

COMPLETION, PAYMENTS AND

9

Completion, Substantial
4.2.9,8.1.1,8.1.3,8.2.3,9.4.2, 9.8, 9.9.1, 9.10.3,
12.2,13.7

Compliance with Laws

+6;-1.6.1,3.2.3, 3.6,3.7, 3.12.10, 3.13, 4.1.1, 9.6.4,
10.2.2,11.1,11.3, 13,1, 13.4, 13.5.1; 13.5.2, 13.6,
14,1.1,14.2.1.3,15.2.8, 15.4.2, 15.4.3

-Concealed or Unknown Conditions

3:74,428,83.1,103

Conditions of the Contract

1.1.1,6.1.1,6.1.4

Consent, Written
34.2,3.74,3.12.8,3.14.2,4.1.2,9.3.2,9.8.5, 9.9.1,
9.10.2,9.10.3,11.3.1, 13.2, 13.4.2, 15.4.4.2
Consolidation or Joinder

15.4.4

CONSTRUCTION BY OWNER OR BY
SEPARATE CONTRACTORS

1.14,6

Construction Change Directive, Definition of
7.3.1

Construction Change Directives
1.1.1,342,3.12.8,4.2.8,7.1.1, 7.1.2, 7.1.3, 7.3,
9.3.1.1

Construction Schedules, Contractor’s
3.10,3.12.1,3.12.2, 6,1.3,15.1.5.2

Contingent Assignment of Subcontracts
54,14.2.22

Continuing Contract Performance

15,13

Contract, Definition of

1.1.2 .

CONTRACT, TERMINATION OR
SUSPENSION OF THE

54.1.1,11.39,14

Contract Administration

3.1.3,4,94,9.5

Contract Award and Execution, Conditions Relating
to

3.7.1,3.10,5.2,6.1,11.1.3, 11.3.6, 11.4.1
Contract Documents, The

111

Contract Documents, Copies Furnished and Use of
1.5.2,2.2.5,53

Contract Documents, Definition of

1.1.1

Init. Institute of Architects. All rights reserved. WARNING: Thie AIA® Document le protostod by U.S. Copyright Law and International Treaties, Unauthorizod
reproduction ar distribution of this AIA® Document, ar any portian of it, may resuli in govere civil and criminal penolties, and will be prosecutad to
I the maximum extent posalile under the law, This document was produced by AIA software at 15:13:02 on 07/18/2017 under Order No.7986168057_1 which

expires on 0B/01/2017, and |s not for resale.
User Notes:

AlA Document A201™ — 2007, Copyright @ 1811, 1915, 1818, 1825, 1937, 1951, 1958, 1961, 1963, 1986, 1970, 1878, 1987, 1897 and 2007 by The American

(1383216234)

3




Contract Sum
3.74,3.8,5.23,7.2,7.3,74,9.1,942,95.1.4,
6."-7_;59_.‘-!, 10.3.2,11.3.1, 14.2,4, 14.3.2, 15.1.4,

9 1 1Y
ontract Time
7:4,3.75,3.102,5.2.3,7.2.1.3, 7.3.1, 7.3.5, 7.4,

_ nte, Definition of
iCONTRACTOR
.:3..1 p: :

Liability Insurance

tractor’s Reldationship with' Separate Contractors
Ovwmer’sForces

., 4.2:4:6:11.3.7,12.1.2, 12.2.4
ip with Subcontractors
31811, 3.18.2,5,19.6.2, 9.6.7, 9.102,
BT, M
?s Relationship with the Architect
5,3.1.3,3.2.2,32.3,3.24, 3.3.1, 3.4.2, 3.5;

4.3, 1,3.12,3.16,3.18,4.1.3, 4.2,

92,9.3,94,95,9.7,98,9.9,

tor’s Representations
1;3.22,35,:3.51,3.12:6, 6.2.2, 8.2.1, 9.3.3,

1332,3.18,53:53.1.6.1.3, 6.2, 95,1, 10.2.8
~Confractor’s Review:of Contract Documents

. Cdﬁ'}i_actor’s Right to'Stop the
= 9.7 ¥ P :._.:..;_; e . ot

=| ‘Procedures .

1.2.2,3.3,3.4,3.12.10, 4.2.2, 4.2.7,6.1.3, 6.2.4,
7.1.3,7.3.5,7.3.7, 8.2, 10, 12, 14, 15.1.3
Contractual Liability Insurance

| 11.1.18,11.2

Coordination and Correlation

1.2,3.2.1,3.3.1, 3.10, 3.12.6, 6.1.3, 6.2.1

Copies Fumished of Drawings and Specifications
1.5,2.2.5,3.11

Copyrights

1.5,3.17

Correction of Work
23,24,3.73,9.4.2,9.82,983,99.1,12.1.2, 12.2
Correlation and Intent of the Contract Documents
1.2

Cost, Definition of

73.7

Costs

24:-2.4.1,.3.24,3.7.3,3.8.2,3.15.2,54.2, 6.1.1,
6.2.3,7.3.3.3,7.3.7, 7.3.8, 7.3.9,9.10.2, 10.3.2,
10.3.6, 11.3, 12.1.2, 12.2:1, 12.2.4, 13.5, 14
Cutting and Patching

3.14, 6.2.5 .

Damage to Construction of Owner or Separate
Contractors

3.14.2,6.2.4,10.2.1.2,10.2.5, 10.4, 11.1.1, 11.3,
12,24

Damage to the Work

3.14.2,99.1,10.2.1.2, 10.2.5, 18:4-10.4.1, 11.3.1,
12.24

Damages, Claims for

3.24,3.18,6.1.1, 8.3.3,9.5.1,9.6.7, 10.3.3, 11.1.1
11.3.5,11.3,7, 14.1.3, 14.2.4, 15.1.6

Damages for Delay
6.1.1,8.3.3,9.5.1.6,9.7,10.3.2

Date of Commencement of the Work, Definition of
8.1.2

Date of Substantial Completion, Definition of
813

Day, Definition of

8.1.4

Decisions of the Architect
3.7.4,4.2.6,42.7,4,2.11,4.2.12,42.13,15.2, 6.3,
73.7,739,8.1.3,83.1,9:2.92.1, 9.4, 9.5.1,9.8.4,
9.9.1,13.5.2,14.2.2, 14.2.4, 15.1, 15.2

Decisions to Withhold Certification
9.4.1,95,9.7, 14.1.1.3

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of

Z372:4:3:5-2.3.1. 2.4.1,3.5.1, 4.2.6, 6.2.5,9.5.1,
9.5.2,9.6.6,9.8.2,9.9.3,9.10.4, 12.2.1
Defective Work, Definition of

Definitions

L.1,2.1.1,3.1.1, 3:5:3.5.1, 3.12.1, 3.12.2, 3.12.3,

¥

4.1.1,15.1.1,5.1,6.1.2,7.2.1,7.3.1, 8.1, 9.1, 9.8.1

Delays and Extensions of Time
%23.2.,3.7.4,5.2.3, 721, 7.3.1, %4:-7.4.1. 8.3,
9.5.1, 973032 16-4:9.7.1, 10.3.2, 10.4.1, 14.3.2,
15.1.5,15.2.5

Disputes

63;6.3.1,7.39,15.1,152
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Documents and Samples at the Site
3 I -
g‘s, Definition of

Emergencles :
(104, 14.1. 1.2, 15.1 4

: 32‘14 42,622 713 735,
--103 122 142, 14.3.1, 15.1.3

(Seé Defecive: er'\]‘momfbrmmg Work)
“Finsl Cqmpletmn and Fmal Payment
42 ; 3

3

‘Fire: and'Eand __(‘o erage Imurance
= I 5 T
: GI‘.\EDRAL PROVISIONS

Indemmf ication |

3:17-3.17.1,3.18, 9. 02 103.3,10.3.5, 10.3.6,

11.3.1.2,,11.3.7.

Infnrmahon nd Services Required of the Owner

3.12.4, 3.12.10, 6.1.3, 6.1.4, 6.2.5,
99:2,9.10.3,10.3.3,11.2,11.4, 13.5,1

e—.;_.]3 52 141 1:4,14.1.4,15.1.3

Initial Decision

15.2

Initial Decision Maker, Definition of

1.1.8

?

Initial Decision Mzaker, Decisions
142.2,14.2.4,15.2.1,15.2.2, 15.2.3, 15.2.4, 15.2.5
Initial Decision Maker, Extent of Authority
14.22,1424,15.1.3, 15.2.1, 15.2.2, 152.3, 15.2.4,
15.2.5

Injury or Damage to Person or Property
10.2.8, 40:-410.4.1

Inspectlons
3.1.3,333,3.7.1,4.2.2,4.2.6,42.9,9.4.2,9.8.3,
9.9.2,9.10.1,12.2.1,13.5

Instructions to Bidders

1.1.1

Instructions to the Contractor
3.2.4,33.1,3.8.1,5.2.1,7,82.2, 12, 13.52
Instruments of Service, Definition of

1.1.7

Insurance

3.18.1,6.1.1,7.3.7,9.3.2,9.8.4,9.9.1, 9.10.2, 11
Insurance, Boiler and Machinery
11.3.2

Insurance, Contractor’s Liability
11.1

Insurance, Effective Date of
822,11.1.2

Insurance, Loss of Use

11.3.3

Insurance, Owner’s Liability
11.2

Insurance, Property
10.2.5,11.3

Insurance, Stored Materials
93:203.2,114.14
INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy
0919.9.1,114.1.5

Insurance Companies, Settlement with

11.4.10

Intent of the Contract Documents
12.1,4.2.7,42.12,42.13,74

Imterest

13.6

Interpretation

123,14,4.1.1,5.1,6.1.2,15.1.1

Interpretations, Written

42.11,4.2.12,15.1.4
Judgment on Final Award

1542
Labor and Materials, Equipment

1.13, 1.1.6, 3.4,3:5:3.5.1, 3.8.2, 3.8.3, 3.12, 3.13,
3.15.1,4.2.6,4.2.7,5.2.1,6.2.1,7.3.7,9.3.2, 9.3.3,
9.5.1.3,9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2
Labor Disputes

8.3.1

<
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Laws and Regulations
1.5,3.2.3, 3.6, 3.7, 3.12.10, 3:13;3.13.1. 4.1.1, 9.6 4,
1,102.2,11.1.1, 11.3, 43-4-13.1.1,.13 .4, 13.5.1,

2.1.2,9.3.3,9.10.2, 9.104, 152.8
Limitations, Statutes of
225, 13.7,154.1.1

Limitations of Liability

33.22:35.31230899.931,322 35.1,
312,10, 3.17:1,3.18.0,4.2.6, 4.2.7, 42.12, 6.2.2,
4.2,9.6.4,9.6.7, 10.2:5,10.3.3, 11.1.2, 11.2, 11.3.7,

L

3,9.4.2,9.6,9.10.5

abor Eqm_pmcn:_t..anﬁ
1.5:1,3:4/1,3:5:3:5.1, 3.8.2, 3.8.3, 3.12,

Methods, Techniques, Sequences and
struction:

15.2.,6, 15,3,

or:Changes'in the Work
| 10,3.128,4.28,71,74

* MISCELLANEOUS PROVISIONS
ns, Deﬁn___:_

Modificatio
21 by

Mutual Respoﬁsibnlxiy
0t i
Nonconforming Work, Acceptance of

9.6: ML ) 123

Nonconforming 'Work, Rejection and Correction of

572.3:1,2.4.1,3.51.42.6,62.4,95.1,

ey

19.82,9.93,9.104,12.2.1

Notice '
22.1,23:-24:2.3.1,2.4.1,3.2.4,3.3.1,3.7.2, 3.12.9,
5.2.1,95-9.7.1,9.10, 10.2.2, 11.1.3,11.4.6, 12.2.2.1,
13.3,13.5.1, 13.5.2, 14.1, 14.2, 15.2.8, 15.4.1
Notice, Written

Z32:4:-2.3.1,24.1,3.3.1,3.9.2, 3.12.9, 3.12.10,
52.1,94-8.7.1,9.10,10.2.2, 10,3, 11,1.3, 11.3.6,
12.2.2.1,13.3, 14, 15.2.8, 15.4.1

Notice of Claims

3.74,4.5,10.2.8, 15.1.2, 15.4

Notice of Testing and Inspections

13.5.1,13.5.2

Observations, Contractor’s . i
3.2,3.74 i
Occupancy i
222,966,958, 11.3.1.5 !
Orders, Written i
1.1.1,23,39.2,7,822,11.3.9, 12.1, 12.2.2.1, i
13.5.2,14.3.1 '
OWNER

2

Owner, Definition of

211

Owner, Information and Services Required of the
2.12,2.2,3.2.2,3.12.10,6.1.3,6.1.4, 6.2.5, 9.3.2,.
9.6.1,9.64,9.9.2,9.10.3, 103.3,11.2, 113, 1357,
13.5.2,14.1.14,14.1.4,15.13

Owmer’s Authority

1.5,2.1.1,23;-24;2.3.1, 24.1, 3.4.2, 3.8.1, 3.12.10,
3.142,4.1.2,4.1.3,4.2.4,4.29,5.2.1,5.2.4, 5.4.1,
6.1,6:3;6.3.1,7.2.1,7.3.1,8.2.2, 8.3.1,9.3.1, 9.3.2,
9.5.1,9.64,9.9.1,9.10.2,103.2, 11.1.3, 11.3.3,
11.3.10, 12.2.2,42:3-12.3.1, 13.2.2, 14.3, 144,
15.2.7

Owner’s Financial Capability

22.1,1322,14.1.1.4

Owner’s Liability Insurance

11.2

Owner’s Loss of Use Insurance

11.3.3 ’

Ovwner’s Relationship with Subcontractors
11.2,5.2,5.3,5.4,9.6.4,9.10.2,14.2.2

Owner’s Right to Carry Out the Work

24,1422

Owner’s Right to Clean Up

6.3

Owner’s Right to Perform Construction and to
Award Separate Contracts

6.1

Owner’s Right to Stop the Work

2.3

Owner’s Right to Suspend the Work

14.3

Owner’s Right to Terminste the Contract

142

Init. institute of Architects. All rights resarved. WARNING: This AIAT Document is protocied iy U.S. Copyright Law and Intermational Trestios, Unauthotized 6
reproduction or distribution of this AIA” Document, or any portion ofii, may result in sevare civil and eriminel panellies, and will bo prosecuted to
/ tha mpximum extenit poseible under the law, This document was produced by AIA softwara at 15:13:02 on 07/19/2017 under Order No.7886168257_1 which

expires on 08/01/2017, and Is not for resale,
Uner Notes:

AlA Document A201™ — 2007, Copyright © 1911, 1215, 1918, 1925, 1937, 151, 1958, 1981, 1983, 1866, 1970, 1978, 1987, 1997 and 2007 by The American

{1383218234)




Ownership and Use of Drawings, Specifications
and Other Instruments of Service
|16, 1616, 1.1.7, 1.5, 2.2.5, 3.2.2, IS4
183301151, 3.17.1. 4.2.12, 5.3.1
““Partial Occupancy or Use
| .9.6.6,99,113.15
. “Patehing, Cuttlng and
3:14,6.2.5
Patents
3.17 s
yment, Applieations:for
4.2.5,7.3.9./82,9.2.1.93,9.4, 95, 9.6.3, 9%9.7.1,

PaymentBond, P
A,9.6.7,9.10.3,11.49. 114

yments, Progress

)3, 9:6,:9.8.5,:9.10.3.13:

Payments to Subcanh‘acims
A '2595‘_’13, 96.2,9.5 3,9:6.4,9.6.7,11.4.8,

.Tufi‘be_'sl“and Complia
3.7, 102:2

Product Dnta, De:ﬁ_riitiqn

3.122 -

- ProductDatisind Samples,

Siiép Drawings

ro ompletion

~422,8.2,98,99.1,14:1.4, 15,1.3
Progress Payments

- 29.3,9.6,9.8.5,9.10.3, 13.6, 14.2.3, 15.1.3

Project Representatives
A0
Property Insurance
10.25, 11.3
PROTECTION OF PERSONS AND PROPERTY
10

Regulations and Laws

1.5,3.2.3,3.6,3.7,3.12.10, 3.13, 4.1.1, 9.6.4, 9.9.1,
10.22,11.1,11.4,13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14,
15.2.8,154

Rejection of Work

3:5:3.5.1,4.2.6,12.2.1

Releases and Waivers of Liens

9.10.2

Representations

3.2.1,3:5:3.5.1. 3.12.6, 6.2.2, 8.2.1,9.3.3,9.4.2,
9.5.1,9.8.2,9.10.1

Representatives

21.1,3.1.1,39,4.1.1,4.2.1,4.2.2, 4.2.10, 5.1.1,
5.1.2,13.2.1

Responsibility for Those Performing the Work
3.3.2,3.18,4.2.3,53;5.3.1,6.1.3, 6.2, 6.3,9.5.1, 10
Retainage

9.3.1,9.6.2,9.8.5,9.9.1,9.10.2,9.10.3

Review of Contract Documents and Field
Conditions by Contractor

3.2,3.12.7,6.1.3

Review of Contractor’s Submittals by Owner and
Architect

3.10.1,3.10.2,3.11, 3.12,4.2, 5.2, 6.1.3, 9.2, 9.8.2
Review of Shop Drawings, Product Data and;
Samples by Contractor

3.12

Rights and Remedies
1.1.2,2.3,24,35;:3.5.1,3.74,3.15.2, 4.2.6, 45,53,

'54,6.1,6.3,7.3.1,8.3,9.5.1,9.7, 10.2,5, 10.3,

12.2.2,12.24,134, 14, 154

Royalties, Patents and Copyrights

3.17

Rules and Notices for Arbitration

15.4.1

Safety of Persons and Property

10,2, 104

Safety Precautions and Programs
3.3.1,4.22,4.2.7,53;5.3.1,10.1, 10.2, 10.4
Samples, Definition of

3.12.3

Samples, Shop Drawings, Product Data and
3.11,3.12,4.2.7

Samples at the Site, Documents and

3.11

Schedule of Values

9.2,93.1

Schedules, Construction

3.10,3.12.1, 3.12.2, 6.1.3, 15.1.5.2

Separate Contracts and Contractors
1.1.4,3.12.5,3.14.2,4.2.4,4.2.7, 6, 8.3.1, 11.4.7.
12.1.2

Shop Drawings, Definition of

3121

Shop Drawings, Product Data and Samples
3.11,3.12,4.2.7

Init, institute of Architacts, All rights reservad, WARNING: This AIAY Document is protactad by ULS, Copyright Low and Intemnationa! Treaties. Unautharized
mproduation or diatribution of fhls AIA® Documant, or any portion of i, may rerult o sevore civil and crlininal panalties, and wili be prosecutod to
! tha maximum extent poecibie under the law. This document was produced by AlA software &t 15:13:02 or 07/19/2017 under Order No.79881688857_1 which

expires on 08/01/2017, and is not for recala,
User Notes:

AlA Document A201™ — 2007, Copyright @ 1811, 1815, 1918, 19825, 1637, 1951, 1858, 1061, 1863, 1966, 1970, 1676, 1987, 1907 and 2007 by The American

(1283216234)

7




Site, Use of

.3.13,6.1.1,6.2.1
" Site Inspections
32,2,333,3.7.1,3.74,4.2,9.42,9.10.1, 13.5
-Site Visits, Aro!uteet’
3.74,42.2,429,9.4.2,9.5.1,9.9.2, 9.10.1, 13.5
‘Special Inspections and Testing
4,206, 12,2.1, 13.5
Speaﬁcatwns, Dcﬁmt:en of'the

2

"593 6.1,9.10.2, 9l03 1113
_ :Submntml %hcdule ;

: ”Sub—subcontraet _r, lcf nition of
5.1.2
.j_&ubsurface Candltlons

Supermtendcnt
3.9,10.2.6
Supervision and Construction Procedures
1.2.2,3.3,3.4,3.12.10,4.2.2,4.2.7, 6.1.3, 6.2.4,
7.1.3,7.3.7,8.2,83.1,94.2, 10, 12, 14, 15.1.3

Surety

5.4.12,9.8.5,9.10.2,9.10.3,14.2.2,15.2.7
Surety, Consent of

9.10.2, 9.10.3

Surveys

223

Suspension by the Owner for Convenience

14.3

Suspension of the Work

5.4.2,14.3

Suspension or Termination of the Contract
54.1.1,114.9. 14

Taxes

3.6,3.82.1,73.74

Termination by the Contractor

14.1, 15.1.6

Termination by the Owner for Cause
5.4.1.1,142, 15.1.6

Termination by the Owner for Convenience
14.4

Termination of the Architect

4.1.3

Termination of the Contractor

14.2.2

TERMINATION OR SUSPENSION OF THE .
CONTRACT

14

Tests and Inspections
3.13,33.3,42.2,4.2.6,4.29,9.4.2, 9.8.3, 9.9.2,
9.10.1,10.3.2, 341,-11.4.1.1, 12.2.1, 135
TIME

8

Time, Delays and Extensions of
3.24,3.74,5.2.3,7.21,7.3.1, 74:-7.4.1,8.3,9.5.1,
9—7—1—9—3—2—}9-4—,—971,1032,1041, 14.3.2, 1515,
15.2.5

Time Limits

2.1.2,2.2,24,3.2.2,3.10,3.11, 3.12.5, 3.15.1, 4.2,
44.45.52,53,54,62.4,73,74,82,92,93.1,
9.3.3,94.1,95,9.6,9.7,9.8,9.9,9.10, 11.1.3,
11.4.1.5.11.4.6.11.4.10, 12.2,13.5, 13.7, 14, 15.1.2
154

Time Limits on Claims
3.74,10.2.8,13.7,15.1.2

Title to Work

9.3.2,933

Transmission of Data in Digital Form

1.6

UNCOVERING AND CORRECTION OF
WORK

12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown
3,74,83.1,10.3

Unit Prices

7332,734

. AlA Document A201™ - 2007. Copyright @ 1911, 1918, 1918, 1925 1837, 1951, 1958, 1961, 19E3, 1866, 1870, 1876, 1987, 1987 and 2007 by The American
Init. Instilute of Architects, Al ghts maor\md WJ\RNING Thiz ALA® Documentis profectoed by U.S, Copydght Law and Intemationnl Trostles, Unauthorized 8
raproduction or diatribution of this A1A" Gocumaent, or eny pottion of it, may result in gevere civil and criminal poncities, and will bo prosscutad to
I the maximum extent possible undor the law. This document was produced by AlA software at 15:13:02 an 07/19/2017 under Ordar No, 79861 88957_1 which
expires on 08/01/2017, and e riot for rosale.
User Notes: (1383216234)



Use of Documents Warranty

| 1.1.1,1.5,2.2.5,3.12.6,5.3 3.5,4.29,93.3,9.84,99.1,9.104, 12.2.2, 13.7

|| “Use of Site 1371

Weather Delays

15.1.5.2

Work, Definition of

113

Written Consent

1.5.2,3.42,3.7.4,3.12.8,3.14.2, 4.1.2,9.3.2, 9.8.5,
9.9.1,910.2, 9.10,3,11.4.1, 13.2, 13.4.2, 15.4.4.2

iver of Claims by the’ Written Interpretations
910.4, 114 45.11.4.7.12.22.1, 4.2.11,4.2.12
] Written Notice

23,24,33.1,39,3.129,3.12.10,5.2.1, 8.2.2,9.7,
9.10,10.2.2,10.3,11.1.3, 114.6, 12.2.2, 12.2.4, 13.3,

14,15.4.1

Written Orders

1,1.1,23,3.9,7,8.22 11,49, 12.1,12.2, 13.5.2,
14.3.1,15.1.2

AlA Documont A201™ - 2007, Copyright © 1911, 1915, 1818, 1925, 1937, 1951, 1958, 1961, 1863, 1666, 1970, 1976, 1987, 1997 and 2007 by The American

Init. Institute of Architects. All ighte resarved; WARNING: This AlA” Documont is protoctad by U.S. Copyright Law and intemational Treatios. Unautharizad g
reproduciion or distributian of this AIA® Dogument, or any portion of K, mny resull In sevare eivil and criminal penaliies, and wii be provacuted to
! ihe maximum extenl possible under the law. This document was produced by AIA software at 15:13:02 on 07/19/2017 under Ordsr No.70861 BBOE7_1 which

expires on 0B/01/2017, and is not for resale.
User Notes: {1383216234)




ARTICLE 1 GENERAL PROVISIONS

~ § 1.1 BASIC DEFINITIONS
1 '§ 114 THE CONTRACT DOCUMENTS
. The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
-+ “JAgreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other
. ..., Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in

.+ the Agreement and Modifications issued after execution of the Contract. A Modification is (1) a written amendment
‘" "tothe Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive or (4) a written
- order for a minor change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the
- Contract Documents donot include the advertisement or-invitation 1o bid, Instructions to Bidders, sample forms,
other information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or
proposal, or portions of Addenda relating to bidding requirements,

14.2 THE CONTRACT
he Contract'Documents form the Contract for Construction. The Contract represents the entire and integrated
~agreement:between ‘the pariies hereto and supersedes prior negotiations, representations or agreements, either written
or oral, The Contract may be amended or modified only by a Modification. The Contract Documents shall not be
- construed to create 5 contractual relationship of any kind (1) between the Contractor and the Architect or the
Architect’s consultants, (2) 'between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner
and the Architect-or the Architect’s consultants or (4) between any persons or entities other than the Owner and the
Contractor. The Architeot shall, however, be entitled to performance and enforcement of obligations under the

ontract intended to facilitate performance of the Architect’s duties.

The.tern equired by the Contract Documents, whether completed-or:
partially completed,-and includes all other labor, materials, equipment and services provided or to be provided by -
- ithe Contractor toifulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

: j_q;:t-:is_ﬂie_'lotéifbeﬂéﬁuctim of which the Work performed under the Contract Documents may be the whole
‘or:a part:and which may.include construction by the Owner and by separate contractors.

ThePro

A5THE DRAWINGS =~ °
- The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
e dimeﬁs]gns_.____'_ﬂi Work; generally‘including plans, elevations, sections, details, schedules and diagrams.

THE SPECIFICATIONS.
"The:Spegifications are that portion:of the Contract Documents consisting of the written Tequirements for materials,
quipment, systems; standards and workmanship for the Work, and performance of related services. :

§ 11.1.7INSTRUMENTS OF ‘SERVICE

Instruments of Service are representations, in any medium of expression now known or later developed, of the
tangible and intangible creative work performed by the Architect and the Architect’s consultants under their

| -respective professional services agreements. Instruments of Service may include, without limitation, studies,
-surveys, models, sketches, drawings, Project Manual, specifications, and other similar materials.

" “§11.8 INITIAL ‘DECISION MAKER
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in
ccordance with Section 15.2 and certify termination of the Agreement under Section 14.2.2.

CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS

:§ 1,24 Theintent of the Contract Documents is to include all items necessary for the proper execution and

- “:completion-of the Work by the Contractor. The Contract Documents are complementary, and what is required by
one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent
consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the
indicated results.
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§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall

_ . hot contro] the Contfractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
- .performed by any trade.

B | 23 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
indusiry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 CAPITALIZATION
. Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of
“numbered articles or (3}'533 titles of other documents published by the American Institute of Architects.

5 14 INTERPRETATION
 Anithe interest of brevity the Contract Documents frequently omit modifying words such as "all" and "any" and
articles such-as "the" and "an,” but the fact that a modifier or an article is absent from one statement and appears in

« another is not-intended to affect the interpretation of either statement.

- ’§ 1.50WNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE
.§1.,541 The Architect'and the-Architect’s consultants shall be deemed the authors and owners of their respective

- Instruments of Service, including the Drawings and Specifications, and will retain all common law, statutory and

" otherreserved:rights, including copyrights. The Contractor, Subcontractors, Sub-subconiractors, and material or
eq!iip':ﬁ"ént:’si._lpp]iersghél_l.:ndt own or claim a copyright in the Instruments of Service. Submittal or distribution to
‘meet official regulatory requirements or for other purposes in connection with this Project is not to be construed as
:publication’in derogation ofthe Architect’s or Architect’s consultants reserved rights.

§ 1.52The Cénﬁ'lactoi_f. Subcaritractors, Sub-subcontractors and material or equipment suppliers are authorized to.

tise and:reproduce the Tnstruments of Service provided to them solely and exclusively for execution of the Work. All
copies made undet; this authorization shall bear the copyright notice, if any, shown on the Insiruments of Service.
The Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers may not use the

" Instruments of Service on other projects or for additions to this Project outside the scope of the Work without the

itten.consent of the Owmer, Architect and the Architect’s consultants.

§1.6 SMISS DATA IN DIGITAL FORM

“Ifithe partiesintend to transmit Instruments of Service or any other information or documentation in digital form,
they shall endeavor to establish-necessary protocols governing such transmissions, unless otherwise already
“provided-in-the'Agreement or the Contract Documents,

« ARTICLE 2 'OWNER
§ 2Z1:GENERAL S R

1.1 Fhe Dwner is'the person or entity identified as such in the Agreement and is referred to throughout the
tract Documents as if singular in number, The Owner shall designate in writing a reptesentative who shall have
-express authority to:bind:the Owner with respect to all matters requiring the Owner’s approval or authorization.
Except as otherwise provided:in'Section 4.2.1, the Architect does not have such authority, The term "Owner" means
the Owner or the Ownet*siauthorized representative.

‘2.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER
§ 2.2 Prior to commencement of the Work, the Contractor may request in writing that the Owner provide
1. reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations under the
~ . Contract. Theresfier, the Contractor may only request such evidence if (1) the Owner fails to make payments to the
Contractor as the Contract Documents require; (2) a change in the Work materially changes the Contract Sum; or (3)
the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment when due.
The Owner shall furnish such evidence as a condition precedent to commencement or continuation of the Work or

. AlA Document A201™ — 2007. Copyright € 1911, 1915, 1918, 1825, 1837, 1951, 1958, 1861, 1963, 1966, 1870, 1876, 1987, 1997 and 2007 by The American
Init. InsUtiste of Archileots. ANl ights reserved, WARHING: This AIA® Document is protected by U.S. Gopyrigtt Law and intemation! Treaties, Unauthorized 1
reproduction or disti{bution of this AIA" Dogument, or any portlon of i, may result in severe civil and crminal penalties, and will be prosecuted to
! tha maximum oxtent poselbie under the law. This document was produced by AlA software at 15:13;02 on 07/19/2017 under Order No.70686168957_1 which
explres on 08/01/2017, and is not for resale. '

User Notes: (1383216234)




the portion of the Work affected by a material change. After the Owner furnishes the evidence, the Owner shall not
materially vary such financial arrangements without prior notice to the Contractor.

'2.2:2 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
-+ llincluding'those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
assessments and charges required for construction, use or occupancy of permanent structures or for permanent
hanges in existing facilities,

§ :2.2.3 The Owner shall fumish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project,:and.a legal description of the site~gite, as may be required. The Contractor shall be entitled to
rely on the accuracy of information furnished by the Owner but shall exercise proper precautions relating to the safe
performance of the Work.

-§224 'lflie.;.Qj._iéﬁer éhail._fumish information or services required of the Owner by the Contract Documents with
" “reasonable promptness. The:Owner shall also furnish any other information or services under the Owner’s control

and relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the
ontractors written-request for such information or services.

niract-Peeumentssthe-The Owner shall furnish to the Contractor eae

-:. e the e " =': £ .‘ =1 =P RS 350 T .UE tQ ten C-OQiCS of
the drawinps and specifications as required for Contractor’s execution of the Work. Any additional sets of

~documents that the contractor desires for construction of the Project will be issued to contractor at actual printing
‘andhandlinocosts, - -

12, 3OWNER'S -RIGHT 'TO :STOP THE WORK

el ﬂiéﬁohlractm.ﬁﬁlﬁ?to:‘cm'z_act_'Wurk that is not in accordance with the requirements of the Contract Documents as

- required by Section 12.2 orrepeatedly fails to carry out Work in accordance with the Contract Documents, the

- ‘Ownermay issue-a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such

- orderhas'been elimipated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part

~of'the Owner to-exercise this right for the benefit of the Contractor or any other person or entity, except to the extent
_-required by Section 6.1.3. 7,

:§ 2.4 OWNER'S RIGHT .TO CARRY “QUT “THE WORK

If the Contractor defaults or negleats to.carry out the Work in accordance with the Contract Documents and fails

" within:a-fen=day period-after recéipt of written notice from the Owner to commence and continue correction of such

default or neglect-with-diligence and promptness, the Owner may, without prejudice to other remedies the Owner

‘may-have,.corréct-such deficiencies. In such case an appropriate Change Order shall be issued deducting from

payments then or thereafter due the'Contractor the reasonable cost of correcting such deficiencies, including

Owner’s expenses and-compensation-for the Architect’s additional services made necessary by such default, negleot
failure. Such action by the Owner and amounts charged to the Contractor are both subject to prior approval of the

~Arciritect, 1f payments then orthereafier due the Contractor are not sufficient to cover such amounts, the Contractor

shall pay the difference to the Owner.

ARTICLE.3:|: "CONTRACTOR

3.1 GENERAL

- '§:8.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the

' “Clontract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the
Jurisdiction where the Project is located. The Contractor shall designate in writing a representative who shall have

—=express.authority-to bind the Contractor with respect to all matters under this Contract. The term "Contractor” means

the :Cf_qnljr.ac_(_rf:r;orihe Contractor’s authorized representative.

-§ 34 2The Contractor shall perform the Work in accordance with the Contract Documents,
] _3.1 .3 The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract

Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Contractor.
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§ 3.2REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Confractor has visited the site,
* ¢ become:generally familiar with local conditions under which the Work is to be performed and correlated personal
- ~observations with requirements of the Contract Documents.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
‘ork; carefully study and compare the various Contract Documents relative to that portion of the Work, as well as

:information furnished by the Owner pursuant to Section 2.2.3, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for theprrpose of facilitating coordination and construction by the Contractor and are not for the

hurpose of discovering:errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor
+~ shall promptly reportto the Architect any errors, inconsistencies or omissions discovered by or made known to the
Contractor:as:a request for-information in such form as the Architect may require. It is recognized that the
“Contractor’s review is' made in the Contractor’s capacity as a contractor and not as a licensed design professional,
‘unless ofherwise specifically provided in the Contract Documents.

23 Jontractor-is:not required to ascertain that the Contract Documents are in accordance with applicable
laws, statutes, ordinances; codes, rules and regulations, or lawful orders of public authorities, but the Contractor
-shall promptly report tothe Architect any nonconformity discovered by or made known to the Contractor as a
 request for information-inisuch form as the Architect may require.

4 Iﬁﬂlchtractor élievééfthat additional cost or time is involved because of clarifications or instructions the

~Architect issues in Tésponsefothe Contractor’s notices or requests for information pursuant to Sections 3.2.2 or

2.3, the Contractor shall'make Claims as provided in Article 15. If the Contractor fails to perform the obligations

Sections 3.2.2'or 3:2.3,-the Contractor shall pay such costs and damages to the Owner as would have beetr -
avoided if the Contractor had performed such obligations. If the Contractor performs those obligations, the
Contractor shall.not be Tiable toithe Owner or Architect for damages resulting from errors, inconsistencies or

- ‘omissions in the Contract Documents, for differences between field measurements or conditions and the Contract

" Documents, or for:-nonconformities of the Contract Documents to applicable laws, statutes, ordinances, codes, rules

degulations, and lawful orders of public authorities.

3.3 SUPERVISION -AND CONSTRUCTION PROCEDURES

3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The

- Contractor:shall be solely respensible for, and have control over, construction means, methods, technigues,

' “sequences and procedures and for coordinating all portions of the Work under the Contract, unless the Contract

" Documerits give other specific instructions concerning these matters, If the Contract Documents give specific
instructions coneerning construction means, methods, techniques, sequences or procedures, the Contractor shall
evaluate the jobsite safetythereof'and, except as stated below, shall be fully and solely responsible for the jobsite
Szr;fetj'-'off___uc;h:means}::.meﬂmds;.teclmiqnes, sequences or procedures. If the Contractor determines that such means,
~-methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely written notice to the
*iOwner:and Architect and shall not proceed with that portion of the Work without further written instructions from
the Architect. If the Contractor is then instructed to proceed with the required means, methods, techniques,

. sequences or procedures without acceptance of changes proposed by the Contractor, the Owner shall be solely
/iresponsible fotiany loss or damage arising solely from those Owner-required means, methods, techniques, sequences
or procedur :

§ 3:3.2 The Contractor-shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
+-on behalf of -the Contractor or any of its Subcontractors,

§33 The Contractor shall be responsible for inspection of portions of Work alreédy performed to determine that
such;portions are in proper condition to receive subsequent Work.

334 Thrée (3) days afier the opening of the Bids. the Contractor shall furnish for written approval, an outline of
the education, experience and character of the Contractor’s project manager, superintendent and engineer. Any
future substitution must have prior written approval of the Architect,
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§ 3.4LABOR AND MATERIALS
. § 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
“‘materials, eqmpmcnt, tools, construction equipment and machinery, water, heat, utilities, transportation, and other

facilities:and services necessary for proper execution and completion of the Work, whether temporary or permanent
sanidiwhether or not incorporated or to be incorporated in the Work.

{3 42‘Except in the case of minor changes in the Work authorized by the Architect in accordance with Sections
3:12:8 or 7.4, the Contractor may make substitutions only with the consent of the Owner, after evaluation by the
.Archltect and in accurdance with a Change Order or Construction Change Directive,

S B

1§, 3 4.3 The Contractur sha{l enforce strict discipline and good order among the Contractor’s employees and other

‘persons carrying out the Work. The Contracior shall not permit employment of unfit persons or persons not properly
slnl[ed in tasks smgneﬂ tothem—them

o ’4 rh[s Subcontractor’s supervisors and workmen engaged on special work or skilled Work
ervisory position‘or-rade shall be gualified and s had sufficient education, training and experience a

‘recognized professional ormaster mechanic in such Work to perform it properly and satisfactorily as prescribed in
‘[the @mmt Documcuts : I

inion of the Architect. does not perform his Work in a proper and skillful manner

to disrespectfill. intemperate. disorderl mtmﬂ or dishonest behavior, or uses foul langua

: u{.tmn does not get along with the Arduteci or Owner’s representative, or is otherwise
; 'sha]L_ at ihc_wnﬁen request by the Ardutex: e discharged 24 hours by the Contrac

adggbed Decm:bcr 10,4991, Prﬂhibltmtz Disecrimination in Employment lw Contractors, Subconiractors dnd

Nentors performing Work.and providing materm]s and gggphm for the Citv of Moblle A copy of qald Code is
located in: _eCll *s Proj ecfs Architectural Eng;

TheiContractor warrant toﬂne-Owner and Architect that materials and equipment furnished under the Contract will
he of good: qual ity:and new unless the Contract Documents require or permit otherwise, The Contractor further
i 1 ‘ork will conform to the requirements of the Contract Documents and will be free from defects,
g sxcept forthose inherent in the quality of the Work the Contract Docurments require or permit. Work, materials, or
‘equipment not conforming to these requirements may be considered defective. The Contractor’s warranty excludes
remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or
-.insufficient:maintenance, improper operation, or normal wear and tear and normal usage. Ifrequired by the
Archrter;t,—the ‘Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment,

§ :3 B TAXES B

‘The Contractor shall pey sales, consumer, use and similar taxes for the Work provided by the Contractor that are
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled
to go into effect.
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§ 3.7

RERMITS—FEES;-NOTCES-AND-COMPRLIANGE-WITH-LAWS
PERMITS, FEES, NOTICES, AND COMPLIANCE WITH LAWS

<] § 374 Unless otherwise provided in the Contract Documents, the Contractor shall secure and-pay-for-the building
| permit-as-wel-asfor-City of Mobile building permit without cost. and shall secure and pay for other permits, fees,
4| licenses, and inspections by government agencies necessary for proper execution and completion of the Work that
. are customarily secured after execution of the Contract and legally required at the time bids are received or
Stiations concluded.

37.1.1 The Contractor shall secure building and other permits customarily obtained from the City of Mobile at no

| cost.

Shall comply with and give notices required by applicable laws, statutes, ordinances, codes,

§/3.7.2 The Contractor|
; d/lawful orders of public authorities applicable to performance of the Work.

- rules and regulation

5§ : Jontrac _.pel_'fbrms Work knowing it to be contrary to applicable laws, statutes, ordinances, codes,
rules and regulations, or lawful-orders of public authorities, the Contractor shall assume appropriate responsibility
for such ‘Work and:shall bear-the costs attributable to correction.

'}"§ 374 Gﬂucg'é_leﬂ.or Lnkn ywi Conditions, If'the Contractor encounters conditions at the site that are (¢)]
- subsurface or ofherwise con

oncealed physical conditions that differ materially from those indicated in the Contract
~ Documents or (2) unknown physical conditions of an unusual nature, that differ materially from those ordinarily
- found 1o exist-and generally. recognized as inherent in construction activities of the character provided for in the
. Confract: Documents, the Contractor shall promptly provide notice to the Owner and the Architect before conditions
- arg-disturbed andinno event later than 21 days afler first observance of the conditions. The Architect will promptly
- investigate such-conditions and, if the Architect determines that they differ materially and cause an increase or-
decrease in the Contractor’s cost of, or time required for, performance of any part of the Work, will recommend an
. 1 equitableadjustment in the Contract Sum or Contract Time, or both. If the Architect determines that the conditions
. -at the site:are not materially different from those indicated in the Contract Documents and that no change in the

. terms.of the Contract is justified, the Architect shall promptly notify the Owner and Contractor in writing, stating the
~reasons, Ifgither-party disputes the Architect’s determination or recommendation, that party may proceed as

provided in Article 15

§:3.7.5If, in‘the:course of the Work, the Contractor encounters human remains or recognizes the existence of burial
?;Z-markcrs_,'ar;_:h_;aeolqgicﬁl sites or-wetlands not indicated in the Contract Documents, the Contractor shall immediately
~“suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such
_ - ‘motiee, the-Owner shall promptly take any action necessary to obtain governmental authorization required to resume
1. the operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but
shall:continue with all other operations that do not affect those remains or features. Requests for adjustments in the
Contract'Sum and Contract Time arising from the existence of such remains or features may be made as provided in

L Atticle 15,

“ . § 8B4 The Contractor-shall:include in the Contract Sum all allowances stated in the Contract Documents. Tems

.- covéred hyalfowances shall be supplied for such amounts and by such persons or entities as the Owner may direct,

but the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable
Section, i o =

7§ 3BALLOWANCES |

§ 3.8.2 Unless otherwise provided in the Contract Documents,
<yl oAllewanees-allowances shall cover the cost 1o the Contractor of materials and equipment delivered at
- . -the site and all required taxes, less applicable trade discounts;
| 42 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit and
1 other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but
~-.--not in the allowances; and
3 Whenever-whenever costs are more than or less than allowances, the Contract Sum shall be adjusted
accordingly by Change Order. The amount of the Change Order shall reflect (1) the difference
between actual costs and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs
under Section 3.8.2.2.

AlA Document A201™ — 2007, Copyright @ 1911, 1915, 1918, 1925, 1837, 1851, 1858, 1961, 1863, 1966, 1970, 1976, 1987, 1867 and 2007 by The American
Institul of Arehitects. All rights reserved. WARMING: This AIA” Document Is protected by U.S. Copyright Law and International Trestios, Unautharized 15
roproduction or distributien of ihis A" Document, or sny portion of it, may rasult n severo civit and criminal ponollies, and will be prosecuted to

] the maximum extent possible under tho law. This document was produced by AlA software at 15:13:02 on 07/18/20417 under Order No.7886188957_1 which
expires on 08/01/2017, and Is not for resale.

User Notes: (1383216234)

Init.




.. § 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

3.9:SUPERINTENDENT

3.9 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance
at the Project site during performance of the Work, The superintendent shall represent the Contractor, and
communications given to the superintendent shall be as binding as if given to the Contractor.

§ 3.8.2 The Contractor;as soon as practicable afier award of the Contract, shall furnish in writing to the Owner
through the Architect the name and qualifications of a proposed superintendent. The Architect may reply within 14
lays to the Contractor'in writing stating (1) whether the Owner of the Architect has reasonable objection to the
roposed superintendent-or.(2) that the Architect requires additional time to review. Failure of the Architect to reply
~within the-14:day period:shall constitute notice of no reasonable objection.

§:3.9.3 'Eﬁe'Cc}ntmct.arshalﬁ_ipt employ & proposed superintendent to whom the Owner or Architect has made
- Teasonable.and timely objection. The Contractor shall not change the superintendent without the Owner’s consent,
vhich shall not unreasonably be withheld or delayed.

~§ 310, CONTRACTOR’S :CONSTRUCTION SCHEDULES

© § 3.10.1 The Contracter, premptly-within ten (10) business days after being awarded the Contract, shall prepare and
8 for.the Owner’s:and Architect’s information a Contractor’s construction schedule for the Work. The schedule

shallinot exceed time limits current under the Contract Documents, shall be revised at appropriate intervals as

equiredby the conditions:of the Work and Project, shall be related to the entire Project to the extent required by the

“ontract Documents, and shall-provide for expeditious and practicable execution of the Work.

shall.prepare a submittal schedule, promptly after being awarded the Contract and thereafter

in a.current submittal schedule, and shall submit the schedule(s) for the Architect’s approval.

. The: roval shall:not unreasonably be delayed or withheld. The submittal schedule shall (1) be

* coordinated with the Centractor’s construction schedule, and (2) allow the Architect reasonable time to review

tbmittals. If the Corteactor fails to submit a submittal schedule, the Contractor shall not be entitled to any increase
ontract Sum or extension of Contract Time based on the time required for review of submittals,

§ -.-10.5 .%E-Conj;uct_qr-_sh};l] pu‘form the ‘Work in general accordance with the most recent schedules submitted to
¢Ownerand Architect, ..

/1.DOCUMENTS /AND ‘SAMPLES AT THE SITE

ontractor-shall maintain at the'site for the Owner one copy of the Drawings, Specifications, Addenda, Change

rdersand other Modifications, in:good order and marked currently to indicate field changes and selections made

uring consiruction; and one copy of'approved Shop Drawings, Product Data, Samples and similar required

: mittals. These shall be available to the Architect and shall be delivered to the Architect for submittal to the
““Owner-upon completion ¢ ork as a record of the Work as constructed,

§ 312 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES .
§ 3.12.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work by the
‘Contractor-ora Subcontractor, Sub-subcontractor, manufacturer, supplier or distributor to illustrate some portion of

§ 3.12.2 Product Data .are illustrations, standard schedules, performance charts, instructions, brochures, diagrams
d.other-information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

-12.3 Samples:are physical examples that illustrate materials, equipment or workmanship and establish standards
which:the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. Their purpose
is to demonstrate the way by which the Contractor proposes to conform 1o the information given and the design
concept expressed in the Contract Documents for those portions of the Work for which the Contract Documents
require submittals. Review by the Architect is subject to the limitations of Section 4.2,7. Informational submittals
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upon which the Architect is not expected to take responsive action may be so identified in the Contract Documents.
‘Submittals that are not required by the Contract Documents may be returned by the Architect without action.

| 1§ 3125 The Contractor shall review for compliance with the Contract Documents, approve and submit to the
#|:“Architect Shop Drawings, Product Data, Samples and similar submittals required by the Contract Documents in
aceerdanee-with-the submitial-sehedule-approved-by-th e-Architect-or-in-the-absence-of an-approved-submittal
| :sehedule-with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of
?| ‘theiOwner or of separate contractors. Submittals which are not marked as reviewed for compliance with the
| ~Contract Documents and oved by the Contractor may be returned i
| - Shop Drawings are required in these Specifications. Shop Drawings shall be submitted for approval before materials
. -are fabricated. - Drawings shall show complete details. The General Contractor shall check and approve them
either in writing-or by stamp before forwarding to the Architect. The Architeot will mark copies "Approved” if
.correct; or. "Approved As Noted" if only minor corrections are necessary, If major ions
i d-on'the : ings and they will be returned to the Contractor for correction and resubmission.

| ‘Submit foui'(4)-copies for A_rchi_g,ect’s and Owner’s use plus the number of copies the confractor requires for his own

-“usc.

By submitting Shop Drawings, Product Data, Samples and similar submittals, the Contractor represents to

theiOn er and ‘Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified
materials, field measurements and field construction criteria related thereto, or will do so and (3) checked and
«coordinated the information contained within such submittals with the requirements of the Work and of the Contract

_?_Dccurnc_nts

£ 3.12'.'.?.'-:'.1'11'3 Contractot .shaﬂ_pafonn no portion of the Work for which the Contract Documents require submittal
- vand review of Shop Drawings, Product Data, Samples or similar submittals until the respective submittal has been:

. approved'by the Architect. -

. '§ 312:8The Work shall be'in accordance with approved submittals except that the Contractor shall not be relieved
- of responsibility for:deyiations from requirements of the Contract Documents by the Architect’s approval of Shop
‘Drawings, Product Data, Samples or similar submittals unless the Contractor has specifically informed the Architect
~dn Writing.of such. deviation 4t the time of submittal and (1) the Architect has given written approval to the specific
" deviation as azminor change in the Work, or (2) a Change Order or Construction Change Directive has been issued
+ -authorizing the deviation: The Contractor shali not be relieved of responsibility for errors or omissions in Shop
Drawings, Product Data, Samples-or similar submittals by the Architect’s approval thereof.,

_ -j§'.3':-1.2.9 The Cantractorshaﬂ direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samplesor similar submittals;torevisions other than those requested by the Architect on previous submittals. In the
absence of such written nafice, the Architect’s approval of a resubmission shall not apply to such revisions,

- “§7312.10 The Contractor shall not be required to provide professional services that constitute the practice of
* ~architecture or engineeringunless such services are specifically required by the Contract Documents for a portion of

the Work or-unless the' Contractor needs to provide such services in order to carry out the Contractor’s

. responsibilities for construction'means, methods, techniques, sequences and procedures. The Contractor shall not be

1 =required-to-provide professional services in violation of applicable law. If professional design services or

certifications'by a design professional related to systems, materials or equipment are specifically required of the

e ?Céntractor;-by_- Contract Documents, the Owner and the Architect will specify all performance and design criteria
‘that such services must satisfy. The Contractor shall cause such services or certifications to be provided by a
properly licensed design professional, whose signature and seal shall appear on all drawings, calculations,

oo ..o specifications, certifications, Shop Drawings and other submittals prepared by such professional. Shop Drawings

and other siibmiittals related to the Work designed or certified by such professional, if prepared by others, shall bear
- such professional’s written approval when submitted to the Architect. The Owner and the Architect shall be entitled
-7 -1 torelyupon the:adequacy, accuracy and completeness of the services, certifications and approvals performed or
- " _provided by.such.design professionals, provided the Owner and Architect have specified to the Contractor alt
performance and design criteria that such services must satisfy. Pursuant to this Section 3.12.10, the Architect will
review, approve ot take other appropriate action on submittals only for the limited purpose of checking for
conformance with information given and the design concept expressed in the Contract Documents. The Contractor
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shall not be responsible for the adequacy of the performance and design criteria specified in the Contract
. Documents. .

#§343USE OF SITE
~‘The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes,

-, Tules and regulations, and lawful orders of public authorities and the Contract Documents and shall not unreasonably
“encumber the site with materials or equipment.

:§:3.14 CUTTING AND -PATCHING

7§73.14.1 The Contractor.shall be responsible for cutting, fitting or patching required to complete the Work or to
~make its parts fit together properly. All areas requiring cutting, fitting and patching shall be restored to the condition

- ‘existing priorto'the cutfing, fitting and patching, unless otherwise required by the Contract Documents,

-§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed

' vonstruction of the'Owmer or’separate contractors by cutting, patching or otherwise altering such construction, or by

' excavation. The Contractor shall not cut or otherwise alter such construction by the Owner or a separate contractor
rexcept-with written-conserit of the Owner and of such separate contractor; such consent shall not be unreasonably

_ withheld, The Contractor; shall-not unreasonably withhold from the Owner or a separate contractor the Contractor’s
consent to cutfing or otherwise altering the Work.

§ 345TLEANING UP
§ 3.15.1 The:Contractor shall’keep the premises and surrounding area free from accumulation of waste materials or

« rubbish caused by operationis-under the Contract. At completion of the Work, the Contractor shall remove waste

“ materials, Tubbish, the Contractor’s tools, construction equipment, machinery and surplus materials from and about

- the Prject, 1 <7 2

: : § 315.21ft.hc Gmta'ct'ur.ﬁiié;t’b clean up as provided in the Contract Documents, the Owner may do so and Owner
. +shall'be entitled to reimbursement from the Confractor.

g

316 ACCESS TO WORK
 The Contractor shall provide:the Owner and Architect access to the Work in preparation and progress wherever
ooty :

'§ 31TROYALTIES, PATENTS AND ‘COPYRIGHTS
The Contractarishallpay.all royaliies-and license fess. The Contractor shall defend suits or claims for infringement
“of copyrights'and-patent righits and shall hold the Owner and Architect harmless from loss on account thereof, but
" shellnot be responsible for such.defense or loss when a particular design, process or product of a particular
‘manufaciurerior manufacturersis required by the Contract Documents, or where the copyright violations are
- | contained in Drawings, Specifications'or other documents prepared by the Owner or Architect. However, ifthe
- Contractor has reason to believe that the required design, process or product is an infringement of a copyright or a
-‘,pﬁftent_l,i-me Contractor shall'be responsible for such loss unless such information is promptly furnished to the
Architect. -~ 7 i I

- § 318 INDENNIFICATION
| § 3.18.1 Totheifullést extent permitted by law the Contractor shall indemnify and hold harmless the Owner,
| “Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages,
“logses and expenses;‘including but not limited to attorneys’ fees, arising out of or resulting from performance of the
Work, provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death,
+ | or.toinjury to.or.destruction of tangible property (other than the Work itself), but only to the extent caused by the
| ‘megligentacts or:omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or
anyone for'whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is
| “caused ini-part by-a party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce
+| “other rights or.obligations of indemnity that-which would otherwise exist as to a party or person described in this
Section 3.18.

§ 3.18.2Jn claims against any person or entity indemnified under this Section 3.18 by an employee of the
Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be
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liable, the indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of
... damages, compensation or benefits payable by or for the Contractor or a Subcontractor under workers®
*. compensation acts, disability benefit acts or other employee benefit acts.

: 319 ;: AS.-ap_pli cable, the Contractor shall be responsible at the appropriate time during construction of the Project to
hav | utiliti ted

e all permanent meters inslalled (electrical, water, gas. eic.) and all utili neg rior to the time of Final
|| ‘Inspection. The Contractor shall pay all utilities costs until the Project is accepted by the City of Mobile,

.-ARTICLE 4 ARCHITECT
-:§ 4.1 GENERAL " i

|.'§ 4.1.1 The Owner shallretain an architect lawfully licensed to practice architecture or an entity lawfully practicing
“architecture in-the jurisdiction where the Project is located. That person or entity is identified as the Architect in the
. ‘Agreement:and is rcf;errcd.-io throughout the Contract Documents as if singular in number. "Architect" may also
idesignate the Licensed Designer of the Project and may be an Engineer or Lendscape Architect.

§- TSP _i_.liil_itié_siand limitations of authority of the Architect as set forth in the Contract Documents
shall not be.restricted, modified or extended without written consent of the Owner, Contractor and Architect.
, E'Cons'en't-_fshal! _n_dtj be;xm:éﬁééiigb]y withheld,

31f the employment of the Architect is terminated, the Owner shall employ a successor architect as to whom
the Contractor-has nojreasonable objection and whose status under the Contract Documents shall be that of the
“Architect.

.-:§ 4.2 ADMINISTRATION 'OF THE CONTRACT
‘18 4.2:1 The Architect will.provide administration of the Contract as described in the Contract Documents and 'will be
‘| “an Owner’s representative dusing-eonstruction-until-the date-the Architeet issuos-the-Snal-Certif erte-for Payment:
(1) during:consiruction (2) wntil-all conditions necessary for the final completion and pavment have been fulfilled
| “and (3) with the Owner*s concurrence, from time to time during the one-year period for correction of Work

| described in Section 12.21" “The Architect will have authority to act on behalf of the Owner only to the extent

. provided in the Contract Peewments-Documents, unless otherwise modified in writing in accordanee with other

rovisions of the Contrac

S

- .'§422.2 The Architect will-visit the sitef intervals appropriate to the stage of construction, or as otherwise agreed
- with the Owner, to become generally familiar with the progress and quality of the portion of the Work completed,
-~ and toideterming in general if the"Work observed is being performed in & manner indicating that the Work, when
* fully completed, will be in.accordance with the Contract Documents, However, the Architect will not be required to
- make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will
. not'have contrel over, charge of, or.responsibility for, the construction means, methods, techniques, sequences or
rocedutes,-or for the safety precautions and programs in connection with the Work, since these are solely the
" Contractor’s rights and responsibilities under the Contract Documents, except as provided in Section 3.3.1.

(of the sitevisits, the Architect will keep the Owner reasonably informed about the progress and

quality of the portion of the Work completed, and report to the Owner (1) known deviations from the Contract

Documents and/from the most recent construction schedule submitted by the Contractor, and (2) defects and

eficiencies observed:in the Work. The Architect will not be responsible for the Contractor’s failure to perform the

~ ‘Work in accordance with the requirements of the Contract Documents. The Architect will not have control over or

" ¢harge of and-will miot be responsible for acts ar omissions of the Contractor, Subcontractars, or their agents or
employees, or any other persons or entities performing portions of the Work.

- §4.24 COMMUNICATIONS FACILITATING CONTRACT ADMINISTRATION
‘Except as otherwise provided in the Contract Documents or when direct communications have been specially
zauthorized, the Owner and Contractor shall endeavor to communicate with each other through the Architect about
S .- o imatters arising out of or relating to the Contract. Communications by and with the Architect’s consultants shall be
through the Architect. Communications by and with Subcontractors and material suppliers shall be through the
Contractor. Communications by and with separate contractors shall be through the Owner,
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§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review
. and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

- '§-4:2:6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
-~ Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
- Work in accordance with Sections 13.5.2 and 13.5.3, whether or not such Work is fabricated, installed or completed,
‘However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to
xercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors,
material and equipment suppliers, their agents or employees, or other persons or entities performing portions of the
Work. : ’

*4.2.7 The-Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals
uch as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance
ith information given and the design concept expressed in the Contract Documents. The Architect’s action will be
- taken in-accordance with-the:submittal schedule approved by the Architect or, in the absence of an approved
submittal schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional
udgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the
“accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for
-installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as

* required'by the Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the
Contractor of the obligations under Sections 3.3, 3.5 and 3.12. The Architect’s review shall not constitute approval
safety precautions or, unless otherwise specifically stated by the Architect, of any construction means, methods,
chniques, sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an
sembly of which the itemis 2 component.

';§_.42T1§.B Tize .Aféhit_e%:i‘ﬁfﬁl.jarepare Change Orders and Construction Change Directives, and mnay authorize minor
changes-in-the Work:as provided in Section 7.4. The Architect will investigate and make determinations and
ecommendations regarding concealed and unknown conditions as provided in Section 3.7.4.

+'§74.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date

~offinal completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the

“Owner, for the:Owner's review and records, written warrantics and related documents required by the Contract and
: bled by the Contractor pursnanttoSection 9.10; and issue a final Certificate for Payment pursuant to Section

0.

8 ;_4;2.-‘10'1'1’&; Owner and Architect agree, the Architect will provide one or more project representatives to assist in
carryingiout tIf&Ardlitecl’s_;e_iquﬁ_si_b_illities at the site. The duties, responsibilities and limitations of authority of
uch pr _jéét-_pqprcsentaﬁvﬁs-éha ba_:g_si;’set forth in an exhibit to be incorporated in the Contract Documents.

S § 4211 ';I‘}ie'EArchiteEf__“rilI mterpret and decide matters concerning performance under, and requirements of, the
“ilentract Documentsion written request of either the Owner or Contractor. The Architect’s response to such requests
will be made'in wrifing within any time limits agreed upon or otherwise with reasonable promptness.

‘§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the:Contract Documents and will be in writing or in the form of drawings. When making such interpretations
{7 jand decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not

' “show partiality to either and will not be liable for results of interpretations or decisions rendered in good faith.

~-§4.213 The Architect’s decisions on matters relating to aesthetic effect will be fina! if consistent with the intent
-expressed in‘the Contract Documents.

.§-4.2.14 The Architect will review and respond to requests for information about the Contract Documents, The
- 1 L Architect's response to such requests will be made in writing within any time limits agreed upon or otherwise with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and
Specifications in response to the requests for information.
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ARTICLE 5 SUBCONTRACTORS
§ 5.1 DEFINITIONS
'§5.1:1°A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of
L ey o the'Workeat the site. The term "Subcontractor” is referred to throughout the Contract Documents as if singular in
“#17- - number.and means a Subcontractor or an authorized representative of the Subcontractor. The term "Subcontractos”
- - does not include a separate contractor or subcontraciors of a separate contractor.

'-§."5;=1'.:2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to
perform a portion of the Work at the site. The term "Sub-subcontractor" is referred to throughout the Contract
‘Documents asiif singular-in number and means a Sub-subcontractor or an authorized representative of the

ub-subcontractor, |

"*§°5.2 AWARD 'OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK
-§75.2.1 Unless-otherwise-stated-in-the-Contract Decuments or the-biddingrequirements the-Contraetor.-a5-s00n-a3
‘practicableafte rel-o The apparent low bidder, within (3) days after bids are opened shall furnish
“in'writing to the Owner through the Architect the names of persons or entities (including those who are to furnish
~ materials or-equipment fabricated to a special design) proposed for each principal portion of the Work. The
~Architect may reply within 14.days to the Contractor in writing stating (1) whether the Owner or the Architect has
“reasonable objection to:any-such propased person or entity or (2) that the Architect requires additional time for
review. Failure ofthe Owner or Architect to reply within the 14-day-14 day period shall constitute notice of no
sonable abjection. 1 =

- §:522The _Couﬁﬁctof- shall.xfidt'z:conn-act with a proposed person or entity to whom the Owner or Architect has made
“reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the

" Contrictor has madeeasonable objection,

-§ 523 lfthc Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the

“Contractor:shall propose-another to whom the Owner or Architect has no reasonable objection. Hthe-propesed-but
jeated beontrastory eapable-of performing-the-Wetlc-the Contract Surn-and-Contrael-Limeshall

i

5 3 "

§ 5.24 The Co or shall not'substitute a Subcontractor, person or entity previously selected if the Owner or
‘Architect makes reasonable:objection to such substitution.

- § 5.3 SUBCONTRACTUAL ‘RELATIONS
' By appropriate agreement, writlen where legally required for validity, the Contractor shall require each
' Bubcontractor, to the extent of the Work to be performed by the Subcontractor, to be bound to the Contractor by
- terms of the ContractDogurments, and to assume toward the Contractor all the obligations and responsibilities,
including the responsibility for safety of the Subcontractor’s Work, which the Contractor, by these Documents,
., assumes toward the Ownerand Architect, Each subcontract agreement shall preserve and protect the rights of the
- ‘Owner and Architect under the Contract Documents with respect to the Work to be performed by the Subcontractor
- so that subcantracting thereof will not prejudice such rights, and shall allow to the Subcontractor, unless specifically
- provided otherwise'in‘'the subcontract agreement, the benefit of all rights, remedies and redress against the
" “Contractor that the Coritractor, by the Contract Documents, has against the Owner. Where appropriate, the
Contractor shall require each Subcontractor to enter into similar agreements with Sub-subcontractors. The
. «Gentractor:shall:-make available to each proposed Subcontractor, prior to the execution of the subcontract agreement,
_ ~copies-ofithe Contract Documents to which the Subcontractor will be bound, and, upon written request of the
- Subcontractor, identify to the Subcontractor terms and conditions of the proposed subcontract agreement that may
' beiat variance with the Contract Documents. Subcontractors will similarly make copies of applicable portions of
= -such documents-available to their respective proposed Sub-subcontractors,

§ 5.4 CONTINGENT ASSIGNMENT OF SUBCONTRACTS
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided

that
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1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor in writing; and

assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.

A c@_ﬁ;he Ovwmer accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and
-obligations under the subcontract.

'5:4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
compensation shaltmay be equitably adjusted for increases in cost resulting from the suspension.

4.3 Upof; -fsll.u:ch a$si§ﬁlﬁent to the Owner under this Section 5.4, the Owner may further assign the subcontract to
_ asuccessor contractor.or other entity. H-he-Owner-assigns-the suboentract to--sticeessor contractoror-ather-entitys

‘iottbeonirast 5 o

| 7ARTICLE"6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

-'§ 6 1OWNER'S ‘RIGHT ‘TO-PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS

- §:8.111 The ©wner reserves:the right to perform construction or operations related to the Project with the Owner’s

vn forces, and to award separate contracts in connection with other portions of the Project o other construction or
n'the site under Conditions of the Contract identical or substantially similar to these including those

erations of the:si _
portionstelated to insurance and waiver of subrogation, If the Contractor claims that delay or additional cost is

tvg_'ﬂ"t'i'ecause-éf such action by the Owner, the Contractor shall make such Claim as provided in Article 15.

Ty

8 B:’?IIEZ:When sepaiﬁfédqntrﬁgts’ are awarded for different portions of the Project or other construction or operations
~_on the site, the.term“Contractor” in the Contract Documents in each case shall mean the Contractor who executes
. “each separate Owner-Contractor Agreement.

“contracto

e Owiner shall provide for coordination of the activities of the Owner’s own forces and of each separate
with the Work:of the Contractor, who shall cooperate with them. The Contractor shall participate with
-other:separate-contraptors-and the Owmer.in reviewing their construction schedules. The Contractor shall make any
~revisions to‘the:vonstruction schedule deemed necessary after a joint review and mutual agreement. The construction
- sthedules;shall then constitute theschedules to be used by the Contractor, separate contraciors and the Owner until
CsubsequepflyTevised, © - i

'§ 6,14 Unless otherwise provided in‘the Contract Documents, when the Owner performs construction or operations
related 10 the Project with flic Owner’s:own forces, the Owner shall be deemed to be subject fo the same obligations
—and to'have the same Tightsthat-apply to the Contractor under the Conditions of the Contract, including, without
cluding others, those stated in Article 3, this Article 6 and Articles 10, 11 and 12.

§ 6.2 MUTUAL-RESPONSIBILITY -
§ 6.2:1 The Contractor shall afford the Owner and separate contractors reasonable opperiunity for introduction and
istorage of their; materials and equipment and performance of their activities, and shall connect and coordinate the
Contract struction and operations with theirs as required by the Contract Documents.

6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by
the Owner or a separate contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly
~._-repartiothe Archifect apparent discrepancies or defects in such other construction that would render it unsuitable
~for:suchproper execution and results. Failure of the Contractor so to report shall constitute an acknowledgment that
“, - +the Owner’s or 'separate contractor’s completed or partially completed construction is fit and proper to receive the

- = iContractor’s Work, except as to defects not then reasonably discoverable.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a separate
contractor because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall
be responsible to the Contractor for costs the Contractor incurs because of a separate contractor’s delays, improperly
timed activities, damage to the Work or defective construction.
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Init.

'_""_:Iimit_i_l__f_i_ ;

oneof the'following ctiteria:

§ 6.2.4 The Contractor shall promptly remedy damage the Contractor wrongfully causes to completed or partially

-completed construction or to property of the Owner or separate contractors as provided in Section 10.2.5.

i

'The Owner and each separate confractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.

‘OWNER'S RIGHT TO CLEAN UP

i ifa dispute arises among the Contractor, separate contractors and the Owner as 1o the responsibility under their
~respective coritracts for maintaining the premises and surrounding area free from waste materials and rubbish, the

‘Owner may:clean up and;the Architect will allocate the cost among those responsible.

VARTICLE 7' "CHANGES IN THE WORK
C§TAGENERAL -
'§ 711 Changes in‘the Work may be accomplished after execution of the Contract, and without invalidating the

‘Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the

ns stated in:this Article 7 and elsewhere in the Contract Documents. The total of all Change Orders on
«each contract shall not exceed ten percent (10%) of the contract pri j d shall j

1. Minor.changes for a total monetary value less than required for competitive bidding under the
State Competitive Bid Laws.

‘Changes formatters relatively minor and incidental to the original contract ne

‘unforeseen circumstances arising during the course of the Work.

“Emergericies arising during the course of the Work on the Contract.

. 'Changes or Alternates provided for in the original bidding where there is no difference in price on
the'Change Order from the original best bid on the Alternate.

-_.*Changes Exelatively minor items not contemplated when the plans and specifications were

= -prepared and the project was bid which are in the public interest.

A Change Order shall be based upon agreement among the Owner, Contractor and Architect; a Construction
hange Directive requires-agreement by the Owner and Architect and may or may not be agreed (o by the
Contractor; an order for-a minor change in the Work may be issued by the Architect alone.

1.3/Changes in the Work sh‘&ﬂjilsé:peffonncd under applicable provisions of the Contract Documents, and the

“Contractor shall proceed prompfly, unless otherwise provided in the Change Order, Construction Change Directive
ororder fb’r—;.—ﬂ-_mi_ﬁ or change fin the Work.

T G2 Achange Order is & ‘written instrument prepared by the Architect and signed by the Owner, Contractor and
- +Architect stating their agreement upon all of the following:

A - The change in the Work;

2 Thenmount of the adjustment, if any, in the Contract Sum; and

3 The extentofithe adjustment, if any, in the Contract Time.
A" There shall be attached to each Change Order a signed statement from the Architect containine the
s following:
A, A statement of what the Change Order covers and who instituted the Change Order and why it is
" “ecessary or desired.

B. A statement setting forth the reasons for using the Change Order method rather than taking new

~scompetitive bids,

. +C. A statement that all prices have been reviewed and found reasonable, fair and equitable and
- recommending approval of the same.

~:§ 7:3CONSTRUCTION CHANGE DIRECTIVES

§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes
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in the Work within the general scope of the Contract consisting of additions, deletions or other revisions, the

Contract Sum and Contract Time being adjusted accordingly.

_§--7;3;2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change

o “Order..: -

Init.

| §7.35Upd
+the Work involved and advise the Architect of the Contractor’s agreement ar disagreement with the method, if any,
~providedin‘the Construction Change Directive for determining the proposed adjustment in the Contract Sum or

‘Sum, an e for-overhead-a oA pgreeme

itemized accnuntmg togethe_g-.

. j':§."7'.-'3_;;3“lf the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be

based on one of the following methods:
A Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to
~ ;permit evaluation;
2 - “Unit prices stated in the Contract Documents or subsequently agreed upon;
.3 - =Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or
+-~percentagefee; or
As provided in Section 7.3.7.

8§ 734 Huni pnces are stated in the Contract Documents or subsequently agreed upon, and if quantities originally

=cbntemﬁlétad'aréémateriaﬂyﬁhanged in a proposed Change Order or Construction Change Directive so that

- application-of stich-unit prices to quantities of Work proposed will cause substantial inequity to the Owner or
Cpﬁh}:ﬁ;t’_or, thes ppiicabi_:é'unjt prices shallmay be equitably adjusted.

_ieceip].&_ﬁf:é} Cﬂnsﬁ'uctlon Change Directive, the Contractor shall promptly proceed with the change in

§ 738 :Coﬁstructi’éﬁ-:_l:ﬁi;arqu'-Direcﬁve signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustmentin Contract Sum and Contract Time or the method for determining them. Such agreement shall

“beeffective immediatelyand shall be recorded as a Change Order.

§ 737 Ir meCOntractordo&s not respond promptly or disagrees with the method for adjustment in the Contract
- Sum,;the Architect shall determine the method and the adjustment on the basis of reasonable expenditures and
‘savings-of those performingithe Warlattributable to the change, including, in case of an increase in

the Contract
rih-in-the

Siili t-allowance of 10% mark-up on Subconfractor’s direet cost (actual cost of Labor &

8 B

| Matertals) and 115% mark-up on a Contractor’s direct (actual cost of Labor & Materials). In such case, and also
qunder Section'7.3:3.3; the Contractor shall keep and present, in such form as the Architect may prescribe, an

th appropriate supporting data. Unless otherwise provided in the Contract

sts for urposes-of this Section 7.3.7 shall be limited to the following:

“Costs; of labor; inchiding social security, old age and unemployment insurance, fringe benefits

required by agreement or custom, and workers’ compensation insurance;

2 ;. Costs‘of materials, supplies and equipment, including cost of transportation, whether-ineerperated-or
“eonsumedsactually incorporated or consumed in the work:

.3 Rentalcosts of machinery and equipment, exclusive of hand tools, whether rented frem-by the

r22 2 “Contractor or others;

- Costs o
.5 “Additional costs of supervision and field office personnel directly attributable to the change,

f premiums for all bonds and insurance, permit fees, and sales, use or similar taxes related to

1§:7.3:8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a
et decrease inthe Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and

redits coveringrelated Work or substitutions are involved in a change, the allowance for overhead and profit shall

“'be figured on the'basis of net increase, if any, with respect to that change.

' § 7.3.9 Pendin g ﬁnal determination of the total cost of a Construction Change Directive to the Owner, the Contractor

may request payment for Work completed under the Construction Change Directive in Applications for Payment.
The Architect will make an interim determination for purposes of monthly certification for payment for those costs
and certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be
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reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis
. asa Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.

{§ 7.3:10:-When the Owner and Contractor agree with a determination made by the Architect concerning the
* 2+l adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjusiments, such
. agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be
issued for all or any part of & Construction Change Directive,

-§.7.4 MINOR CHANGES:IN THE WORK
*.- The Architect-has authority to order minor changes in the Work not involving adjustment in the Contract Sum or
~ -sextension of the Contract Time and not inconsistent with the intent of the Contract Documents. Such changes will be
-effected by written order signed by the Architect and shall be binding on the Owner and Contractor,

A DEFINITIONS

~§8.1.1 Unless othe wise pr(mded, Contract Time is the period of time, including authorized adjustments, allotted in
:-zthe Confract'Doenments for Substantial Completion of the Work,

A4 The term
efined. ¢ A
8.2PROGRESS AND COMPLETION
. 8.2:1 Time limits stated.in the Contract Documents are of the essence of the Contract. By executing the Agreement
. /the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

2.2'I'he C_qnh‘actn all not knowingly, except by agreement or instruction of the Owner in writing, prematurely
“commence operations onthesite or elsewhere prior to the effective date of insurance required by Article 11 to be

furnished by:the Contractor and Owner. The date of commencement of the Work shall not be changed by the

-effective date-of sucl insurance,
<1 = Mo Work shall commenee:-andnio m:

ials ordered until the Owner issues the written Notice to Proceed.
en (10) days of the date of a written Notice to Proceed.

! ooeed expeditiously with adequate forces and shall achieve Substantial Completion

ntract Time,

3.DELAYS AND EXTENSIONS OF TIME
3.11f the-Contractor.is delayed at any time in the commencement or progress of the Work by an act or neglect of
> Owner or/Architect, or-of an .employee of either, or of a separate contractor employed by the Owner; or by
.| changes ordered in the Work; or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or other
|- 'causes beyond the Contractor’s control; or by delay authorized by the Owner pending mediation-and-atbization :

1| Qumer; orby other causes that the Architect determines may justify delay, then the Contract Time shall be extended
| 7by:Change Order for such reasonable time as the Architect may determine.

§ 8.3.2 Claims rel.nﬁng to time shall be made in accordance with applicable provisions of Article 15.

The 3_3'“11332!31]011 8.3 does not preclude recovery of damages for delay by either party under other provisions of
‘the Contra TDocuments,

= "| 84 1IQUIDATED DAMAGES

8.4.1 Time isthe essence of the Contract. Any delay in the completion of the Work as provided for in the

Contract Documents will cause inconvenience to the public and loss and damage to the Owner in interest, and in
additional administrative, architectural, inspection, and supervision charges,

i AIA Document A201™ — 2007. Copyright © 1911, 1915, 1918, 1925, 1837, 1951, 1958, 1961, 1963, 1986, 1870, 1876, 1987, 1997 and 2007 by The American
Init. Instilute of Architocts. All rights reserved, WARKING: This AIA” Documont is protacted by U.S, Gopyright Law and Intsmational Troaties. Unauthorizad 25
raproduation or distribution of this AIA” Document, or any portion of it, may resull in severe civil and erdininal ponatlios, and will be presecutad to
] the maximum extent possiblo under the taw. This documentwas produced by AlA software at 15:13:02 on 07/19/2017 under Order No. 79851 68957_1 which
explres on 0B/017/2017, and 15 not for resale,

User Notes: (1383216234)




Iherefore, a time charge equal _to $250.00 per calendar day will be made against the Contractor for the entire

5 A ‘period-that any part of the Worle remains uncompleted or any required closeouts documents are not acceplably

g ils e rsubmitted for more than 30 days afier the time specified for the Substantial Completion of the ork, the amount of
s o | which:shall be deducted by the Owner, and shall be retained by the Owner out of monies otherwise due the
) niractor in the fi ot s a penalty, but as liguidated damages sustained.

JARTICLE 9 PAYMENTS AND COMPLETION
— 1§ 9.1 CONTRACT SUM
| " ||The ContractSum is stated in the Agreement and, including authorized adjustments, is the total amount payabie by
‘Owner toithe Contractor for performance of the Work under the Contract Documents,

. Architect, béfore the first Application for Payment, a schedule of values allocating the entire Contract Sum to the
 ‘yarious portions of the Wotk and prepared in such form and supported by such data to substantiste its accuracy as
_“the A;ch'itééhmay-'rﬁg_ﬁh'e.fﬂ;is_ schedule, unless objected to by the Architect, shall be used as a basis for reviewing
“the Contractor tions for Payment.

e s, g AR N UV GIECIUINE OF

rices and Allowances. if stated in the Confract Documents, shall be identified within the Schedule of

§ 93 APPLICATIONS FOR PAYMENT
| 5931 Atleast-ton-days-before-the-date-established for each-progress-payment;-the-The Contractor shall submit to
: _'i ¢ ==;_:: orPavmentoreoared-in-necordaneesith-the = .1eﬁrst0faachmonﬂ]‘f0:.

ons for Payment for Work
: ; thihe accepted schedule of values, if required under Section 92,92, for compieted
i portions of the Work. Such application shall be retarized;-ifrequired;-notarized and supported by such data
substantiating the Contractor’s right to payment as the Owner or Architect may require, such as-copies of
‘requisitions from Subeortractors-subcontractors and materjal suppliers, and shall reflect retainage ifprovided-for-in
- the-Centrect Peeuments:and documents as follows:

_ ;:_.- ~_ Untilthe inal payment is-matle, the Owner shall pay ninety-seven and one half percent (97.5%) of the
-amount-due-the Contractor on account of progress payments (note: the 2-1/2% retainage is caleulated by
1 -with olding the fir 'fiﬁ_'M_;s.of the first 50% of the work completed): and

-of Work includ
ules, regulations

_ e chang&c in the Wer:k—ﬂmt—h&v&haea—p

Such applications may include requests for payment on account of
authorized b onstrueton-ChansePirectives—ar bt intasin:

=3
St

Change Orders:Work, which have ber:n authorized and

. memmmed Changa Order(s).

i o R Sl il pliers ¥
ethers-whom-the-Contracter-intends-te-pay—Such applications may Include requests for payment on account of
changes in the Work, which have been authorized and approve by properly executed Change Order(s).

nless otherwise provided in the Contract Documents, payments shall be made on account of materials and

ent.delivered and suitably stored at the site for subsequent incorparation in the Work. If approved in advance

* by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon
compliance by the Contractor with procedures satisfactory to the Owner 1o establish the Owner’s title to such
materials and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable
insurance, storage and transportation to the site for such materials and equipment stored off the site.

equipmy
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§ 9.3.3 The Contractor warrants that title to atll Work covered by an Application for Payment will pass to the Owner

later:than the time of payment. The Contractor further warrants that upon submittal of an Application for
ayment all Work for which Certificates for Payment have been previously issued and payments received from the
Owner shall, to the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims,
security interests or encumbrances in favor of the Contractor, Subcontractors, material suppliers, or other persons or
-entities making a claim by reason of having provided labor, materials and equipment relating to the Work.

-§ 8.4 CERTIFICATES FOR PAYMENT
' '§8.41 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either issue
. 'to the Ownera Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines
«iszproperly due,:or natify the Contractor and Owner in writing of the Architect’s reasons for withholding
certification-in Whole-or'in part as provided in Section 9.5.1.

°§'9.4.2 The issuance of:a Certificate for Payment will constitute a representation by the Architect to the Owner,
“based on the Architect’s evaluation of the Work and the data comprising the Application for Payment, that, to the
 best ofithe Architect’s knowledge, information and belief, the Work has progressed to the point indicated and that
. the quality of the Work is in accordance with the Contract Documents. The foregoing representations are subject to
Fan evaluation-of the Work for conformance with the Contract Documents upon Substantial Completion, to results of
subsequent tests zind inspections, to correction of minor deviations from the Contract Documents prior to completion
and:ospecific qualifications expressed by the Architect, The issuance of a Certificate for Payment will firrther
~constitute d representation thatithe Contractor is entitled to payment in the amount certified. However, the issuance
_ ‘ofia Certificate for Payment.will not be a representation that the Architect has (1) made exhaustive or continuous
- ‘on-site inspectionsito check the quality or quantity of the Work, (2) reviewed construction means, methods,
. techniques, sequences or procedures, (3) reviewed copies of requisitions received from Subcontractors and material
. ‘suppliers and other datarequested by the Owner to substantiate the Contractor’s right to payment, or (4) made
~examination-to ascertain how or for what purpose the Contractor has used money previously paid on account of the

‘§ 9.5 DECISIONS 'TO WITHHOLD CERTIFICATION
-§9.51 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary
“to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot
“be'made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the
'Contractor:and Owner as provided-in'Section 9.4.1. If the Contractor and Architect cannot apree on & revised
‘amount,the Architect-will promptly-issue a Certificate for Payment for the amount for which the Architect is able to
~zmake such representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of
- subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to
_:such-extent as:may be necessary in:the Architect’s opinion to protect the Owner firom loss for which the Contractor
s responsible, including loss tesulting from acts and omissions described in Section 3.3.2, because of
A defective Work not remedied;
"= .2 . third:party:claims filed or reasonable evidence indicating probable filing of such claims unless
- security acceptable to the Owner is provided by the Contractor;
3 failure of the Contractor to make payments properly to Subcontractors or for labor, materials or
« -+ Lequipment;
L # . “reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sun;
ARG A, “damage-tothe Owner or a separate contractor;
; £ Teasonable evidence that the Work will nat be completed within the Contract Time, and that the
unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay;
B &/
7 -repeated failure to carry out the Work in accordance with the Contract Documents.

L i§952 Wheriithe:above reasons for withholding certification are removed, certification will be made for amounts
i spreviously withheld.

§ 9.5.3 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or material or equipment suppliers to whom the
Contractor failed to make payment for Work properly performed or material or equipment suitably delivered. If the
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- ‘accountof portion:

. .shall‘have anoblig

. § 956
~ Owner:shall-not constitute acceptance of Work not in accordance with the Contract Documents,

Owner makes payments by joint check, the Owner shall notify the Architect and the Architect will reflect such
payment on the next Certificate for Payment.

OGRESS PAYMENTS
fier the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and

. within ;the time provided in the Contract Documents, and shall so notify the Architect.

9:6.2 The Contractor shall pay each Subcontractor no later than seven days after receipt of payment from the
.Owner the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to
‘the'Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate
:agreement with-each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar
imanner. EE

5963 The Architect will, on request, fumnish to & Subcontractor, if practicable, information regarding percentages

‘»af completion or a_mdgm_ts applied for by the Contractor and action taken thereon by the Architect and Owner on
s.af the Work done by such Subcontractor.

§'9.6 h_czowﬁ'a‘fshjas the riéﬁt to request written evidence from the Contractor that the Contractor has properly

: ;paidf’ﬁiul?:bout:ﬁﬂtoj's' and material and equipment suppliers amounts paid by the Owner to the Contractor for
- subcontracted Work. Tf the Contractor fails to furnish such evidence within seven days, the Owner shall have the
ight fo-contact Subcontractorsto ascertain whether they have been properly paid. Neither the Owner nor Architect

ionto pay-or to see to the payment of money to a Subcontractor, except as may otherwise be

redby law.

§/9.6:5 Contract paymenls to material and equipment suppliers shall be treated in 8 manner similar to that
provided in Sections 9:6.2,9.6.3 and 9.6 4.

ertificate for/Paymient, a progress payment, or partial or entire use or occupancy of the Project by the

(BBET Uriiess_ fhga..Conh'actur_ provides the Owner with a payment bond in the full penal sum of the Contract Sum,

- payments recéived by the Contractor for Work properly performed by Subcontractors and suppliers shall be held by
ithe Contractor; for-those Subcontractors or suppliers who performed Work or furnished materials, or both, under

. contract:with the Contractor for which-payment was made by the Owner. Nothing contained herein shall require
- 'money o be placed in:a:separate:account and not commingled with money of the Contractor, shall create any

fiduciary tiability or tort liability on the part of the Contractor for breach of trust or shall entitle any person or entity
tia';_'i;i_n_'-_-' ward of punitive damages against the Contractor for breach of the requirements of this provision,

RE‘OF PAYMENT
tect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days afler

| receipt-of the.Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days

after the dateestablished in the:Contract Documents the amount certified by the j
disputeresehtion;-Architect, ithen'the Contractor may, upon seven additional days’ written notice to the Owner and
Architeoct;istop:the Work until payment of the amount owing has been received. The Contract Time shatlmay be

-extended appropriately and the Contract Sum shali-may be increased by the amount of the Contractor’s reasonable

1] Zeosts of shut-down delay and start-up, plus interest as provided for in the Contract Documents.

§ 9.6 SUBSTANTIAL COMPLETION
-§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof

- lis sufficiently.complete in accordance with the Contract Documents so that the Owner can occupy or utilize the

Worl for'its intended use.

'§9.8.2'When the'Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantiatly complete, the Contractor shall prepare and submit to the Architect a comprehensive list of
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.
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§ 9.8.3 Upon receipt of the Contractors list, the Architect will make an inspection to determine whether the Work or
. designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not
... ineluded on the Contractar’s list, which is not sufficiently complete in accordance with the Contract Documents so

that the'Owner can occupy or utilize the Work cr designated portion thereof for its intended use, the Contractor
shall, efore issuance of the Certificate of Substantial Completion, complete or correct such item upon notification

by the Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to
‘determine Substantial Completion.

- § 9.8.4 When the Worleor designated portion thereof is substantially complete, the Architect will prepare a

i Certificate of Substantial Completion that shall establish the date of Substantial Completion, shall establish
~:responsibilifies of theX®wmer and Contractor for security, maintenance, heat, utilities, damage to the Work and

‘ingurance, and shall fix the time within which the Contractor shall finish all items on the list accompanying the

- Certificate, Warranties required by the Contract Documents shall commence on the date of Substantial Completion

i of the Worlk: '*d&;ignate_i_i portion thereof unless otherwise provided in the Certificate of Substantial Completion.

§ .85 The Certificate of Siibstantial Completion shall be submitted to the Owner and Contractor for their written
-acceptance of responsibilities assigned to them in such Certificate. Upon such acceptance and ¢ of surety, if
‘the Owner:shall'make payment of retainage applying to such Werk-er-desienated-portion £ ch-paymen

“9.9'PARTIAL -OCCUPANCY 'OR USE
9.9.1 The Owner may octtipy er use any completed or partially completed portion of the Work at any stage when
- -such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented
+~“to by the insurer-as required under Section 11.3.1.5 and authorized by public authorities having jurisdiction over the
* Project.:Such partial-oceupancy: or use may commence whether ar not the portion is substantially complete, provided
- the Ownerand-Contractor have accepted in writing the responsibilities assigned to each of them for payments,
L’ retainage, if any, sccurity, maintenance, heat, utilities, damage to the Work and insurance, and have agreed in
+ writing:concerning the period for correction of the Work and commencement of warranties required by the Contract
+ Documents. When the Contractor considers a portion substantially complete, the Contractor shall prepare and
submita list fo the Architectas provided under Section 9.8.2. Consent of the Contractor to partial occupancy or use
shallnot be unreasonably withheld, The stage of the progress of the Work shall be determined by written agreement
etween the Owner,and Contractor-or; ifno agreement is reached, by decision of the Architect.

§992 .!mmedlaie ' prmr to such pé&ial occupancy or use, the Owner, Contractor and Architect shall jointly inspect
© ;fhearea to'be ed-or portion of the Work to be used in order to determine and record the condition of the
Work o

§-?9..9*3’iUﬂ]e:s" otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not
constitute acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 FINAL 'COMPLETION ‘AND FINAL PAYMENT
.. § 8.10.1 Upon receipt-ofithe-Contractor’s written notice that the Work is ready for final inspection and acceptance
:and upon-receipt of a final Application for Payment, the Architect will promptly make such inspection and, when the
Architect finds the"Work acceptable under the Contract Documents and the Contract fully performed, the Architect
will promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information
*'and belief, and on:the basis of the Architect’s on-site visits and inspections, the Work has been completed in
accordance with terms and conditions of the Contract Documents and that the entire balance found to be due the
.«Contractor.and noted in the final Certificate is due and payable. The Architect’s final Certificate for Payment will

constitute:a'further representation that conditions listed in Section 9.10.2 as precedent to the Contractor’s being
+ - entitled to final- payment have been fulfilled.

:{-’§79.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits
to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected
with the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts
withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the
Contract Documents to remain in force after final payment is currently in effect and will not be canceled or allowed
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| “the Contract Documents, (4) consent of surety, if any, to final paymentane

to expire until at least 30 days’ prior written notice has been given to the Owner, (3) a written statement that the
Contractor knows of no substantial reason that the insurance will not be renewable to cover the period required by

- T £

)

ees:payment. (5). contractors Affid

Tl er forifour (4 coutive weeks. as required in Title 39, Section 39-1-1, Subsection (). of the Code
iro_f.-'Alabama. “The fuml 2.5% retained will not be paid until proof of publication is submitted and all written claims

“paid in full. This advertisement shall not begin until the City of Mobile has accepted the Project.

bstantial Completion of the Work, final completion thereof is materially delayed through no fault

ontractor-or-by-iusuanee-of Change-Orders-affoeting final eompletion-Contractor, and the Architect so

onfirms, the-Owner shall, upon application by the Contractor and certification by the Architect, and without

 terminating thie Contract; make payment of the balance due for that portion of the Work fully completed and
accepted. If the-remaining balance for Work not fully completed or corrected is less than retainage stipulated in the

: UontactDmnents,and if bonds have been furnished, the written consent of surety to payment of the balance due

that:portion of the Work-fiilly completed and accepted shall be submitted by the Contractor to the Architect prior
.certification‘of stich payment. Such payment shall be made under terms and conditions governing final payment,

xcepl that it-shall not constitute a waiver of claims.

ng of final payment shall constitute a waiver of Claims by the Owner except those arising from
. “hens;Claims, security interests or encumbrances arising out of the Contract and unsettled;
.. failure.6f'the Work to comply with the requirements of the Contract Documents; or
" terms of special warranties required by the Contract Documents.

. § ; ;’10.—5' Accepiauceofﬁnal payment by the Contractor, a Subcontractor or material supplier shall constitute a
- waiver of claims by that payee except:those previously made in writing and identified by that payee as unsettled at
_'_t_a:{igmrnf:ﬁnal App_l_ipation foi;.'i&ayjp_mt.

~ARTICLE 10 'PROTECTION OF PERSONS AND PROPERTY

§110,1°SAFETY -PRECAUTIONS "AND :PROGRAMS

i¢ Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs
‘connection-with the:performance-of the Contract.

1§ 10,2 SAFETY OF PERSONS AND PROPERTY

§ 10.2.1 The Contractor shall.comply with all Federal, State and Local law regarding safety including the
_ requirements of the Oceupational Safety and Health Act of 1970, Public Law #91-596, latest revision. Contractor

tjury orlossito 7
1" “employees on the Work and other persons who may be affected thereby;

2 ‘the Work-and materials and equipment to be incorporated therein, whether in storage on or off the
site, under care, custody or contrel of the Contractor or the Contractor’s Subcontractors of
Sub-subcontractors; and

““other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements,

iroadways, structures and utilities not designated for removal, relocation or replacement in the course

_.of construction.

- 417 The Contractor shall be responsible for damage done to buried cables and other utilities by its

equipment and shall contact the appropriate offices prior to construction for information depth, ete.,
of utilities in the area.

/| :shall take all other reasondble precautions for safety of, and shall provide reasonable protection to prevent damage,

AlA Document A201™ — 2007. Copyright © 1511, 1915, 1818, 1825, 1837, 1951, 1958, 1981, 1963, 1966, 1870, 1076, 1967, 1997 and 2007 by The American
Institute of Archliects. All rights reserved. WARNING: This AIAY Documantis protacted by U.S. Copyright Law and Intermnatlonal Traatias. Unauthorized 30
reproduction ar distribution of this AIA™ Document, or any portion of it, may result in severs civil and eriininal penaliies, and wilf bo prosceuted to

the maximum exient poasible under the lnw. This document was produced by AlA software at 16:13:02 on 07/18/2017 under Order No,7986188957_1 which
expires on 08/01/2017, and Is not for resale,

User Notes; (1383218234)




§ 10.2.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities bearing on safety of persons or property or their
- profection from damage, injury or loss,

‘§ 1023 The Contractor shall erect and maintain, as required by existing conditions and performance of the Contract,
. reasonable safeguards for safety and protection, including posting danger signs and other warnings against hazards,
promulgating safety regulations and notifying owners and users of adjacent sites and utilities,

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment or unusual methods are
-necessary for.-gxecution_rqf the Work, the Contractor shall exercise utmost care and carry on such activities under
supervision of:properly qualified personnel.

damageand-}ess—(-e SRaEFe-orE-oss insured-unde =
‘insuraneereduired-by-the-ContraetDootn loss) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused
- in-whole orin partby the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly
_employed by-any of them,or by anyone for whose acts they may be liable and for which the Contractor is
Tesponsible-under Sections:10.2.1.2 and 10.2.1.3, except damage or loss attributable to acts or omissions of the
- “Owner or Architect or anyone: directly or indirectly employed by either of them, or by anyone for whose acts either
3 of them may be'liable, and notattributable to the fault or negligence of the Contractor. The foregoing obligations of
the Contractor are in:addition to the Contractor’s obligations under Section 3.18.

§ 10.25 'IheContractur shail promptly remedy

ERS

; §‘102B 'Eh y Contmctnraha]l esignate a responsible member of the Contractor’s organization at the site whose duty
shall beithe prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise
esignated by the-Contractor in writing to the Owner and Architect,

1§ 1027 The Conlractorshal! not permit any part of the construction or site to be loaded so as to cause damage or
“ereate: ”uh'safez-condiﬁqn; il

§.10. ‘BfllNJU_RY OR-DAMAGE TO PERSON OR PROPERTY

- Ifeither party suffers‘injury or damage to person or property because of an act or omission of the other party, or of

. othersifor 'whose acts such-party is legally responsible, written notice of such injury or damage, whether or not
insured, shall-be-given 1o the other party, within a reasonable time not exceeding 21 days after discovery. The notice

~shall provide sufficieritdetail to enable the other party to investigate the matter.

8§ 0.3 HAZARDOUS ‘MATERIALS /- -

2§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
- regarding hazardous materials. TP the-Contractor encounters a hazardous matetial or substance not addressed in the
Contract Documents and ifredsonable precautions will be inadequate to prevent foresecable bodily injury or death

“topersons resulting from amaterial- or substance, including but not limited to asbestos or polychlorinated biphenyl
(RCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, immediately
stop Work in.the affected area-and report the condition to the Owner and Architect in writing,

§ 10.3.2 Upon receiptof the Contractor’s written notice, the Owner shall obtain the services of a licensed laboratory
| o verify the presence or absence of the material or substance reported by the Contractor and, in the event such
/material or-substance:is found to be present, to cause it to be rendered harmless. Unless otherwise required by the

Jontract Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications
dt'persons or-entities who are to perform tests verifying the presence or absence of such material or substance or
who are to perform the task of removal or safe containment of such material or substance, The Contractor and the
< | Architect-willpromptly reply to the Owner in writing stating whether or not either has reasonable objection to the

“1i| ~persons-orentities proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity

-proposed-by:the Owner, the Owner shall propose another to whom the Contractor and the Architect have no
| reasonable objection. When the material or substance has been rendered harmiess, Work in the affected area shall
" || vesumeupon written agreement of the Owner and Contractor. By Change Order, the Contract Time shall be
extended appropriately and the Contract Sum shall be increased in the amount of the Contractor’s reasonable
additional costs of shut-down, delay and start-up-start-up. except to the extent that any such delay is aftributable to
the Contractor’s objection to the persons or entities whom Owner shall have furnished to perform the task of
removal of safe containment of such material or substance.
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es-for materials or substances brought to the

ardless of whether such materials or substances were required by the Contract Documents,

HSe-gRE-NaRcHE-oF-5uen

‘site by the Conitractor re

:-§ 10.3.5 The Contractor shall-indenmify the Owner for the cost and expense the Owner incurs (1) for remediation of

~a'material or substance the Gontractor brings to the site and negligently handles, or (2) where the Contractor fails to

“performits obligationsuinder Section 10.3.1, except to the extent that the cost and expense are due to the Owner’s
fault'ornegligence, g

'§ 10.3.8 If; without-negligence or wantonness on the part of the Contractor, the Contractor is held liable by a
government agency for the costof remediation of a hazardous material or substance solely by reason of performing
| - Work as requited by the Contract Documents, the Owner shall-indemnifi-may reimburse the Contractor for all

-| ~reasonable cost-and expense thereby incurred.

- 1§ 104°EMERGENCIES - |

|| Injan emergendy affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to

| prevent threatened damage, ‘injury or loss. Additional compensation or extension of time claimed by the Contractor
son-account of an emergency shall-may be determined only as provided in Article 15 and Article 7.

ARTICLE 11~ “INSURANCE AND BONDS
§ 11,1 CONTRACTOR'S | LIABILITY “INSURANCE
- § 1114 The Contractor shall purchase from and maintain in a company or companies lawfully authorized to do
* "business in'the jurisdiction in which“the Project is located such insurance as will protect the Contractor from claims
-set forth bﬂd\i’ffﬁ_\#li_ilch:rtiay?arisc out of or result from the Contractor’s opetations and completed operations under
the Contract and-for which theiContractor may be legally liable, whether such operations be by the Contractor or by
a Subcontraptor or by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of
em maybeliable: = T
‘1 Claims under workers’ compensation, disability benefit and other similar employee benefit acts that
- -are applicable:to the Work to be performed;
2 " +Claims for damages because of bodily injury, occupational sickness or disease, or death of the
2 Contractor’s employees;
-3 -Claims for damages because of bodily injury, sickness or discase, or death of any person other than
" “the Contractor’s employees;
A Claims for damages insured by usual personal injury liability coverage;
5 Claimsfor damages, etherthan-to-the-Werk-Hiseli-because of injury to or destruction of tangible
property, including loss of use resulting therefrom;
6. Claims for damages because of bodily injury, death of a person or property damage arising out of
rd\imershjp, maintenance or use of a motor vehicle;
‘Claims for bodily injury or property damage arising out of completed operations; and
Claims involving contractual liability insurance applicable to the Contractor’s obligations under
“Section 3.18,

The Contractor shall take out and malrtain during the life of the Contract no less than the following amounts of insurance with the
Ovwmer named as an additional insured. Coniractor shall submit a Certificate of Insurance and a supplemental Attachment for

Ceiiificate of Insurance 25-2 (7/80), AlA Document G715, Insurance companles listed as the "Companies Affording Coverage"
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Inlt.

shall be authorized by the Secretary of the State of Alabama. Insurance produced ouf of the State of Alabama must be signed
of cou igned by a Resident Agent of Alabama the Reside nt's name, address and tele umber typed or

“printed onthe face of the Cerificate of Insurance,

R | Workmen's Compensation and Employer’s Liability Insurance: - Statutory-amount and coverage as required
.t_}yl law of place in which the Work is performed.

2 Employee's Liability Insurance shall be provided for limits of liabflity not less than:
A" Bodily Injury by Accident $1,000,000 each accident
B, Bodily Injury by Disease $1.000.000 each employee

3 The Contralor shall provide Form (commonly termed Com ive) General Liabili
T less th

{-completed operations) for limits of liability not less than:

5 $1.000.000 each person

el $1.000,000 each occurrence
" “Property' Damage $1,000,000 each occurmence; or
v Injury &
Property ‘.‘Dama‘gg $1.000.000 combined single limit

~_“Suoh comprehensive polioy shal incude the following:
it [iability of the Confragtor, for the Contractor’s Direct Operations.

~“Subcontractor's Operations,

. _.Completed Operations Cover, thereby meaning any loss which shall ecour after the contract
_has been completed. but which can be traced back to the Contract,

' =Contractual Liability, meani any fi ed by the Contractor under Hald

_Harm| reements or an umption of li but specifically Hems
14:1.1.8.3G herein below

s =-_"-B'roag Fogﬂ_]__ Property damage Coverage. including Completed Operations.

Personal In abi s exclusions remove

iyl witl oyae' d.
The Contractor shall indemnify and save harmless the Owner against all loss, cost, or

damaged on account of injuries to persons or property occurring In the pesformance of

_dhe Contract, indluding all reasonable attorney's fees incurred by the Owner, on account

mﬁ@ﬁ" ..5_".::' N
-andColl Hazard:
" Included or EINot Applicable.
5 Underground Hazard:
LR Included or ot Appli

Bodily Injury $1,000,000 each person
$1.000,000 each occurrence
Property damage §1.000.000 each occurrance: or,
Bodily Injury &
Property damage $1.000.000 combined single limit
6. Excess Liability: $9.000,000 limit
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7. Builder's Risk Coverage. The Contractor shall carry for the Owner, himself, and al

Sub ctor's a Builder's Risk Policy to cov Il amount of the Contract durin struction, fabrications or

| “erection of any equipment,

- i8, A Surety authorized to do business in the State of Alabama shall furnish the required insurance.
il The ACCORD™ Certificate must be signed or countersigned by a Licensed Resident Agent of the

| “Stateof Al nd the agent's name, a and fele ber must appear on the face of the certificate.

'§ 11.1.2 The insurance required by Section 11.1.1 shall be written for not less than limits of liability specified in the

“Contract Documents:or required by law, whichever coverage is greater, Coverages, whether written on an

ogeurrence or claims-made basis, shall be maintained without interruption from the date of commencement of the

“Work until the date-of final payment and termination of any coverage required to be maintained after final payment,
“and, with-respect to'the Contractor’s completed operations coverage, until the expiration of the period for correction

_ of Wotlcor for such other:period for maintenance of completed operations coverage as specified in the Contract
“Documents, e

11:1. : It cat:s_s insurance acceptable to the Owner shall be filed with the Owner prior to commencement of
Work-and thereafter uponrenewal or replacement of each required policy of insurance. These certificates and the

insurance policies required by this Section 11.1 shall contain a provision that coverages afforded under the policies
will not bé:catl_';_:@_éti' or.allowed to expire until at least 30 days’ prior written notice has been given to the Owner, An
" -additional cerfificate-evidencing continuation of liability coverage, including coverage for completed operations;,

. :shall'be submitted withithe final Application for Payment as required by Scction 9.10.2 and thereafter upon renewal

Init.

'§ 144 The Contr
-include (1) the!Owner, the Architect and the Architect’s eensultants-Consultants as additiona insureds for claims
scaused inwhole orin part by the Contractor’s negligent acts or omissions during the Contractor’s aperations; and

[ § 1432 is

or replacement. of siich coverage until the expiration of the time required by Section 11.1.2. Information concerning
- reduction of coverage on account of revised limits or claims paid under the General Aggregate, or both, shall be
- fumished by the Contractor with reasonable prompiness.

w::l.ar shall-cause the commercial liability coverage required by the Contract Documents to

/{2) the Owner as an additional insured for claims caused in whole or in part by the Contractor’s negligent acts or
" ‘omissions-duringith

Jontractor’s completed operations.

:3 PROPERTY INSURANCE
fess-otherwise provided; The Contractor shall purchase and maintain, in a company or
companies lawfully-authorized to do business in the jurisdiction in which the Project is located, property insurance

written on a builder’s risk Yall-risk” or equivalent policy form in the amount of the initial Contract Sum, plus value

=ilof stbsequent Contract Modifications and cost of materials supplied o installed by others, comprising total value for
| the entireProject at-the site on a replacement cost basis without optional deduetibles—deductibles (Sec 11.1.1

| 28y 8

“the/Contract Documents or otherwise agreed in writing by all persons and entities who are beneficiaries of such

lement Builder's Risk C

overage). Such property insurance shall be maintained, unless otherwise provided in

insurance, until final payment has been made as provided in Section 9.10 or until no person or entity other than the

:| »Owner-has an insurable interest in the property required by this Section 11.3 to be covered, whichever is later, This

insurance shall include interests of the Owner, the Contractor, Subcontractors and Sub-subcontractors in the Project.

344 Property insurance shall be on an "all-risk" or equivalent policy form and shall include, without limitation,

5.-jnsuraﬁéc against the perils of fire (with extended coverage) and physical loss or damage including, without

duplication of coverage, theft, vandalism, malicious mischief; collapse, earthquake, flood, windstorm, falsework,
testing and startup, temporary buildings and debris removal including demolition occasioned by enforcement of any
applicable legal requirements, and shall cover reasonable compensation for Architect’s and Contractor’s services
and expenses required as a result of such insured loss.
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_ § 11.3,1.2 If the Owner does not intend to purchase such propetty insurance required by the Contract and with all of
" i sthe'coverages in the amount described above, the Owner shall so inform the Contractor in writing prior to

‘commencement of the Work. The Contractor may then effect insurance that will protect the interests of the

- Contracter, Subcontractors and Sub-subcontractors in the Work, and by appropriate Change Order the cost thereof

- shall be charged to the Owner. If the Contractor is damaged by the failure or neglect of the Owner to purchase or

:maintain insurance as described above, without so notifying the Contractor in writing, then the Owner shall bear all

sreasonable costs properly atiributable thereto.

B 11313 If the property insurance requires deductibles, the ©wner-Contractor shall pay costs not covered because
of such deductibles, -,

11314 This,
transit. -
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Init.

/

 performance of the Contract

§ 11.4 PERFORMANCE BOND ‘AND PAYMENT BOND
- § 1141 The Gwner-shalhave-the-right-terequire-the Contraster-to-Contractor sha covering faithful

and

§ “11.4.2 Uponthe requEst of any person or entity appearing to be a potential beneficiary of bonds covering payment
of obligations arising under the Contract, the Contractor shall promptly futnish a copy of the bonds or shall
-authorize.a copy:to be furnished.

143, The Labor and Material Payment Bond and Performance Bond shall sach be for one hundred percent

iy 5 . %(100%) of the Contract price if the Contract Price is greater than $10.000.00

1. Costof the bonds shall be included in the bid.

2. Bonds shall be submitted with the executed agreement on provided form(s).
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3 Power of Attorney is required for both bonds.
A Surety authorized to do business in the State of Alabama shall furnish both bonds.

A Surety licensed to do business in the State of Alabama must execute the bonds.

6. Each bond must be signed or countersigned by a Resident Apent of the State of Alabama.

 Ee 7. The Surety must have a minimum rating of A/Class VI as reported in the latest issue of Best’s K
"Raﬁn;z Guide Prunarty-:'ca_sualtv. published by Alfred M. Best Company, Inc.. if the bid price exceeds $50.000.00.

8. Thé‘:Surétv company shall be reguired to execute ATA Document G-707, "Consent of Surety to
. Final Payment" prior to Final Payment being made to the Contractor.

_ARTICLE 12 - 'UNCOVERING -AND CORRECTION OF WORK
287121 UNCOVERING 'OF WORK

+°§ 1211 Ifa portion of the Work is covered contrary to the Architect’s request or to requirements specifically
- expressed in the Contract Documents, it must, if requested in writing by the Architest, be uncovered for the

- Architect’s examination'and be replaced at the Contractor’s expense without change in the Contract Time.

2 If:g portion of the Work has been covered that the Architect has not specifically requested to examine prior

#olits being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such

- Work is in-accordance-with the Contract Documents, costs of uncovering and replacement shall, by appropriate

Change Order.:be at the Qwner"s expense. If such Work is not in accordance with the Contract Documents, such

costs and the cost of éorréction shell be at the Contractor’s expense unless the condition was caused by the Qwner or
which event the Owner shall be responsible for payment of such costs.

a separate-conractar in

i+ '§ 12.2CORRECTION OF :‘WORK
'§ 1221 BEFORE .OR AFTER SUBSTANTIAL COMPLETION
- “The:Contractorshall promptly correct Work rejected by the Architect or failing to conform to the requirements of
~the/Contract Documents, whether discovered before or after Substantial Completion and whether or not Tabricated,
installed or completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost
-of uncovering and replacement, and-compensation for the Architect’s services and expenses made necessary
- thereby, hall be at the Contractorls expense.
¢ V1§/12:2.2 AFTER. SUBSTANTIAL COMPLETION
©. §122:21 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of
- Substantial Completion of the Work or-designated portion thereof or after the date for commencement of warranties
established-under Section 9.9.1:arby'terms of an applicable special warcanty required by the Contract Documents,
- -any of the Worl is found to be not in accordance with the requirements of the Contract Documents, the Contractor
~ ‘shall-correct it promptly after:receipt of written notice from the Qwner to do so unless the Owner has previously
given the Contractot a written-acceptance of such condition. The Owner shall give such notice promptly after
discavery of the condition. During the one-year period for correction of Work, if the Owner fails to notify the
11 =Contractor:and:give the Contractor an opportunity to make the correction, the Owner waives the rights to require
~correction by the Contractor and to make a claim for breach of warranty. If the Contractor fails to correct
S §ﬁ&l@onfotminé?“{drk-wiﬂﬂn a reasonable time during that period after receipt of notice from the Owner or
' Architect, the'Owner may correct it in acoordance with Section 2.4.

o oo 812222 The-one-year period for correction of Work shall be extended with respect to portions of Work first
i+ . performed after Substantial Completion by the period of time between Substantial Completion and the actual
.. “completion-of that portion of the Work.

ik '§§"f_‘12:2:.-2.3.51h5_:.6ne-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.
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§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction, whether completed or
:-partially.completed, of the Owner or separate contractors caused by the Coniractor’s correction or removal of Work
+thatis not in accordance with the requirements of the Contract Documents.

. -§ 12.2,5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
: other.obligations the Contractor has under the Contract Documents. Establishment of the one-year period for
- oorrection of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct
- --the-Work, and has no rélationship to the time within which the obligation to comply with the Contract Documents
_ ~may be sought.to be enforced, nor to the time within which proceedings may be commenced to establish the
. ‘Contractor’s Tiability with respect to the Contractor’s obligations other than specifically to correct the Work.

" /§ 12,3 ACCEPTANCE :DF 'NONCONFORMING WORK

- Tfthe Ownet-prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
“Owner may-do soinstead of requiring its removal and correction, in which case the Contract Sum will be reduced as
-appropriate-and equitable. Such adjustment shall be effected whether or not final payment has been made.

"ARTICLE 13 | MISCELLANEOUS PROVISIONS

'§ 131 GOVERNING LAW. |-
‘The/Contract:shall be governed by the law of the place-where-the-Project-is-loented-exeept-thetif the-parties-have
5 ected :.: .' methed-ebbinding-disputeresol ', the-Hedera] *.':

"State of Aldbama. ' ="
~§/13.2 SUGCESSORS AND :ASSIGNS

- § 13:21 The Owner and Contractor respectively bind themselves, their partners, successors, assigns and legak:
| /representatives to covenants, agreements and obligations contained in the Contract Documents. Except as provided
- /in Seelion13.2:2, neither party:to the Contract shall assign the Contract as a whole without written consent of the
- ~other. If either-party attempts to make such an assignment without such consent, that party shall nevertheless remain
1 legallyrespansiblefor all.obligations under the Contract.

§ f13.‘2."_2'”:].1?13_Q@;iﬁgy,:withoul consent of the Contractor, assign the Contract to a lender providing construction
financing for the Project, ifthe lender assumes the Owner’s rights and obligations under the Coniract Documents.
‘The Contractor:shall execute all consents reasonably required to facilitate such assignment.

1323 Noas on it iof the Contract shall be made without the writien permission of Surety providing bonding
zand the City of Mobile.

~ '§ 133WRITTEN NOTICE /i |
L. Written'nofice shall be deemed to'have been duly served if delivered in person to the individual, to a member of the
- firm'or entity, or to an officer of the corporation for which it was intended; or if delivered at, or sent by registered or

eettified mail or by courier service providing proof of delivery to, the last business address known to the party

giving notice: : _
. § 134 RIGHTS /AND REMEDIES
§:13.4.1 Duti d obligations imposed by the Contract Documents and rights and remedies available thereunder

all be in-addition to and not a limitation of duties, obligations, rights and Temedies otherwise imposed or available
“byilaw. R

R .13.4,_2 No-action or failure to act by the Owner, Architect or Contractor shall constitute a waiver of a right or duty
. .afforded them under the Contract, nor shall such actjon or failure to act constitute approval of or acquiescence in a
"1 breach/thereunder, except as may be specifically agreed in writing.

- "§ 13,5 TESTS AND INSPECTIONS
§ 13.5.1 Tests, inspections and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of public
autharities, Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
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authority, and shall bear all related costs of tests, inspections and approvals. The Contractor shall give the Architect
... . timely notice of when and where tests and inspections are to be made so that the Architect may be present for such
“+, . procedures. The Owner shall bear costs of (1) tests, inspections or approvals that do not become requirements until
-~ -after bids are received or negotiations concluded, and (2) tests, inspections or approvals where building codes or
“rapplicable laws or regulations prohibit the Owner from delepating their cost to the Contractor.

*§ 13.5.2 If the Architect, Owner or public authorities having jurisdiction determine that portions of the Work require
‘additional testing, inspection or approval not included under Section 13.5.1, the Architect will, upon written
- authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection
-or-approval by.an entity.acceptable to the Owner, and the Contractor shall give timely notice to the Architect of
- when and where tests-and inspections are to be made so that the Architect may be present for such procedures. Such
.costs, exceptas providedin Section 13.5.3, shall be at the Owner’s expense.

Y T 1% hE

=§1 353 Hsuchplocadures for testing, inspection or approval under Sections 13.5.1 and 13.5.2 reveal failure of the
~portions of the Work to-comply with requirements established by the Contract Documents, all costs made necessary
- “by such failure including those of repeated procedures and compensation for the Architect’s services and expenses

shall be at the Contractor's Xpense.

) ;§- .1?:5:.'4;Récmife:id certificates of testing, inspection or approval shall, unless otherwise required by the Contract
- Documents, beisecured by the Contractor and promptly delivered to the Architect,

; 5.5 ‘the. vitectis ta nf_merve tests, inspections or approvals required by the Contract Documents, the
Architect will do:so:prompﬂy:hnd, where practicable, at the normal place of testing,

§13.5.BT ests--.ér-mspact_lqns conducted pursuant to the Contract Documents shall be made promptly to avoid
'ea onable delaym ithe Work.

1358 “The Contractc miust call the Urban Development Department of the City of Mobile for their inspecti
-approval atthe timesrequired by the Urban Development Department, as well as notify the Architect. Consultin

etc: -Ndn’e.éﬂmé z_ab'm)c will'be accepted that have been covered up before receiving approval of the Architect or his

"~ °§ 137 TIME LIMITS ON CLAIMS

-The Ownerand Contractor shall commence all claims and causes of action, whether in contract, tort, breach of

*i warranty or ofherwise, against the other arising out of or related to the Contract in accordance with the requirements

- ofthe final dispute resolution method selected in the Agreement within the time period specified by applicable law,
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and

Contractor-waive all claims and causes of action not commenced in accordance with this Section 13.7.

‘Ag between the Owner and Contracior:

1. .+ “Before Substantial Complefion. As to acts or failures to act oceurring prior to the relevant date of
Substantial Completion, any applicable statute of limitations shall commence to run and any
alleged cause of action shall be deemed to have acerued in any and all events not later than such
date of Substantial Completion;
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2. Between Substantial Completion and Final Payment. As to acts or failures to act oceurring

subsequent to the relevant date of Substantial Completion and prior to the final payment. any

applicable statute of limitations shall commence to run and anv alleged cause of action shall be

deemed to have accrued in any and all event snot later than the date of issuance of the final

: Certificate for Payment; and

3. After Final Payment. As to acts or failures to act occurring after the relevant date of the final
Payment, any applicable statute of limitations shall commence to run and any alleped cause of
action shall be deemed to have acerued in any and all events not later than the date of any act or
failure to act by the Contractor pursuant to any Warranty provided under Section 3.5. the date of
any.correction of the Work or failure to correct the Work by the Contractor under Section 3.5, the

date:of any correction of the Worlk or failure to correct the Work by the Contractor under Section
12 2:-arithe date of actual commission of any other act or failure to perform any duty or obligation
by the'Contractor or Owner, whichever occurs last,

139

1 Whenever.

ARTICLE 14 . TERMINATION OR SUSPENSION OF THE CONTRACT
5 141 TERMINATION ‘BY THE CONTRACTOR
--§ 141 The Contractor may terminate the Contract if the Work is stopped for & period of 30 consecutive days
- -through no act orfault of the Contractor or a Subcontractor, Sub-subcontractor or their agents or employees or any
' “other persons orentities performing portions of the Work under direct or indirect contract with the Contractor, for
anyof the following reasons:
' A" _Issuance’of an order of a court or other public authority having jurisdiction that requires all Work to
; be stopped;-
~Anact of government, such as a declaration of national emergency that requires all Work to be
- stdpped; - e
- .-Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of
the reason for withholding certification as provided in Section 9.4.1, or because the Owner has not
‘made paymont on a Certificate for Payment within the time stated in the Contract Documents; or
. The Owner has failed'to furnish to the Contractor promptly, upon the Contractor’s request, reasonable
.";evidence asrequiredby Section 2.2.1.

- '§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor or a Subcontractor,
- Sub-subcontractor or:hsir-agents or employees or any other persons or entities performing portions of the Work

under direct or indirect.contract with the Contractor, repeated suspensions, delays or interruptions of the entire Work

. bythe Owner as described in‘Section 14.3 constitute in the aggrepate more than 100 percent of the total number of

_-days scheduled for.completion, or 120 days in any 365-day period, whichever is less.

| 1§ 14,3 K one.of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’
“written noticeto the/Owner and Architect, terminate the Contract and recaver from the Owner payment for Work

d-profit-eests-incurred-by-reason-of such-termination;-and-darnages:

CXOCHLED CraGinge BESORED e
c -

“the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor or a

Subcontractor or-their agents or employees of any other persons performing portions of the Work under contract

- with: the Contractor because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract
Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional
days’ written notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided
in Section 14.1.3.
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§ 14.2 TERMINATION BY THE OWNER FOR CAUSE

. §14.2.1 The Owner may terminate the Cantract if the Contractor

e repeatedly refuses or fails to supply enough properly skilled workers or proper materials;

«2  fails to make payment to Subcontractors for materials or labor in accordance with the respective
i agreements between the Contractor and the Subcontractors;
repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or
otherwise is guilty of substantial breach of a provision of the Contract Documents.

. .+ '§14.2.2 When any ofthe above reasons exist, the Owner, upon certification by the Initial Decision Maker that

~ - sufficient cause existstozjustify such action, may without prejudice to any other rights or remedies of the Owner and

~afier giving the'Contractor and the Confractor’s surety, if any, seven days’ written notice, terminate employment of
the Contractor-and may, subject to any prior rights of the surety:
{4 Excludethe Contractor from the site and take possession of all materials, equipment, tools, and
" | construction equipment and machinery therean owned by the Contractor;

Acceptassignment of subcontracts pursuant to Section 5.4; and .
Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written
request of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs
incurred by the Owner in finishing the Work.
§ 14.2.3 When the Owne
“not be entitled to receive

- § 14.2.4 If theunpaid ba the Contract Sum exceeds costs of finishing the Work, including compensation for

_.the Architect’s services ‘and expenses made necessary thereby, and other damages incurred by the Owner and not

- expressly waived, such excessshall be paid to the Contractor. If such costs and damages exceed the unpaid balance,
+the Contractor shafl:pay the difference to the Owner, The amount to be paid to the Contractor or Owner, as the case
“mayibe, shall be certified by.the Initial Decision Maker, upon application, and this obligation for payment shall

survive termination of the Contract.

3 SUSPENSION BY THE OWNER FOR CONVENIENCE
714.3.1"The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work in
hole or in-part for such =j:eriot:1___9ﬁ.ﬁﬂie}as the Owner may determine.

o
°§ 14:3.2 The Contract Sum and Coniract Time shelt-may be adjusted for increases in the cost and time caused by
-suspension, delay-or'interruption as described in Section 14.3.1. Adjustment of the Contract Sum shall include
profit. No adjustment shall be miade to the extent
+1"i. -that performance is, was.or would have been so suspended, delayed or interrupted by another cause
_ #for which the Contracter is responsible; or
2 thatan equitable adjustment is made or denied under another provision of the Contract.

§ 14.4 TERMINATION ‘BY THE OWNER FOR CONVENIENCE
. § 1441 The Owner may, at anytime, terminate the Contract for the Owner’s convenience and without cause.

'8 14.4.2 Upon receipt of written notice from the Owner of such termination for the Owner’s convenience, the
- Contractor shall .,

e A~ ~cease operations as directed by the Owner in the notice;

-2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;

-and
:;=except for Work directed to be performed prior to the effective date of termination stated in the
~notice, terminate all existing subcontracts and purchase orders and enter into no further subcontracts
:and purchase orders.

§ 1443 1In case of such termination for the Owner’s convenience, the Contractor shall be entitled to receive payment

for Work executed, and costs incurred by reason of sueh-termination;aleng-with-reasenable-overhead and-profit-en
the-Werlcnot-exeeuted-termination,
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ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 CLAIMS
“§154:1°DEFINITION

laim:js a demand or assertion by one of the parties seeking, as a matter of right, payment of money, or cther
eliefwith respect to the terms of the Contract. The term "Claim" also includes other disputes and matters in {
uestion between the Owner and Contractor arising out of or relating to the Contract. The responsibility to
bstantiate Claims shall rest with the party making the Claim,

-§ 15.1.2 NOTICE OF CLAIMS
| Claims by either the Owmer or Contractor must be initiated b;

SO -8 Y-8 H e e B8 2 21 FR-e-HHHAPeE -t oo

“Claims by-sither-party-mst-be-initiated-within 21 days after occurrence of the event giving rise to such Claim or ,

- within 21 days.after the claimant first reeognizes-goting with due diligence, reasonable should have first recognized |
‘the condition giving tise'to the Claim, whichever is later. Claims must be initiated by written notice to the

"/Architect and the other party. -,

15,13 CONTINUING -:CONTRACT PERFORMANCE |
Pending final resolution of'a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and Article

114, the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to make

¢ payments in‘accordante with the Contract Documents. The Architect will prepare Change Orders and issue
(Certificates for Payment in-accordance with the decisions of the Initial Decision Maker.

15:1.4 CLAIMS "FOR-ADDITIONAL COST

‘the Contractor wishes to.make a Claim for an increase in the Contract Sum, written notice as provided herein shall
be given before proceeding to execute the Werk-Work giving rise to such claim. Prior notice is not required for
‘Claims-relating 'emergency endangering life or property arising under Section 10.4.

§’|51 11f the Contractor wishes to make a Claim for an increase in the Contract Time, written notice as provided
- ‘herein shall be-given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on
“prog the Wp;k.. Inthecase of a continuing delay, only one Claim is necessary.

§ 151 5.2 .Iféﬁtﬁersé weather condiﬁdﬁ%é;'e the basis for a Claim for additional time, such Claim shall be
. ‘documented by data sibstantiating that-weather conditions were abnormal for the period of time, could not have
*“been reascnably anticipated and had-an adverse effect on the scheduled construction.

§15:1.6 CLAIMS ‘FOR CONSEQUENTIAL DAMAGES
The Contractor.and Ownersyaive Claims against each other for consequential damages arising out of or relating to f
this Contract. This mutual waiver includes '
v 1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
.+ business.and reputation, and for loss of management or employee productivity or of the services of
" suchpersons; and-
2 damagesincurred by the Contractor for principal office expenses including the compensation of
= -personnel stationed there, for losses of financing, business and reputation, and for loss of profit
except-anticipated profit arising directly from the Work.

“This mutual waiyeris applicable, without limitation, to al] consequential damages due to either party’s termination
in accordance with Article 14. Nothing contained in this Section 15.1.6 shall be deemed to preclude an award of

- liquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

' % 152INITIAL DECISION
1 '§152.1:Claims; excluding those arising under Sections 10.3, 10.4, 11.3.9, and 11.3.10, shall be referred to the Initial
1 -Decision'Maker for initial decision. The Architect will serve as the Initial Decision Maker, unless otherwise
indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision shall be
required as a condition precedent to mediation of any Claim arising prior to the date final payment is due, unless 30
days have passed after the Claim has been referred to the Initial Decision Maker with no decision having been
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' .-ina_ppmpria -for the Initial Decision Maker to resolve the Claim.

'§ 15.2.8 Ifa Claim relates

rendered. Unless the Initial Decision Maker and all affected parties agree, the Initial Decision Maker will not decide

 disputes between the Contractor and persons or entities other than the Owner.

| § 15:2:2 The Initiat-Decisien-Maker-Architect will review Claims and within ten days of the receipt of  Claim take
| ~one or-more of the following actions: (1) request additional supporting data from the claimant or a response with

supporting data from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) sugpest a
‘compromise, or (5) advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial

‘| “Decision Maker lacks sufficient information to evaluate the merits of the Claim or if the Initial Decisten Makes

20 GE5mf

n-Architect reasonably concludes that, it woﬁld be

'§ 115.23 In:evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with ot scek

-information from cither party or from persons with special knowledge or expertise who may assist the Initial

‘Decision Maker in rendering a decision, The Initial Decision Maker may request the Owner to authorize retention of

such persons at the Owner’s expense.

nitial Decision Maker requests a party to provide a response to a Claim or to furnish additional
ta, such party shall respond, within ten days afier receipt of such request, and shall cither (1) provide a
Tespanse on the requested:supporting data, (2) advise the Initial Decision Maker when the response or supporting
data will'be furnished-or (3)advise the Initial Decision Maker that no supporting data will be furnished. Upon
receiptiof the responise or'supporting data, if any, the Initial Decision Maker will either reject or approve the Claim
:in'whole:or in part, 2 el

45.25 The Initial Deoision Maker will render an initial decision approving or rejecting the Claim, or indicating

| that thie Tnitial Decision Maket is unable to resolve the Claim, This initial decision shall (1) be in writing; (2) state
1| “thereasons therefors-therefore; and (3) notify the parties and the Architect, if the Architect is not serving as the
/| 'nitial Decision Maker, of-any change in the Contract Sum or Contract Time or

' -8 _-_-‘i_..5.2.'iri In the é\e’ﬂlt :Sf__n Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if
-any,-of'the nature and:amount of the Claim, If the Claim relates to a possibility of a Contractor’s default, the Owner

may, but is nat obligazed_-té,: notify the surety and request the surety’s assistance in resolving the controversy.

or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in

- accordance with applicable law to comply with the lien notice or filing deadlines.

“§ 5.3 MEDIATION -

§ 15.3.1 Claims, dlsputes, or other matters in controversy arising out of or related to the Contract except those

,waived.as provided for in Sections 9.10.4, 9.10.5, and 15.1.6 shall not be subject to mediation as a condition

| precedent to binding dispute resolution,

ered-by-the-American-Arbitretion-Association-in-accordance with-its-Construction
Industy-MediationProcedures-in-effeet-on-the date-of the Agreement—A-requestfor-mediation-shall-be-made-in
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Arthur R. Qutlaw Convention Center
Exhibit Hall Expansion Joint
CN-023-23

SECTION 01010
SUMMARY OF THE WORK

PART 1 GENERAL

11

1.2

SECTION INCLUDES

A. Summary of Work: Contract, contractor use of premises.

B. Contract Considerations: Contingency allowance, schedule of values, applications for
payment, change procedures, alternates.

C. Coordination and Meetings: Coordination, field engineering, cutting and patching,
meetings, progress meetings, examination, preparation.

D. Submittals: Submittal procedures, construction progress schedules, proposed products
list, shop drawings, product data, samples, manufacturers' installation instructions,
manufacturers' certificates.

E. Quality Control: Quality assurance - control of installation, Tolerances, References, Mock-
ups, Manufacturers' field services and reports.

F. Construction Facilities and Temporary Controls: Electricity, temporary lighting for
construction purposes, heat, temporary ventilation, telephone service, water service,
temporary sanitary facilities, barriers and fencing, exterior enclosures, protection of
installed work, security, access roads, parking, progress cleaning and waste removal,
project identification, field offices and sheds, removal of utilities, facilities, and controls.

G. Material and Equipment: Products, transportation, handling, storage, and protection,
products options, substitutions.

H. Contract Closeout: Contract closeout procedures, final cleaning, adjusting, project record
documents, operation and maintenance data, spare parts and maintenance materials,
warranties.

CONTRACT

A. SUMMARY OF WORK : The Project consist of the removal, disposal and replacement of

the interior floor expansion joint cover noted on the plans. Included in this Work shall be
the restoration and or correction of the existing substrate profile to fit the new expansion
joint. An additive alternate to provide a cover plate for two wall joints is also part of the
Project.

PREPARATION: Contractor shall remove the existing floor expansion joints and grout as
necessary to install the new joints. All waste shall be collected and disposed of offsite.

SECTION 01010 -1 SUMMARY OF THE WORK



Arthur R. Outlaw Convention Center
Exhibit Hall Expansion Joint

CN-023-23

13

14

1.5

16

1.7

Following the removal of existing expansion joint and grout, the substrate shall be
repaired as necessary to fit the new joints. Only sound material may be left in place. New
filler or bedding material requires shall be an epoxy grout.

MATERIALS:

Expansion Joint #1 shall be 101-A01-050 as manufactured by INPRO or Approved Equal.
Expansion Joint #2 shall be 733-A01-050 as manufactured by INPRO or Approved Equal.
Epoxy Grout shall be PLANIGROUT 350 as manufactured by MAPEI or Approved Equal.

ALTERNATE #1: Install an expansion joint cover over the existing wall joints. The Cover
shall be model number 801-A07-050 as manufactured by INPRO or Approved Equal.

CONTRACTOR USE OF PREMISES

A.

Limit use of premises to allow continued Owner occupancy. All facilities shall remain in
use except the immediate work area for this project. Obey all Facility Regulations and
coordinate access and schedule of work with Project Manager. Obey all Facility
Regulations and coordinate access and schedule of work with Project Manager.

SCHEDULE OF VALUES

A.

Submit Schedule of Values on AIA Form G703 within five (5) calendar days of notification
of project award.

APPLICATIONS FOR PAYMENT

A.

Submit two signed and notarized originals of each application on AIA Form G702 and AlA
Form G703. Submit Lien Release Waivers, including from subcontractors and major
suppliers, with each pay application. Include a complete “DBE Utilization Report” with
each Pay Application.

Content and Format: Utilize Schedule of Values, AIA Form G703, for listing items in
Application for Payment.

Payment Period: Monthly, except for final payment of retainage after all Close Out
documents are submitted and approved.

CHANGE ORDER PROCEDURES

A.

All contract changes involving a change in scope, payment and/or time shall be made by
change order.

Stipulated Sum/Price Change Order: Based on Proposal Request and Contractor's fixed
price quotation or Contractor's request for a Change Order as approved by Owner.

ALTERNATE BID ITEMS

SECTION 01010 -2 SUMMARY OF THE WORK



Arthur R. Outlaw Convention Center
Exhibit Hall Expansion Joint

CN-023-23
A. Alternates quoted on Bid Form, if any, will be reviewed and accepted in the order listed.
B. Coordinate related Work and modify surrounding Work as required.
C. Schedule of Alternates: Listed on bid form, as applicable.

1.8 COORDINATION

1.9

1.10

111

1.12

1.13

A. Coordinate scheduling, submittals, and Work at the facility to ensure an efficient and
orderly sequence and to facilitate the continued uninterrupted use of the Facility.

B. Request Utility interruptions at least 72 hours in advance. Note that due to scheduling in
the facility, utility interruptions must be approved.

FIELD ENGINEERING

A, Establish elevations, lines, and levels and certify that elevations and locations of the Work
conform to the Contract Documents. Verify existing conditions.

B. Contractor shall field verify all measurements and quantities required for a complete
installation.

PRECONSTRUCTION MEETINGS

A. Owner will schedule a pre-construction meeting after contract award for all affected
parties.

PROGRESS MEETINGS

A. Schedule and administer meetings throughout progress of the Work at pre-approved
intervals.
B. Preside at meetings, record minutes, and distribute copies within two days to those

affected by decisions made.
CONSTRUCTION PROGRESS SCHEDULES

A. Submit initial progress schedule in duplicate within five (5) calendar days after date of
notice of award of project for Project Manager’s review.

B. Submit revised schedules with each Application for Payment, identifying changes since
previous version. Indicate estimated percentage of completion for each item of Work at
each submission.

SHOP DRAWINGS

A. Shop Drawings for Review: Submit to Project Manager/Engineer for review for the limited

SECTION 01010 -3 SUMMARY OF THE WORK



Arthur R. Outlaw Convention Center
Exhibit Hall Expansion Joint
CN-023-23

1.14

1.15

1.16

1.17

1.17

purpose of checking for conformance with information given and the design concept
expressed in the Contract Documents.

Submit four copies for use by the owner plus the number of copies that Contractor
requires. Electronic submittals may be acceptable with prior approval of the Project
Manager and Engineer. Close Out documents shall include electronic and hard copies of
all submittals.

QUALITY ASSURANCE - CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions,
and workmanship, to produce Work of specified quality.

B. Comply with manufacturers' written instructions.

C. Comply with specified standards as minimum quality for the Work except when more
stringent tolerances, codes, or specified requirements indicate higher standards or more
precise workmanship.

D. Supply certification from manufacturer that the installed Work meets or exceeds all
manufacturers’ requirements.

EXAMINATION

A. Verify that existing site conditions and subsurfaces are acceptable for subsequent Work.
Beginning new Work means acceptance of existing conditions.

B. Verify that utility services are available, of the correct characteristics, and in the correct
location.

PREPARATION

A. Prepare surfaces prior to applying next material installation.

TOLERANCES

A. Monitor fabrication and installation tolerance control of installed Products over suppliers,
manufacturers, Products, site conditions, and workmanship, to produce acceptable
Work. Do not permit tolerances to accumulate. Comply fully with manufacturers'
tolerances.

REFERENCES

A. Conform to reference standards by date of issue current as of date of Contract
Documents.

B. Should specified reference standard conflict with Contract Documents, request

SECTION 01010 -4 SUMMARY OF THE WORK
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clarification from Project Manager before proceeding.
1.18  ELECTRICITY

A. Unless otherwise provided for, Contractor shall be allowed to utilize power from the
facility in moderate amounts.

B. Provide power outlets for construction operations, branch wiring, distribution boxes, and
flexible power cords as required.
1.19  WATER SERVICE

A. Owner shall provide suitable potable water in moderate quantities without cost to the
Contractor.

1.20 TEMPORARY SANITARY FACILITIES
A. Contractor must provide temporary sanitary facilities, in a location to be established by

the Owner. Facilities are to be maintained in a sanitary condition, and shall be emptied
as frequently as required to prevent unpleasant odors.

1.21  BARRIERS AND FENCING

A. Provide barriers and fencing as needed to prevent unauthorized entry to construction
areas and to protect existing facilities and adjacent properties from dust, debris and
damage.

1.22  PROTECTION OF INSTALLED WORK

A. Protect installed Work and provide special protection where specified in individual
specification sections. Prohibit traffic or storage upon grass or paving surfaces.

1.23 PARKING
A. See SECTION 01010 — Summary of the Work.
1.24  PROGRESS CLEANING AND WASTE REMOVAL
A. Collect and maintain work areas free of waste materials, debris, and rubbish on a daily
basis. Maintain site in a clean and orderly condition. Provide refuse containers and
dispose of construction debris legally off site. The Owner may request load tickets from

landfills permitted to accept construction debris.

1.25 PRODUCTS

SECTION 01010-5 SUMMARY OF THE WORK
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A, Products: Means new material, machinery, components, equipment, fixtures, and
systems forming the Work, but does not include machinery and equipment used for
preparation, fabrication, conveying and erection of the Work.
1.26  TRANSPORTATION, HANDLING, STORAGE AND PROTECTION

1.27

1.28

1.29

A. Transport, handle, store, and protect Products in accordance with manufacturers’
instructions.

PRODUCT OPTIONS
A. Products Specified by Naming One Manufacturer or equal: Products of manufacturer

named approved as “Basis of Design”. Equal alternate products to be approved by Owner
as Substitutions. Submit product data as required in SUBSTITUTIONS.

FINAL CLEANING

A. Execute final cleaning prior to final inspection of work area. User may occupy portions of
the work incrementally as the work is completed and accepted. Entire project to be ready
for use by User once all areas of work are completed.

B. Clean debris from site and drainage systems.

C. Remove waste and surplus materials, rubbish, and construction facilities from the
facility and the site. Leave site in raked and smooth condition.

WARRANTIES
A. Product and Manufacturer’'s Warranties shall be provided per specifications.
B. In addition, all materials and labor shall be warranted for a minimum of two (2) years

year after Substantial Completion of the entire project. Contractor to promptly repair all
deficiencies within that time. A warranty inspection shall be scheduled by the Owner,
with the Contractor and Owner’s representative, before the end of the warranty period,
in order to review the work and note deficiencies for the Contractor to correct. Said
meeting may be waived if no deficiencies are noted.

PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION
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SECTION 01230
ALTERNATIVE BID ITEMS

PART 1 GENERAL

1.1 RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General Conditions and Division 01
Specification Sections, apply to this Section.

1.2 SUMMARY

A.  This section identifies each Alternate and describes basic changes to Work only when that
Alternate is made a part of the Work

B. Base Bid and Alternates include costs of all supporting elements required, so that the
combination of Base Bid and any Alternates are complete.

C. The scope of work for Alternates shall be in accordance with applicable Drawings and
Specifications.

D. Except as otherwise indicated, complete work described in Alternates with no increase in
Subcontract Time.

E.  This section includes non-technical descriptions of Alternates. Refer to specific sections of
the Specifications and to Drawings for technical descriptions of Alternates.

F. Submit bids for Base Bid and all Alternates listed on Bid Form. Failure to quote an amount, or
insertion of the words "no bid," "none" or words of similar meaning, will be considered as not
completing the proposal and may constitute disqualification of entire bid, at City’s discretion.
When there is no change in base bid due to using the Alternate, use the words "No Change".
The words "No Change" will be interpreted to mean that work described in the Alternate
shall be completed at no adjustment or change in cost of Base Bid.

.8 PROCEDURES

A. Alternates will be exercised at the option of Owner, and in number order.

B.  Coordinate related work and modify surrounding work as required to complete the work,
including changes under each Alternate, when acceptance is designated in Owner/Contractor
Agreement.

14 DESCRIPTION OF ALTERNATES
A. Install an expansion joint cover over the existing wall joints.
PART 2 PRODUCTS : Model # 801-A07-050 as manufactured by INPRO or approved equal

PART 3 EXECUTION Not used

END OF SECTION
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SECTION 01330
SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1

A.

1.2

1.3

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY
Section Includes:

1. Submittal schedule requirements.
2. Administrative and procedural requirements for submittals.

Related Requirements:

1. Section 01400 "Pre-Bid Qualifications and Construction Quality Requirements" for
submitting test and inspection reports, and schedule of tests and inspections.

2. Section 01710 "Closeout Procedures" for submitting closeout submittals and
maintenance material submittals.

DEFINITIONS

Action Submittals: Written and graphic information and physical samples that require Project
Manager's responsive action. Action submittals are those submittals indicated in individual
Specification Sections as "action submittals."

Informational Submittals: Written and graphic information and physical samples that do not
require Project Manager's responsive action. Submittals may be rejected for not complying with
requirements. Informational submittals are those submittals indicated in individual Specification
Sections as "informational submittals."

SUBMITTAL SCHEDULE

Submittal Schedule: Submit, as an action submittal, a list of submittals, arranged in
chronological order by dates required by construction schedule. Include time required for
review, ordering, manufacturing, fabrication, and delivery when establishing dates. Include
additional time required for making corrections or revisions to submittals noted by Project
Manager and additional time for handling and reviewing submittals required by those
corrections.

SECTION 013300 - 1
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15

il Coordinate submittal schedule with list of subcontracts, the schedule of values, and
Contractor's construction schedule.

2. Initial Submittal: Submit concurrently with startup construction schedule. Include
submittals required during the first 10 days of construction. List those submittals
required to maintain orderly progress of the Work and those required early because of
long lead time for manufacture or fabrication.

3. Final Submittal: Submit concurrently with the first complete submittal of Contractor's
construction schedule.

a. Submit revised submittal schedule to reflect changes in current status and timing
for submittals.

4, Format: Arrange the following information in a tabular format:

a. Scheduled date for first submittal.
b. Specification Section number and title.
C. Submittal Category: Action; informational.
d. Name of subcontractor.
e. Description of the Work covered.
f. Scheduled date for Project Manager's final release or approval.
g. Scheduled dates for purchasing.
h. Scheduled date of fabrication.
i. Scheduled dates for installation.
. Activity or event number.
SUBMITTAL FORMATS

Submittal Information: Include the following information in each submittal:

20 pdl G O OO B ek

10.
11.

12.
13.
14,
15.

Project name.

Date.

Name of Project Manager.

Name of Construction Manager.

Name of Contractor.

Name of firm or entity that prepared submittal.

Names of subcontractor, manufacturer, and supplier.

Unigue submittal number, including revision identifier. Include Specification Section
number with sequential alphanumeric identifier; and alphanumeric suffix for
resubmittals.

Category and type of submittal.

Submittal purpose and description.

Number and title of Specification Section, with paragraph number and generic name for
each of multiple items.

Drawing number and detail references, as appropriate.

Indication of full or partial submittal.

Location(s) where product is to be installed, as appropriate.

Other necessary identification.

SECTION 013300 - 2
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16. Remarks.
17.  Signature of transmitter.

B. Options: Identify options requiring selection by Project Manager.

o Deviations and Additional Information: On each submittal, clearly indicate deviations from
requirements in the Contract Documents, including minor variations and limitations; include
relevant additional information and revisions, other than those requested by Project Manager
on previous submittals. Indicate by highlighting on each submittal or noting on attached
separate sheet.

D. Paper Submittals:

1. Place a permanent label or title block on each submittal item for identification; include
name of firm or entity that prepared submittal.

A Provide a space approximately 6 by 6 inches on label or beside title block to record
Contractor's review and approval markings and action taken by Project Manager.

3. Action Submittals: Submit three paper copies of each submittal unless otherwise
indicated. Project Manager will return one copy.

4, Informational Submittals: Submit 2 paper copies of each submittal unless otherwise
indicated. Project Manager will not return copies.

5; Additional Copies: Unless additional copies are required for final submittal, and unless

Project Manager observes noncompliance with provisions in the Contract Documents,
initial submittal may serve as final submittal.

6. Transmittal for Submittals: Assemble each submittal individually and appropriately for
transmittal and handling. Transmit each submittal using AIA Document G810 transmittal
form.

E. PDF Submittals: Prepare submittals as PDF package, incorporating complete information into

each PDF file. Name PDF file with submittal number.
F. Submittals for Web-Based Project Software: Prepare submittals as PDF files, or other format
indicated by Project software website.
1.6 SUBMITTAL PROCEDURES

A. Prepare and submit submittals required by individual Specification Sections. Types of submittals
are indicated in individual Specification Sections.

1. Email: Prepare submittals as PDF package, and transmit to Project Manager by sending
via email. Include PDF transmittal form. Include information in email subject line as
requested by Project Manager.

a. Project Manager will return annotated file. Annotate and retain one copy of file as
a digital Project Record Document file.
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2. Web-Based Project Software: Prepare submittals in PDF form, and upload to web-based
Project software website. Enter required data in web-based software site to fully identify
submittal.

3. Paper: Prepare submittals in paper form, and deliver to Project Manager.

Coordination: Coordinate preparation and processing of submittals with performance of

construction activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.

2. Submit all submittal items required for each Specification Section concurrently unless
partial submittals for portions of the Work are indicated on approved submittal schedule.

3. Submit action submittals and informational submittals required by the same Specification
Section as separate packages under separate transmittals.

4, Coordinate transmittal of submittals for related parts of the Work specified in different

Sections so processing will not be delayed because of need to review submittals
concurrently for coordination.

a. Owner and Project Manager reserve the right to withhold action on a submittal
requiring coordination with other submittals until related submittals are received.

Processing Time: Allow time for submittal review, including time for resubmittals, as follows.
Time for review shall commence on Project Manager’s receipt of submittal. No extension of the
Contract Time will be authorized because of failure to transmit submittals enough in advance of
the Work to permit processing, including resubmittals.

1. Initial Review: Allow 10 days for initial review of each submittal. Allow additional time if
coordination with subsequent submittals is required. Project Manager will advise
Contractor when a submittal being processed must be delayed for coordination.

2. Intermediate Review: If intermediate submittal is necessary, process it in same manner as
initial submittal.

3. Resubmittal Review: Allow 10 days for review of each resubmittal.

4. Sequential Review: Where sequential review of submittals by Project Manager's
consultants, Owner, or other parties is indicated, allow 15 days for initial review of each
submittal.

Resubmittals: Make resubmittals in same form and number of copies as initial submittal.

1. Note date and content of previous submittal.

2. Note date and content of revision in label or title block and clearly indicate extent of
revision.

3. Resubmit submittals until they are marked with approval notation from Project

Manager's action stamp.
Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers,

fabricators, installers, authorities having jurisdiction, and others as necessary for performance
of construction activities. Show distribution on transmittal forms.
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F. Use for Construction: Retain complete copies of submittals on Project site. Use only final action
submittals that are marked with approval notation from Project Manager's action stamp.

1.7 SUBMITTAL REQUIREMENTS

A. Product Data: Collect information into a single submittal for each element of construction and
type of product or equipment.

1. If information must be specially prepared for submittal because standard published data
are unsuitable for use, submit as Shop Drawings, not as Product Data.
2. Mark each copy of each submittal to show which products and options are applicable.
3. Include the following information, as applicable:
a. Manufacturer's catalog cuts.
b. Manufacturer's product specifications.
C. Standard color charts.
d. Statement of compliance with specified referenced standards.
e. Testing by recognized testing agency.
f. Application of testing agency labels and seals.
g. Notation of coordination requirements.
h. Availability and delivery time information.
4, For equipment, include the following in addition to the above, as applicable:
a. Wiring diagrams that show factory-installed wiring.
b. Printed performance curves.
c. Operational range diagrams.
d. Clearances required to other construction, if not indicated on accompanying Shop
Drawings.
5. Submit Product Data before Shop Drawings, and before or concurrent with Samples.
B. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base

Shop Drawings on reproductions of the Contract Documents or standard printed data.

1. Preparation: Fully illustrate requirements in the Contract Documents. Include the
following information, as applicable:

a. Identification of products.
b. Schedules.
c. Compliance with specified standards.
d. Notation of coordination requirements.
e. Notation of dimensions established by field measurement.
f. Relationship and attachment to adjoining construction clearly indicated.
g. Seal and signature of professional engineer if specified.
2. Paper Sheet Size: Except for templates, patterns, and similar full-size Drawings, submit

Shop Drawings on sheets at least 8-1/2 by 11 inches, but no larger than 30 by 42 inches.
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a. Two opaque (bond) copies of each submittal. Project Manager will return one
copy.
b. Three opaque copies of each submittal. Project Manager One copy; remainder will

be returned.

Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these
characteristics with other materials.

1. Transmit Samples that contain multiple, related components such as accessories
together in one submittal package.

2% Identification: Permanently attach label on unexposed side of Samples that includes the
following:

Project name and submittal number.

Generic description of Sample.

Product name and name of manufacturer.

Sample source.

Number and title of applicable Specification Section.
Specification paragraph number and generic name of each item.

"o oo oW

3t Email Transmittal: Provide PDF transmittal. Include digital image file Hlustrating Sample
characteristics, and identification information for record.

4, Paper Transmittal: Include paper transmittal including complete submittal information

indicated.

5: Disposition: Maintain sets of approved Samples at Project site, available for quality-

control comparisons throughout the course of construction activity. Sample sets may be
used to determine final acceptance of construction associated with each set.

a. Samples that may be incorporated into the Work are indicated in individual
Specification Sections. Such Samples must be in an undamaged condition at time
of use.

b. Samples not incorporated into the Work, or otherwise designated as Owner's

property, are the property of Contractor.

6. Samples for Initial Selection: Submit manufacturer's color charts consisting of units or

sections of units showing the full range of colors, textures, and patterns available.

a. Number of Samples: Submit one full set of available choices where color, pattern,
texture, or similar characteristics are required to be selected from manufacturer's
product line. Project Manager will return submittal with options selected.

7. Samples for Verification: Submit full-size units or Samples of size indicated, prepared

from same material to be used for the Work, cured and finished in manner specified, and
physically identical with material or product proposed for use, and that show full range of
color and texture variations expected. Samples include, but are not limited to, the
following: partial sections of manufactured or fabricated components; small cuts or
containers of materials; complete units of repetitively used materials; swatches showing
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color, texture, and pattern; color range sets; and components used for independent
testing and inspection.

a. Number of Samples: Submit three sets of Samples. Project Manager will retain two
Sample sets; remainder will be returned.

1) Submit a single Sample where assembly details, workmanship, fabrication
techniques, connections, operation, and other similar characteristics are to
be demonstrated.

2) If variation in color, pattern, texture, or other characteristic is inherent in
material or product represented by a Sample, submit at least three sets of
paired units that show approximate limits of variations.

D. Product Schedule: As required in individual Specification Sections, prepare a written summary
indicating types of products required for the Work and their intended location. Include the
following information in tabular form:

1. Type of product. Include unique identifier for each product indicated in the Contract
Documents or assigned by Contractor if none is indicated.
2. Manufacturer and product name, and model number if applicable.
3. Number and name of room or space.
4, Location within room or space.
E. Qualification Data: Prepare written information that demonstrates capabilities and experience

of firm or person. Include lists of completed projects with project names and addresses, contact
information of Project Managers and owners, and other information specified.

F. Design Data: Prepare and submit written and graphic information indicating compliance with
indicated performance and design criteria in individual Specification Sections. Include list of
assumptions and summary of loads. Include load diagrams if applicable. Provide name and
version of software, if any, used for calculations. Number each page of submittal.

G. Certificates:

1. Certificates and Certifications Submittals: Submit a statement that includes signature of
entity responsible for preparing certification. Certificates and certifications shall be
signed by an officer or other individual authorized to sign documents on behalf of that
entity. Provide a notarized signature where indicated.

2. Installer Certificates: Submit written statements on manufacturer's letterhead certifying
that Installer complies with requirements in the Contract Documents and, where
required, is authorized by manufacturer for this specific Project.

3. Manufacturer Certificates: Submit written statements on manufacturer's letterhead
certifying that manufacturer complies with requirements in the Contract Documents.
Include evidence of manufacturing experience where required.

4, Material Certificates: Submit written statements on manufacturer's letterhead certifying
that material complies with requirements in the Contract Documents.
5. Product Certificates: Submit written statements on manufacturer's letterhead certifying

that product complies with requirements in the Contract Documents.

SECTION 013300 -7
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1.8

Welding Certificates: Prepare written certification that welding procedures and personnel
comply with requirements in the Contract Documents. Submit record of Welding
Procedure Specification and Procedure Qualification Record on AWS forms. Include
names of firms and personnel certified.

Test and Research Reports:

1.

Compatibility Test Reports: Submit reports written by a qualified testing agency, on
testing agency's standard form, indicating and interpreting results of compatibility tests
performed before installation of product. Include written recommendations for primers
and substrate preparation needed for adhesion.

Field Test Reports: Submit written reports indicating and interpreting results of field tests
performed either during installation of product or after product is installed in its final
location, for compliance with requirements in the Contract Documents.

Material Test Reports: Submit reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting test results of material for
compliance with requirements in the Contract Documents.

Preconstruction Test Reports: Submit reports written by a qualified testing agency, on
testing agency's standard form, indicating and interpreting results of tests performed
before installation of product, for compliance with performance requirements in the
Contract Documents.

Product Test Reports: Submit written reports indicating that current product produced by
manufacturer complies with requirements in the Contract Documents. Base reports on
evaluation of tests performed by manufacturer and witnessed by a qualified testing
agency, or on comprehensive tests performed by a qualified testing agency.

Research Reports: Submit written evidence, from a model code organization acceptable
to authorities having jurisdiction, that product complies with building code in effect for
Project. Include the following information:

Name of evaluation organization.
Date of evaluation.

Time period when report is in effect.
Product and manufacturers' names.
Description of product.

Test procedures and results.
Limitations of use.

@™o oo ow

DELEGATED-DESIGN SERVICES

Performance and Design Criteria: Where professional design services or certifications by a
design professional are specifically required of Contractor by the Contract Documents, provide
products and systems complying with specific performance and design criteria indicated.

1.

If criteria indicated are insufficient to perform services or certification required, submit a
written request for additional information to Project Manager.
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1.10

Delegated-Design Services Certification: In addition to Shop Drawings, Product Data, and other
required submittals, submit three paper copies of certificate, signed and sealed by the
responsible design professional, for each product and system specifically assigned to Contractor
to be designed or certified by a design professional.

1. Indicate that products and systems comply with performance and design criteria in the
Contract Documents. Include list of codes, loads, and other factors used in performing
these services.

CONTRACTOR'S REVIEW

Action Submittals and Informational Submittals: Review each submittal and check for
coordination with other Work of the Contract and for compliance with the Contract Documents.
Note corrections and field dimensions. Mark with approval stamp before submitting to Project
Manager.

Contractor's Approval: Indicate Contractor's approval for each submittal with a uniform
approval stamp. Include name of reviewer, date of Contractor's approval, and statement
certifying that submittal has been reviewed, checked, and approved for compliance with the
Contract Documents.

1. Project Manager will not review submittals received from Contractor that are incomplete
or that do not have Contractor's review and approval.
PROJECT MANAGER'S REVIEW

Action Submittals: Project Manager will review each submittal, indicate corrections or revisions
required, and return it.

1. PDF Submittals: Project Manager will indicate, via markup on each submittal, the
appropriate action.

2. Paper Submittals: Project Manager will stamp each submittal with an action stamp and
will mark stamp appropriately to indicate action.

Informational Submittals: Project Manager will review each submittal and will not return it, or
will return it if it does not comply with requirements. Project Manager will forward each

submittal to appropriate party.

Partial submittals prepared for a portion of the Work will be reviewed when use of partial
submittals has received prior approval from Project Manager.

Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned
for resubmittal without review.

Project Manager will discard submittals received from sources other than Contractor.
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F. Submittals not required by the Contract Documents will be returned by Project Manager
without action.
PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 013300
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SECTION 01 60 00

MATERIALS AND EQUIPMENT

PART 1 - GENERAL

1.01  General:

A.

Material shall be new and without any indication of damage or overage. If usually
packaged bring to job in original unbroken labeled containers. Materials not specified but
required, shall be of a grade equal or superior to related parts of work

Products include materials, equipment and system:s.

Comply with Contract Documents and referenced standards as minimum requirements.

Do not use or remove from site any materials and equipment removed from the existing
structure, except as specifically required or allowed by Contract Documents.

All construction procedures and materials used in the work for this project shall comply with
the following:

1. Contract Documents

2. Applicable Manufacturer's Specifications

31 Accepted standards/practices

4, Applicable building codes, both national and local

Color Selections: The Designer’/Owner’s color schedule will be prepared for color only; it
will not justify deviations from Contract requirements (such as changing of finish material,
type of paint, etc.) which must be made by Change Order. Where color numbers and
names conflict, secure instructions before proceeding.

Foreign Materials: In accordance with State Law, provide only materials manufactured,
mined or processed in the United States or its territories, provided same are available at
reasonable prices.

1.02  WORKMANSHIP:

A. Work shall be performed by persons qualified to produce workmanship and quality specified.

B. The Construction Manager’s designated Superintendent shall provide full-time on-site
supervision.

MATERIALS AND EQUIPMENT 01 60 00-1
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1.03  MANUFACTURER'S INSTRUCTIONS:

A. Work shall be performed in accordance with the Material Manufacturer's specifications as
modified by the Contract Documents.

B. Conflicts between the Contract Documents and the Material Manufacturer's specifications
shall be brought to the attention of the Project Manager prior to beginning construction.
Work in this area shall not proceed until conflicts are satisfactorily resolved by Project
Manager.

C. Provide Material Safety Data Sheets (MSDS) for all materials brought on the site.
1.04  TRANSPORTATION AND HANDLING:

A. Transport products by methods to avoid product damage; deliver all materials with
Manufacturer's labels intact and legible.

B. Provide equipment and personnel to handle products by methods to prevent damage.

1.05  STORAGE AND PROTECTION:

A. The following are considered minimum requirements. Additional storage and protection
requirements are specified in individual sections of the specifications.

B. Store all materials so as to maintain clean, dry, weather tight conditions and to protect
against loss, damage, and wetting. Materials indicating moisture contents above the
specified level shall be marked, rejected for installation, and removed from the site.

C. Materials temporarily stored on the scaffold or floor shall be located in approved areas and
shall be distributed in such a manner as to stay within the allowable load limits.

D. Materials subject to moisture intrusion and damage shall be stored on clean, dry, and raised
platforms so as to prevent wetting or moisture absorption and yet provide sufficient
ventilation to prevent condensation. These materials shall be covered so as to be com pletely
weather tight. Factory-applied wrapping shall be unacceptable as the sole means of
protection.

E. Any materials which when subject to moisture intrusion may have a detrimental effect on
the installation or performance of other components of the roofing system, shall be stored
as indicated in Items 1.05, B. and D.

1.06 PRODUCT OPTIONS:

A. The Contractor shall submit list of materials proposed in accordance with Section 01 33 00

B. Product Selection: Provide products according to the following.
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standard.

1.07  SUBSTITUTIONS:

Products specified only by referenced standards: Any product meeting that

Products specified by naming several manufacturers: Products of any named
manufacturer meeting Specifications unless specific approval of other brand is
obtained in writing. Comparison of substitute brands will be with the first name
of those listed.

a. By requesting approval of or by making a substitution, the Contractor shall
certify that the product substituted is in all respects equal to, and will
function equally well in the project, as the product specified. The
Architect/Engineer, at his discretion may require the certification in
writing.

Whenever any material or piece of equipment is identified on the plans or in the
Specifications by reference to a single manufacturer’s name, model numbers, etc.,
without the phrase “or approved equal”, this material or equipment shall be
supplied as specified without consideration to any other manufacturer. Any
deviation from this requirement must be approved in writing by the Designer prior
to the receipt of bids.

When the Specifications and/or Drawings indicate two or more manufacturer’s
names or brands for materials or equipment to be used, it shall be assumed that the
phrase “or approved equal” is inserted following the naming of manufacturers,
whether such phrase occurs in the Specifications or not. However, if the Contractor
desires to use a substitute, it must secure written approval by the Designer. If a
request to substitute an “approved equal” is made by the Contractor, and not
approved by the Designer, then it will be expressly understood that all such material
and equipment so named or described by any one of the manufacturers listed in the
Specifications and/or Drawings will be furnished in full accordance with the Contract
Documents.

Brand Names: Mentioned herein to establish a standard of design and quality.
Except when indicated in subsequent sections in regard to each particular item.
Qualified pre-bid approval may be given to various vendors at their request on
products for which pre-bid approval is not required; such approvals will be
communicated only to the vendor.

Where three or more manufacturers are listed, the product must be furnished by
one of the manufacturers so listed unless specific approval of other brand is
obtained in writing. Comparison of substitute brands will be with the first name
of those listed.
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Prior to commencing work, the Project Manager will consider requests from the Contractor for
substitutions. Substitutions will then be considered according to the procedures as presented in
Section 01 63 00 of this Project Manual.

1.08  INSTALLATION

Install, apply, connect, clean and operate all materials and equipment per manufacturer’s directions
and recommendations. In the event of conflict between specifications and manufacturer’s
directions, obtain instructions from Engineer.

1.09 REFERENCE TO APPLICABLE STANDARDS:

A. Whenever reference is made to codes, standard specifications, or other data published by
regulating agencies or accepted organizations, it shall be understood that such reference is
made to the latest edition (including addenda) published prior to the date of the Contract
Documents, except as noted specifically otherwise by date in the Contact Documents. By

reference, this data becomes a legal part of this specification and shall provide the standard
for the work unless otherwise noted in this project manual.

PART 2 — PRODUCTS (Not Used)

PART 3 — EXECUTION (Not Used

END OF SECTION
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SECTION 01635
SUBSTITUTION PROCEDURES

PART 1 - GENERAL

11

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

SUMMARY
Section includes administrative and procedural requirements for substitutions.

Related Sections:
1. Divisions 2 through 16 Sections for specific requirements and limitations for substitutions
and pre-bid approvals.

DEFINITIONS

Substitutions: Changes in products, materials, equipment, and methods of construction from
those required by the Contract Documents and proposed by Contractor.

1. Substitutions for Cause: Changes proposed by Contractor that are required due to
changed Project conditions, such as unavailability of product, regulatory changes, or
unavailability of required warranty terms.

2, Substitutions for Convenience: Changes proposed by Contractor or Owner that are not
required in order to meet other Project requirements but may offer advantage to
Contractor or Owner.

SUBMITTALS

Substitution Requests: Submit three copies of each request for consideration. Identify product
or fabrication or installation method to be replaced.

1. Documentation: Show compliance with requirements for substitutions and the following,
as applicable:

a. Statement indicating why specified product or fabrication or installation cannot be
provided, if applicable.
b. Coordination information, including a list of changes or modifications needed to

other parts of the Work and to construction performed by Owner and separate
contractors that will be necessary to accommodate proposed substitution.

SECTION 01635 - 1 SUBSTITUTION PROCEDURES
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C. Product Data, including drawings and descriptions of products and fabrication and
installation procedures.

d. 6"x12” Samples of each finish material in proposed pattern and color.
Certificates and qualification data.

f. Material test reports from a qualified testing agency indicating and interpreting
test results for compliance with requirements indicated.

g. Cost information, including a proposal of change, if any, in the Contract Sum (not
applicable for pre-bid Submittals).

h. Impact of substitution on construction schedule.

i. Contractor's certification that proposed substitution complies with requirements
in the Contract Documents except as indicated in substitution request, is
compatible with related materials, and is appropriate for applications indicated.

j. Contractor's waiver of rights to additional payment or time that may subsequently
become necessary because of failure of proposed substitution to produce
indicated results.

2. Project Manager’s Action: If necessary, Project Manager will request additional
information or documentation for evaluation within seven days of receipt of a request
for substitution. Project Manager will notify Contractor of acceptance or rejection of
proposed substitution within 15 days of receipt of request, or seven days of receipt of
additional information or documentation, whichever is later.

a. Forms of Acceptance: Change Order, Construction Change Directive, or Project
Manager Supplemental Instructions for minor changes in the Work.

b. Use product specified if Project Manager does not issue a decision on use of a
proposed substitution within time allocated.

1.5 QUALITY ASSURANCE

A. Compatibility of Substitutions: Investigate and document compatibility of proposed
substitution with related products and materials. Engage qualified testing agency to perform
compatibility tests recommended by manufacturers.

1.6 PROCEDURES

A. Coordination: Modify or adjust affected work as necessary to integrate work of the approved
substitutions.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION {Not Used)

END OF SECTION
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SECTION 01731
CUTTING AND PATCHING

PART 1 - GENERAL

1.1

1.2

1.3

SUMMARY
This Section includes procedural requirements for cutting and patching.

See Divisions 2 through 16 Sections for specific requirements and limitations applicable to
cutting and patching individual parts of the Work.

SUBMITTALS

Cutting and Patching Proposal: Submit a proposal describing procedures at least 10 days before
the time cutting and patching will be performed, requesting approval to proceed. Include the
following information:

1. Extent: Describe cutting and patching, show how they will be performed, and indicate
why they cannot be avoided.
2 Changes to In-Place Construction: Describe anticipated results. Include changes to

structural elements and operating components as well as changes in building's
appearance and other significant visual elements.

3. Products: List products to be used and firms or entities that will perform the Work.
4, Dates: Indicate when cutting and patching will be performed.
5. Utility Services and Mechanical/Electrical Systems: List services/systems that cutting and

patching procedures will disturb or affect. List services/systems that will be relocated
and those that will be temporarily out of service. Indicate how long services/systems will
be disrupted.

6. Structural Elements: Where cutting and patching involve adding reinforcement to
structural elements, submit details and engineering calculations showing integration of
reinforcement with original structure.

7. Architect's Approval: Obtain approval of cutting and patching proposal before cutting
and patching. Approval does not waive right to later require removal and replacement of
unsatisfactory work.

QUALITY ASSURANCE

Structural Elements: Do not cut and patch structural elements in a manner that could change
their load-carrying capacity or load-deflection ratio.

Operational Elements: Do not cut and patch operating elements and related components in a

manner that results in reducing their capacity to perform as intended or in increased
maintenance or decreased operational life or safety.
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Arthur R. Qutlaw Convention Center
Exhibit Hall Expansion Joint Replacement

CN-023-23

C.

Miscellaneous Elements: Do not cut and patch miscellaneous elements or related components
in a manner that could change their load-carrying capacity, that results in reducing their
capacity to perform as intended, or results in increased maintenance or decreased operational
life or safety.

Visual Requirements: Do not cut and patch construction in a manner that results in visual
evidence of cutting and patching. Do not cut and patch construction exposed on the exterior or
in occupied spaces in a manner that would, in Architect's opinion, reduce the building's
aesthetic qualities. Remove and replace construction that has been cut and patched in a
visually unsatisfactory manner.

PART 2 - PRODUCTS

2.1

MATERIALS
General: Comply with requirements specified in other Sections.

In-Place Materials: Use materials identical to in-place materials. For exposed surfaces, use

materials that visually match in-place adjacent surfaces to the fullest extent possible.

1. If identical materials are unavailable or cannot be used, use materials that, when
installed, will match the visual and functional performance of in-place materials.

PART 3 - EXECUTION

3.1

3.2

EXAMINATION

Examine surfaces to be cut and patched and conditions under which cutting and patching are to

be performed.

1. Compatibility: Before patching, verify compatibility with and suitability of substrates,
including compatibility with in-place finishes or primers.

2. Proceed with installation only after unsafe or unsatisfactory conditions have been
corrected.
PREPARATION

Temporary Support: Provide temporary support of Work to be cut.

Protection: Protect in-place construction during cutting and patching to prevent damage.
Provide protection from adverse weather conditions for portions of Project that might be
exposed during cutting and patching operations.

Adjoining Areas: Avoid interference with use of adjoining areas or interruption of free passage
to adjoining areas.
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3.3

D.

Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems are
required to be removed, relocated, or abandoned, bypass such services/systems before cutting
to prevent interruption to occupied areas.

PERFORMANCE

General: Employ skilled workers to perform cutting and patching. Proceed with cutting and

patching at the earliest feasible time, and complete without delay.

1. Cut in-place construction to provide for installation of other components or performance
of other construction, and subsequently patch as required to restore surfaces to their
original condition.

Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar

operations, including excavation, using methods least likely to damage elements retained or

adjoining construction. If possible, review proposed procedures with original Installer; comply
with original Installer's written recommendations.

1. In general, use hand or small power tools designed for sawing and grinding, not
hammering and chopping. Cut holes and slots as small as possible, neatly to size
required, and with minimum disturbance of adjacent surfaces. Temporarily cover
openings when not in use.

2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces.

3. Concrete, Masonry: Cut using a cutting machine, such as an abrasive saw or a diamond-
core drill.

4, Excavating and Backfilling: Comply with requirements in applicable Division 2 Sections
where required by cutting and patching operations.

5. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be

removed. Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent
entrance of moisture or other foreign matter after cutting.
6. Proceed with patching after construction operations requiring cutting are complete.

Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations
following performance of other Work. Patch with durable seams that are as invisible as
possible.  Provide materials and comply with installation requirements specified in other
Sections.

Cleaning: Clean areas and spaces where cutting and patching are performed. Completely
remove paint, mortar, oils, putty, and similar materials.

END OF SECTION 01731
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