
ADVERTISEMENT FOR BIDS 

 
Crichton Fire Station – Drive Repair 
200 Davenport Ave.  
Mobile, Alabama  36607 
FD-072-21 
 
Notice is hereby given that the City of Mobile will receive sealed bids for the above stated project on 
Wednesday, February 23, 2022, until 2:15 pm local time.  Bidders shall insert sealed Bids into a 
receptacle, marked “City of Mobile Bids”, located in the elevator lobby outside the office of the City 
Clerk Office, 9th Floor South Tower, Government Plaza, 205 Government Street, Mobile, Alabama 
36602. The same will be publicly opened and read at 2:30 PM in the Atrium Lobby of Government Plaza. 
Additional bidding instructions are detailed in the project manual. 

A pre-bid conference will be held at the Project Site at 9:00 am local time on Wednesday, February 9, 
2022. Social distancing practices shall be observed, including wearing of face coverings/masks by all 
participants. A representative of the Bidder is encouraged to be present at the meeting. However, if no 
representative can be present in person, the Bidder shall contact the Capital Improvement Project 
Manager at (251) 208-7637, at least 24 hours prior to the meeting, in order to coordinate attendance of 
the meeting by conference call. Bidders are required to visit the Project Site prior to submitting a Bid 
and include all costs associated with the project in their Bids.   

For information on obtaining plans, specifications, and contract documents go to:  
www.cityofmobile.org/bids/ 

Disadvantaged Business Enterprise participation may be required.  A Directory of DBE Vendors can be 
found at the following location:  https://workwith.cityofmobile.org/ 

For questions regarding this project, please contact City of Mobile Capital Improvement Project 
Manager David Cordingly at (251) 208-7637 or david.cordingly@cityofmobile.org. 
 
 
 
 
 
 
 
 

mailto:david.cordingly@cityofmobile.org


Bid Date: February 16, 2022  Set Number ______ 

 

 

PROJECT MANUAL 

CRICHTON FIRE STATION – DRIVE REPAIR 
200 Davenport Ave., Mobile, Alabama 36607 

Project # FD-072-21 

Issued – February 4, 2022 

City of Mobile, Alabama 

Architectural Engineering Department 

P. O. Box 1827 

Mobile, AL  36633-1827 

(251) 208-7454 

And 

Watermark Design Group, LLC 
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SECTION 00100 - INVITATION TO BID 

You are invited to submit a sealed bid for construction of the following facility: 

PROJECT NAME:  Crichton Fire station – Drive Repairs  

   
PROJECT LOCATION:   200 Davenport Ave. 
  Mobile, Alabama 36607 

PROJECT NUMBER:  FD-072-21 

1 BID DATE: 

A. Sealed Bids will be received and clocked in until 2:15 p.m. local time, Wednesday, the 16th day 
of February 2022.  Bidders shall insert sealed Bids into a receptacle, marked “City of Mobile 
Bids”, located in the elevator lobby outside the office of the City Clerk, 9th Floor South Tower, 
Government Plaza, 205 Government Street, Mobile, Alabama. 

B. All Bids not clocked in at the City Clerk’s Office prior to the time specified, or Bids received 
after the specified time, will be automatically rejected, and returned immediately, unopened. 

C. Bids will be publicly opened and read at 2:30 p.m. local time, on February 16, 2022, in the 
Atrium Lobby of Government Plaza. 

2 SPECIFICATIONS AND DRAWINGS: 

A. Specifications and Drawings are on file and may be examined at the following location: 

a. www.cityofmobile.org/bids/  

b. Watermark Design Group, LLC, 2970 Cottage Hill Road, Suite 200, Mobile Alabama 
36606 

c. For information regarding this project contact Sandy McArthur, Watermark Design Group, 
251-378-6175, smcarthur@watermarkarch.com 

B. Bidders shall use complete sets of Bid Documents in preparing their bid. The City of Mobile 
will not assume responsibility for errors or misinterpretations resulting from the use of 
incomplete sets of Bid Documents. 

C. Addenda will be issued only to registered bidders. Bidders shall use a complete set of Bid 
Documents, including all Addenda, in preparing their bid.  Neither the Owner, the Architect, 
nor the AE Department assumes responsibility for errors or misinterpretations resulting from 
the use of incomplete sets of Bid Documents. 

D. This is a tax-exempt project and shall be certified by the requirements of the Alabama 
Department of Revenue.  Bidders shall NOT include sales taxes and use taxes with their bid 

amounts.  Bidders shall complete the Sales Tax Form C-3A and include it as an attachment to 
their bid form (See Section 00410). 

E. Product Substitutions must be pre-approved before the bid. 

3 BID SURETY:  Required on Bids $10,000.00 or more 

A. A Cashier’s Check drawn on a bank registered to do business in the State of Alabama, and 
which is a member of the Federal Deposit Insurance Corporation or Bid Bond payable to 
Owner, City of Mobile, in the amount of 5% of the Base Bid, but in no event more than 
$10,000.00, must accompany your Bid. 
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B. Bid Bond must be issued by a Surety licensed to do business in the State of Alabama. Bidder 
shall require the attorney in fact who executes the required bonds on behalf of the surety to 
affix the bond a certified and current copy of the power of attorney.  

C. No Bid may be modified, withdrawn, or canceled for a period of sixty (60) days after the time 
designated for receipt of bids. 

D. The City of Mobile will have sixty (60) days from the bid opening date to award a contract. 

4 SURETY QUALIFICATIONS: 

A. A Surety authorized to do business in the State of Alabama must issue Bonds. 

B. If the Base Bid is $50,000 or more, the Surety must have a minimum rating of A/Class VI as 
reported by the latest issue of Best Key Rating Guide Property-Casualty published by Alfred 
M. Best Company, Inc. 

5 IRREGULARITIES AND REJECTION: 

A. The City of Mobile reserves the right to waive irregularities in the Bid and in Bidding, and to 
reject any or all Bids. 

6 BIDDER QUALIFICATIONS: 

A. Bids for Work costing $50,000 or more must be licensed pursuant to current Alabama law and 
of classifications compliant with the State of Alabama Licensing Board for General 
Contractors.  Note that if the contract amount is $10,000 or greater, both a Performance Bond 
and a Labor and Material Payment Bond shall be required. Before Bidding, Contractor shall 

verify their license classification of their General Contractors license with the State of 

Alabama Licensing Board for General Contractors to verify classification is acceptable to 

perform 51% of the Scope of Work.  

B. In case of a joint venture of two or more Contractors, the amount for the bid shall be within the 
maximum bid limitations as set by the State Licensing Board for General Contractors of at least 
one of the partners to the joint venture. 

7 NON-RESIDENT CONTRACTORS: 

A. Except for contracts funded in whole or part with funds received from a federal agency, 
preference shall be given to resident Contractors on the same basis as the nonresident 
Contractor’s state awards contracts to Alabama Contractors bidding in similar circumstances. 

B. Nonresident Bidders shall, prior to submitting a bid, be registered with the Alabama Secretary 
of State and the Alabama Department of Revenue.  Provide the Secretary of State Business 
“Entity ID Number” on the Bid Form in the space provided. 

8 PRE-BID CONFERENCE: 

A. A Pre-Bid Conference shall be held at the Project Site located at 200 Davenport Ave., Mobile, 
Alabama 36607 at 9:00 AM local time on Wednesday, February 9, 2022. 

B. Virtual attendance is acceptable. Call David Cordingly, 251-208-7637 at least 24 hours in 
advance for information related to conference call. 

C. Those attending will have an opportunity to inspect the site.  Bidders and their subcontractors 
or employees must inspect the site at their own risk. 
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D. Minutes of this conference and a roster of attendees will be issued as an Addendum for the 
project to registered Bidders and those in attendance at the Pre-Bid Conference. 

9 BID SUBMITTAL: 

A. Bids must be submitted on copies of the Bid Forms furnished in this Project Manual.  Bidders 
are encouraged to copy the Bid Form in the Project Manual for bid submission.  

B. Bid, with Bid Security, Sales Tax Form C-3A, City of Mobile Subcontracting & Major Supplier 
Plan and other supporting data specified, shall be contained in a sealed, opaque envelope, 
approximately 9x12 inches or larger and be marked on the outside with the words "SEALED 
BID FOR CRICHTON FIRE STATION – DRIVE REPAIR: PROJECT NO. FD-072-21”. 

C. The Bid envelope shall be clearly addressed to the City of Mobile as indicated on the Bid Form 
and shall include the bid date, the name, address and State License number and classification of 
the Bidder issued by the State of Alabama Licensing Board for General Contractors. 

D. All Bids of $50,000 or more must be accompanied by a copy of the bidder’s Alabama General 
Contractor’s License number and classification clearly indicated on the outside of the bid 
envelope.  Any bid submitted without such a license number may be rejected and returned to 
the bidder unopened. 

E. In addition, in large letters on both front and back of envelope, write the following: DO NOT 
OPEN UNTIL TWO-THIRTY PM, February 16, 2022. 

F. For a bid to be valid it shall be delivered at designated location prior to time and date for receipt 
of Bids indicated in INVITATION TO BID, or prior to any extension thereof issued to Bidders. 
After that time no Bid will be received or withdrawn. 

G. When sent by mail, preferably special delivery, express service, or registered mail, the sealed 
Bid, marked as indicated above, shall be enclosed in another envelope for mailing such that the 
exterior mailing container or envelope may be opened without revealing the contents of the 
Bid.  It is the Contractors responsibility to assure delivery of the bid to the City Clerk’s 

office prior to the time and date established. 

10 EQUAL OPPORTUNITY: 

A. The City of Mobile, Alabama is an Equal Opportunity Employer and requires that all 
Contractors comply with the Equal Employment Opportunity laws and the provisions of the 
Bid Documents in this regard. 

B. The City of Mobile also encourages and supports the utilization of Minority Business 
Enterprises on these and all other publicly solicited Bids and shall be in compliance with the 
City of Mobile’s Minority Utilization Plan as adopted by the City Council. 

C. Contractor shall provide an appropriately completed copy of the “City of Mobile 
Subcontracting and Major Supplier Plan” in the envelope with their Bid Form.  Failure to 
submit forms is an automatic bid rejection. Form shall document DBE Subcontractors 
participating in the project and, should the total % of DBE participation not meet the 15% 
minimum, all efforts to obtain DBE Subcontractors shall be documented on or attached to the 
DBE Form when submitted.  During construction, contractors are required to submit a “DBE 
Utilization Report” with every Pay Application Failure to submit Utilization Report with Pay 
Application will result in return of Pay Application without action. 
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D. Contractors should contact the City of Mobile, Supplier Diversity Manager for assistance with 
DBE Subcontractor information and any questions regarding the DBE Compliance Forms.  
Contact Archnique Kidd by email at archnique.kidd@cityofmobile.org. 

E. A listing of DBE Vendors is located at https://workwith.cityofmobile.org  

11 ADDITIONAL BIDDING PROCEDURES: 

A. Refer to the complete information in the Bid Documents prior to submitting a bid.  Additional 
Bidding Procedure information is contained therein, particularly in the specification Section 
00200 “Instructions to Bidders - AIA Document A701” and in the specification Section 00300 
“Supplementary Instructions to Bidders”.  

12 STATE OF ALABAMA IMMIGRATION ACT 

A. “The State of Alabama, under the Beason-Hammon Alabama Taxpayer and Citizen Protection 
Act, Act No. 2011-535, Alabama Code Section 31-13-1, et. Seq., requires:  

B. That the Contractor shall be enrolled in the E-Verify Program, shall participate in that Program 
during the performance of the contract, and shall verify the immigration status of every 
employee who is required to be verified, according to the applicable federal rules and 
regulations; and that it will attach to the contract the company’s documentation of enrollment in 
E-Verify. 

C. The subcontractor must also enroll in the E-Verify Program prior to performing any work on 
the contract and shall attach to its sworn affidavit documentation establishing that the 
subcontractor is enrolled in the E-Verify Program. 

13 PUBLIC CONTRACTS WITH ENTITIES ENGAGING IN CERTAIN BOYCOTT ACTIVITIES 

A. By signing this contract, Contractor further represents and agrees that it is not currently 
engaged in, nor will it engage in, any boycott of a person or entity based in or doing business 
with a jurisdiction with which the State of Alabama can enjoy open trade 

END OF SECTION 
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SECTION 00200 - INSTRUCTIONS TO BIDDERS 

PART 1 GENERAL 

A. This section includes the INSTRUCTIONS TO BIDDERS, AIA Document A701-2018 to be 

utilized with the Owner’s most recent modifications and which shall be used in conjunction 

with the entire Bid Documents and Section 00300 Supplemental Instructions to Bidders for 

this project. 
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SECTION 00300 - SUPPLEMENTAL INSTRUCTIONS TO BIDDERS 

1. BIDDING DOCUMENTS: 

A. Bidders may obtain complete sets of Bid Documents, Drawings and Specifications (Project 

Manual) from http://www.cityofmobile.org/bids.  

B. Bidders shall use the complete set of documents in preparing their bid.  The City of Mobile 

nor the Engineer and or Architect assumes no responsibility for errors or misinterpretations 

resulting from use of an incomplete set of documents. 

2. INTERPRETATION OF BID DOCUMENTS: 

A. Bidders shall carefully study the Bid Documents and compare portions of the Bidding 

Documents with each other, shall examine the site and local conditions and shall at once 

report to the City of Mobile any errors, inconsistencies or ambiguities discovered. 

B. Bidders requiring clarification or interpretation of the Bid Documents shall make a written 

request to the Architect or to Architectural Engineering Department Project Manager by 3:00 

PM at least six (6) calendar days prior to the date for receipt of Bids.  E-mail requests are 

preferred and should be sent to Sandy McArthur at smcarthur@watermarkarch.com. 

C. Interpretations, corrections, and changes to the Bidding Documents will be made by a 

formal, written Addendum.  Interpretations, corrections, and changes to the Bidding 

Documents made in any other manner will not be binding, and Bidders shall not rely on 

them. 

D. Any discrepancy not resolved prior to Bidding shall be bid by the Contractor to provide for 

the most costly and/or restrictive interpretation of the documents. 

3. BIDDING PROCEDURES: 

A. No Bid will be considered unless made out and submitted on a copy of the Bid Form as set 

forth herein. 

B. All blanks on the Bid Form shall be legibly executed in a non-erasable medium. 

C. Sums shall be expressed in both words and figures.  In the case of a discrepancy, the amount 

written in words shall govern. 

D. Interlineations, alterations, and erasures must be initialed by the signer of the Bid. 

E. All requested Unit Prices, Alternates, and Allowances shall be bid as indicated on the Bid 

Form and in the Bid Documents. 

F. Addenda shall be considered as a part of the Bid Documents and those issued prior to the 

opening of Bids shall be acknowledged on the Bid Form and any adjustment in cost shall be 

included in the Contract Sum. 

4. BID SECURITY: 

A. A Cashier’s Check drawn on bank registered to do business in the State of Alabama, and 

which is a member of the Federal Deposit Insurance Corporation made payable to the City of 

Mobile, or a Bid Bond in the amount of 5% of the Bid Amount, but in no case more than 

$10,000, must accompany the Bid.  By submitting a Bid Security, the Bidder pledges to 

enter a Contract with the City of Mobile on the terms stated in the Bid, and will, if required, 

furnish bonds covering faithful performance of the Contract and required insurance 

certificate.  Should the Bidder refuse to enter into such Contract or fail to furnish such 

http://www.cityofmobile.org/bids
mailto:smcarthur@watermarkarch.com
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bonds, insurance, and all other documents required by the Bid Documents, the amount of the 

Bid security shall be forfeited to the Owner as liquidated damages, not as a penalty. 

B. Bid Bond shall be valid for a minimum of sixty (60) days from the date of Bid.  The City of 

Mobile reserves the right to retain the security of all Bidders until the successful Bidder 

enters the Contract or until sixty (60) days after Bid opening, whichever is sooner. 

C. Bonds must be issued by a Surety licensed to do business in the State of Alabama.  If the 

project cost is more than $50,000.00 the Surety must have a minimum rating of A/Class VI 

as reported by the latest issue of Best’s Key Rating Guide Property-Casualty published by 

Alfred M. Best Company, Inc. 

D. Power of Attorney is required for all Bonds. 

E. The Surety company shall be required to execute AIA Document G-707, “Consent of Surety 

to Final Payment” prior to Final Payment of retainage being made to the Contractor. 

5. EXAMINATION OF DOCUMENTS AND SITE WORK: 

A. Before submitting a Bid, Bidders should carefully examine the Bid Documents, visit the site 

of the Work, including attending the Pre-Bid Conference, fully inform themselves as to 

existing conditions and limitations, and include in the Bid a sum to cover the cost of all 

items included in the Contract and necessary to perform the Work.  The submission of a Bid 

will be considered as conclusive evidence that the Bidder has made such examination. 

6. SUBMISSION OF BIDS: 

A. Bid, Bid Security, Sales Tax Form C-3A, City of Mobile Subcontracting & Major Supplier 

Plan and other supporting data as specified shall be submitted in a sealed, opaque envelope, 

approximately 9”x12” or larger and shall be marked on the outside with the words, 

“SEALED BID FOR CRICHTON FIRE STATION – DRIVE REPAIR”, along with the 

Architectural Engineering Department’s project number (FD-072-21), the Bid Date, and the 

Contractor’s name, address, and City of Mobile Business License number and, if bidding in 

amounts greater than $50,000, the Contractor’s State of Alabama General Contractor’s 

License number and classification of the Bidder issued by the State of Alabama Licensing 

Board for General Contractors shall be written on the envelope. 

B. Bids shall be deposited at the designated location prior to the time and date for receipt of 

Bids.  Bids received after the time and date specified in the Invitation to Bid, or as modified 

by Addendum, will not be considered.  Late Bids will be returned to the Bidder unopened. 

C. The Bidder shall assume full responsibility for timely delivery at the location designated for 

receipt of Bids. 

D. Oral, telephonic, facsimile, or other electronically transmitted bids will not be considered. 

7. MODIFICATION OR WITHDRAWAL OF BIDS: 

A. A Bid may not be modified, withdrawn, or canceled by the Bidder for a period of sixty (60) 

days following the time and date designated for receipt of bids, and each Bidder so agrees in 

submitting a Bid. 

8. CONSIDERATION AND AWARD OF BIDS: 

A. At the discretion of the City of Mobile, the properly identified Bids received on time will be 

publicly opened and will be read aloud. 
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B. The City shall have the right to reject any and all Bids.  A Bid not accompanied by a 

required Bid security or by other data required by the Bidding Documents, or a Bid, which is 

in any way incomplete or irregular, is subject to rejection. 

C. It is the intent of the City to award a Contract to the lowest qualified Bidder, provided the 

Bid has been submitted in accordance with the requirements of the Bidding Documents and 

does not exceed the funds available.  The City shall have the right to waive informalities and 

irregularities in a Bid received and to accept the Bid, which, in the City’s judgment, is in the 

City’s best interest. 

D. The award shall be based on the lowest Total Bid for the Base Bid and Allowances, plus any 

Alternates and/or options that may be accepted, as listed on the Bid Form. 

9. PROOF OF COMPETENCY OF BIDDER: 

A. Bidders may be required to furnish evidence satisfactory to the City of Mobile that they have 

sufficient means and experience in the types of work called for to assure the completion of 

the Contract in a satisfactory manner. 

10. SIGNING OF CONTRACT: 

A. The Standard Form of Agreement Between Owner and Contractor, AIA Document A101-

2007, amended and included herein, shall serve as the Agreement between the City of 

Mobile and the Contractor. 

B. The Bidder to whom the Contract is awarded shall, within ten (10) calendar days of 

receiving the Contract Forms, properly execute and deliver to the Owner, the following 

items with the signed Agreement: 

(1). Performance Bond and Labor and Material Payment Bond (originals). 

(2). Certificate of Insurance (original) with endorsement to the City of Mobile. 

(3) Evidence of enrollment in the E-Verify program. 

(4) Vender Information Sheet and Form W-9 Request for Taxpayer Identification 

Number and Certification 

(5) Other documentation as required by the Contract Documents. 

C. Failure or refusal to sign the Agreement or to provide Bonds or Certificates of Insurance in a 

form satisfactory to the City of Mobile, E-Verify verification, or other required 

documentation, shall subject the Bidder to immediate forfeiture of Bid Security. 

D. On all documents: City of Mobile Business License, the Alabama Secretary of State 

Business Identity, the Alabama Secretary of State Certificate of Authority (out of state 

contractors), E-verify documentation, and ACORD Insurance Form, the Contractor’s name 

shall be EXACTLY the same. 

11. NONDISCRIMINATION: 

A. Contractor shall comply with all Federal, State and local laws concerning nondiscrimination, 

including but not limited to City of Mobile Ordinance No. 14-034 which requires, inter alia, 

that all contractors performing work for the City of Mobile not discriminate on the basis of 

race, creed, color, national origin or disability, require that all subcontractors they engage do 

the same, and make every reasonable effort to assure that fifteen percent of the work 

performed under contract be awarded to socially and economically disadvantaged 

individuals and business entities. 
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12. AMERICANS WITH DISABILITIES ACT (ADA): 

A. Bidders shall comply with the provisions of the Americans with Disabilities Act (ADA) of 

1990, which prohibits discrimination against individuals with disabilities. 

13. USE OF DOMESTIC PRODUCTS: 

A. Section 39-3-1, Alabama Code, 1975, provides that the Contractor agree, in the execution of 

this Contract, to use materials, supplies and products manufactured, mined, processed or 

otherwise produced in the United States or its territories, if available at reasonable prices, 

and that breach of this Agreement by the Contractor shall result in the assessment of 

liquidated damages in an amount not less than $500.00 nor more than twenty (20) percent of 

gross amount of the Contract Price. 

14. NON-RESIDENT (OUT OF STATE) CONTRACTORS: 

A. Preference to Resident Contractors:  Section 39-3-5, Code of Alabama, 1975, provides that a 

non-resident (out of State) bidder domiciled in a state which grants a preference to local 

Contractors is to be awarded a public contract on the same basis as the non-resident bidder’s 

state awards contracts to Alabama bidders.  Alabama bidders are given a preference to the 

same extent that a non-resident bidder receives a preference in his home state.  A non-

resident bidder must include with any written bid documents a written opinion of an attorney 

licensed to practice in the non-resident bidder’s state declaring what preferences, if any, 

exists in the non-resident’s state. 

B. Certificate of Authority:  All non-resident (Out of State) bidders shall be registered with the 

Secretary of State and Alabama Department of Revenue prior to submitting a Bid. Provide 

the Secretary of State Business “entity ID Number” on the Bid Form in the space provided. 

15. ALABAMA IMMIGRATION ACT: 

A. The State of Alabama Immigration Law (Act No. 2011-535 as amended by Act No. 2012-

491), requires that Contractors not violate federal immigration law or knowingly employ, 

hire for employment, or continue to employ an unauthorized alien within the State of 

Alabama.  In addition, Contractors are required to enroll in the federal E-Verify program and 

to submit verification of electronic enrollment to the City of Mobile at contract execution.  A 

sample of the required E-Verify form is included in Section 00600 of the Specifications as 

an example, but the Contractor’s enrollment shall be substantiated by submittal of a copy of 

the electronic pages generated from the Homeland Security web site.  Submit verification 

withing ten (10) calendar days of receiving the Contract forms for signature. 

16. CITY OF MOBILE BUSINESS LICENSE: 

A. A City of Mobile Business License is required and must be current at the time of award and 

throughout contract period. 

17. CITY OF MOBILE CONTRACTOR’S BUSINESS LICENSE: 

A.  A City of Mobile Contractor’s Business License is required and must be current when 

contractor signs the contract and throughout contract period. 

B.  Contractor must qualify and post a $10,000 surety bond with the Land Use/Code 

Administration Department before a Contractor’s Business License will be issued by the 

Revenue Department. Information on the City Contractor’s License may be obtained by 

writing or calling: 

Land Use/Code Administration  Revenue Department 

P.O. Box 1827    P.O. Box 1827 
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Mobile, Alabama 36633-1827  Mobile, Alabama 36633-1827 

Phone: 251-208-7421   Phone: 251-208-7461 

18. CONSTRUCTION SCHEDULE AND ACCESS: 

A. The Project shall be Substantially Complete on March 20, 2022.   

B. The Apparent Low Bidder shall meet with the City of Mobile to discuss the scheduling of 

construction activities. Within five (5) days of this meeting, the Contractor will submit a 

proposed Project Schedule for City of Mobile review and approval.  The Contractor is 

expected to investigate thoroughly the condition of all work areas prior to submission of this 

Project Schedule.  Coordinate areas of Work and Scheduling with the Owner:  facility will 

remain in service during the construction period.  Additionally, the Owner will have the 

SPBB Manufacturer and their subcontractors performing maintenance work during this 

project. 

C. Additional construction days due to inclement weather conditions will be granted only upon 

formal request, and only if such days are appropriately documented and are in excess of the 

NOAA/National Weather Service average rainfall (for the previous 5 years) for the given 

month.  A “rain day” is defined as more than a “trace” (0.10”) of rain falling within a given 

24-hour period.    The written claim must also demonstrate and document how the adverse 

weather conditions adversely impacted which trade(s) on the critical path and why an 

extension of the construction period is required. 

19. SITE CONSIDERATIONS: 

A. It is the Contractor’s responsibility to carefully remove and store any items not permanently 

installed if these items would impede the construction process.  Items shall be stored on-site in 

a City-approved location.  The Contractor then shall be responsible for re-installing all such 

items at the completion of the work.  It is recommended that the Contractor photograph, 

videotape or in some other manner document any items to be removed and their condition, 

prior to removal. 

B. The Contractor shall be responsible for leaving the work area and adjacent site clear of 

unnecessary equipment and debris, etc. at the end of each workday.  All final cleaning is the 

responsibility of the Contractor and shall be executed prior to acceptance of the facility and 

site.  The Contractor shall provide a dumpster during construction.  The dumpster is to be 

removed from the site as soon as practical. Debris that cannot be contained within the 

dumpster shall be removed promptly and must not be allowed to create an unsightly 

condition or to interfere with the operation of the facility. 

C. The Contractor is responsible for the removal of the dumpster, any storage containers and 

any security fencing, temporary erosion control (BMP’s), etc. as soon as practical after their 

use by the Contractor or the work is complete. 

D. Noise and strong smells shall be isolated or kept to a minimum when adjacent portions of the 

site are occupied. 

E. Coordinate areas of Work and Scheduling with the Owner:  facility will remain in service 

during the construction period.  Additionally, the Owner will have the SPBB Manufacturer 

and their subcontractors performing maintenance work during this project. 

20. SALES AND USE TAX EXEPTION: 

A. As per the State of Alabama ACT 2013-205, the Alabama Department of Revenue (ADOR) 

has been granted the authority to issue a “Certificate of Exemption from Sales and Use Tax 

for Governmental Entities” on construction projects. Therefore, this project shall qualify for 
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State of Alabama Sales and Use Tax Exemptions under the ACT. It is the responsibility of 

the Bidder to confirm the potential tax-exempt status of their id with the ADOR and include 

any such savings in their bid, as well as accounting for it on their bid form attachment Sales 

Tax Form C-3A. 

B. The full text of ACT 2013-205 is available on the State of Alabama Building Commission 

website at www.bc.alabama.gov   

21. SUBMISSION OF LIEN WAIVERS AND DBE COMPLIANCE, UTILIZATION REPORTS: 

A. The Contractor shall provide completed “City of Mobile DBE Compliance Utilization 

Reports” and lien waivers, including those from Subcontractors, at each monthly Application 

for Payment submitted to the City of Mobile. 

22. NOTICE OF COMPLETION: 

A. For Contracts $50,000 or greater: 

B. Contractor shall provide proof of publication of Advertisement of Completion for four 

consecutive weeks in a local newspaper, as required in the Title 39. Section 39-1-1, 

Subsection (f), of the Code of Alabama. This Advertisement shall not begin until the Project 

has been accepted by the City of Mobile. 

C. Notice of Completion advertisement shall read as follows: 

STATE OF ALABAMA 

COUNTY OF MOBILE 

NOTICE OF COMPLETION 

In accordance with Chapter 1, Title 39, Code of Alabama, 1975. NOTICE IS HEREBY 

given that (COMPANY NAME) has completed the contract for Crichton fire Station – Drive 

Repair, FD-072-21. All persons having any claims for labor, material or otherwise in 

connection with this project should immediately notify the Architectural Engineering 

Department, City of Mobile, P.O. Box 1827, Mobile, Alabama 36633-1827. 

D. Advertisement shall not begin until the Project has been accepted by the City of Mobile as 

Substantially Complete. 

23. CONTRACTOR WARRANY AND CERTIFICATION: 

A. Upon completion of the contract, the Contractor shall certify under oath that all bills have 

been paid in full. 

B. Contractor shall provide a three-year labor and Materials Warranty on company letterhead in 

addition to other warranties required by the Bid Documents. 

24. LIQUIDATED DAMAGES: 

A. A time charge equal to Two Hundred Fifty Dollars ($250.00) per calendar day will be made 

against the Contractor for the entire period that any part of the Work remains uncompleted, 

or any required closeout documents are not acceptably submitted, for more than thirty (30) 

calendar days after the time specified for the Substantial Completion for the Work, the 

amount of which shall be deducted by The City of Mobile, and shall be retained by The City 

of Mobile out to of monies otherwise due the Contractor in the final payment, not as a 

penalty, but as liquidated damages sustained. 

END OF SECTION 

http://www.bc.alabama.gov/
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SECTION 00410 - BID FORM 

Copies of the following Bid Form shall be used.  Bids submitted on alternate forms may be rejected. Fill 

in all blank spaces with an appropriate entry. Bid Form must be signed by an officer of the company and 

notarized. 

TO: CITY OF MOBILE 

205 GOVERNMENT ST., P.O. BOX 1827, MOBILE, AL, 36633 

 
RE: CRICHTON FIRE STATION – DRIVE REPAIR 

PROJECT NO. FD-072-21 
200 DAVENPORT AVE., MOBILE, AL 36607 

In compliance with the Bid Documents and having carefully and thoroughly examined said documents for 

the subject Work prepared by the City of Mobile, Architectural Engineering Department and Consultant 

dated February 4, 2022; and Addendum Number(s) ______________, dated 

______________________________, 2022 (CAUTION: before submitting any bid it is the Bidder’s 

responsibility to check with the Architectural Engineering Department for all Addenda or special 

instructions that may impact the Bid) thereto, receipt of which is hereby acknowledged, the premises and 

all conditions affecting the Work prior to making this Proposal, the Undersigned Bidder, 

COMPANY NAME:  ___________________________________________________________  

ADDRESS: ___________________________________________________________________  

 _____________________________________________________________________________  

PHONE: ______________________________________________________________________  

ALABAMA GENERAL CONTRACTOR LICENSE NO.: ____________________________  

CITY OF MOBILE BUSINESS LICENSE NO.: ____________________________________  

SECRETARY OF STATE OF ALABAMA ACCOUNT NO.: _________________________  
(Note: Secretary of State Account Number shall be filled in only by non-resident bidders) 

SECRETARY OF STATE OF ALABAMA BUSINESS IDENTITY NO.: ________________  

(Check one) 

 (A Corporation) 

 (A Partnership) 

 (An Individual Doing Business) 

hereby proposes to furnish all labor, materials, tools, equipment, and supplies and to sustain all the 

expenses incurred in performing the Work on the above captioned Project in accordance with the terms of 

the Contract Documents, and all applicable laws and regulations for the sum listed below.  The Work of 

the Contract shall be Substantially Complete ninety (100) calendar days from commencement of the work 

as established by a formal Notice To Proceed provided by the Owner.  
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BID: 

Base Bid: .00 

Contingency Allowance:  $5,000.00 

Total Bid (Base Bid + Allowances): .00 
 (Amount in Figures) 

 and no/100 dollars 
 (Amount in Words) 

 (Note: Show amount in both words and figures. In case of discrepancy, the amount in words shall 

govern). Bids shall be provided in whole dollar amounts with no cents. 

UNIT PRICES: 

Unit Price No. 1: EXCAVATION AND BACKFILL ..............................  Per Cubic Yard 

Unit Price No. 2: REMOVE AND REPLACE ASPHALT PAVING.......  Per Square Foot 

BID SECURITY: The undersigned Bidder agrees that the attached Bid Security, as a Cashier's Check 

drawn on a bank registered to do business in the State of Alabama and which is a member of the Federal 

Deposit Insurance Corporation or a Bid Bond, made payable to the City of Mobile, in the amount of 5% 

of the bid amount, but in no event more than $10,000, is the proper measure of liquidated damages which 

the City will sustain by the failure of the undersigned to execute the Contract. Said Bid Security shall 

become the property of the City of Mobile as liquidated damages as specified in the Contract Documents. 

CONTINGENCY ALLOWANCE: This Allowance shall be used for unforeseen conditions; the need to 

perform the additional work and any associated increases in the Contract Amount shall be agreed upon by 

the City of Mobile and the Contractor prior to ordering of the materials or undertaking of the work. 

AMERICANS WITH DISABILITIES ACT (ADA): The undersigned Bidder agrees to fully comply 

with all requirements of the Americans with Disabilities Act of 1990 and the Amendment Act. 

NONDISCRIMINATION:  Contractor shall comply with all Federal, State and local laws concerning 

nondiscrimination, including but not limited to City of Mobile Ordinance No. 14-034 which requires, 

inter alia, that all contractors performing work for the City of Mobile not discriminate on the basis of race, 

creed, color, national origin or disability, require that all subcontractors they engage do the same, and 

make every reasonable effort to assure that fifteen percent of the work performed under contract be 

awarded to socially and economically disadvantaged individuals and business entities. 

SIGNATURE: If the undersigned Bidder is incorporated, the entire legal title of the company followed 

by "a corporation" should be used.  If Bidder is an individual, then that individual's full legal name 

followed by doing business as (d/b/a) and name of firm, if any, should be used.  If Bidder is a partnership, 

then full name of each partner should be listed followed by "d/b/a" and name of firm, if any.   

Ensure that name and exact arrangement thereof is the same on all forms submitted with this Bid. If a 

word is abbreviated in the official company name, such as "Co.", then use that abbreviation.  If not 

abbreviated in the official name, spell out. 
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Bidder agrees not to revoke or withdraw this Bid until sixty (60) calendar days following the time and 

date for receipt of bids. If notified in writing of the acceptance of this Bid within this time period, Bidder 

agrees to execute a Contract based on this Bid on the proscribed form within ten (10) Calendar days of 

said notification and to furnish Performance Bond and Labor and Materials and Payment Bond as 

specified. 

COMPANY NAME: __________________________________________________________________  
 (Printed or Typed) 

BY: ________________________________________________________________________________  
 (Signature of Company Officer) 

COMPANY OFFICER: _______________________________________________________________  
 (Printed or Typed) 

TITLE ________________________________________ DATE ___________________________ , 2022 
 (Printed or Typed) 

Sworn to and subscribed before me this  ______________  day of  __________________________ , 2022 

 ___________________________________________________  ________________________________  
    Notary Public 

Attachments:   1. Bid Security, with Power of Attorney 
  2. Secretary of State Authorization (Out of state bidders only) 

3. Sales Tax Form C-3A  
4.  Supplier Diversity Subcontracting & Major Supplier Plan 

END OF BID FORM 
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Crichton Fire Station - Drive Repair 

Mobile, Alabama 

Project No. FD-072-21 

City of Mobile  00415 - ACCOUNTING OF SALES TAX FORM C-3A 

Architectural Engineering Department  Page 1 of 1 

SECTION 00415 - ACCOUNTING OF SALES TAX FORM C-3A 

(ATTACHMENT TO BID FORM SECTION 00410) 

TO: CITY OF MOBILE 

205 GOVERNMENT ST., P.O. BOX 1827, MOBILE, AL, 36633 

RE: CRICHTON FIRE STATION – DRIVE REPAIR 

PROJECT NO. FD-72-21 

200 DAVENPORT AVE., MOBILE, AL 36607 

SALES TAX ACCOUNTING 

Pursuant to Act 2013-205, Section 1(g) the Contractor accounts for the sales tax NOT included in the bid 

proposal form as follows: 

TOTAL BID:  .......................................................................................... $  

 (Estimated Sales Tax Amount) 

Failure to provide an accounting of sales tax shall render the bid non-responsive.  Other than 

determining responsiveness, sales tax accounting shall not affect the bid pricing nor be considered 

in the determination of the lowest responsible and responsive bidder. 

Legal Name of Bidder: ________________________________________________________________  

Mailing Address_______________________________________________________________________  

*By (Legal Signature) _________________________________________________________________  

*Name (type or print) __________________________________________________________________  

*Title _______________________________________________________________________________  

Telephone Number ____________________________________________________________________  



Crichton Fire Station - Drive Repair 

Mobile, Alabama 

Project No. FD-072-21 

City of Mobile  OWNER CONTRACTOR AGREEMENT 

Architectural Engineering Department  Page 1 of 1 

SECTION 00500 

STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 

PART 1 GENERAL 

A. This section includes the STANDARD FORM OF AGREEMENT BETWEEN OWNER and 

CONTRACTOR, AIA Document A101, wherein the basis of payment is a Stipulated Sum; 

the document has been electronically modified to meet the Owner’s requirements and shall be 

used for the Project.   



SMcArthur
Text Box
CRICHTON FIRE STATION - DRIVE REPAIR200 Davenport AvenueMobile, Alabama 36607FD-072-21



SMcArthur
Text Box
Established by a formal Notice To Proceed provided by the Owner.

SMcArthur
Snapshot

SMcArthur
Text Box
90 days from the formal Notice To Proceed provided by the Owner.



SMcArthur
Snapshot

SMcArthur
Text Box
Five Thousand and 00/100 Dollars ($5,000.00).

SMcArthur
Text Box
Unit Price No. 1: EXCAVATION AND BACKFILL

SMcArthur
Text Box
Per Cubic Yard

SMcArthur
Text Box
Per Square Foot

SMcArthur
Text Box
Unit Price No. 2: REMOVE AND REPLACE ASPHALT PAVING
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CRICHTON FIRE STATION - DRIVE REPAIR, FD-072-21, 200 Davenport Avenue
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Mobile, Alabama 36607.
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Conformed Issued for Construction Project Manual Table of Contents to be included as attachment in Executed Contract 

SMcArthur
Text Box
Conformed Issued for Construction Drawing Index to be included as attachment in Executed Contract 
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Text Box
Listing of Addenda, if any, to be included as attachment in Executed Contract 







Crichton Fire Station - Drive Repair 

Mobile, Alabama 

Project No. FD-072-21 

City of Mobile  00600 - BONDS, CERTIFICATES AND AFFIDAVITS 

Architectural Engineering Department  Page 1 of 1 

00600 BONDS, CERTIFICATES AND AFFIDAVITS 

PART 1 GENERAL 

This section includes the Bond Forms and Certificates that are to be used on this Project.  No other forms 

will be accepted.  Forms may be obtained from the Architectural Engineering Department, City of Mobile, 

telephone number 251-208-7454. 

1.1 FORMS 

A. PERFORMANCE BOND.  Owner’s modified Performance Bond form. 

B. LABOR AND MATERIAL PAYMENT BOND.  Owner’s modified Payment Bond 

form. 

C. E-VERIFY Documentation (Sample) 

D. APPLICATION AND CERTIFICATION FOR PAYMENT -  AIA Document G702 

and AIA Document G703 

E. DBE UTILIZATION REPORT 

F. CERTIFICATE of SUBSTANTIAL COMPLETION – AIA Document G704-2017 

G. CONTRACTOR'S AFFIDAVIT OF PAYMENT OF DEBTS AND CLAIMS - AIA 

Document G706 

H. CONTRACTOR'S AFFIDAVIT OF RELEASE OF LIENS - AIA Document 

G706A. 

I. CONSENT OF SURETY TO FINAL PAYMENT - AIA Document G707 

J. REQUEST FOR TAXPAYER IDENTIFICATION NUMBER AND 

CERTIFICATION - Form W-9,  

K. CITY OF MOBILE VENDOR INFORMATION FORM 



Crichton Fire Station - Drive Repair 

Mobile, Alabama 

Project No. FD-072-21 

City of Mobile  LABOR AND MATERIAL PAYMENT BOND 

Architectural Engineering Department  Page 1 of 1 

LABOR AND MATERIAL PAYMENT BOND 

Any singular reference to Contractor, Surety, Owner or other Party shall be considered plural where applicable. 

KNOW ALL MEN BY THESE PRESENTS: That the Contractor, ________________________________ 

_______________________________, as Principal, and ______________________________________________ 

_______________________________, as Surety, are held and firmly bound unto the City of Mobile, P. O. Box 1827, Mobile, 

AL 36633 (hereinafter called the "Obligee") in the penal sum of ________________________________________Dollars and no 

cents ($_________________) lawful money of the United States, for the payment of which sum well and truly to be made we 

bind ourselves, our heirs, personal representatives, successors, and assigns, jointly and severally, firmly by these presents. 

WHEREAS, said Principal has entered into a certain Contract with said Obligee, dated the ____ day of _______, 2022, 

(hereinafter called the "Contract") for furnishing all labor, material, equipment and insurance and perform all work required to 

properly construct Crichton Fire Station – Drive Repair, FD-072-21, at 200 Davenport Ave., Mobile, Alabama 36607, which, 

THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal and all subcontractors 

to whom any portion of work provided for in said Contract is sublet and all assignees of said Principal and of such subcontractors 

shall promptly make payments to all persons supplying him or them with labor, materials or supplies for or in the prosecution of 

the work provided for in such Contract, or in any amendment or extension of or additions to said Contract, and for the payment of 

reasonable attorney's fees, incurred by the claimant or claimants in suits on each bond, then the above obligations shall be void; 

otherwise to remain in full force and effect.  PROVIDED, however, that this bond is subject to the following conditions and 

limitations. 

(a)  Any person, firm or corporation that has furnished labor, materials or supplies for or in the prosecution of the work provided 

for in said contract shall have a direct right of action against the Principal and Surety on this bond, which right of action shall be 

asserted in a proceeding instituted in the County in which the work provided for in said Contract is to be performed or in any 

county in which said Principal and Surety does business.  Such right of action shall be asserted in a proceeding instituted in the 

name of the claimant or claimants for his or their use and benefit against said Principal and Surety or either of them (but not later 

than one year after the final settlement of said Contract) in which action such claim or claims shall be adjudicated and judgment 

rendered thereon. 

(b)  The Principal and Surety hereby designate and appoint                                                     Attorney-In-Fact, as the agent of 

each of them to receive and accept service of process or other pleading issued or filed in any proceeding instituted on this bond 

and hereby consent that such service shall be the same as personal service on the Principal and/or Surety.  In addition to any other 

legal mode of service, service of summons, and other process in civil actions brought in Mobile County may be had on the 

Contractor or the Surety on the bond by leaving a copy of the summons and complaint or other pleading or process with the 

Mayor of the City of Mobile which shall bind the principal Contractor and Surety to the mode of service above described and that 

the service shall be the same as personal service on the contractor or surety. 

(c)  The Surety shall not be liable hereunder for damage or compensation recoverable under any Workmen's Compensation or 

Employer's Liability Statute. 

(d)  In no event shall the Surety be liable for a greater sum than the penalty of this bond, or subject to any suit, action or 

proceeding thereon that is instituted later than two years after the final settlement of said Contract. 

(e)  This bond is given pursuant to the terms of Alabama Code, Title 39-1-1, et. al., As Amended. 

EXECUTED IN FOUR (4) COUNTERPARTS. 

SIGNED, SEALED AND DELIVERED this ____ day of _____________, 2022. 

CONTRACTOR AS PRINCIPAL 
Company:  ___________________________________ 

  (Corporate Seal) 

 

By: ________________________________________ 

  (Signature) 

Name and Title:  _____________________________ 

SURETY 

Company:  _____________________________________ 

  (Corporate Seal) 

 

By: ___________________________________________ 

  (Signature) 

Name and Title:__________________________________ 

 

 

Resident Agent: _________________________ 
   (Signature) 

Name and Title: _________________________ 

Address: _______________________________ 

               _______________________________ 

Phone and Fax:__________________________ 

Owner’s Representative: Cassie Boatwright, Director 

           Real Estate Asset Management 

           PO Box 1827 

           Mobile, AL 36633 

           251-208-7454 



Crichton Fire Station - Drive Repair 

Mobile, Alabama 

Project No. FD-072-21 

City of Mobile  PERFORMANCE BOND 

Architectural Engineering Department  Page 1 of 1 

PERFORMANCE BOND 

Any singular reference to Contractor, Surety, Owner or other Party shall be considered plural where applicable. 

KNOW ALL MEN BY THESE PRESENTS:  That the Contractor __________________________________________ 

_____________________________________, hereinafter called the Principal, and ____________________________________ 

___________________________________, hereinafter called the Surety, are held and firmly bound unto the City of Mobile,    

P. O. Box 1827, Mobile, AL 36633, hereinafter called the Owner, in the penal sum of __________________________________ 

_____________________________________ Dollars and no cents ($__________________) for payment of which we bind 

ourselves, our heirs, executors, administrators, successors, and assigns for the faithful performance of a certain written Contract 

dated the _________ day of __________, 2022, entered into between the Principal and the City of Mobile for furnishing all 

labor, material, equipment and insurance and perform all Work required to properly construct Crichton Fire Station – Drive 

Repair, FD-072-21, at 200 Davenport Ave., Mobile, Alabama 36607, a copy of which said Contract is incorporated herein by 

reference and is made a part hereof as if fully copied herein. 

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall faithfully perform the terms and 

conditions of the Contract in all respects on its part and shall fully pay all obligations incurred in connection with the 

performance of such Contract on account of labor and materials used in connection therewith, and all such other obligations of 

every form, nature and character, and shall save harmless the Owner from all and any liability of every nature, kind and character 

which may be incurred in connection with the performance or fulfillment of such Contract or other such and liability resulting 

from negligence or otherwise on the part of such Principal and further save harmless the Owner from all cost and damage which 

may be suffered by reason of the failure to fully and completely perform said contract and shall fully reimburse and repay the 

Owner for all expenditures of every kind, character, and description which may be incurred by the Owner in making good any 

and every default which may exist on the part of the Principal in connection with the performance of said Contract; and further 

that the Principal shall pay all lawful claims of all persons, firms, partnerships, or corporations for all labor performed and 

material furnished in connection with the performance of the Contract, and that the failure to do so with such persons, firms, 

partnerships or corporations shall give them a direct obligation; and provided, however, that no suit, action, or proceedings by 

reason of any default whatever shall be brought on this bond after two years from the date on which the final payment on the 

Contract falls due, and provided, further, that if any alterations or additions which may be made under the Contract, or in the 

work to be done under it, or the giving by the Owner of any extensions of time for the performance of the Contract or any other 

forbearance being expressly waived.  This obligation shall remain in full force and effect until the performance of all covenants, 

terms and conditions herein stipulated and after such performance, it shall become null and void. 

In addition to any other legal mode of service, service of summons, and other process in civil actions brought in Mobile County 

may be had on the Contractor or the Surety on the bond by leaving a copy of the summons and complaint or other pleading or 

process with the Mayor of the City of Mobile which shall bind the principal Contractor and Surety to the mode of service above 

described and that the service shall be the same as personal service on the contractor or surety.  This Bond is given pursuant to 

the terms of Alabama Code, Title 39-1-1, et. al., As Amended. 

EXECUTED IN FOUR COUNTERPARTS. 

SIGNED, SEALED AND DELIVERED this ____ day of __________________, 2022. 

CONTRACTOR AS PRINCIPAL 

Company: ___________________             
(Corporate Seal) 

 

By: _______________________________________ 

  (Signature) 

Name and Title:  ____________________________ 

 

SURETY 

Company:____________________________________ 

 (Corporate Seal) 

 

By: __________________________________________ 

  (Signature) 

Name and Title:  _______________________________ 

 

 

Resident Agent: __________________________ 

 (Signature) 

Name and Title: __________________________ 

Address: ________________________________ 

 ________________________________ 

Phone and Fax:___________________________ 

Owner’s Representative: Cassie Boatwright, Director 

  Real Estate Asset Management 

  PO Box 1827 

  Mobile, AL 36633 

  251-208-7454

 



 

Company ID Number: 
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Approved by: 

 

Employer  

  

 

Name (Please Type or Print) 
 
 

Title 

 

 

Signature 

 

 

Date 

 

Department of Homeland Security – Verification Division 

Name (Please Type or Print) 

 

 

Title 

 

 
Signature 

 

 

Date 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Company ID Number: 
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Information Required for the E-Verify Program 

 
Information relating to your Company: 

Company Name 

 

Company Facility Address 

 

Company Alternate Address 

 
 
 
 
 

County or Parish  

Employer Identification Number  

North American Industry 
Classification Systems Code 

 

Parent Company  

Number of Employees  

Number of Sites Verified for  

  







 

OFFICE OF SUPPLIER DIVERSITY Return to Office of Supplier Diversity 

      CITY OF MOBILE                         Via email: archnique.kidd@cityofmobile.org 
or 

        DBE Compliance                                                                               P.O. Box 1948 

          DBE UTILIZATION REPORT                                                                            Mobile, AL 36633 

CONTRACTOR: Certified DBE: YES NO Contract Start Date: 

DESCRIPTION: Estimated Completion Date: 

This report is for the month of: JAN APR JULY OCT 
(CHECK ONE): FEB MAY AUG NOV FINAL    

MARCH JUNE SEPT DEC 

Original Contract Amount Total Amount of Contract Changes 
(change orders or amendments) 

Final Contract Amount 
(include contract changes) 

Payments to Date from 
City of Mobile 

OFFICE USE ONLY 
(Verification) 

$ $ $ $  

Instructions:  List all DBEs utilized on the contract, whether or not the firms were originally listed for DBE goal credit. List actual amount paid to each DBE firm. 
 If the established Percentage is not being met, please include a narrative description of the progress being made in DBE participation.  
 

DBE SUBCONTRACTOR DBE DESCRIPTION OF WORK DBE SUBCONTRACT AMOUNT DBE PAYMENTS THIS 
REPORT 

PAYMENTS TO DATE OFFICE USE ONLY 
(Verification) 

  $ $ $  

  $ $ $  

  $ $ $  

  $ $ $  

TOTALS $ $ $  
 

 
I HEREBY CERTIFY THAT THE INFORMATION CONTAINED HEREIN IS TRUE AND CORRECT.   SUPPORTING DOCUMENTATION IS ON FILE AND IS AVAILABLE FOR INSPECTION BY 
CITY OF MOBILE OFFICE OF SUPPLIER DIVERSITY PERSONNEL AT ANY TIME. 

 
 
PRINT NAME:    

 
 

SIGNATURE:    ,   _____________________    /_  /_                                   
    (Title)   (Date) 

 
 
 

DBE Utilization Report 

mailto:archnique.kidd@cityofmobile.org


   Document G704TM – 2000 
Certificate of Substantial Completion  

AIA Document G704™ – 2000. Copyright © 1963, 1978, 1992 and 2000 by The American Institute of  Architects. All rights reserved. WARNING: This 
AIA

®
 Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA

®
 Document, 

or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. 
Purchasers are permitted to reproduce ten (10) copies of this document when completed. To report copyright violations of AIA Contract Documents, e-mail 
The American Institute of Architects’ legal counsel, copyright@aia.org.   

 

 

PROJECT: (Name and address) PROJECT NUMBER: 
                                       OWNER □ 

 CONTRACT FOR: 
  ARCHITECT □ 

 CONTRACT DATE: 
                             CONTRACTOR □ 

TO OWNER: (Name and address) TO CONTRACTOR: (Name and address) 
FIELD □ 

  
OTHER □ 

   

PROJECT OR PORTION OF THE PROJECT DESIGNATED FOR PARTIAL OCCUPANCY OR USE SHALL INCLUDE: 
 
 
 
 
The Work performed under this Contract has been reviewed and found, to the Architect’s best knowledge, information 
and belief, to be substantially complete. Substantial Completion is the stage in the progress of the Work when the 
Work or designated portion is sufficiently complete in accordance with the Contract Documents so that the Owner can 
occupy or utilize the Work for its intended use. The date of Substantial Completion of the Project or portion 
designated above is the date of issuance established by this Certificate, which is also the date of commencement of 
applicable warranties required by the Contract Documents, except as stated below: 

  
  

 
 

     
ARCHITECT  BY  DATE OF ISSUANCE 
 
A list of items to be completed or corrected is attached hereto. The failure to include any items on such list does not 
alter the responsibility of the Contractor to complete all Work in accordance with the Contract Documents. Unless 
otherwise agreed to in writing, the date of commencement of warranties for items on the attached list will be the date 
of issuance of the final Certificate of Payment or the date of final payment. 
 
Cost estimate of Work that is incomplete or defective:   $ 

 

   
 
The Contractor will complete or correct the Work on the list of items attached hereto within                                       
(            ) days from the above date of Substantial Completion. 
 

     
CONTRACTOR  BY  DATE 
 
The Owner accepts the Work or designated portion as substantially complete and will assume full possession at             
                                                          (time) on                                                      (date). 
 

     
OWNER  BY  DATE 
 

The responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and 
insurance shall be as follows:  (Note: Owner’s and Contractor’s legal and insurance counsel should determine and 
review insurance requirements and coverage.) 
 
 

 



   Document G706TM – 1994 
Contractor's Affidavit of Payment of Debts and Claims 

AIA Document G706™ – 1994. Copyright © 1970 and 1994 by The American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is 
protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, 
may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by 
AIA software at 14:20:22 on 01/17/2013 under Order No.1348249414_1 which expires on 08/01/2013, and is not for resale. 
User Notes:   (1147552344) 
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PROJECT: (Name and address) ARCHITECT’S PROJECT NUMBER: 
            

      CONTRACT FOR: General Construction 
TO OWNER: (Name and address) CONTRACT DATED:       
       
       

OWNER:  

ARCHITECT:  
CONTRACTOR:  

SURETY:  

OTHER:  

   
 

STATE OF:       

COUNTY OF:       
 

The undersigned hereby certifies that, except as listed below, payment has been made in full and all obligations have 

otherwise been satisfied for all materials and equipment furnished, for all work, labor, and services performed, and 

for all known indebtedness and claims against the Contractor for damages arising in any manner in connection with 

the performance of the Contract referenced above for which the Owner or Owner’s property might in any way be 

held responsible or encumbered. 

 

EXCEPTIONS: 
      
 

SUPPORTING DOCUMENTS ATTACHED HERETO:   CONTRACTOR:  (Name and address) 
1. Consent of Surety to Final Payment.  Whenever 

Surety is involved, Consent of Surety is 

required.  AIA Document G707, Consent of 

Surety, may be used for this purpose 

 

Indicate Attachment  Yes  No  

      

      

  BY:    
The following supporting documents should be attached 
hereto if required by the Owner:  

  (Signature of authorized representative) 

              

1. Contractor’s Release or Waiver of Liens, 
conditional upon receipt of final payment. 

  (Printed name and title) 

    

2. Separate Releases or Waivers of Liens from 
Subcontractors and material and equipment 

suppliers, to the extent required by the Owner, 

accompanied by a list thereof. 

 Subscribed and sworn to before me on this date:     

  Notary Public:       

3. Contractor’s Affidavit of Release of Liens 
(AIA Document G706A). 

 My Commission Expires:       

 

 



   Document G706ATM – 1994 
Contractor's Affidavit of Release of Liens 

AIA Document G706A™ – 1994. Copyright © 1982 and 1994 by The American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is 
protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, 
may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by 
AIA software at 14:19:16 on 01/17/2013 under Order No.1348249414_1 which expires on 08/01/2013, and is not for resale. 
User Notes:   (1682535782) 
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PROJECT: (Name and address) ARCHITECT’S PROJECT NUMBER: 
            

      CONTRACT FOR: General 
Construction 

TO OWNER: (Name and address) CONTRACT DATED:       
       
       

OWNER:  

ARCHITECT:  

CONTRACTOR:  

SURETY:  

OTHER:  

   
 

STATE OF:       

COUNTY OF:       
 

The undersigned hereby certifies that to the best of the undersigned’s knowledge, information and belief, except as 
listed below, the Releases or Waivers of Lien attached hereto include the Contractor, all Subcontractors, all suppliers 

of materials and equipment, and all performers of Work, labor or services who have or may have liens or 

encumbrances or the right to assert liens or encumbrances against any property of the Owner arising in any manner 

out of the performance of the Contract referenced above. 

 

EXCEPTIONS: 
      

 

SUPPORTING DOCUMENTS ATTACHED HERETO:   CONTRACTOR:  (Name and address) 
1. Contractor’s Release or Waiver of Liens, 

conditional upon receipt of final payment. 

       

      

    

 BY:    
  (Signature of authorized 

representative) 

2. Separate Releases or Waivers of Liens from 
Subcontractors and material and equipment 

suppliers, to the extent required by the Owner, 
accompanied by a list thereof.              

   (Printed name and title) 
    
  Subscribed and sworn to before me on this date:       

   

  Notary Public:       

  My Commission Expires:       
 

 



   Document G707TM – 1994 
Consent Of Surety to Final Payment 

AIA Document G707™ – 1994. Copyright © 1982 and 1994 by The American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is 
protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, 
may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by 
AIA software at 14:22:20 on 01/17/2013 under Order No.1348249414_1 which expires on 08/01/2013, and is not for resale. 
User Notes:   (1299870031) 
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PROJECT: (Name and address) ARCHITECT’S PROJECT NUMBER:       
       

      CONTRACT FOR: General Construction 
  
TO OWNER: (Name and address) CONTRACT DATED:       
       
       

OWNER:  

ARCHITECT:  

CONTRACTOR:  

SURETY:  

OTHER:  

   
 
In accordance with the provisions of the Contract between the Owner and the Contractor as indicated above, the  
(Insert name and address of Surety) 
 

      

      

, SURETY, 
on bond of  

(Insert name and address of Contractor) 
 

      

      

, CONTRACTOR, 
hereby approves of the final payment to the Contractor, and agrees that final payment to the Contractor shall not relieve the 
Surety of any of its obligations to 
(Insert name and address of Owner) 
 

      

      

, OWNER, 
as set forth in said Surety’s bond. 
 

IN WITNESS WHEREOF, the Surety has hereunto set its hand on this date:       

(Insert in writing the month followed by the numeric date and year.) 
 

       

 (Surety) 
 

   
 (Signature of authorized representative) 

Attest:              

(Seal): (Printed name and title) 
 

 





Crichton Fire Station - Drive Repair 

Mobile, Alabama 

Project No. FD-072-21 

City of Mobile  00700 – GENERAL CONDITIONS 

Architectural Engineering Department  Page 1 of 1 

SECTION 00700 

GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION 

PART 1 GENERAL 

A. This section includes the GENERAL CONDITIONS OF THE CONTRACT FOR 

CONSTRUCTION, AIA Document A201-2007 that are to be used for this Project. 
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Contractor's Representations 
3.2:l; 3.2.2, ~3:.5ll , 1 .12.6, 6.2.2, 8.2.1, 9.3.3, 
9,8:Z -
Contl!actor's ResponsibiHty for Those Performing the 
Work 
3~3.2, 3.18, ~5.3.1, 6.1.3, 6.2, 9.5.1, 10.2.8 
Contractor's .R.eview'of Contract Documents 
3.2 
Contractor's Right to Stop tlie .Work 
"9.7 
-Contractor',s RighttoTerminate the Contract 
1'4:1, 15.1;6 
Contractor's Submittals 
3.10, 3.11, 3.12.4, 4.2.7, 5.2.1, 5.2.3, 9.2, 9.3, 9,8.2, 
9.!U, 9,9,l, 9J0.2, 9.10.3, 11.1.3, 11.4.2 
.Contractor's ·Superintendent 
3\9, 10;2,(j 
Contractor's Supervision and Construction 
,·Procedures 
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2, 7, 6.1.3, 6.2.4, 
7.1.3, 7.3.5, 7.3.7, 8.2, 10, 12, 14, 15.1.3 
Contmctual Liability Insurance 
11.1.1.8, 11.2 

Coordination and Correlation 
1.2, 3.2.1, 3.3.1, 3.10, 3.12.6, 6.1.3, 6.2.1 
Copies Furnished ofDrawings and Specifications 
1.5, 2.2.5, 3.11 
Copyrights 
1.5, 3.17 
Correction ofW01·k 
2.3, 2.4, 3.7.3, 9.4.2, 9.8.2, 9.8.3, 9.9.1, 12.1.2, 12.2 
Correlation and Intent of the Contract Documents 
1.2 
Cost, Definition of 
7.3.7 
Costs 
2.11, 2.4.l, 3.2.4, 3.7.3, 3.8.2, 3.15.2, 5.4.2, 6.1.1, 
6.2.3, 7.3.3.3, 7.3.7, 7.3.8, 7.3.9, 9.10.2, 10.3.2, 
10.3.6, 11.3, 12.1.2, 12.2.1, 12.2.4, 13.5, 14 
Cutting and Patching 
3.14, 6.2.5 . 
Damage to Construction of Owner or Separate 
Contractors 
3.14.2,6.2.4, 10.2.1.2, 10.2.5, 10.4, 11.1.1, 11.3, 
12.2.4 
Damage to the Work 
3.14.2, 9.9.1, 10.2.1.2, 10.2.5, ,H}:4, l 0.4.1. 11.3.1, 
12.2.4 
Damages, Claims for 
3.2.4, 3.18, 6.1.1, 8.3.3, 9.5.1, 9.6.7, 10.3.3, 11.1.1, 
11.3.5, 11.3.7, 14.1.3, 14.2.4, 15.1.6 
Damages for Delay 
6.1.1, 8.3.3, 9.5.1.6, 9.7, 10.3.2 
Date of Commencement of the Work, Definition of 
8.1.2 
Date of Substantial Completion, Definition of 
8.1.3 
Day, Definition of 
8.1.4 
Decisions of the Architect 
3.7.4, 4.2.6, 4.2.7, 4.2.l l, 4.2.12, 4.2.13, 15.2, 6.3, 
7.3.7, 7.3.9, 8.1.3, 8.3.1, 9.2, 9.2.1. 9.4, 9.5.1, 9,8.4, 
9.9.1, 13.5.2, 14.2.2, 14.2.4, 15.1, 15.2 

. Decisions to Withhold Certification 
9.4.1, 9.5, 9.7, 14.1.1.3 
Defective or Nonconforming Work, Acceptance, 
Rejection and Correction of 
2,.3, 2.4 3.5, 2.3.l, 2.4.l . 3.5.1, 4.2.6, 6.2.5, 9.5.1, 
9.5.2, 9.6,6, 9.8.2, 9.9.3, 9.10.4, 12.2.1 
Defective Work Definjtion of 
3.5.l 
Definitions 
1.1, 2.1.1, 3.1.1, 3-,5,3,5.1. 3.12.1, 3.12.2, 3.12.3, 
4.1.1, 15.1.1, 5.1, 6.1.2, 7.2.1, 7.3.1, 8,1, 9.1, 9.8.l 
Delays and Extensions of Time 
~3.2 .. 3.7.4, 5.2.3, 7.2.1, 7.3.1, -7:4,-7.4.1. 8.3, 
9.5.1, 9.7, 193.2, HU, 9.7.1. 10.3.2. 10.4.1, 14.3.2, 
15.1.5, 15.2.5 
Disputes 
6-,3,6.3.1, 7.3.9, 15.1, 15.2 

AIA DocumentA20f"'- 2007. Copyright ® 1911, 1915. 191 9, 1926, 1937, 1951, 1958. 1961, 1963, 1986, 1970, 197G, 1987, 1997 and 2007 by The American 
lnsdlule or Archllec!s, All rights l"01'01VOd. WARNING: i11it> AIA,,_ Doci,mant is prc>toclod by U.S. Copyright Lnv, and lntemotlonal Tn:mtloc. Unouthori2Gcl 
reproduction or dlatrlbutloo of fJ1tSc AIA0 DooumMt, n_r any r1ortlon of It, mRy rem.t it hi snvoro QIVII enrr oriminRI pensltic11, nnd ~~m bn prmrocutod tu 
tiw m a~lmum 11:xtent po:s~lble undor ttio 111.w. This document was produced by AIA software at 15:13:02 on 07119/2017 i,nder Order No.79861 88957 1 which 
oxpires on DB/01/2017, and is not for resale. -
User Notes: (1383216234) 
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Documents and Samples at the Site 
3.11 
Drawings, Definition of 
1. :s 

.Dl'awings and Specifications, Use and Ownership of 
3.11 
Effective Date oflnsurance 
8,2:Z, 11.1.2 
Emergencies 
10.4, 14.1.1.2; 15.1.4 

·Employees,' Contractor's 
3.32, 3.4.3, 3;s.1, 3.9, :us.2, 4.2.3, 4.2.6, 10.2, 
10.3.3, 1 L'Ll, 11.3.7, J.~.l, 14.2.1.1 
Equipment, Labor,.Matedals .or 
l ,13, 1 1.6, 3.4, ~3:5. l. 3:'8.2, 3.8.3, 3.12, ~ 
hl.U.._3.1-5:1, 4.2.6, 4:2.7;5.2.l, 6.2.1, 7.3.7, 9.3.2, 
9.3.3.'9:5.l.3, 9i10.2, I0.2.1, 10.2.4, 14.2.1.1, 
14.2;1.2 
Execution,and PrQgress ofithe Work 
Ll.3, l.2J, ·1:2.2, 22.3,:2,2.5, 3.1, 3.3.1, 3.4.1, 3£,
·3.5: l. 3.7.1,3,lOJ, 3.12, 3.14, 4.2, 6.2.2, 7.1.3, 7.3.5, 
lt2, 9;5,l,·9;9.1, 10;2, 10.3, 12.2, 14.2, 14.3.1, 15.1.3 
Extensims,:ofTim.e 

-.•1· 3.2.4, 3.7,4, 5,23, 7:2.1,:7.3, .7.4, 9.5.l, 9.7, 10.3.2, 
~7.4.1, 9.5.J. 9.7.1. I0.3.2, J0.4.l. 14.3, 15.1.5, 
15.2.5 •; . 

Failure,of.Payment. 
9.5.0,-9.7, 9J0;2, 13.6, 14.l.1.3, 14.2.1.2 
Faul~Wor_k 
(See.Defective, or Nonconforming Work) 
·Fimil ,Completion .and ,Final -Payment 
4.2;1, 4219, 9;&.2, 9.10, H.1.2, 11.1.3, 11.3.1, 11.3.5, 
~12.3'.'·l. 14.2.4, 14.4.3 
Financ,ial. Arr~gements, Owner'' s 
2.2.1, 13.2:2, 14.l.l.4 . . 
Fil.'e and ExtendedCoverageJnsurance 
11.3.U 
GENERAL PROVISIONS 
1· 
Governing Law 
13;1 
Guarantees (See W.arrarify) 
Hazardous Materials 
10.2.4, IR3 
,Identification ofSubcontractors and Suppliers 
s:2.1 
Indemnification 
H!7;-D21,_3.18, 9,10.2, 10.3.3, 10.3.5, 10.3.6, 
11 .3.1.2, ll.3,7 · 
lnfot:iiiation.and Services Required of the Owner 
2.1:2, 2:2, 32.2, 3.12.4, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 
.9;6:t, %.4, 9:92, 9.10.3, 10.3.3, 11.2, 11.4, 13.5.1, 
13;5;;z, 14ilcl.4, 14.1.4, 15.1.3 
Initial Decision 
15.2 
Initial Decision Maker, Definition of 
1.1.8 

Initial Decision Maker, Decisions 
14.2.2, 14.2.4, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 
Initial Decision Maker, Extent of Authority 
14.2.2, 14.2.4, 15.1.3, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 
15.2.5 
Injury or Damage to Person or Property 
10.2.8, -1-0A l 0.4.1 
Inspections 
3.1.3, 3.3.3, 3,7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 
9.9.2, 9.10.1, 12.2.1, 13.5 
Instructions to Bidders 
1.1.1 
Instructions to the Contractor 
3.2.4, 3.3.l, 3.8.1, 5.2.1,.7, 8,2.2, 12, 13.5.2 
I.nstruments of Service, Definition of 
1.1.7 
Insurance 
3.18.1, 6.1.1, 7.3.7, 9.3.2, 9.8.4, 9.9.1, 9.10.2, 11 
Insurance, Boiler and Machinery 
11.3.2 
Insurance, Contractor's Liability 
11.1 
Insurance, Effective Date of 
8.2.2, 11.1.2 
Insurance, Loss of Use 
11.3.3 
Insurance, Owner's Liability 
11.2 
Insurance, Property 
10.2.5, 11.3 
Insurance, Stored Materials 
~9.3.2, 11.4.1.4 
INSURANCE AND BONDS 
11 
Insurance Companies, Consent to Partial Occupancy 
9-:9:-±9.9.1. 11.4.1.5 
Insurance Companies. Settlement with 
11.4.10 
Intent of the Contract Documents 
1.2.1, 4.2.7, 4.2.12, 4.2.13, 7.4 
Interest 
13.6 
Interpretation 
1.2.3, 1.4, 4.1.1, 5.1, 6.1.2, 15.1.1 
lnterpretations, Written 
4.2.11, 4.2.12, 15.1.4 
Judgment on Final Award 
15.4.2 
Labor and Materials, Equipment 
1.1.3, 1.1.6, 3.4, 3£,--3.5.1, 3.8.2, 3.8.3, 3.12, 3.13, 
3.15.1, 4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3. 7, 9.3.2, 9.3.3, 
9.5.1.3, 9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2 
Labor Disputes 
8.3.1 

AIA Oocument A201'M - 2007, Copyrighl ¢1 1911, 1915, 1910, 19.25, 1937, 1951 , 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The Amorlo!ll'I 
lnsUlute of Architects. All rights roeorvad. WARNING: 11113 AIA«' Document Ill prot&clotl by U.S. Oopyogllt Law and J!JtOrnallon(ll Troatioo. U1iautl101l~ed 
roproil11ctlo11 or<!h•lrlbuUnn of1lllt< l>Jl,t!: 1:iocurnont, <tr ·ony portion 01 it, may rooull in ouvorn cMI nmt orl111 lnnl t10na1Uoe, nnci w!II ho pro~ocuted l:o 
th~ maidmum ~xtont pos&lble umlorthe law. This document was produced by AIA software at 15:13:02 on 07/19/2017 under Order No.79B618B967 _1 which 
expires on DB/01/2D17, and is not for resale. 
User Notes: (1383216234) 
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I 

Laws and Regulations 
1.5, 3.2.3, 3.6, 3.7, 3.12.10, ~H,3.1 3. l, 4,1.1, 9.6.4, 
9;9J, 10.2.2, 11.1.1, ll.3,™,13.1.1, .13.4, 13,5.1, 
13:S.2, H,-6,13.6.1. 14, 15.2.8, 15.4 
Liens · 
2.1.2, 9.3.3, 9.10.2, 9.10.4, 15.2.8 
Limitations, Statutes of 
12.2.:S, 13.7, 15.4.1.l 

,Limitations of Liability 
i3, 3.2.2, 3.:5, 3.12.lQ,3 .17, 2.3.], 3.2.2. 3.5. 1. 
3.12.10, 3.17.1 , 3.18:1,'4.2;6, 4.2.7, 4.2.12, 6.2.2, 
9A.2, 9.6,4, 9:6:7, 10.2:5, 10.3.3, 11.1.2, 11.2, 11.3.7, 
12.2.5, 13.4.2 
Limitations ofTim~ 
2.1.2, 2.2, 2.4,3.2:Z, 3.10; 3;u, 3.12.5, 3.15.l, 4.2.7, 
5.2, ➔,;Jf5. 3 .I, 5.4.~, 6.2.4, 7:~, 7.4, 8.2, ~9.2.1, 
9.3~1, 9.3.~. 9.44., 9:5~ :9.6, 9,+,-9.7.1, 9.8, 9.9, 9.10, 
11.1.3, M.3.l.5,ll.3;6 , :J'I:3.10, 12.2, 13.5, 13.7, 14, 
15 
Loss of Use:Insurance 
lh~t3 
Material Suppliers 
1:5, 3.12,1, 4:2.4, 4;2:6, 5.2,1; 9:3, 9.4.2, 9.6, 9.10.5 
'\\'fa1:erials, Hazardollll .. 
10.2i -1, 10.3 . 
Materials,Labor, Equipment and 
l.L3, 1.1.6, 1.5.1, 3.4.:t~ Hf3:'5. l, 3.8.2, 3.8.3, 3.12, 
~3.J3.1 . 3 • .15,1, 4.~.6, 42;1, 5.2.1, 6.2.1, 7.3.7, 
9:3.2;9.3.3,;9.5.l.3, 9.T0.2, :10.2.1.2, 10.2.4, 14.2.1.1, 
14.2.1.2 
Means, Methods., Techniques, Sequences and 
'Procedures dJConstruction . ' 
3.3;1, 3.12. lO, 4;2;2, 4.2,7, 9.4.2 
Mechanic' s Lien 
2: 1.2, 15:28 
'Mediation 
8;3J, 10.3.5, 10.3.6; 15.2.1., 15.2;5,l:5.2.6, 15,3, 
15.4.l 
·MinorOhauges in th~ Work 
l.Ll, 3;12:8, 4,2.8, 7:l, 7.4 
MISOELLANEOUS~ROVISIONS 
13 
Modifications, Definition-of 
1.1.1 
Modificatiori.s .to the Contract 

I-1.:Ll, 1. 1:2, 3.~? _1,.-~-tl.2; 4.2.1 , 5.2.3, 7, 8.3.1, 9-/+-; 
·2,Ll,,_10.3.2, l l.3;] 
Mutual Responsibility 
.6,2 
Noocooformi~g Work, Acceptance of 

'. 9.6!6, 9;9.3; 12.3 
Nonconforming Work, Rejection and Correction of 

,1 2.3,.2::4,.3.S 2;3.1, 2.4.1, 3.5.L 4.2.6, 6.2.4, 9.5.1, 
9.8.2, 9.9.3, 9.10.4, 12.2.1 

Notice 
2.2.1, 2.3, 2.4, 2.3.1, 2.4 .1 , 3.2.4, 3.3.1, 3.7.2, 3.12.9, 
5.2.l, ~2:LL,_9.10, 10.2.2, 11.1.3, 11.4.6, 12.2,2.1, 
13.3, 13.5.1, 13.5.2, 14.1, 14.2, 15.2.8, 15-.4.1 
Notice, Written 
2.3, 2.4, 2.3.1, 2.4.1. 3.3.1, 3.9.2, 3.12.9, 3.12.10, 
5.2.1,9:-+,9.7.l, 9.10, 10.2.2, 10.3, 11.1.3, 11.3.6, 
12.2.2.l, 13.3, 14, 15.2.8, 15.4.1 
Notice of Oaims 
3.7.4, 4.5, 10.2.8, 15.1.2, 15.4 
Notice of Testing and Inspections 
13.5.1, 13.5.2 
Observations, Contractor's 
3.2, 3.7.4 
Occupancy 
2.2.2, 9.6.6, 9.8, 11.3.1.5 
Orders, Written 
1.1.1, 2.3, 3.9.2, 7, 8.2.2, 11.3.9, 12.1, 12.2.2.1, 
13.5.2, 14.3.1 
OWNER 
2 
Owner, Definition of 
2.1.1 
Owner, Information and Services Required of the 
2.1.2, 2.2, 3.2.2, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 9.3.2, .. 
9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 11.3, 13.5:1, 
13.5.2, 14.1.1.4, 14.1.4, 15.1.3 
Owner's Autholity 
1.5, 2. l.l, 2.3, 2.4 2.3.1, 2.4.1, 3.4.2, 3.8.1, 3.12.10, 
3.14.2, 4.1.2, 4.1.3, 4.2.4, 4.2.9, 5.2.1, 5.2.4, 5.4.1, 
6.1, 6,-3,;{j.3.l. 7.2.1, 7.3.1, 8.2.2, 8.3.1, 9.3.1, 9.3.2, 
9.5.1, 9.6.4, 9.9.1, 9.10.2, 10.3.2, 11.1.3, 11.3.3, 
11.3.10, 12.2.2,+2¾.-.!U.J .• J3.2.2, 143, 14.4, 
15.2.7 
Owner's Financial Capability 
2.2.1; 13.2.2, 14.1.1.4 
Owner's Liability Insurance 
11.2 
Owner's Loss of Use lnsur,mcc 
11.3.3 
Owner's Relationship with Subcontractors 
1;1.2, 5.2, 5.3, 5.4, 9.6.4, 9.10.2, 14.2.2 
Owner's Right to Carry Out the Work 
2.4, 14.2.2 
Owner's Right to Clean Up 
6.3 
Owner's Right to Perform Construction and to 
Award Separate Contracts 
6.1 
Owner's Right to Stop the Work 
2.3 
Owner's Right to Suspend the Work 
14.3 
Owner's Right to Te1:minate the Contract 
14.2 
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lnlt. 

Ownenihip and Use of Drawings, Speciticntions 
and Other Instruments of Service 
1.Ll, 1.l.6, 1.1.7, 1.5, 2.2.5, 3.2.2, 3.11, 3.17, 4.2.12, 
.§43.11.l , 3.17.1, 4.2.1 2, 5.3.1 
Partial;Occupancy or Use 
9.6.6, 9.9, 11.3.1.5 
Patching, Cutting and 
3,14, 6.2.5 
Patents 
3. F7 
. Payment, Applicntions·for 
4.2:5, 7.3.9 ·9:4, 9.2.1;9.3, 9.4, 9.5, 9.6.3, 9'+,-9.7.1, 
9.8;5, 9.10,1, 1'4:2.3, 14.2:4, 14.4.3 
Payment, ·Certificates for 
'4.2.5, 4.2:9 ~:3:3; ?,4, 9.5, .9;'6.1, 9.6.6, 9il,9.7. I. 
9.J 0.1; 9.1 0.3, 13.'7, 14.1.13, 1'4.2.4 

:Payment,:Failur.e of 
9.5.1.3, 9:7,'9.102, 13.6,.14.Ll.3, 14.2.1.2 
Payment,_Fi.nal 
4:2. 1, 4.2.9, 9.8.2, 9.10, 11.1.2, 11.1.3, 11.4.1, ~ 
J 1.4.5, 12.3.1, 13.7 • .14,2 .. 4, 14;4.3 

-Payrnentffiond, Performance Bond and 
7.3.7.4.-9.6.7, 9.J'0.3, l 1.4:'9. :1'1 ,4 
Payments, -Progress 
9.3, 9i6, 9.8;5, 9. 10.3, 1:3.6, 14.2.3, 15.1.3 
PAYMENTS AND,COMPLETION 
9 
Payments to Subcontractors · 
5:4.~,-9.:5. l .3, 9.6.2, 9.6.9, 9;6.4, 9.6. 7, 11.4.8, 
14 .. 2.L.2 
PCB 
10.3:1 
Performnnce Ben!i:ond· PnymcnfBond 

-·1:3.7.4, '9~6.7, 9.10.3, 11.4.9, 11.4 
Permits, Fees, :Noti'ces and Compliance with Laws 
2::z:::i,0 3,7, '3;'13, 7.3.7A; 10.2i2 
PERSONS AND 0PROPER'Itf.,1.PROTECTION 
OF -
10 
Polychlorinated Biphenyl 
10.3.1 •' 
Product Data, Definition of 
3.12~ 
Product,Dau and Samples, Sllop Drawings 
3;11, 3.12,-4:.2.7 

-,'Pr(!gress and0.Completiou 
4.2;2, 8.2, 9:8, '9;9.1, 1'4.1.4, 15.1.3 
Progress Payments 
9.3., 9,6, ,9,8.5, 9.10.3, 13.6, 14.2.3, 15.1.3 
:pr~jeet, Definition of the 
Li,4 
ProJect .Representatives 
4.2.i0 -
Property Insurance 
10.2.5, 11.3 
PROTECTION OF PERSONS AND PROPERTY 
10 

Regulations and Laws 
1.5, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.l, 9.6.4, 9.9.1, 
10.2.2, I 1.1, 11.4, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14, 
15.2.8, 15.4 
Rejection of Work 
~3.5.1, 4.2.6, 12.2.1 
Releases and Waivers of Liens 
9.10.2 
Representations 
3 .. 2.1,-3¼,-3.S.1, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.4.2, 
9.5.1, 9.8.2, 9.10.1 
Representatives 
2.1.1, 3.1.1, 3.9, 4.1.1, 4.2.1, 4.2.2, 4.2.10, 5.1.1, 
5.1.2, 13.2.1 
Responsibility for Those Performing the Work 
3.3.2, 3.18, 4.2.3, ~5.3.l. 6.1.3, 6,2, 6.3, 9.5.1, 10 
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ARTICLE 1 GENERAL PROVISIONS 
§ 1.1 BASIC DEFINITIONS 
'§ 1.1;1 THE CONTRACT DOCUMENTS 
The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the 
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other 
Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in 
the Agreement and Modifications issued after execution of the Contract. A Modification is(]) a written amendment 
to'the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive or (4) a written 
order for a minor change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the 
Contract Documents d,o-not include the advertisement or- invitation to bid, Instructions to Bidders, sample forms, 
other information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor's bid or 
proposal, or portions of Addenda relating to bidding requirements. 

:§ 1:1.2TH~ CONTRAC;T 
The Contract'Documents form the Contract for Construction. The Contract represents the entire and integrated 

' agreement b_etween·tbeparties hereto and supersedes prior negotiations, representations or agreements, either written 
or oral. TheContmct'may be amended or modified only by a Modification. The Contract Documents shall not be 
construed to crell,tea.contl'actual relationship of any kind (1) between the Contractor and the Architecl or the 
Arcilii_tect's consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner 
and-the Architeetor the Architect's consultants or (4) between any persons or entities other than the Owner and the 
Contractor; The Archite0t -shall,,however, be entitled to performance and enforcement of obligations under the 
Contractintendedfofuc!litate performance of the Architect's duties. 

'§ '.t1.3'THE'WORK. 
The.term "Work" ·means the construction and services required by the Contract Documents, whether completed -:cir: 
partially completed, anajricludes all other labor, materials, equipment and services provided or to be provided by· 
the,Coritractor .to ,fulfill the-Contractor's obligations. The Work may constitute the whole or a part of the Project. 

§ 11.1,4 THE:PROJECT 
The:Prqject is thetotaLconstruction of which the Work performed under the Contract Documents may be the whole 
6r·a:part and which may-include constmction by the Owner and by separate contractors. 

§ n:s THE :DRAWINGS 
The Drawings are the graphic amt-pictorial portions of the Contract Documents showing the design, location and 
dimensions.ofthe Work,,genera:llyc including plans, elevations, sections, details, schedules and diagrams. 

'§ 1.1.6lHE SPECIFICATIONS . 
The Specifications are (hat, porlion cifthe Contract Documents consisting of the written requirements for materials, 
equipment, systems, standards and workmanship for the Work, and performance of related services. 

§ 1;t,7;1NSTRUMENTS' OF SERVICE 
lostnnnents.ofSeniice are:representalions, In any medium of expression now known or later developed, of the 
taogible and intangible creativewol'k performed by theArcnitect and the Architect's consultants under their 
respectiye professionai services agreements. Cnstruments of Service may include, without limitation, studies, 
surveys, models,.sketches, .drawiogs, Project Manual. specifications, and other similar materials . .... 

'§ 1:1.8 INITIAL DECISION MAKER 
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in 
accordance-with Section 15.2 and certify termination of the Agreement under Section 14.2.2. 

'§ t:2iCORREL.1\TION AND INTENT OF THE CONTRACT DOCUMENTS 
§ -1;2;1 Theintent of the Contract Documents is to include all items necessary for the proper execution and 
,completion o{Ahe Work by the Contractor. The Contract Documents are complementary, and what is required by 
one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent 
consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the 
indicated results. 
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§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall 
not control the Conb·actor in dividing the Work among Subcontractors or in establishing the extent of Work to be 
performed by any trade. 

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction 
indusq:y meanings are used in the Contract Documents in accordance with such recognized meanings. 

,§ ,{3 CAPITALIZATION 
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of 
numbered articles or (3) the tit1es of other documents published by the American Institute of Architects. 

'§ :U INTERPRETATIQN 
.Jn the interest of brevity the Contract Documents frequently omit modifying words such as "all" and "any" and 
:articles such as "th~"and'"an," but the fact that a modifier or an article is absent from one statement and appears in 
another is not-intended to affect the interpretation of eithel' statement. 

§ 1.5 OWNERSHIP AND .USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE 
,§-1,5;1 The Architect and the Architect's consultants shall be deemed the authors and owners of their respective 
Instrum'ents ofSer,vice, including the Drawings and Specifications, and will retain all common law, statutory and 
other reserved:rights, including copyrights. The Contractor, Subcontractors, Sub-subcontractors, end material or 
eqliipmentsuppliers shall not own or claim a copyright in the Instruments of Service. Submittal or distribution to 
It1eet official regulator)i' requirements or for other purposes in connection with this Project is not to be consn·ued as 
publicl!,t1ordn derogation ci'f:the Architect's or Architect's consultants' reserved rights . 

. § · 1.5;2 'The Contractor, S4bcontractors, Sub-subcontractors and material or equipment suppliers are authorized tu 
use and reproduce the Instruments of Service provided to them solely and exclusively for execution of the Work. All 
copies made under:this-authoriz.ation shall bear the copyright notice, if any, shown on the Instruments of Service. 
The·Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers may not use the 
Instruments ofSer-v:ice on other projects or for additions to this Project outside the scope of the Work without the 
-specific written consent of the Owner, Architect and the Architect's consultants. 

§ UJRANSMISSION OF ,.DATA IN .. DIGITAL FORM 
Ifihe parties:intend toiransmit Instrunierits of Service or any other inf01mation or documentation in digital form, 
th~y shall .endeavor to establish necessary protocols governing such transmissions, unless otherwise already 
providecHn the Agreement or the,Conti-act Documents. 

ARTICLE .:2 OWNER 
§ 2.1.GENERA:L 
§ 2.1;1 "fh~:Owner i_sthe perso[J or entity identified as such in the Agreement and is referred to throughout the 
Contract Documents as if singulaf in number. The Owner shall designate in writing a representative who shall have 
express authority to binltheQwner with respect to all matters requiring the Owner's approval or authorization. 
Except as otherwis~provided iriSection 4.2.1, the Architect does not have such authority. The term "Owner" means 
the Owner or the Owner',s:authorized representative. 

I 

:§.~2.1.2 The OYt'fler shell furRisli ,o lite Genl:1-ee,BT within fiAeea Eleys after reeeipt ofe 'tvritteo req11est; iufef!llatioo 
neeesse11· OR(b elevallt fer lhe O,nlraetffl'-ttHwal-11ste, gh•e Hol'iee ef or eafefee meehllflie's lien righl-.9. Sl:leb 
infermtttion skal:I ifleil:lde e eerreet slftletflcnt-efthe reeeFEl legal lit,le le ihe pref>erl}6 0B whieh the Prejee.-is--leeated, 
t191:la1Jy referred ta ns the site; oocl the-ewneFS'ffiterest therein. 

;§ :2:2 INFORMATION AND SERVICES REQUIRED OF THE OWNER 
'§ :2.2:1 Prior to commencement of the Work, the Contractor may request in writing that the Owner provide 
·reasonable evidence that the Owner has made financial arrangements to fulfill the Owner's obligations w1der the 
·Contract TheFeafter, the Contractor may only request such evidence if (I) the Owner fails to make payments to the 
Contractor as the Contract Documents require; (2) a change in the Work materially changes the Contract Sum; or (3) 
the Contractor identifies in writing a reasonable concem regarding the Owner's ability to make payment when due. 
The Owner shall furnish such evidence as a condition precedent to commencement or continuation ofthe Work or 
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the portion of the Work affected by a material change. After the Owner furnishes the evidence, the Owner shall not 
materially vary such financial arrangements without prior notice to the Contractor. 

§ 2.2:2 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, 
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements, 
assessments and charges required for construction, use or occupancy of permanent structures or for permanent 
changes in existing facilities. 

§ ,2.2.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for 
the site ofthcf Project;:an·d.a legal description ofthe sfte.site. as may be required, The Contractor shall be entitled to 
.rely on the l!ccuracy ofJnformation ftimisbed by the 0woer but shall exercise proper precautions relating to the safe 
performance:ofthe Work. 

§ 2:2.4 The Owner sbalLfumish information or services required of the Owner by the Contract Documents with 
reasonable promptness. The-Owner shall also furnish any other information or servic.es under the Owner's control 
and 'relevant to the Cootracter''s performance of the Work with reasonable promptness after receiving the 
Contractor's written request for such infonnation or services. 

·§ 2,'2;5 Unless ofhef\•ik;e .pt'O"tiEleEI ia 1he Cel-Hfftet-BoouEaeRts,tae-The Owner shall furnish to the Contractor eae 
eepy eftito GeatF&et Deesmeats fer pef~es-ef.makiflg reproEluetiOB5 !)Ufletl~eae~up to ten copies of 

. the .drawings and speci:ficalionus required for Contractor's execution of lhe Work. Any additional sets of 
·docmilentsihat 1he contractar-,desires for construction of the Project will be issued to contractor at actual printing 
and·bandling costs. 

§ ,2.3:0WNER'S RIGHT TO =STOP THE WORK 
lfthe Contractor, fails 1to correcrWork that is not in accordance with the requirements of the Contract Documents as 
required by Section 12.2 QI' repeatedly fails to can·y out Work in accordance with the Contract Documents, the 
Owner may issile-41 written cirder to the Contractor to stop the Work, or any portion thereof, until the cause for such 
order.has.been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part 
oftheOwner to ~xercisethis right for the benefit of the Contractor or any other person or entity, except to the extent 
re.quired by Section 6.l.3. 

;§ 2,4 OWNER'S RIGHT_ TO CARRY OUT "THE WORK 
Ifthe .Contractor defaults or negleots '.to .carry out the Work in accordance with the Contract Documents and fuils 
within .a-;ten,day,period,after receipt of written notice from the Owner to commence and continue correction of such 
l:lefa1:1lt orneglectwith.diligence and promptness, the Owner may, without prejudice to other remedies the Owner 
may have, correct-such deficiencies. In such case an appropriate Change Order shall be issued deducting from 
·payrrientsthen or thereafter due the Contractor the reasonable cost of correcting such deficiencies, including 
Owner's ex:penses andcompensationfor the Architect's additional services made necessary by such default, neglect 
or fui.lure. Such action by the Owner and amounts charged to the Contractor are both subject to pl'i01' approval of the 
Architect. lfpayments'fhert or.thereafter due the Contractor are not sufficient to cover such amounts, the Contractor 
shaH_pay theci.1ifference.to the Owner. 

ARTICLE 3 CONTRACTOR 
,§ 3.1 GENERAL 
§ :3_.1.1 The-.Gontractor-is the person or entity identified as such in the Agreement and is referred to throughout the 
Contract Docwnents,as if singular in number. The Contractor shall be lawfully licensed, ifrequired in the 
jurisdiction where the Project is located. The Contractor shall designate in writing a representative who shall have 
express .authority ,to bind the Contractor with respect to all matters under this Contract. The term "Contractor" means 
the Cqntractor or the Contractor's authorized representative. 

§ 3. t2The,Contractor shall perform the Work in accordance with the Contract Documents. 

§ 3.1.3 The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract 
Documents either by activities or duties of the Architect in the Architect's administration of the Contract, or by tests, 
inspections or approvals required or performed by persons or entities other than the Contractor. 
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§ 3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR 
§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, 
become_generally familiar with local conditions under which the Work is to be perfmmed and c01Telated personal 
observations with requirements of the Contract Documents. 

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the 
Work, carefully study and compare the various Contract Docmnents relative to that portion of the Work, as well as 
the information furnished by the Owner pursuant to Section 2.2.3, shall take field measurements of any existing 
coaditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These 
obligations are for the pnrpose of facilitating coordination and constrnction by the Contractor and are not for the 
purpose of discovering,errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor 
shall promptly reporHo the Architect any errors, inconsistencies or omissions discovered by or made known to the 
Coritractor.,as a·r.equest.for information in such form as the Architect may require. It is recognized that the 
Contractor's review is made in the Contractor's capacity as a contractor and not as a licensed design professional, 
unless otherwise specificaHy:provided in the Contract Documents. 

§ · 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordllllce with applicable 
laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor 
shall promptjy report to the Architect any nonconformity discovered by or made known to the Contractor as a 
request for informatioti iri sucb form as the Architect may require. 

§ 3.2.'4 ff.the Contractor :believes'that additional cost or time is involved because of clarifications or instructions the 
Architect-issues in response io the Contractor's notices or requests for information pursuant to Sections 3.2.2 or 
3.2.3, the Contractor shall make Claims as provided in Article 15. If the Contractor fails to perform the obligations 
of Sections 3.2.2,or 3'.2.~, lhe Contractor shall pay such costs and damages to the Owner as would have been· 
avoided 1ftheContractor.had performed such obligations. If the Contractor performs those obligations, the 
Contractor shalLnot be liable to the Owner or Architect for damages resulting from errors, inconsistencies or 
omissions·in the Contract Documents, for differences between field measurements or conditions and the Contract 
Dacuments,,:or for:r1oncoriformities of the Contract Documents to applicable laws, statutes, ordinances, codes, rules 
and regulations, .. and lawful orders of public authorities. 

§ ,3,3:SUPERVISIOl1LAND CONSTRUCTION PROCEDURES 
,§ 3.3:1 Tiie Ccmtractor-sball super-vise ,and direct the Work, using the Contractor's best skill and attention. The 
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, 
sequences;and·proc.edur.es and for coordinating all portions of the Work under the Contract, unless the Contract 
Documents give other·specific instructions concerning these matters. If the Contract Documents give specific 
instructions concerning construction means, methods, techniques, sequences or procedures, the Contractor shall 
evaluatethejobsite safety-thereof-and, except as stated below, shall be fully and solely responsible for thejobsite 
safety of such means; method!i, tecluiiques, sequences or procedures. If the Contractor determines that such means, 
methods, tecbniques, sequences or procedures may not be safe, the Contractor shall give timely written notice to the 
Ownernnd Architect and shall not proceed with that portion of the Work without further written instructions from 
the Architect. Ifthe£ontra~tor is then instructed to proceed with the required means, methods, techniques, 
sequences or procedures·without acceptance of changes proposed by the Contraotor, the Owner shall be solely 
responsiblefor.any.loss or damage arising solely from those Owner-required means, methods, techniques, sequences 
or procedur.es. · 

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor's employees, 
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or 
on behalf of,sthe .Contractor or any of its Subcontractors. 

§ ;3;3;3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that 
such:portions arefo proper condition to 1·eceive subsequent Work. 

3.3.4 Three (3) days after the opening of the Bids. the Contractor shall furn ish for written approval. an outline of 
the education, experience and character ofth.e Contractor's project manager, superintendent nnd engineer. Any 
fulure substllolion must have ori'or written approval of the Architect 
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§ 3.4 LABOR AND MATERIALS 
§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, 
materials, equipment, tools, consh1.1ction equipment and machinery, water, heat, utilities, transportation, and other 
facilities, and services necessary for proper execution and completion of the Work, whether temporary or permanent 

.. and whether or not incorporated or to be incorporated in the Work. 

,.§ ·3.4;2'Except in the case of minor changes in the Work authorized by the Architect in accordance with Sections 
.3.12,8 or 7.4, the Contractor may make substitutions only with the consent of the Owner, after evaluation by the 
Al'chitect and in accordance with a Change Order or Construction Change Directive. 

-§ :3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor's employees and other 
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly 
skilled in tasks assigned to4em.them. 

3.4.14 The·Contractor ,s or his-Subcontractor's supervisors and workmen engaged on special work or skilled Work 
in any suj,er~ism,y position or trade shall be guaJified and have bad sufficient education, training and experience as a 
Tecogtjized .professi.onal or master mechanic in such Work to perform it nroperly and satisfactorily as prescribed in 
1he CoiltrMf Documents. 

3.4.5 Any project manager. ·superintendent. engineer, foreman or workman employed by the Contractor or by n 
_ stibcontractor who,,in:Jhe:sole opinion of the Architect. does not perform his Work in a proper and skillful manner 
or ·beeomes·piirty to . .clisrespectful. intemperate. disordel'ly, intoxicated. or dishonest behavior. or uses foul lnngunge. 
fights. conin:iHs 'crimirial act{s) :falsifies records and .consb:uclion, covers-up faulty Work or materials, does not 
comprehend or.follow instr.uel'ions, does not get along witl1 the Architeol or Owner's representative, or is otherwise 

_ objectionable, 1sltal1 .. J1ttl-ie·W11tten request by tbe Architect.. be discharged 24 hours by tbe Contractor or 
Suocentractor employ.iri-g;fluch ·projeot manager, superintendent. engineer. foreman or workman, and shall not be 
e1nplbyed.again cfr ariy portion•.ofthe Work without the written consent of the Architect. 

3:4.6 Should the-Contractor fail to remove such person or persons specified in Atticle 3.4.5 hereinabove or fail to 
furtiish suitable anil-sufficient machinery, equipment, materials or qualified labor force for the proper execution of 
,the Work. the Architect may-withhold all payments wbieh are or may become due the Conn·actor or may suspend 
,tbe'Work until ,such .erclers,are complied wiU1 . 

. '3'.4.'7 Contractor shri.11 nbide by provisions of Section 14-1 and Section 14.2, Code of the City ofMobile. originally 
atlopted Deli:ember l 0, '1991. Prohibiting Discrimination in Employment by Contractors, Subcootraclors arid 
Vendors performing:Work.and providing materials and supplies for the City ofMobilc. A copy of said Code is 
located in.the-City's -Projects Architectural Engineerinf! Department. Certification of compliance with this 
reqtii rement shall be madeinr all-persons involved in the Work by the sil!flature of the General Contractor on the 
:Bid Farm,(Section 00,.,10). 

§ 3.5WARRANTY 
The Conh·actor warrants to the Owner and Architect that materials and equipment furnished under the Contract will 
be of good quality,and new unless the Contract Documents require or permit otherwise. The Contractor further 
wan-ants that the Work will cm form to the requirements of the Contract Documents and will be free :&om defects, 
e~cept forthosdnherent in the quality of the Work the Contract Documents require or petmit. Work, materials, or 
equipmentnot:confo1ming to these requirements may be considered defective. The Contractor's warranty excludes 
remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or 
insufficient-maintenance, improper operation, or normal wear and tear and normal usage. If required by the 
Architect, the Contractor shall furnish satisfactory evidence as to the kind end quality of materials and equipment. 

§ '.3;6,TAXES 
The Contiactor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are 
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled 
to go into effect. 
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§ 3.7 PERMITS1 FEES, NGBG6S-ANB--GGMPblANGe--Wl+H--l:AWS 
PERMITS, FEES. NOTICES, AND COMPLIANCE WITH LAWS 
§ 3.7.1 ·· Unless otherwise provided in the Contract Documents, the Contractor shall secure eee-~ay fer tho hll:i.lElieg 
permit tis well 11sibr City of Mobile building, permit without cost. and shall secure and pay for other permits, fees, 
licenses, and inspections by government agencies necessary for proper execution and completion of the Work that 
are customarily secured after execution of the Contract and legally required at the time bids are received or 
negotiations concluded. 

3. 7.1. 1 The Contractor.shall secure building and other permits customar[ly obtained from the City of Mobile at no 
cost. 

§ .. 3;7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities applicable to performance of the Work. 

§ 3;7.3 If1he Contractor perf01ms Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, 
rules and regulations, or lawful,orders of public authorities, the Contractor shall assume appropriate responsibility 
for such Work and;sha.11 bear,the costs attributable to con-ection. 

, ·§ 3.7i4rConcealed or .:Unknown Conditions. If the Contractor encounters conditions at the site that are (1) 
subsurface or 0therw1se.concealed physical conditions that differ materially from those indicated in the Contract 
Documents or (2) tmknciwn physical conditions of an unusual nature, that differ mal.erially :from those ordinarily 
foundto.existand;,generallyiecognized as inherent in construction activities ofthe character provided for in the 
Contract Documents,.the Contractor shall promptly provide notice to tl1e Owner and the Architect before conditions 
ate disturbed anddn rio event later than 21 days after first observance of the conditions. The Architect will promptly 
investigate suclu:onditions and, if the Architect determines that they differ materially and cause an increase or 
decrease in the Conti-actor~s cost of, or time required for, performance of any part of the Work, will recommend an 
eqtiitable:!llijustment in ·tl:le Contract Sum or Contract Time, or both. If the Architect determines that the conditions 
atthe site.are not-materially-different from those indicated in the Contract Documents and that no change in the 
terms ofthe·Gontract'isjustified, the Architect shall promptly notify the Owner and Contractor in writing, stating the 
·reasons. If.either;party,disputes the Architect's determination or recommendation, that party may proceed as 
prov~ded in Article 15 . 

. § .3:7.5 If; in the course of the Work, the Contractor encounters hwnan remains or recognizes the existence of burial 
· marker!/;archaeok1gical sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately 

siispencLany op.e.rations that would affect them and shall notify the Owner and Architect. Upon receipt of such 
110tiee, the Owner shl,dl promptly take any action necessary to obtain governmental authorization required to resume 
the operations. 'Il1e Contractor iBhall 1:ontinue to suspend such operations until otherwise instructed by the Owner but 
sha:11 ·continue 'With all other operations that do not affect those remains or features. Requests for adjustments in the 
Contract Swn and Contract Tiine,arising from the existence of such remains or features may be made as provided in 
Article 15. .· 

§ 3.8 ALLOWANCES 
§ SIB:1 The Contractor shalLinclude in the Contract Sum all allowances stated in the Contract Documents. Items 
covered qy-allowances shatrbe supplied for such amounts and by such persons or entities as the Owner may direct, 
but the Contractor·shall not be required to employ persons or entities to whom the Contractor has reasonable 
objection. 

§ 3.8.2 Unless otherwise provided in the Contract Docwnents, 
-, .1 A:118','l'llRees allowances shall cover the cost to the Contractor of materials and equipment delivered at 

the site and all required taxes, less applicable trade discounts; 
.2 ·Contractor's costs for unloading and handling at the site, labor, installation costs, overhead, profit and 

6ther expenses contemplated for stated allowance amounts shall be included in the Contract Sum but 
- not in the allowances; and 

.3 WheRC'rOr whenever costs are more than or less than allowances, the Contract Sum shall be adjusted 
accordingly by Change Order. The amount of the Change Order shall reflect (1) the difference 
between actual costs and the allowances under Section 3.8.2.1 and (2) changes in Contractor's costs 
under Section 3.8.2.2. 
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§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness. 

'§ ·3.9 SUPERINTENDENT 
§ 3;9;1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance 
at the Project site during performance of the Work. The superintendent shall represent the Contractor, and 
communications given to the superintendent shall be as binding as if given to the Contractor. 

§ 3.9.2 The Contractor,;as soon as practicable after award of the Contract, shall furnish in writing to the Owner 
through the Architecuhe name and qualifications of a proposed superintendent. The Architect may reply within 14 
days to the Cootractol'.in writing stating (1) whether the Owner or the Architect has reasonable objection to the 
proposed Sl:!perintendent or (2) that the Architect requires additional time to review. Failure of the Architect to reply 
within the·14 day period,shall constitute notice ofno reasonable objection. 

§ 3i9.3 The Contractor shall·not employ a proposed superintendent to whom the Owner or Architect has made 
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner's consent, 
which_ shall not unreasonably be withheld or delayed. 

'§ 3;10 CONTRACTOR'S CONSTRUCTION SCHEDULES 
§ ~.10.1 The,.ContraQtor,,pr,omfl~Y within ten { IO) husiness days after being awarded the Contract, shall prepare and 
·submit:forthe Owner!s arid Architect's information a Contractor's construction schedule for the Work. The schedule 
shall:notexceed time limits .current under the Contract Documents, shall be revised at appropriate intervals as 
requir~·by .the conditions of the Work and Project, shall be related to the entire Project to the extent required by the 
:Contract Documents, and shall ·provide for expeditious and practicable execution of the Work. 

=§ 3,10:2 'Thc Contractor shall;prepare a submittal schedule, promptly after being awarded the Coolract and thereafter 
'as nee.essruy to mairltain a-current submittal schedule, and shall submit 1he schedule(s) for the Architect 's approval. 
The ~chitect's&pprova] sha11:not unreasonably be delayed or withheld. The submittal schedule shall (I) be 
coordinated with .the ,.Contractor' s construction schedule, and (2) allow the Architect reasonable time to review 
submittals. If the Contractor fails to submit a submittal schedule, the Contractor shall not be entitled to any increase 
.I!} Contract Sum or extension of Contract Time based on the time required for review of submittals. 

'§ 3.10.3 The Contractor shall pa-form the Work in general accordance with the most recent schedules submitted to 
the·O-w1Jer -and Architect. · 

§ :3~11,00CUMENT.S AND :SAMPLES AT THE SITE 
'The:Qcinti:actor shali main~in at the'site for the Owner one copy of the Drawings, Specifications, Addenda, Change 
Orders:and,other Modifications,.in ,good order and marked currently to indicate field changes and selections made 
durJng.construction;,and one copy ofapproved Shop Drawings, Product Data, Samples and similar required 
submittals. These shall be available to the Architect and shall be delivered to the Architect for submittal to the 
Owner upon completion dfthe Work as a record of the Work as constructed. 

§ :M2 SHOP DRAWINGS, PR0QUCT DATA AND SAMPLES 
§ 3:12.1 Shop'.Drawings are drawings, diagrams, schedules and other data specially prepared for the Work by the 
Contractor or,a Suhcontractor, Sub-subcontractor, manufacturer, supplier or distributor to iltustrate some portion of 
the Work. 

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams 
and otherinformation furnished by the Contractor to illustrate materials or equipment for some portion of the Work. 

§ 3:12:3 -Samples are physical examples that illustrate materials, equipment or workmanship and establish standards 
by whichtheWork will be judged. 

§ 3.12.4 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. Their purpose 
is to demonstrate the way by which the Contractor proposes to conform to the information given and the design 
concept expressed in the Contract Documents for those portions of the Work for which the Contract Documents 
require submittals. Review by the Architect is subject to the limitations of Section 4.2. 7. Informational submittals 
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upon which the Architect is not expected to take responsive action may be so identified in the Contract Documents. 
Submittals that are not required by the Contract Documents may be returned by the Architect without action. 

:§ · 3:'12:5 The Contractor shall review for compliance with the Contract Documents, approve and submit to the 
Architect Shop Drawings, Product Data, Samples and similar submittals required by the Contract Documents m 
aee6Fdanee-with---the-s1-Jlnni{t&HjebeElt1le-af)~ea--by-the-A1,ehiteet-er,---m----ttte-absen ee ef llfl a1,~Peved-s1-Jbamtttt 
seheeule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of 
the Owner or of separate contractors. Submittals which arc not marked as reviewed for compliance with the 
.Contract Documents and a1mroved by the Contractor may be returned by the Architect without action. Vi'herever 
Shop Drawings are required in these Specifications. Shop Drawings shall be submitted for approval before materials 
are 'fabricated. · Drawings shall show complete details. The General Contractor shall check and approve them 
either in wnting.or by stamp before forwnrding to the Architect. TI1e Architect will mark copies "Approved" if 
.correct: or. "Approved As ·Noted" if only minor corrections are necessary. If major corrections ure necessary 1hev 

- wiH be noted on the .Shop Drawfogs and they will be retumed to the Contractor for correction and resubmission. 
Submit four { 4) copies -for Architect's and Owner's use pl us the number of copies the conlraclor reg uires for his own 
use. 

§· 3.12:6·By submitting Shop Drawings, Product Data, Samples and similar submittals, the Contractor represents to 
the,Gwner and Architect that the Contractor has (I) reviewed and approved them, (2) determined and verified 
materials, field meastiremerits and field construction criteria related thereto, or will do so and (3) checked and 
•~9ordiriated the information contained within such submittals with the requirements of the Work and of the Contract 
Documents . 

. §. 3.12;7 The Cpntractor ,shall perfonn no portion of the Work for which the Contract Documents require submittal 
and re'l;dew of Shop Driwv.lrigs, Product Data, Samples or similar submittals until the respective submittal has been, 
approved'by the Ardtlteet. 

§ 3;12'.8:Toe Wor,k shall'be in accordance with approved submittals except that the Contractor shall not be relieved 
ofresponsibility £or de,vlations from requirements of the Contract Documents by the Architect's approval of Shop 
Dea.wings, Product Data, Samples or similar submittals unless the Contractor has specifically informed the Architect 
in wr.itirig of such deviatiori,.at the time of submittal and (1) the Architect has given written approval to the specific 
&viation as a-minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued 
authorizing the deviation. ·The Contractor:shall not be relieved of responsibility for errors or omissions in Shop 
Drawings, P.roduct Da.ta, Samples or similar submittals by the Architect's approval thereof. 

§~'.3;12.9 The .Contractor shall direct specific attention, in writing or 011 resubmitted Shop Drawings, Product Data, 
Samples or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the 
absence of such written n9tice, the Architect's approval of a resubmission shall not apply to such revisions. 

§ ,~;12.10 The Contractor shall not be required to provide professional services that constitute the practice of 
architecture or engineed))gitirtless such services are specifically required by the Contract Documents for a portion of 
the Work or lltllesS'ihe·Gontractor needs to provide such services in order to carry out the Contractor's 
responsibilities for COllstruction means, methods, techniques, sequences and procedures. The Contl'actor shall not be 
required.to provide professionai services in violation of applicable law. If professional design services or 
certificattons by a,design professional related to systems, materials or equipment are specifically required of the 
Contractor by the Contract Docwnents, the Owner and the Architect will specify all perfonnance and design criteria 
that such servic~ must•;satisfy. The Contractor shall cause such services or certifications to be provided by a 
properly licensed design professional, whose signature and seal shall appear on all drawings, calculations, 
specifications,• certifications, Shop Drawings and other submittals prepared by such professional. Shop Drawings 
and other siibmittalsrelated to the Work designed or certified by such professional, if prepared by others, shall bear 

· such,prcifessionaPs written approval when submitted to the Architect. The Owner and the Architect shall be entitled 
to ,rely IJpon:the adequacy, accuracy and completeness of the services, certifications and approvals performed or 
provide&by,such,design professionals, provided the Owner and Architect have specified to the Contractor all 
performance and design criteria that such services.must satisfy. Pursuant to this Section 3.12.10, the Architect will 
review, approve or take other appropriate action on submittals only for the limited purpose of checking for 
confonnance with information given and the design concept expressed in the Contract Documents. The Contractor 
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shall not be responsible for the adequacy of the performance and design criteria specified in the Contract 
Documents. 

'§ i3.13.USE OF SITE 
'The, Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities and the Contract Documents and shall not unreasonably 
encu11iber the site with materials 01· equipment. 

§,3.14CUTTING AND PATCHING 
'§ '3.14.1 The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to 
make its parts fit together'properly. All areas requiring cutting, fitting and patching shall be restored to the condition 
existing priorstothe c~tting, :fitting and patching, unless otherwise required by the Contract Documents. 

§ ]:14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed 
construction_ ofthe'Owner or separate contractors by cutting, patching or otherwise altering such construction, or by 
excavation. The Contllactor shall not cut or othervvise alter such cot1struction by the Owner or a separate contractor 

-except with written-consent of the Owner and of such separate contractor; such consent shall not be unreasonably 
withheld. The .Contractor shall-not unreasonably withhold from the Owner or a separate contractor the Contractor's 
consent-to cutting or otherwise altering the Work. 

§ .3.15:CLEANING UP 
. "§ :3.1'5;1 The;Contractor shalrkeep the premises and surrounding area free from accumulation of waste materials or 

rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste 
· materials, rubbish, the Contractor's tools, construction equipment, machinery and surplus materials from and about 
the Project. 

§ 3,1:5:2 Ifthe Contractor.rails to clean up as provided in the Contract Documents, the Owner may do so and Owner 
shall·be entitled to reimbursement from the Contractor. 

§ 3.16,ACCESS TO WORK 
'J)le Contractor shall provide the Owner and Architect access to the Work in preparation and progress wherever 
located. 

§ ,3::17'ROYALTIES, PATENTS AND ~COPYRIGHTS 
The Contractor shali 'Pl:lY all royalties ·and license fees. The Contractor shall defend suits or claims for infringement 
ofcopyrights,and·p.at~rit rights and shall hold the Owner and Architect harmless from loss on accow1t thereof, but 
sha!Lnot be responsible for such defense or loss when a particular design, process or product of a particular 
mantifactw·er or manufacturers is required by the Contract Documents, or where the copyright violations are 
contained in Drawings; Specificatiomrnr other documents prepm·ed by the Owner or Architect. However, if the 
Contractor has reason to believe that the required design, process or product is an infringement of a copyright or a 
patent,the Contractor shall be responsible for such loss unless such information is promptly furnished to the 
Architect. · 

§ 3.'18 INDEMNIFl~ATION 
§ 3.18.1 T:othe,fullest.extent permitted by law the Contractor shall indemnify and hold harm1ess the Owner, 
Architect;Arrihitectls <;onsultants, and agents and employees of any of them from and against claims, damages, 
losses and expenses/including but not limited to attorneys' fees, arising out of or resulting from performance of the 
Work, provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, 
or-,to injury to or.destruction of tangible property (other than the Work itself), but only to the extent caused by the 
negligent acts.or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or 
anyone for whose acts they may be liable, regardles's of whether or not such claim, daniage, loss or expense is 
caused in part:by, a party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce 
other rights:or obligations of indemnity f:l:ttH-which would otherwise exist as to a party or person described in this 
Section 3.18, 

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the 
Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be 
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liable, the indemnification obligation under Section 3.18. l shall not be limited by a limitation on amount or type of 
damag~ compensation or benefits payable by or for the Contractor or o Subcontractor under workers' 

: i~ .lll~ensation acts, disability benefit acts or other employee benefit acts . 
. . ·:; i' . il, 

' .. ; ~ ~13 · 1:9~ 
1
\A:S.-.epplicable, th.e Contractor shall be responsible at th.e appropriate time during construction of the Project 10 

, haye all.permanent meters mstalled felectr.ical, water, gas. etc.) end all utilities connected prior to the time of Final 

, /··~ .. ~-•:. j' !., 

• r- .. lriSPection. The Co:ntrac'tor sha11 pay all utilities oosts until the Proiect is accepted by the City ofMobil·e.-

.,. ,.. ·, .. ,ARTICLE 4 ARCHITECT 
: • ~-.. 

1 ~r •. :~· , ·•1i i"ilJ:1 GENERAL • ~ ' • I . . -~ - .,. 
r. · ~• -· -.. ~ l§_ ;4_;1.1 The.~er ~all~~tain en architect lawfuUy licensed to practice architecture or en entity lawfully practicing 

· -· .rr ;, '· ·· ·at.chitectur1:f.1n,!fhe jui,];siiiction where the Project is located. That person or enti1y is identified as the Architect in the 
' · ., ~ ~;veementi~ ~s re'feiiiibaito throughout 1he Contract Documents as if singular in number. "Mcbip;gt'' m·w mso 

,Ueii!ff1aterlbei~eoeoe"1:f'D08imer eftRe Preieet mul Ala, be @Emt!Hel!r vi tmid9etlpe A:rehitoet. 
j ·l .,. - 'l 

·']§.~:1~qfrlti~;·rt:_~pJti6iH~i.J iand limitations of authodty of the Architect as set forth in the Contract Documents 
l ,.;nall ni:illliei.estrictell,wciaffied or extended without written consent of the Owner, Contractor and Architect . 
. ·cfonlltlqt"!iltii!J n()~,~ .,Ulll'~oruibJy withheld. 
:•• •' 

1 
_ • ~(u <~~~if ~ ~ f-.~f ••!j ►1,• 

_;;. f §-~~.13;,fi~~~jloyin~n~J.th~ Architect is terminated, the Owner shall employ a successor architect as to whom 
·. ·";;.. r · .i1he(Coritract011hes n0,'!Ieasbnable,objection and whose status under the Controc:tDocuments sbaO be that of the 
1. I''•=-•- ;., • 1&liliiiect~;' . ~ J 7 i,l • '• • ,. 

hf'~~• - •t· :...,-., • ~- _,_~.~ •~-~1~ _ •-~~•:, 
•:•:·~·- -

-_ !§ j :2 ADMINl~iot:J }QF~THE CONTRACT 
~ _, ~§. /4._;'1.}I~he~~.c)iite~t,!Yfl~~~~ide administration of the Contract os described in the Contract Documents end\vill be 
-~ :''.;~ ~~~-~r~~~F•~e,~ifJ;g eeftstRletiea tmtil the dnfe the J.rohit:eet iss1:100 the firtal Glftifioete fer Pieymeet . 
-~ · .(1) .atmng,censhiai(ti'oni2):,mtihlll conditions necessary for the final completion and payment have been fulfilled 

·;;an'd.:('3),-with the..@wa~&"<COiicilrrence. from time to time dming the on~year period for correction of Work 
\ · deseiibedfui;SectiOJ'lj}2'.2.- ·The Arcbitect will have authority to act on "behalf of the Owner only to the extent 

1pf.Q0~~~~~~):itracfiBeel:fflleets.-Documents. unless otherwise modified in writing in accordance with other 
;provisions ofthe,Contract, ·:-

1 ' •l ,f, l • I c::- .,'~~.-l : •' • -4.+f, • •·•-• ... , 

:~_~jiJ ThtiAi6fi{~iL.m-visit tJte:~tmtervals appropriate to the stage of construction, or as otherwise agreed 
.- .:w,itp ~1.i>w,nFl",,.-to become gei;i~,4ily;,famlliar with the progress and quality of the portion of the Work completed, 
· · ·ancl tmnefuo:ninemi~general iftlie'Wot1c observed is being performed in a manner indicating that the Work, when 

_:fa1ey,,~mpleietf.r~ 1ili':iiccordance with the Contract Documents. However, the Architect will not be required to 
·_ iiiilceiexllaustive-0r·continuouwn~siteJnspections to check the qua]ity or quantity of the Work. The Architect will 

~-F:~~-:--~,,.-. · . ;• -1-: notilujv;,c~11treJ over, charg~ of. ... 'or; .¢;s,P.OllSibility for, 1he construction means, methods, techniques, sequences or 
.};:~,~~- -:: · ~.,i:JJ!~ced~~i-~ :.. or ~~fetyl~!iiin-s and programs in connection with the Work. since these are solely the 
.- -· :--._A · tCm:rl:faotor's rights and re.sponsibilities under the Contract Documents, except es provided in Section 3.3.1. 

t.. =· t/~•~7 ,:_. . I i ~ :,. ·r:-t:J ~ 
, ":, 1·,- :~- §. 4,2.3 On the!~i.o"f:ifheiii.twisits, the Architect will keep the Owner reasonably informed about the progress and 
~- - -1 - • • , q. of the porticin~ the-,'\V(frht:ompleted, and report to the Owner (1) !mown deviations :from the Contract 

t~·tr-. , ; ---.:.; _ if?oc1imcm._~)~: ffi::.om the most recent construction schedule submitted by the Contractor, end (2) defects and 
~f :...~ •• ,~~ficiencie's;1Q~¥v,ed1i,n the Work. The Architect will not be responsible for the Contractor's failure to perform the 

.: H • ·_ ~: t;W,ork in accoiitlaiieewiith the requirements of the Contract Documents. 'The Architect will not have control over or 
1 ~~- cniirge ofan'd·~~ijot.f>e responsible for acts or omissions of the Contractor, Subcontractors, or their agen~ or 

, .. :;.fr:· employees, or any other persons or entities performing portions of the Work. 
: ;,,:J:a ,,f ~ :-i--•:.... :• • t _. , ... .( • .;~ • - ·; ~- •I : ' 

•= , t .. '. ·. -,§ •'4l2i4~COMMfJNICATIONS FACILITATING CONTRACT ADMt,HSTRATION 
•·•111, j! .. I ,:. •• • ~ ••w- , ..;ll J'jl•· ·• • I .{ • •• 

~ t~i ,:jE . ;~· .?~~c~~/~ ,o~~se provided in the Contract Documents or whe~ direct.communications have been spi:cielly 
·~J{~':::. :--: •• ·· ·J-lluth-on~·tt!i.e.~er and Contractor shall endeavor to commumcate with each other through the Architect about 
; ). ~ ;-: .:. J--:_ ---:. .imitkjl'~i!lii&iI!gftuit of or relating to the Contract. Communications by and with the Architect's consultants shall be 

through the Architect. Communications by and with Subcontractors end material suppliers shall be through the 
Contractor. Communications by and with separate contractors shall be through the Owner. 
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§ 4.2.5 Based on the Architect's evaluations of the Contractor's Applications for Payment, the Architect will review 
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts. 

§ 4:2,6111e Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the 
Architect oonsiders it necessary or advisable, the Architect will have authority to require inspection or testing of the 
Work in accordance with Sections 13.5.2 and 13.5.3, whether or not such Work is fabricated, installed or completed. 
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to 
exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, 
material and equipment suppliers, their agents or employees, or other persons or entities performing portions of the 
Work. · · 

§ 4:2.7 The Architect wlll review and approve, or take other appropriate action upon, the Contractor's submittals 
such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance 
with information given and the design concept expressed in the Contract Documents. The Architect's action will be 
taken in ac:fordance with-thesubmittal schedule approved by the Architect or, in the absence ofan approved 
submittal schedule, with reasonable promptness while allowing sufficient time in the Architect's professional 
judgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the 
accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for 
installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as 
required by tlJe Contract Documents. The Architect's review of the Contractor's submittals shall not relieve the 
Contractor o'f1he obligations wmer Sections 3.3, 3.5 and 3.12. The Architect's review shall not constitute approval 
ofsafety-·precautions or, unless otherwise specifically stated by the Architect, of any construction means, methods, 
techniques, sequences or_prcx:edures. The Architect's approval of a specific item shall not indicate approval of an 
assembly dfwhiqh.the item is a component. 

§ 4}2i8 .'Ibe.Architcct-w.ill prepare Change Orders and Construction Change Directives, and may authorize minor 
changes-m. the Work,.as provided in Section 7.4. The Architect will investigate and make determinations and 
recominendationsregarding concealed and unknown conditions as provided in Section 3.7.4. 

§ ,4,1;9 The :Architect will conduct inspections to determine the date or dates of Substantial Completion and the date 
of.final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the 
Owner, for the-Owner's review and.records, written warranties and related documents required by the Contract and 
assembled'•bythe·Contractor pursuantto$ection 9.10; and issue a final Certificate for Payment pursuant to Section 
9.10. . 

§ 4.2.10 Ifthe·Owner and '11\rchitect agree, the Architect will provide one or more project representatives to assist in 
oorrying oul the Archilecl.'s responsibilities at the site. The duties, responsibilities and limitations of authority of 
such-project representatives shall 'be as set forth in an exhibit to be incorporated in the Contract Documents. 

§ .4;2, 11 The Architect will interpret and decide matters concerning performance under, and requirements of, the 
,Contract Documents .on written request of either the Owner or Contractor. The Architect's response to such requests 
will be made,fo wrlfui.:g.within any time limits agreed upon or otherwise with reasonable promptness. 

§ 4.2.12 Jni:ei;pre.tations and decisions of the Architect will be consistent with the intent of, and reasonably inferable 
from, the'.Contraci-Documents and will be in writing or in the form of drawings. When making such interpretations 
and decision!;, the-Architect will endeavor to secure faithful perfonnance by both Owner and Contractor, will not 
show partialityto either and will not be liable for results of interpretations or decisions rendered in good ~ith. 

§ 4.2, 13 The Architect's decisions on matters relating to aesthetic effect will be final if consistent with the intent 
-expressed,in the Contract Documents. 

· § 4,2, 14 The Architect will review and respond to requests for infonnation about the Contract Documents. The 
Architect'.s response to such requests will be made in writing within any time limits agreed upon or otherwise with 
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and · 
Specifications in response to the requests for information. 
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ARTICLE 5 SUBCONTRACTORS 
§ 5 .. 1 DEFINITIONS 
.§ ·5.:t:1 A Subcootractor is a person or entity who has a direct contract with the Contractor to perform a portion of 
the Work at the site. The term "Subcontractor" is referred to throughout the Contract Documents as if singular in 
number and means a Subcontractor or an authorized 1·epresentative of the Subcontractor. The term "Subcontractor" 
.does not include a separate contractor or subcontractors of a separate contractor. 

§ 5. 1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to 
perform a portion of the Work at the site. The term "Sub-subcontractor" is referred to throughout the Contract 
D9cuments as.if singular in number and means a Sub-subcontractor or an authorized representative of the 
Sub-subcontractor. 

§ 5.2 AWARD OF SUB.CONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK 
§·5.'2.1 UeJess etherv.~se~e Centrael Doeun~en~ er the-eidaing1cE}t1iremCfM9; the Cootraeter, as seee as 

11raeaee,ele after awB:f~-efthe Gentraot; The apparent low bidder, within (3) days after bids are opened shall furnish 
in .writing. lo the 0wner,fhiough the Architect the names of persons or entities (including those who are to furnish 
materfals or-equipmeot: :fubrj~ted to a special design} proposed for each principal portion of the Work. The 
.A:rchl(_ect may rep1y wit~in 14,days to the Contractor in writing stating (1) whether the Owner or the Architect has 
reasonable objection to.any such proposed person or entity or (2) that the Architect requires additional time for 
re\iiew.-Failure of the 0wner-or Architect to reply within the -l-4-4&y-~eriod shall constitute notice ofno 
reasonable, objection. 

§ 5.2.2 'The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made 
reasonable and 'tin1ely oojection. The Contractor shall not be required to contract with anyone to v,hom the 
Contractor has made·r.easonable objection. 

§ 5.2:3 Ifthe Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the 
Coritroctor sha~ propose·another to whom the Owner or Architect has no reasonable objection. lfi:he-pP013osee aut 
rrjee~d '8ubeentraeter wes reagene,bly eapable ofpeFfefming ilie Wet·k, the Coetmot 8111ft aee Ceritraet T.itBe shall 
'e&fileFeasee er i:leotea,;ed·~· the aifferenee, ifMy, oeeasienoo by stich-ehange;-and Ill) Bf)pt'Opril\i:e Ol~lfflge Oreer 
satill be issued aefe1•e eeiftffi6fleement efthe suastil:u!e SubeoF1tm~~0't..,1¥1ei·, ee iaOl'elt!!e ifl Ibo COBtraet 
Sum .or :CoHtf&et Tiffie shaU be a] leweEI. fef s1:10A ehaRge-ttA~095 the Cealffotor hss e,e~e ~ro~H:Y-&nd rospensi"<rely 
ifl s~il:ting names ft5 refjuired. 

'§ 5.2.4~The Contractor shall not:substitute a Subcontractor, person or entity previously selected if the Owner or 
!Afdhi~ect inakes reasonablea0bjection to such substitution. 

§ 5.3 SUBCONTRACTUAL -REl:ATIONS 
By appropriate,agreement, written where legaUy required for validity, the Contractor shall require each 
Subcontractor, to the extent of the Work to be perfo1med by the Subcontractor, to be bound to the Contractor by 
terms of the Contract Doauments, and to assume towW'd the Contractor all the obligations and responsibilities, 
including the r.esponsiliilityfor safety of the Subcontractor's Work, which the Contractor, by these Documents, 
asstimes toward the Owrier1irid Architect. Each subcontract agreement shall preserve and protect the rights of the 
Owiier and Arbhitept under the Contract Documents with respect to the Work to be performed by the Subcontractor 
so that subcoritracting.thereofwill not prejudice such rights, and shall allow to the Subcontractor, unless specifically 
provided otherwise·in the subcontract agreement, the benefit of all rights, remedies and redress against the 

· Contractor that.the :Contractor, by the Contract Documents, has against the Owner. Where appropriate, the 
Contractor shall require each Subcontractor to enter into similar agreements with Sub-subcontractors. The 
,Contractor shall make available to each proposed Subcontractor, prior to the execution of the subcontract agreement, 
copies,or:theiContractDocuments to which the Subcontractor will be bound, and, upon written request of the 
'Subcontractor, identify to the Subcontractor tenns and conditions of the proposed subcontract agreement that may 
beiat variance ,witl1 the Contract Documents. Subcontractors will similarly make copies of applicable p011ions of 
such documents available to their respective proposed Sub-subcontractors. 

§ 5.4 CONTINGENT ASSIGNMENT OF SUBCONTRACTS 
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided 
that 
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.1 assignment is effective only after termination of the Contract by the Owner for cause plU'suant to 
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the 
Subcontractor and Contractor in writing; and 

:2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the 
Contract. 

When the Owner accepts the assignment ofa subcontract agreement, the Owner assumes the Contractor's rights and 
obligations under the subcontract. 

§ 5,4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor's 
compensation sh&Y-ma)l'be equitably adjusted for increases in cost resulting :from the suspension. 

§ '5;4.3 Upon -such assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to 
a successor contractor or other entity. If the Owner essigas lhe st:teeontr-aet-te-tHttieeesser OOl'ltfee~or or etlteP enaly, 

, tfie--Gwn~e+J..never-theJes9-femoin--legelly--res13011siale fe~ueeesser eooiraalior' s oaligitliens ooder !he 
:sttbeo~ 

1ARTICLE,,;6 ,CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
'-§ 6;'1 OWNER'S RIGHT_-TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS 
§ :6.1.1 'IJ}e,0M1er reserves ,the right to perform construction or operations related to the Project with the Owner's 
own for.ces, .end to.n:ward separate contracts in connection with other portions of the Project or ether construction or 
,operations onihe•site under Conditions of the Contract identical or substantially similar to these including those 
port:ions·related to insurance and·waivcr of subrogation. If the Contractor claims that delay or additional cost is 
-involved because of such-action by the Owner, the Contraotor shall make such Claim as provided in Article 15. 

§ s·:1:·2 When separate-contracts are awarded for diflercnt portions of the Projeot or other constrnction or operations 
on_;thesft~, the-ii:cm''!Contractor" in the Contract Documents in each cnse shall mean the Contractor who executes 

,each separate Owner-Contractor Agreement. 

§ ·6:'1.-3 The·O~vri~. hall provide for coordination of the activities of the Owner's own forces and of each separate 
contmctor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate wid1 
other:sepa'rate contractors end the Owner in reviewing their construction schedules. The Contractor shall make any 
revisfons·to:tbe-0onstruction schedule de,emed necessary after a joint review and mutual agreement. The construction 
schedt.iles shall .then constitute the:schedules to be used by the Contractor, separate contractors and the Owner until 
subsequentlyTevised: 

'§ .M :4 Oijless otherwise provided'in the ContractDooumenls, when the Owner performs construction or operations 
. rclatcd_to thc!Pxoject with'tbc 'C)wncr's own forces, the Owner shalJ be deemed to be subject lo the same obligations 
.and to'ha.ve.the same rights·,U1at,a1;1ply to the Contractor under the Conditions of the Contract, including, without 
, excluding others, those stated fo Article 3, this Article 6 and Articles I 0, 11 and 12. 

§ 6.2 MUTUAL RESP..ONSIBIUTh' 
§ 6.2;1 The Contractor ,shal1 :afford the Owner and separate contractors reasonable opportunity for introduction and 
storage of:their.materials and equipment and performance of their activities, and shall connect and coordinate the 
Contractor's construction and operations with theirs as required by the Contract Documents. 

§ :'6:2.2 Ifpatt of the Contractor's Work depends for proper execution or results upon construction or operations by 
the Owner or a separate contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly 

. •report tothe Architect apparent discrepancies or defects in such other construction that would render it unsuitable 
for :such proper .execution and results. Failure of the Contractor so to report shall constitute an acknowledgment that 
the Owner's or separate contractor's completed or partially completed construction is fit and proper to receive the 
Contractor's Work, except as to defects not then reasonably discoverable. 

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a separate 
contractor because of the Contractor's delays, improperly timed activities or defective construction. The Owner shall 
be responsible to the Contractor for costs the Contractor incurs because of a separate contractor's delays, improperly 
timed activities, damage to the Work or defective construction. 
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.§ 6.2.4 The Contractor shall promptly remedy damage the Contractor wrongfully causes to completed or partially 
completed construction or to property of the Owner or separate contractors as provided in Section 10.2.5. 

§' 6;2;5 The Owner and each separate contractor shall have the same responsibilities for cutting and patching as are 
described for the Contractor in Section 3.14. 

§ 6.3 OWNER'S RIGHT TO CLEAN UP 
Ifa dispute arises among the Contractor, separate contrnctors and the Owner as to the responsibility under their 
-respective c0n1racts for maintaining the premises and surrounding area free from waste materials and rubbish, the 
Owner may clean up Md the Architect will allocate the cost among those responsible. 

ARTICLE 7 CHANGES IN THE WORK 
. § :7~1 GENERAL 
'§ ,7~1.1 Chaf!ges in·the Work may be accomplished after execution of the Contract, and without invalidating the 
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the 
limitations stated 'in-this Article 7 and elsewhere in the Contract Documents. The total of al I Change Orders on 
.,each .contract shall -not exceea ten percent fl 0%} of the contract price for each project and shall be subiect to at least 
one ofthe•following crfteria: 

. 1 Minor.changes for a total monetary value less than reguired for competitive bidding under1he 
State-Competitive Bid Laws. 

:2 •Changes for :niatters relatively minor and incidental to the original contract necessitated by 
lmfcireseen circumstances arising during the course of the Work . 

.3 Emergencfos.iarising during the course of the Work on the Contract. 

.4 Changes or Alternates provided for in the original bidding where there is no difference in price on 
the-Change Order from the original be.~! bid on the Alternate . 

. 5 .. Cbnnges·of:telatively minor items not contemplated when tl1e plans and specifications were 
prepare<l.an·d the proiecl was bid which are in the public interest. 

':§ 7.C1 :'2 A Chan,ge Order shall be based upon agreement among the Owner, Contractor and Architect; a Construction 
Change Directive requires:agreement by the Owner and Architect and may or may not be agreed to by the 
Contractor; an order for a minor change !n the Work may be issued by the Architect alone. 

§ 7;1.3'Changes in the Work shall be performed under applicable provisions of the Contract Documents, and the 
Contractor ~ha:lLproceed promptly;-wiless otherwise provided in the Change Order, Construction Change Directive 
or order for a minor change in the Work. 

§ 7.'2 :CHANGE ORDERS 
'.§ 7~2:1.A,·Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor and 
Architect stating their agreement upon all of the following: 

.1 The ch~ge,inthe Work; 

.2 The.iunourit tifthe,adjustment, if any, in the Contract Sum; and 

.3 The extent, ofthe adjustment, if any, in the Contract Time . 

. 4 There sbnll'be aitached to each Change Order a signed statement from lhe Architect containing the 
following: 
.A. • ,i;tatemenl of what the Cham:re Order covers and who instituted the Change Order and why it is 
necessary or desired. 
B. A statement setting forth the reasons for using the Change Order method rather than Laking new 
competitive bids. 
'C. A statement that all prices ha,1e been reviewed and found reasonable, fair and equitable and 
recommending agproval of the same. 

§ "7.~3:CONSTRUCTION CHANGE DIRECTIVES 
§ 7,3, 1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and 
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract 
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes 
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in the Work within the general scope of the Contract consisting of additions, deletions or other revisions, the 
Contract Sum and Contract Time being adjusted accordingly. 

:§.:·7;3,2 ,A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change 
Order. 

§ 7;3;3 lfthe Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be 
based on one of the following methods: 

.1 Mutualacceptance of a lump sum properly itemized and supported by sufficient substantiating data to 
·permit -c;wa\uation; 

.2 Unit prices stated in tl1e Contract Documents or subsequently agreed upon; 

.3 · Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or 
perceti~ge fee; or 

;4 As provided in Section 7.3.7. 

§ 7 ;3.4 lf,unit pri.ces are stated in the Contract Documents or subsequently agreed upon, and if quantities orighially 
contemplated ru:e materially changed in a proposed Change Otder or Construction Change Directive so that 
applhiation of such tinifprioes to quantities of Work proposed will cause substantial inequity to the Owner or 

, Coritractor, the'applicab1e,tmit prices sbeH-!lli!Y.be equitably adjusted. 

§ 7.~:5 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in 
the Wor\<: involved ,and advise.the Al'chitect of the Contractor's agreement or disagl'eement with the method, if any, 
provided in the Gonstructiori Change Directive for determining the proposed adjustment in the Contract Sum or 
Contract Time. 

· § 1;0.6 A COllslruction Cha.age Directive signed by the Contractor indicates the Contractor's agreement tlierewith, 
inolmling ailjustment.in Contract Sum and Contract Time or the method for decenniningthem. Such agreement shall 
be effective immediately· nd shall be recorded as a Change Order. 

§ 7.3:7 Jfthe Gontrnctor does not respond promptly or disagrees with the method for adjustment in the Contract 
Sum,.ihe Ar-chitecl shall dero1mine the method and the adjustment on the basis of reasonable expenditure.'! and 
savings of tl10se performing-the Workattdbutable to the change, including, in case of an increase in the Contract 
Sum, an B:lfl:el½m fer 0 1,eFheaEl &Bel pfefit tts seUbrlh in 1he Agt·eemol'tt; er ifno suea amolfflt is sel-fer-1£1-m-the 
AgFee1em1, ,u ,easoHehle B:11101filt. allowance of J 0% mark-up on Subcontractor's direct cosl (actual cost of Labor & 
Materials) and ·15%·mark-up on o,Contractor's direct (actual cosl of Labor & Materials). In such case, and also 
liruler Section ? .3.3:3. the Contractor shall keep and present, in such fom1 as the Architect may prescribe, an 
itemizjld :accounting together wi'.th appropriate supporting data. Unless otherwise provided in the Contract 
Documents,.cosls for the.pUl'poses·ofthis- Section 7.3. 7 shall be limited to the following: 

.1 Costs of labor, jncluding social security, old age and unemployment insurance, fringe benefits 
required by agreement or custom, and workers' compensation insurance; 

.2 Costs of:materials, supplies and equipment, including cost of transportation, whe4het ioeorperateEI or 
,e0As.t1med;actually incorporated or consumed in the work: 

.3 Rental:oosts of machinery and equipment, exclusive of hand tools, whether rented -B=em-Jn,_the 
Contractor or others; 

;4 · Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar truces related to 
-the.Work; and 

.5 Additional costs of supervision and field office personnel directly attributable to the change. 

· §.,7:3:8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a 
[jet ·decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both ndditions and 

·,credits covering-r.elated Work or substitutions are involved in a change, the allowance for overhead and profit shall 
be'figured on:the·.basis of net increase, if any, with respect to that change. 

§ 7.3.9 Pending final detennination of the total cost of a Construction Change Directive to the Owner, the Contractor 
may request payment for Work completed under the Construction Change Directive in Applications for Payment. 
The Architect will make an interim determination for purposes of monthly certification for payment for those costs 
and certify for payment the amount that the Architect determines, in the Architect's professional judgment, to be 
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reasonably justified. The Architect's interim determination of cost shall adjust the Contract Sum on the same basis 
as a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15. 

;§ 7'.J;10When the Owner and Contractor agree with a determination made by the Architect concerning the 
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such 
agr~ment shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be 
issued for all or any part ofa Construction Change Directive. 

§ 7.4 MINOR CHANGES IN THE WORK 
The Architeet has authoril.y to order minor changes in the Work not involving adjustment in the Contract Sum or 
extension ofthe Contract Time and not inconsistent with the intent of the Contract Documents. Such changes will be 
effected by :,wntten order signed by the Architect and shall be binding on the Owner and Contractor. 

ARTICLE ·ii· TIME 
§ "8:1 DEFINITIONS 
·§ 8;1,1, Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in 
the ContractDocuments for .Substantial Completion of the Work. 

'§ 8.1.2 The date,of commencement of the Work is the date established in the Agreement. 

§ :8;1;3 The date.of Substantial Completion is the date certified by the Architect in accordance with Section 9.8. 

§ 8:1.4.,n1etenn-"day" as used•in the Contract Documents shall mean calendar day unless otherwise specifically 
defined. . 

§ 8;2iPROGRESS iAN0 ·'COMPLETION 
§ 8i2:fTime limits ,stot«l.-in the Contract Documents are of the essence of the Contract. By executing the Agreement 
the'Contractor corifirms that the Contract Time is a reasonable period for performing the Work. 

:§ 8,2;2 The Contrai:torcshall not knowingly, except by agreement or instruction of the Owner in writing, prematurely 
commence operations on the site or elsewhere prior to the effective date of insurance required by Article 11 to be 
furnished bythe Contractor and Owner. The date of commencement of the Work shall not be changed by the 
effective,date,ofsuch "insurance. 

I . J No. Work ·shall commence and•no materials ordered until tlte Owner issues the written . ot ice to Proceed . 
.' .2 'The Work shall ·bc commenced within ten (10) days oftlie date of a written Notice to Proceed. 

"§ :8;2;3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion 
withihthe Cpntract Time. 

§ :pDELAVS AND 'EXTENSIONS OF TIME 
§ 8.'3/fiftheCont.ractoris delayed at any time in the commencement or progress of the Work by an act or neglect of 
the Owner or :Architect, or ofan:employee of either, or of a separate contractor employed by the Owner; or by 
cha:Qges ordered in the"\Yor~; or.by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or other 
causes h~yorid,theContractor's control; or by delay authorized by the 9-wner peo.d iag mediation-a0:<i-arbilratio11; 
'Owner: or by other causes that the Architect detennines may justify delay, then the Contract Time shall be extended 
~Y Change Orderfor_such reasonable time as the Architect may detennine. 

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15 . 

. § :8.~i3 This ~ection 8.3 does not preclude recovery of damages for delay by either party under other provisions of 
the ContracfDocuments. 

-8.4 LJOIBDATED DAMAGES 

8.4. I Time is the e.-.sei1ce of the Contract. Any delay in the completion of the Work as provided for in the 
Contract Documents wi ll cause inconvenience to the public and loss and damage to tl1e Owner in interest, and in 
additional administrative. architectural. inspection. and supervision chnrge!i. 
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Therefore, a time charge egual to $250.00 per calendar day will be made against the Contractor for the entire 
period that any port of the Work remains uncompleted or any required closeouts document,; are not acceptably 
submitted for more thon 30 days ltfter the time specified for the Substantial Completion of the Work, the amount of 
which shal l be deducted by the Owner, and shall be retained by the Owner out of monies otherwise due the 
Contwotor ju the final payment, pol s a penalty. but as liguidated dnmac:es sustained. 

ARTICLE 9 PAYMENTS AND COMPLETION 
§ 9.1 CONTRACT SUM 
The Contract'Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable by 

' fl1e 'Owner to the Contractor for performance of the Work under the Contract Documents. 

'§ .. 9.2 SCHEDULE OF VALUES 
Where the Coi1tract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit to the 
Architect, before the.first Application for Payment, a schedule of values allocating the entire Contract Sum to lhe 

· -various portions ofthe Work-and prepared in such form and supported by such data to substan1iate its accuracy as 
1he Architect may require. ,This schedule, unless objected to by the Architect, shall be used as a basis for reviewing 
the Contractor's Applications for Payment 

. I ·unit Prices nnd Allowances, if stated in the Contract Documents, ~hall be identified within the Schedule of 
-Values. 

§. 9.3 APP-UCATJONS FOR PA Y.MENT 
§ 09;3.1 .Af-i.eaSvterHJay&-eefeF&-the-eaie-esl:ab~oy.me.RI; tlte The Contractor shall submit to 
fhe Aii::hitect -ttAJte!lli2ed 'f\ppliealfo1t fur P&y1H:ea:1 pFepareEl lfl eeeordaAee with the on the firsl of each rnon1J1: for. . 

;, Work,done through the 251
h of1he preceding month, four (4) original. itemized Applications for Payment for Work 

completed 1n accordance wltliihe accepted schedule of values, ifrequired under Section 9=!,-9.2., for completed 
portions of the :Woi'k. .Silch .npplication shall be ~not.arizcd and supported by such data 
substantiating the Ccmtractqr' s right to payment as the Owner or Architect may require, such 115-Copies of 

· requisitions from :Sttbeootffletere-subcontractori; nnd material suppliers, and shall reflect retainege ttf)l'6Vided-fef-in 
lh~aet-Beeumeat,s,,and documents as follows: 

. I Until the-final payment is-inatle, the Owner shall pay ninely-seven and one half percent (97.5%) of the 
:amount.due the Contractor on account of progress payments (note: the 2-1 /2% retainage is calculated by 

' wiUiholding lhe :first 5% oflhe first 50% of the work completed): and 

.2 The Contractor shall -provi:de documentation substantiating that tesL inspections and approvals for portions 
· ofWork''included in nn Application for Payment and required by the Contmcl Documents, or by laws. ordinances, 
-rules,·regulations or orders ofa,ub?c aµthorili es having jurisdiction were made al the appropriate time. 

§ ,9;M,1 As-pr0'\1iEled in Seefion 7.3.9, 9lieB Such applications may include requests for payment on account of 
changes in the '>iodr lhal.hfwe been prepe!'l:rauthoFized B)' GOfl91t'tteHon-Ghlltlge-Direet-i'l1es, er ~ int-et·iHl 
deteaftiflatieas ef ate hehileel,' et:lt ,iot yet iftOlttdcd ifl ChOflge Order-s:-Work, which have been authori7..ed and 
.approved.by properly executed Change Order(s}. 

§ '9.3.1.2 Ari1.31:ieaaoas.fer Pttymeat sltall Hot ieelttee-reE}Hests for paynieel fer portitms efthe Work for whieh--the 
GOfltffieter-6ee:Hlet:,-inteaEl-te-J,ey-n-Sttbeentraeter er mai.e=i11.I supplier, ualess sueh \1/erk bes beell 1:>e.•fe1'ffteE!-by 
ether~ilem-tlu~•Genlfaeter-i1ttet-1E15---te-p~uch applications may Include requests for payment on accow1t of 
changes.in .the .Work, which have been authorized nod approve by properlv executed CJ,ange Order(s). 

:§ \9.-3i2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and 
e~Liipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance 
by the Owner,.payment may similarly be made for materials and equipment suitably stored off the site at a location 
agreed upon in vvriting. Payment for materials and equipment stored on or off the site shall be conditioned upon 
compliance by the Contractor with procedures satisfuctory to the Owner to establish the Owner's title to such 
materials and equipment or otherwise protect the Owner's interest, and shall include lhe costs of applicable 
insurance, storage and transportation to the site for such materials and equipment stored off the site. 

AIA DoaumentA201""- 2007. Copyright ICI 1011, 1915, 1918, 1925, 1937, 1951, 1958, 1061, 1963, 1966, 1970, 1976, 1987, 1997 end 2007 by The AmeriClln 
lnstuuto ol Art:hltocts. All rights roscrved. WARNING: Tl11s AIA., Documont Ill prater.tad by U.S. Copyright Law and lnl(lm ationnl Troat lon. U11outhorlzn<I 26 
r<ipro<lut:Uon or dit.trilluUvn nf thls AJA~ Dacumont , or ony pul'llon or It, m3y ro~ult ill S1>VOfll ci\111 and t:rlrnlnal p,molt!M , nnd wlll bo pronocutac\ to 
the maximum oxtimt posalble under the law. This document was produced by AIA software at 15:13:02 on 07/19/2017 under Ordar No.7986168957 _ 1 which 
expires on 08/01/2017, and Is notfor resale. 
User Notes: (1383218234) 



lnit. 

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner 
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for 
Rayment all \\,'.ork for which Certificates for Payment have been previously issued and payments received from the 
Owner shall, to the best of the Contractor's knowledge, information and belief, be free and clear of liens, claims, 
.security interests or encumbrances in favor of the Contractor, Subcontractors, material suppliers, or other persons or 
entities making a claim by reason of having provided labor, materials and equipment relating to the Work. 

§ ,9,4 CERTIFICATES FOR PAYMENT 
§ '9,4.1 The Architect will, within seven days after receipt of the Contractor's Application for Payment, either issue 
to·the Owner.a'Certificate'for Payment, with a copy to the Contractor, for such amoW1t as the Architect determines 
is·properly due,,or notify the Contractor and Owner in writing ofthe Architect's reasons for withholding 
certification in whole,or in part as provided in Section 9.5.1. 

§ 9:4.2 Thdssuanceofa Certificate for Payment will constitute a representation by the Architect to the Owner, 
based on•-rlte Architect's evaluation of the Work and the data comprising the Application for Payment, that, to the 
best of'the Architect~s knowledge, information and belief, the Work has progressed to the point indicated and that 
the quality -0f the Work.is in -accordance with the Contract Documents. The foregoing representations are subject to 
an/evaluatiorrnf:Ch e· Workfor,conformance with the Contract Documents upon Substantial Completion, to results of 
subsequent tests and.imipections, to correction of minor deviations from the Contract Documents prior to completion 
.attd-.to:Specifu: qualifieations expressed by the Architect. The issuance of a Certificate for Payment will furt11er 
constitute1a.r,epreseritati_Qn that,the Contractor is entitled to payment in 1he amount ce1tified. However, the issuance 
ol:,a,Certificate fur Payment ,will not be a representation that the Architect has (1) made exhaustive or continuous 
• on-site'inspections,to checkthe quality or quantity of the Work, (2) reviewed construction means, methods, 
techniques, .sequen'1es or procedures, (3) reviewed copies of requisitions received from Subcontractors and material 
suppfiers and otht;r .datai:equested by the Owner to substantiate the Contractor's light to payment, or ( 4) made 
exaininationto ascertain how or for what pm-pose the Contractor has used money previously paid on account of the 
Contract Sum. . ... 

·§ 9.5 DECISIQNS TO WITHHOLD CERTIFICATION 
§ •9;5:1 the Architect may-withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary 
to ·protect the Owner. if in the Architect's opinion the representations to the Owner required by Section 9.4.2 cannot 
be made. If.die Architect Is unable:to ·certify payment in the amount of the Application, the Architect will notify the 
Contrnctor,and Owner as provided ·in Section 9.4.1. If the Contractor and Architect cannot agree on a revised 
amount,'the,:Architect will prornptly'issue a Certificate for Payment for the amount for which the Architect is able to 
make suchrepi·esentations to the Owner. The Architect may also withhold a Certificate for Payment or, because of 
subsequently discovered eviden~rmay nul1ify the whole or a part ofa Certi:ficate for Payment previously issued, to 
sucb,exte.nt as n:my be necessacy in. tlie Architect's opinion to protect the Owner from loss for which the Contractor 
is respoosi61e .including loss resultiog·from acts and omissions do.scribed in Section 3.3.2, because of 

.1 defective Work ooi remedied; 

.2 third;paity cliims filed or reasonable evidence indicating probable filing of such claims unless 
secur1cy,ac·ceptab1e to the Owner is provided by the Contractor; 

.3 failure:ofthe:Contractor to make payments properly to Subcontractors or for labor, materials or 
equipment; 

,4 · reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; 
.5 damage to the Owner or a separate contractor; 
.6 rea,somible evidence that the Work will not be completed within the Contract Time, and that the 

unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay; 
or 

.7 .,repeated failure to carry out the Work in accordance with the Contract Documents. 

"§ .9'.·s:2 Whell'the.above reasons for withholding certification are removed, certification will be made for amounts 
previously-withheld. 

§ 9.5.3 lfthe Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option, 
issue joint checks to the Contractor and to any Subcontractor or material or equipment suppliers to whom the 
Contractor railed to make payment for Work properly performed or material or equipment suitably delivered. If the 
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Owner makes payments by joint check, the Owner shall notify the Architect and the Architect will reflect such 
payment on the next Certificate for Payment. 

§ 9;&:PROGRESS PAYMENTS 
§ ,1li6;1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and 
within .the time provided in the Contract Documents, and shall so notify the Architect. 

§ '9:6:2 The Contractor shall pay each Subcontractor no later than seven days after receipt of payment :from the 
Owner the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to 
the:Contract6i' on account.of the Subcontractor's portion ofthe Work. The Contractor shall, by appropriate 
agreement with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar 
manner. 

:§ 916.3 The .Architect will, on request, furnish ton Subcontractor, if practicable, information regarding percentages 
of-completion or amotu~ts a_P.plied for by the Contractor and action taken thereon by the Architect and Owner on 
account Ci:fportions.of"the Work done by such Subcontractor. 

§ 9.6.4 Thc:0\\11cr·hes the right to request written evidenoe from the Contra.ctor that the Contractor bas properly 
:paid'Subcontractors and rnat,erial and equipment suppliers amounts paid by tl1e Owner to the Contractor for 
subcontracted Work. ·Ifthe Contractor fails to fumish such evidence within seven days, the Owner shnll have the 
11ght10,c<?ntact·Subcontractors to ascertain whether they have been properly paid. Neither the Owner nor Architect 
sbnll •have an obligation to pay or to see to the payment of money to n Subcontractor, except as may otherwise be 
required by law, 

§ • 9.6:5 Contractor payinen~s to material and equipment suppliers shall be treated in a manner similar to that 
provided 'in Sections 9.6:2, 9.6.3 and 9.6.4. 

§ 9i6:6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the 
(?wner sha:11:not constitute acceptance of Work not in accordance with the Contract Documents. 

• § :·9;6.7 Uriless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum, 
payments received by·the Contractor for .Work properly performed by Subcontractors and suppliers shall be held by 
the Contractor fur those Subcontractoraor suppliers w110 performed Work or furnished materials, or both, under 
contract wHh.the Contractor for whiol1 :payment was made by the Owner. Nothing contained herein shall require 
money. to be~placed-in 'a separate account and not commingled with money of the Contractor, shall create any 
.fiduciary liability or-tort liability on the part of the Contractor for breach of trust or shall entitle any person or entity 
to~n-award ofpunitive damages_.against the Contractor for breach of the requirements of this provision. 

§ '9.7 FAit.URE OF PAYMENT 
If the Architect does riot issue a Certificate for Payment, through no fault of the Contractor, within seven days after 

• recejpt,ofthe Contractof!s npplication for Payment, or if the Owner does not pay the Contractor within seven days 
after the date~tabli sbe_(i:jn,th.e-,Contracl DocumeDtS the amount certified by the hfChil:eOt er a,wrdca 8!,1 BiflEling 
di~pt1te--t'e6eltitt6tr,-Arcnitect,:then the Contractor may, upon seven additional days' written notice to the Owner and 
Archilec stQP'th~ Work 'untll payment of the amount owing bas been received. The Contra.cl Time sooll--may be 
extended'11ppropriately and the Contract Sum shaH-may be increased by the amount of the Contractor's reasonable 
costs of shut-down, delay and start-up, plus interest as provided for in the Contract Documents. 

§ 9.8 SUBSTANTIAL COMPLETION 
;.§ .9.8.tSubstantial Completion is the stage in the progress of the Work when the Work or designated portion thereof 
is sufficiently.complete in accordance with the Contract Docwnents so that the Owner can occupy or utilize the 
Work for its intended use. 

] ~9.8.2 When,the,Contractor considers that the Work, or a portion thereof which the Owner agrees to accept 
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of 
items to be completed or corrected prior to final payment. Feilm·e to include an item on such list does not alter the 
responsibility of the Contractor to complete all Work in accordance with the Contract Documents. 
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§ 9.8.3 Upon receipt of the Contractor's list, the Architect will make an inspection to determine whether the Work or 
designated portion thereof is substantially complete. If the Architect's inspection discloses any item, whether or not 
.inch1ded on the Contractor's list, which is not sufficiently complete in accordance with the Contract Documents so 
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contrnctor 
shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification 
l:>y the Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to 
determine Substantial Completion. 

§ 9.8.4 When the Work or designated portion thereofis substantially complete, the Architect will prepare a 
Certificate of Substantial Completion that shall establish the date of Substantial Completion, shall establish 
responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and 
insurance, and shall fix: the time within which the Contractor shall finish all items on the list accompanying the 
Certificate, Warranties required by the Contract Documents shall commence on the date of Substantial Completion 
of the Work or designated-portion thereof unless otherwise provided in the Certificate of Substantial Completion. 

§ '9:8.5 ThesCertificate of Substantial Completion shall be submitted to the Owner and Contractor for their written 
acceptance of responsibilities assigned to them in such Certificate. Upon such acceptance and consent of SUl'ety, if 
any, the Owner shall make payment of retain age applying to such Wei'k-ei'-6esigftateEI pertioo t,hereef. Sueh paymeel 
sltall'be tidjust:ea,:fei:-Wefk-lhat is B1eomplete or flet ifl..aeeordenee witB-1h&-req_uiremerH,s ef the Gentmet-t}0GHfflefNST 
Work. 

§ 9.9 PARTIAL OCCUPANCY OR USE 
§ ,9;9.1 The-Owner may occupy or use any completed or pa1tially completed portion of the Work at any stage when 
such portion is designated·t,y separate agreement with the Contractor, provided such occupancy or use is consented 
to by the UJStRer,,as re·quired under Section 11.3.1.5 and authorized by public authorities havingjurisdiction over the 
ProjeoL ~uch_ paitia1 occitpane:y or use may commence whether or not the portion is substantially complete, provided 
the Owner;and-'Contllactor have accepted in writing the responsibilities assigned to each ofthem for payments, 

. retainage,df any, secl'lrity,-maintenance, heat, uti.lities, damage to U1e Work and insurance, and have agreed in 
writing.conceming1he·period for correction of1be Work and commencement of warranties required by the Contract 
Bocum~ts. When :the Contractor considers a portion substantially complete, the Contractor shaU prepare and 
submit,alist to.the Ar,chitect,as provided under Section 9.8.2. Consent of the Contractor to pa.itial occupaocy or use 
shall:n0tbe unreasonably withheld. TI1e stage oftl1e progress of the Work shall be determined by written agreement 
between the Owner.a.nd'Contractoror, if no agreement is reached, by decision of the Ar-0hiteot. 

§ 9.9:'2 lmmed.iately-prior to such partial occupancy or use, the Owner, Conn-actor and AJ'chitect shall jointly inspect 
the at.ea to be occupied or portion of the Work to be used in order to determine and record the condition of the 
Wotk. 

§ 9.9.3.Unless-othcrwisc agrced11pon, partial occupancy or use of a portion or portio11s oftbe Work shall not 
constituie acceptance of Work not complying with the requirements of the Contract Documents. 

§ 9.10 FINAL :COMPLETION AND. FINAL PAYMENT 
§ 9.10.1 Upon receipt,oftheContractor's written notice that the Work is ready for final inspection and acceptance 
and upon r.eceipt of a final Application for Payment, the Architect will promptly make such inspection and, when the 
Architect finds the W<>rk acceptable under the Contract Documents and the Contract fully performed, the Architect 
will promptly issue a:final Certificate for Payment stating that to the best of the Architect's knowledge, information 
arid belief, and onithe basis of the Architect's on-site visits and inspections, the Work has been completed in 
accordance with terms and conditions of the Contract Documents and that the entire balance found to be due the 
Contractor and noted in the final Certificate is due and payable. TI1e Architect's final Certificate for Payment will 
c.onstitute'a further representation that conditions listed in Section 9.10.2 as precedent to the Contractor's being 
entitled tcdimil·payment have been fulfiJled. 

§ 9;~0:2 Neither-final payment nor any remaining retained percentage shall become due until the Contractor submits 
to the .Architect (i) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected 
with the Work for which the Owner or the Owner's property might be responsible or encumbered (less amounts 
withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the 
Contract Documents to remain in force after final payment is currently in effect and will not be canceled or allowed 
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to expire until at least 30 days' prior written notice has been given to the Owner, (3) a written statement that the 
Contractor knows of no substantial reason that the insurance will not be renewable to cover the period required by 
the Contract Documents, ( 4) consent of surety, if any, to final paymeRt and (5), ifFeEJ1:1ired by the Gwaor, othet' data 
es111~ isbieg 1311ymeAt or seasfaeHOfl ef oblig111iotts, sueh es reeeif}ts, r-el e05es 11:11a wai·rers of lieHS, ehl:ims, seeW"ity 
i-tHeresls er eHOl:llflbraflees llfisiHg ot1l of the Ceffiftl~e e1!:¼enhea io s1:1eh fem1 as m.oy be desig,iMed b:,· the 
Ow11er. lfa Subee~-elease-er-wai'ller requi:recl ey the Ow!let=, the GoHtraeter may furnish a 
bef!e satismetory te tl'te O1,'!'l'ler te iflderenify the Ovffler against s1:1eh 1iOH.1fs1:1eh lien rCA:1eiRs l:lnsatisfie(j..a4\a: 
f!O:)UleBP.l ere fflode, the Goet:f8eter shall Fefund to the 0¥1Aer all meney that tlte Ow11er tt1a:;· be eontpe:lleel to flll:Y iA 
disoftfJfging s1:1eb lien,_itteluaieg all eesa, &Bd ,easoReblo ~Offleys' fees.payment. (S). contractors Affidavit of 
Release of Liens. (6) separate Releases or Waivers of Liens.from Subcontractors and material and equipment 
suppliers <7hvritten warranty on Contractor's letterhead covering materials and labor for one year. nnd (8) the 
·advertisement of completion. The Contractor shall provide proof of publicalion of Advertisement of completion in 
a'locaJ newspaper for.ifour (4) consecutive weeks, as required in Title 39. Section 39-J.1, Subsection ffi. of the Code 
of Alabama. "The final 2.5% retained will not be paid until proof of publication is submitted and all written claims 
paid in foll. This advertisement shall nol begin until )he City of Mobile has accepted the Project. 

§ 9.10.3-If, afted,ul:!stantial Completion oflhe Work, ·fina l completion thereof is materially delayed through 110 fault 
of the·Contfael:ef or 'b) jssultftee of Clumge Ot·ders 0ffeetiag fiaal eOf'ftplet:ioa Contractor, and the Architect so 
confirms, the·@wn.er shall; upon application by the Contractor and certification by the Architect, and without 
terminating the·Contraot, make payment of the balance due for that portion of the Work fully completed and 
accepted. Ifthe:.remaming.balarice for Work not fully completed or coJTected is less than retainage stipulated in the 
:Contmct))oouinents,-ano ifbonds have been furnished, the written consent ofsw·ety to payment of the balance due 
for thatportion of:the:Workfully completed and accepted shall be submitted by d1e Contractor lo the Architect prior 
to .certification of.such payment. Such payment shall be made under terms and conditions governing final payment, 
except that it ,shall not constitute a waiver of claims. 

§ 9:10;4 The making offinal:ptj,ment shall constitute a waiver of Claims by the Owner except those arising from 
.1 lieas,Claims, security interests or encumbrances arising out of the Contract and unsettled; 
.. 2 failureofthe Work to comply with the requirements of the Contract Documents; or 
.3 • -.te!'fTI_ ofspecial warranties required by the Contract Documents. 

§ 9:10.5 Acceptance of:final payment by-the Contractor, a Subcontractor or material supplier shall constitute a 
waiver of claims by'that payee exeepMhosc previously made in writing and identified by that payee as unsettled at 
the time offinitl Application foi":Payment. 

A"RTICLE 10 • PRO.TECTIQN OF PERSONS AND PROPERTY 
§ 10:1'SAF.:ETY PRECAUTIONS AND PROGRAMS 
The Contractor shull be rel!ponsiqle for-initi11ting, maintaining and supervising all safety precautions and programs 
in,,connectior:i .wjth the_;perfor.ll1ance ofthe Contract 

§ 10.2 SAFETY OF PERSONS AND PROPERTY 
§ 10.i.1 TheContractor.,shnll comply with nil Federal, State and Local law regarding safety including the 
reqllirements oftbe Ocol1patiooal Safety and Health Act of 1970, Pub1ic Law #91 ~596, latest revision. Contractor 
shall take all other.reasoiutble precautions for safety of, and shall provide reasonable protection to prevent damage, 
injury 01' loss to 

.1 employees on the Work and other persons who may be affected thereby; 

.2 the Work and materials and equipment to be incorporated therein, whether in storage mi or off the 
site, under care, custody or control of the Contractor or the Contractor's Subcontractors or 
Sub-subcontractors; and 

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, 
roadways, structures and utilities not designated for removal, relocation or replacement in the course 
,of construction . 

. 4 rr11e Contractor shaJI be responsible for damage done to buried cables and other utilities bv its 
equipment and shall contact the appropriate offices prior to construction for infonnation depth, etc .• 
of utilities in the area. 
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§ 10.2.2 TI1e Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities bearing on safety of persons or property or their 
protection from damage, injury or loss. 

:§ 10.2;3 The Contractor shall erect and maintain, as required by existing conditions and performance of the Contract, 
reasonable safeguards for safety and protection, including posting danger signs and other warnings against hazards, 
·promulgating safety regulations and notifying owners and uset's of adjacent sites and utilities. 

§ 10.2.4 When use or storage of explosives or other haZArdous materials or equipment or Ullusual methods are 
necessary fotexecution of the Work, the Contractor shall exercise utmost care and carry on such activities under 
supervision of properly qualified personnel. 

§ 10.2.5 Th\;' Contractor shall promptly remedy damage and less (etker-4hllfl Elamage er le95 iflst1reEI uaEler preperty 
·i&Sll:FEUle~·,eEjllH'88~t1meats) :!..Qru..to property refen-ed to in Sections 10.2.1.2 and 10.2.1.3 caused 
m,whole or in part by- the Contractor, a Subcontractor, a Sub-subcontmctm·, or anyone directly or indirectly 
employed by any ofthem,:orby anyone for whose acts they may be liable and for which the Cootractor is 
responsible undei' iSections I:0:2.1.2 and 10.2.1.3, except damage or loss attributable to acts or omissions of the 
Owner or,Archit~t or anyone directly 01· indirectly employed by either of them, or by anyone for whose acts either 
ofthem·may be"liable, -and-n.ot ·attributable to the fault or negligence of the Contractor. The foregoing obligations of 
the·Coritractor are in,additicinto the Contractor's obligations under Section 3.18. 

§ ·10;2;6 The Contractor .shall designate a responsible member of the Contractor's organization at the site whose duty 
shallbeJhe_preveo~iOll of.accidents. This person shall be the Contractor's superintendent unless otherwise 
designated.; by the Contractor in writing to the Owner and Architect. 

§ 10,2:7 The Contr'<lcter shall not permit any part of the construction or site to be loaded so as to cause damage ·or 
-·create·an unsafe condition. · 

§ 10.2.8 INJURY .OR DAMAGE TO PERSON OR PROPERTY 
~feither party suffers-injury or damage to person or property because of an act or omission of the other paity, or of 
others.for•whose nets suebparty is legally rcsponsibl.c, written notice of such injury or damage, whethe.r or not 
insurc;d., shall be giv~n to.the other party with.in a reasonable lime no~exceeding 21 days after discovery. The notice 
shal l provide sufi?oicnt actail to enable the other party to investigate the matter. 

§ 10.3·HAZARDOUS1MATERJAl!S 
'§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents 
regarding:bazardous materials. Jf'lhe;.Contractor encounters a hazardous material or substance not addressed in the 
Contract Documents and ifreasonable precautions will be inadequate to prevent foreseeable bodily injury or death 
fo persons resulting:fr0m a maoodal or substance, including but not limited to asbestos or polychlorinated biphenyl 
.(FG.EO, encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, immediately 
stop Work in the affectei:1 area and report the condition to the Owner and Architect in writing. 

§ 1:0;3.2 Upon receipt of the Contractor's written notice, the Owner shall obtain the services of a licensed laboratory 
to verify the presence or absence of the material or substance reported by the Contractor and, in the event such 
material or substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the 
Contract D:Ocwn~rits, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications 
of-persons or entities who are to perfo1m tests verifying the presence or absence of such material or substance or 
who are to perform the task of removal or safe containment of such material or substance. Toe Contractor and the 
Architectwill-,promptly reply to the Owner in writing stating whether or not either has reasonable objection to the 
persons or entitfos proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity 
proposel:l"by the-Owner, the Owner shall propose another to whom the Conlrac1or and the Architect have no 

:-reasonable ·objection. When the material or substance has been rendered harmless, Work in the affected area shall 
resume upon· written agreement of the Owner nod Contractor. By Change Order, lhe Contract Time shall be 
extended appropriately and the Contract Sum shall be increased in the amount of the Contractor's reasonable 
additional costs of shut-down, delay and 9111:rt u~.slart-up. except to the extenl thRt Rny such delay is attributable to 
the Contractor's objection to the persons or entities whom Owner sha.11 have furnished to perfonn the task of 
removal of safe containment of such material or substance. 
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§ 10.3.3 +e-tlte fullest eitten~ · · , le-hal'ffl:less the Gontrftetei·, 
S~eeDa:e~ers, ,r\creaiteet; A,::el:titeet's e0ftst:1lb111l:s end ege11t!l ltftd eHtpleyees efllfly eftheF11 ii·eftl eRd llgll:iesf: 
:eltttJft!!;-fHHHBges, los91:llHlf!~BS;-fftaltteiJtg-b-11!-oot limited te etter11eys' fees, erisiag oot efo.r resulthig weHi 
~l'fflenee eHlie Werk in the effected ftl'ee if iii feet the ma.terinl or subs!fmee preoen~k efeedi:ly iajtil'}' Bl' 

eeath-.as:deserihed ill Seett~d-has-nor beau reAder-etl-lwtR-l~reviEl.ee-that-sueh eleim, dftllloge, less or 
exi,eFtse is etlfieulilele ta aodily i-ajury, siel01ess, disease er death, er to iajt:lfy-4&8P desl:n~etioe oftffflgiel~~ 

0 ~811-ihe-Wel'IE-itse~ept le 1Jie 01rteat-that-sueh damage, less or ellpenso is d1:1e te the felilt er t1egjigeaee 
.e:f.the pMt)" seeking ia6emR:iey. 

§ ·10.3.4 TheOwner shall not be responsibletmder 11:lis Seet:ioe 10.3 fer-t:mttefia.ls'{:jF sues~eaees the Ceelrsoter b1,j11gs 
1e the site llftless sueh materials er sMbst8flees Bfe req1:1i1ed by the-GenffaeWee111nents. The OWfler shll:II he 
TespOMible·fai· ffleteri~Js 0f Sl:le9tflft009 req1:1ii:ed by the Cortlrnet Doet1ffl6fll!!, OlfOOpt to the ~tent of ihe Gofit:feelor's 
~ult er negligeriee:.H11he ase.ane be!ldlitig-ef-eooh nrnterials or suest1mces.for materials or substances brought to the 
site;by the Contract.or regardless of whether such materials or substances were required by the Contract Documents. 

~§ ·f0.3;5The Contractor sh!tll indemnify the Owner for the cost and expense the Owner incurs (1) for remediation of 
a·material or substance the Contractor brings to the site and negligently handles, or (2) where the Contractor fails to 
perform its obHgations :under:Section 10.3.1, except to the extent that the cost and expense are due to the Owner's 
fal:llt or negligence. 

§ 10:3;6 If, withoutril:)gljgence or wantonness on the pru1 of the Contractor, the Contractor is held liable by a 
go:vernntent agency for the cost of remediation of a hazardous material or substance solely by reason of performing 
Work as requir~ l)y the Contract Documents, the Owner shall inde~may reimburse the Contractor for all 
reasonable cost and expense thereby incurred. 

,§ 10A'EMERGENCIES 
Jn,an.emergency affecting safuty of persons or property, the Contractor shall act, at the Contractor's discretion, to 
preveaMhreatened damage,:injury or loss. Additional compensation or extension of time claimed by the Contractor 
on account ofan emergency ~lwll-mny be determined only as provided in Article 15 and Article 7. 

Jl:RTIClE 11 INSURANCE AND BONDS 
§ ·11;1 CONTRACTOR!$ LIABILITY INSURANCE 
§ 11.1A The Contractor shall purchase :from and maintain in a company or companies lawfully authorized to do 
business'-:in:thejurisdiction in which the Project is located such insurance as will protect the Contractor from claims 
set forth below vvhich,mayarise out ofor result from the Contractor's operations and completed operations under 
the·Coriti'act aria for which the'Coatractor may be legally liable, whether such operations be by the Contractor or by 
a Subcentraotor or by anyone. :directly or indirectly employed by any of them, or by anyone for whose acts any of 
tliem m~y be:liable: 

-.1 Claims under workers' compensation, disability benefit and other similar employee benefit acts that 
.are applio~ble:to the Work to be performed; 

.2 .Claims.for 'damages because of bodily injury, occupational sickness or disease, or death ofthe 
Contractor's.employees; 

, ;3 · Claims foi· damages because of bodily injury, siclmess or disease, or death of any person other than 
the Contractor's employees; 

.4 .Claims for damages insured by usual personal injury liability coverage; 

.5 Claims-for damages, e.i1Bf thse to tke Wefk ilsel~because of injury to or destruction of tangible 
property, including loss ofuse resulting therefrom; 

.• 6 Claims for damages because of bodily injury, death of a person or property damage arising out of 
:ownership, maintenance or use of a motor vehicle; 

.,7 :Claims for bodily injury or property damage arising out of completed operations; and 
_,8 Claims involving contractual liability insurance applicable to the Contractor's obligations under 

S~ction 3.18. 

The Contractor shall take out and maintain durtng the life of the Contract no less than the following amounts of insurance wllh the 
o,,.mer named as an addiljooal insured. Contractor shall submit a Certificate of Insurance and a supplemental Attachment for 
Certificate of Insurance 25-2 (7190), AIA Documenl G715, Insurance companies listed as the "Companies Affording Coverage" 
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shall be authorized by the Secretary of the state of Alabama. Insurance produced out of the State of Alabama must be signed 
. or counter sjgned by a Resjdent Agent of Alabama, wlth the Resident Agent's name, address and telephone number typed or 
•. ·llrtnted on'.ti)e face of the Certificate of 1nwrance. l ,- •• , • .. ,, 
i · .; · • • • :. ~:1 Workmen's Compensation and Employe~s Liability Insurance;· statuto[\l:Bmount and coverage as regulred 
.• .,.by law ot place in which the Work is performed . 

., 
; ' • - •• J .2 Employee's Liability Insurance shall be oroyjded for limits of ljabmty not less than: 

; · ' ~ i ... = 

• 

., 8. • BoQllY lah.!IY by Accident ~1,00Q,QQDeacb accident ., : 

: ') 6, .:.; al2dilY lolury by O!S!UI~ i1,00Q,QOO each emp!gyee 

: i; .. · ,$ .. . ;:: ]J~iQontractor shall provide Broad Fonn /commonly termed Comprehensive} General Llablllty Insurance 
· :necludlnotmremises-produ¢t'@mpteted operations) for Omits of llablHty not less than: 
• I· , ; .. ,J - , • 

·'· ·;: -:L¢;: •·· -' .Boill!ylrilycy· · $1.000,QOOeachperson 
, .. • • ·1 • 1 ~t , >·, $1,00Q,QOO each occu[ence 

: • ~B'. 'ProperwDamage $1,000,000 each occurreace; or 
.-, i:c, , i ;Bodl1~101\1rt& _ 

., r + ,·· PropeltyfDamage s 1,000,000 combined single Hmlt 
· .: '- .• : ' •.-~ • • . .iltl n-1 •► ~j ;. 

r·: ·. · ·· · .... ~,:~ -~:: ! Y~:h:c?~!r~h,ensjye po11cy shall include the folldwjng: 
: •. :' I ~:1" .... ,.:. j •• ·.,;,, ,," ,. 

~ i, · :·, .. · . : i ·'A. . . •·!1£\1[,'Uabjltty of !he Contractor, forthe Contractor's pjrect Operaiions. 
-~ ' - ,. I -a::... ' . ~ubcontractor's Operations . 
.i.. .,... ' ·• • ,.0. ~ ' .-.C-on1pleted Operations Cover, the@by meaning any loss which shall occur after the contract 

· . ' ::;-;_- ·· ,, '- ~ .,. ::. ~has•been completed. but which can be traced back to the Contract. 
• 

1 i • ,.. -~r' D: .: ' '. ~'Contractual Liability, meaning thereby; any risk assumed by the Cgntractor under Hold 
;• - -:-I!'! ·_ -, t • • . .. , • · ·.-1Harmless Agreements or any other assumpljon of HablHty, but spaolflcally ttems 

; I J, -... : :r · '. ~-. __ ., 1¢,1.1.8,3G here lo below 

~-_ • • 1,.-

,_.,_,' ... 

,_. ,,.., _,__ __ •;~ ·: =.E=. _ __ , ·_· ·'B=r~oa=d~F~o=rm-,P~.ro~oe----rtv ... · =da=m-a.._.g .... e ... c .... ov_era......,ae_,-inci_ud_jn_g-c=om ........ p=let~e-d =O,._pe=ra=u=on~s . 
.e F. -· 'Persop~!-hjjol¥." liabilltv, with employee's exclusions removed. 

· • · ··• ~ 'G :' · · Jhe.Conlr,ac:tQr.shaU indemnify and save harmless the OWner against all loss, cost, or 

- ·, 
. , ~ ~T!' . 

· . ·, -· : • " , · •· ... ,.. df1Tla'ge'i!,'01i"eccount of injuries to persons or property occurring la the performance of 
- · -~ · tli:e Contract, ·lndudtng all reasonable attomey's fees incurred b,v the Owner, on account 

, ·.··.: · thempl; ·: -
- ,1 

.... ... H .... _ ....,..,.:1;.,.xo""""lo.,..sT,..,on""'E[d.,.
1 

·= :'&=lla,..p.,,.se,._H:.:.aza==rd: 
::. ~:: ~- ·--.---,--,--....,..--··~ ___ ·...,· -,,...,1h ... ¢1 ... u ..... de.._d ___ or....__--=lll=N .... o .... l Ap..., .... p....,Uca=b=le ... , 

.. .... , .. ' I. ·. Underground Hazard: 
. ,. '. :· ·": ... Included or ml Not Apn)jcable. 

t .. l • - - --,-
1 .;fO~-- ... 

.··_· 5. ThiGonfiactor-;snan cany for hlmself and shall require that all Subcontractors and all Owners of 
'· ·: ;Aufomobiles·0r:tm renteclpdJh'ed on the contract ca1TV until the contract is completed. Comprehensive 
·, !- ,1;,\1;J\omoblff.Oaomt.S5coyerage for BodUv Injury aad property Damage In amounts not fess than the minimum 
. r· : li!mounts as,1ndicatEid. • Jme Contractor and Subcontractor shall also carry for themselves insurance for all non-owned 
. · •anolhjred automotjlle."Bbihe Hmjts of ljabillty as indicated below: 

. '•. .. --~ '!•:. :. •L' ·: • - •• ·A, 
, ,! . :[ ,;J,· · - •·· .' I" '--!."j."• 

Bod!ly lniury $1,000.000 each person 
s1,ooo,ooo;each Pr&Ycreare 

-~:~ • 
0 

.• - ~.:_: '. .. , ~ --~;( ':B, Property danage 
· ~ .. t ~-· ---~·_.: _____ i ...... i. __ .. =c•;..,__Bod=...,11y ... 1n .... lu ... D'. ..... & 

$1.0og,ooo each occurrence: or, 

lnlt. 

Property dmnage s1,ooo,ogo combined sjnale limit 

6. Excess Uabifity: $bO,OOQ limit 
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7. BlJUder's Risk Coverage. The Contractor shall carry for the Owner. himself. and all 
SUbcontractors a BuUder's Risk Polley to cover the full amount of the Contract during construction, fabncatjons or 
erection of any eguipment. 

8. A surety authorized to do business in !he state of Alabama shall furnish the required insurance. 

9. The ACCORD ii~ Certificate must be signed or countersigned by a Licensed Resident Agent of the 
. State of Alabro,a and the agent's name. address and telephone number must appear on the face of the certificate. 

10. The 13uret,v must have a minimum raljng of A/Class VI as reported in the latest issue of Best's Key 
Rating Guide 'Property-Casualty. published by Alfred M. best Company. Inc .• if the bid price exceeds $50,000.00 

.§ 11.1.2 The insurance required by Section 11.1.1 sliall be written for not l~s than limits oflfability specified in the 
-ContmctDocuinents,or required by law, whichever coverage is greater. Coverages, whetl1er written on an 
occ.urrence cir. claims-made basis, shall be maintained without interruption from the date of commencement of the 
Work until the date of final _pa,yrnent and termination of any coverage required to be maintained after final payment, 
and, witluespect to:the Contractor's completed operations coverage, until the expiration of the period for correction 
rifWoi'kor:for such other:period for maintenance ofcompleted operations coverage as specified in the Contract 
Documents. 

§ 11.1.3 Certificates of insurance acceptable to the Owner shall be filed with the Owner piior to commencement of 
the Work and·thereafter .upori, renewal or replacement of each required policy of insurance. 111ese certificates and the 
insurance policies required 'by this Section 11.1 shall contain a provision that coverages afforded under the policies 
will not be canceled or,aJlowedto expire until at least 30 days' prior written notice has been given to the OV\lller. An 
additional certiticate-evHfoncing continuation ofliability coverage, including coverage for completed operations;. 
shatrbe submitted with the final Application for Payment as required by Section 9.10.2 and thereafter upon renewal 
or tepiacement of such coverage until the expiration of the time required by Section 11.1.2. Information conceming 
l'eduction of coverage on ·account of revised limits or claims paid under the General Aggregate, or both, shall be 
furnished by the Contractor with reasonable promptness. 

:§ Jtt4 The Co~tractor she:11 cause the commercial liability coverage required by the Contract Docwnents to 
include;.(}) the.Owner,the ATchitect.and the Architect's ·oonswtant9 Consultants as additional insureds for claims 
caused in whole or in part'by the Contractor's negligent acts or omissions during the Contractor's operations; and 
{2) the Owner as an additional fasured fur claims caused in whole or in part by the Contractor's negligent acts or 
·omissions during the Contractor's .completed operations. 

§ ,11,2 OWNER'S LIABILITY .INSURANCE 
TheOwner-shall be responsible for:purchasing and maintaining the Owner's usual liability insurance. 

§ '11.3 PROPERTY INSURANCE 
·§ ,1:1 .3.1 lhll.~ otherwise JlFO't'ieed, ihe 9wfteP-Thc Contractor shall purchase and maintain, in a company or 
companies lawfully authorized to do business in the jurisdiction in which the Project is located, property insurance 
written on a builder's i'isk'Jrulsrisk" or equivalent policy fonn in the amount of the initial Contract Sum, plus value 
of subseqaent Contract Modifications and cost of materials supplied or installed by others, comprising total value for 
.the entire Project atil1e site on a replacement cost basis without optional deduetibles. deductibl~ (Sec 11.1 .1 
·supplement Builder's .Risk Coverage). Such property insurance shall be maintained, unless otherwise provided in 
the Contract-Docuf;l!lerits or otherwise agreed in writing by all persons and entities who are beneficiaries of such 
insurance, until final payment has been made as provided in Section 9.10 or until no person or entity other than the 
Owner has an insurable interest in the property required by this Section 11.3 to be covered, whichever is later. 111is 
insurance shall,include interests of the Owner, the Contractor, Subcontractors and Sub-subcontractors in the Projec~. 

,§ 11.3.1.1'Property insurance shall be on an "all-risk" or equivalent policy form and shall include, without limitation, 
insurance againstthe perils of fire (with extended coverage) and physical loss or damage including, without 
duplication of coverage, theft, vandalism, malicious mischief, collapse, earthquake, flood, windstorm, falsework, 
testing and startup, temporary buildings and debris removal including demolition occasioned by enforcement of any 
applicable legal requirements, and shall cover reasonable compensation for Architect's and Contractor's services 
and expenses required as a result of such insured loss . 

AIA Oocumont A201 1 w - 2007. Copyrioht 11:l 1911 , 1915, 1918, 1!)25, 1937, 1951, 195B, 1961, 1963, 1966, 1970. 1976 , 1987. 1997 a nd 2007 by The American 
Institute of /,rchl tects. All rtohta roservod. WARNING: This AIA'" Document Is pro tocl.Gd by U.S. Copyright Law and lntnrn.rtlonal Traatlos. Unauthorlzod 3 
rt1pro(l11eUM 01·dlstrlbutlo11 oflhls. AIA'° 0oc111T1ot1,, or any portion o f'it, may result I11 so11r,ro civil and erlmlnal p~naltiQs, and wlll bo 1lror. 11cul11d to 4 
th& max.lmmn extent posslbla iinder tho law. This document was produced by AIA software at 15:13:02 on 07/19/2017 under Order No.7986166967 1 which 
expires on 08/01/2017, end is not for resale. -
User Notes: (1383216234) 



lnlt. 

§ 11.3.1.2 If the Owner does not intend to purchase such property insurance required by the Contract and with all of 
the coverages in the amount described above, the Owner shall so inform the Contractor in writing prior to 
commencement of the Work. The Contractor may then effect insurance that will protect the interests of the 
Contractor, Subcontractors and Sub-subcontractors in the Work, and by appropriate Change Order the cost thereof 
shall be charged to the Owner. If the Contractor is damaged by the fuilure or neglect of the Owner to purchase or 
maintain insurance as described above, without so notifying the Contractor in writing, then the Owner shall bear all 
reasonable costs properly attributable thereto. 

•·1 § 11.3.1.3 Ifthe property insurance requires deductibles, the GwtterContractor shall pay costs not covered because 
ofsuch deductibles. 

§ 1.1.3.1.4 This;propercy insurance shall cover portions of the Work stored off the site, and also portions of the Work 
in-transit. 

· § 11,3i1,S'Plifti~r use iR eeeefeftllee vliU,, 8cetiefl 9.9 shlll-l-flm-ee1,i.ffleHee liflti I the iOOlffilllee company 
6f-e8fBpon.ies 13rowElift!!:11raper'.y iasW'ftfl:ee-hiwe-eeJ¥.Je.ateEI te 9ueh peFl:iel eecupanO!J· er li!IO by eitee.rsetBeflt eF 
otherwise. The Owo.eumELtho C01tlr1tetef shft!l-tnk~ah}estcps te ebtaiR eoasonk>f.the-ms~ffily-el' 

.. eeA'lj)Miies enEL_s}ui!I, vt.itheul mttluel w,it!efl eoosent, kllce n<Hlotioo with res13eel- le pt1rultl-6eeapao~ or use tlmt 
wouta eause eBr.toe~leHen, lllf!SO er ~ed11etiee of insuM~ee, 

-§ ·.11.3.2 801L~CHINER¥-INSURANCE 
Ute Owt1:er shRll i.,urelmse ftRdmftifltftia -boi:ler BBEI .Bteekteery ms1:1ftlflee fCfjt1ired by the Ceet:Faet Dee1;1men~f-8)' 
Jaw, \\'hich shall :;11.coi'fieelly ee\·er s11eh ins~~·i:eg iflslellatioo 11.nd uJlttl final aeeepteeee ay- the Owaer; 
t~mnee-&kalHnel½lEl~ts efl:he OWHer, Cottlraetor, Seeeee!Taotors and S1:1b Sl:lbeoetraetors in I.he WerlC:; 
e.eEHhe-GwRo1~1tFGmttr-ae~all-he-asmeEl-iDSl!feGS, 

§ 11.3.3 bQSS--OF ~SE INSURANCE 
The· Oweer, el the Owner's eptioo, may f)lH'ehase 8ltd mw11twn sueh iesHr11nee es will in9tlre ~e Ow1=1er llgB,iRst less 
.of e~e efthe OwRe~r~~~ether ha2r.:cls, hewevor-eooseEI. TI~e Owner wei·1es oll 11ig!:Hs efaetiee 
egeiw.lHBe-C~mroetor·fe.r loss .ef_use efthe Owt1er's 13reperty, it1ehuiieg eensoffUOBa&I lesses tlttc te fife or ffiftel' 
he.zanis hBWC'lef OM!Sed. 

§ 11,3.4 lfthe Coofyaeter reEJUe!ltS it1 writing d:tat illSl:I~ ris!es odier than t:hose cleseribeEI herein or etaher 
speeiel ea1:1ses.efless be iaelttEl.ed ifl tile pr0Jlerl'y HlSl:lf&.-.:ee. peliey, U1e Owfler shall, ifpossihle; iflelur::le s1.1eh 
iHsHFanee, ftlld lhe .ees1,i:ke,e0f sllnl~lttirgee to the Co11tfe.etor ~- &t)propriftte.Gboage Order. 

§ 11.3.fi YElut•mg tl-10 Projeet 00Rse•uet:io11. pet·iod lhe Owner i.Rs1:1res prepeffies, ,eakw pOFsenel ex beth, e.t 01' 
eEljaeenH~ lh~ .sit.e by pl'epefey-tf!S1UBBee llfltler -polieies se1311Fole tt0ln tflO!!e insuriflgtliePrejeeti ol'-#-~flftt 
13e)'fflent pre~sur · · · ugl1 a. policy Of polieics ol'Bet'"lliBtl tho9e 
.j~e-Pr-ejeektlJAflg-tl'ltHle1JSIFttotioo period, the Owft8Hlltrukvaive-nll rights it1 eeeordeoeo-with-the-tefms-ef 
Seetien··11.3_746Hlernages eaw.ioo B:Y :fire or ether eeuses ef less eeverei:I hy this SOJllll'ete propoeyia3u£anee. All 
!ff!f'8FOte-peHoics-slmH-,l'ffl'i~tti•ter of suhrogal:i011 by cndof9enteet-or ethe1'\Vise. 

§ 11.3.6 BefeFe ae Clfl90!ltiro to Jess-may-eeettF;4he 0wner she~I file vlith the Gontr-net01'-1Hl0py efeeeh 13oij~ tlmt 
iaelYEles ias1:1FaBee e01.-crageo reeiuifeEI by th:is Seetien 11.3. Eaeh 130Jiey shall eeRtain 111:l generally 11p~ 
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eenditiens, tlefinitioas, e,;;eh:mioas 8:Eltl eadorsee1eots related eo thie Proj~el~ polioy sh1tll eentftin n f)fO'll:ision 
that ihepoliey will net--be-eaneelee---er---mleweEI to eMpire, enel !:hat its limt!:s-wiH-flat be 1·ed1:1ees, 1:1a~il et leas~ 
.prior wt'itte1t ao~iee lie:s beea gi•,iee to the Coetnstor. 

§ 11.3,7 \\'AIIJERS OF SU8R-OGATl0N 
The Owner a11EI Ceeireetor wai¥C all rigltts-aga:ins~)-eneh--ether &As llfl)' of their--sueeefftffleteffl; 
~h s1,1eeontrnoters, ageHts BBS emf!leyees, eaoh-oflhe other, &AEl (2) the A.:ehHeel, A::eki!est's eo11&1,dtoot-B, 98f:111rate 
eeMfQGff)t's eleseri'liea in Artiele 6, ifM~-. Elfte any of.1:hei1• s1:1beOl'IH'f!eters, sub subeeflffftetePs, ogeJ'lt:s oREI emi:,leyees, 

. fer Elamoges eet¥.1ed by •fii·e 01· other eottsei; of less ta the CMfieftt ee•,•Cfer:1 8)' prope!'l:y it1!11::1rftftee ebtoifted JllffSl:l!Hrt te 
tili:S Seetioo _1L3 or--efueF-pfep~1:1mnee epplieeblc to lfle 'NOdf;-e!t6epHUOe tlgh!s as they ho•;e to proeeeEls of 
s1:1el:1: insur0tiee held I>:;· the Owaer as fie11eiery. The O\v11er er GonH"a:otar, os appropnMe, shall re<Juire ef!:lie 
Afehlteet; l:rrehi:l.eet's e~Hfate eone:aeff!FS deseril:lefl iB:A1tiele 6, ifaoy, end tbe subee.t,·ll'o~ors, 
91:1b subeollfreeters, :a_geafs.oeEI: emi:,Jerees ef BBY of !:hem. by OJ:1f3FOJ:lfillle agreemeat9, ·mitten where legoHy rc~ttired 
fer wlielity. ·;similar Y<'8iYe_rs eoeh ill ftwor e€ ethot' pHP~ies enl:llfler&ted hel'ein. n10 pol ieies shall _pre.,,i ele 9t1eh 
~rs efsul:wegftlioa-b~'6fldoP.lOftlent er e~herwicse. A 'Naiver efst1hregol'iee shal:I he effeetiw as ~ea .11ers0a or 
efl!ity eve~at-pffl61H>F entity woe.lei: otherwise htwe t1 Eil'lty-eHREll!l'Bftifie&tion eOftlf'flel:W\I 01' otheF\"1ise, 
did net:pay:l:he insumaee'j3remitim direeMy Of ifldireetly, oml whelher Of aeHhe-r,ersen OF eft1::ity hoEI fl:ll imluroble 
inlerest iA tho pFo,;erty damaged. 

§ ·11i3i8 A loss iasllFOEhmeer the Owner's propo~· iasm:enee shell be eaj1:1sf:ed b~· the o-.wer es fid1:1eiary &Bd a111de 
payoale ~e the Owner :as.fidtieiftl')' fer 1:1:te-iftSW'eds, 115 tileif ieleresls ma:y OpJIE!llf, susjeet to r0eJ11iremeats of-oey 
-f.!;pplteoele .mor~gee elause.and of Section 11.3. J 9. TI1e Centroetor she:11 J'e;' Subeootraeters their j1:1sl shares of 

. -:ms,e_fatl~ .pr-e~e~Heeeived ~ the Coa!raoter,-flna-ey-11ppropri&te agreemeal5; wri-tten-where-lega-1-iy-fflfuiree..fer 
~•aJielity, shall Teq11ire SuheoRNGte,9--te-ffiftke ~aytBOHts to their S~b sttbeoetroetBFB ift simi:lar maener. 

§ 11.3:9 Iheqt1ir-ed iaWl'iti:ng bye party in iftl:erest, the Ow,wras fitlueillfy shaH, upon eeettffeFtee efan .i>lsared leSa; 
~Rtl fer ~rap-,ir pedo£1J10flee of llie O·.vaCFS-duties. The east of requiFeEl boRd~ntRst 
pF.oeeeds reeei..-ed·ns fielueiary.'The Owner shoH-dol:)eeit ma separate 11eeeoolf1roeeeEls so reeei:vee. '"~1ieh tl½e 
Owtl€f sbaU elistribute ie aeeenlenee ·,·,~th s1:1eh agreemeat as fue pBFties in interest may-Fee.olt,oF es eleteffflined-ffl 
aeoord11nee v.'40-, 9ie.rn.e(hee ef binding dispute reselutien seleeted in the-,'\greem~ 
Goatf(l.eler. If~er s11eh:loss.ne other-speeillH!gfetlfHeHt. is lfteele Md unfo11s-the-Gwfler tenniflates4he-Gontrae+foio 
.ee,weAienee, roplaeemC1JtefdtHHogeEI f!F8J"Bfl:, ~tell be perfermed by !he Go1'1trnetenftentetifieatiee efo ChaHge 
·ti'I the· Werldn oeeef£1anee ,•,i!h ,~Liele_ 7. 

§ ·11,3,10.Tho 0'ft'iHlF 't1S.lidueiary shell ht\",·e J:!Owe.r-te-edjwlt-flfld sett:1.e e loss with inst1rers 1:1Ules9 01:1:e of the p~ 
,iH ia~erest sh!ill objeet in ,.,,...iang-wffftie ii¥e eleys After eeeurreAee of loos to tke Owner's eteFeise of this pewer; if 
~de;-t~tltirBllol-1 ee resah·eel in t:be mftftl'ler seleeHl0 by tlte OwBer ftftEI. C0:1~t:rooter as the 

. 11:lelll:ed of el:ftEiieg disp1:1tereseltttioo-m-t er llfl'IC seleetea areitmtian es tbe 
·method .of biffllieg disp1:1w resol11t~~1r,tbe-OwRer es fidYeiary shell make settlement v;ith iesurel'S er, in the ease ofu. 
di~uJe ever ruBtfHl11lion ofi11s1:1re11Ge praeeeds, ifl aeeoFdanee with 11ie direetiens of die O:Fbiti=alef-9: 

§ 11.4 PERFORMANCE ·eoND AND PAYMENT BOND 
§ 1.114.1 The 9wneH~111H·hflYe_t:he right to FCiJ:uire the Ceftlfoeret.· ta-Contractor shall furnish bonds covering faithful 
performance of the Contract and payment of obligations arising thereuaEler as slip1:1baleEI in bidding 1·0EJuirMieHts-ef 
9peei::fi.ee:Hy reql±ireel ill; 1he CeAtmet Doe11~-aeflt&t>H-lhe-~ ef eneettlion oftll&-Geflauee:thereunder. 

'§ 11.4.2 Upon the.request of any person or entity appearing to be a potential beneficiary of bonds covering payment 
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall 
authorize.a copy .to be furnished. 

n .4.3. The Labor and Material Payment Bond and Performance Bond shall oocb be for one hundred percent 
(~.00%) oflhe Contract price if-the Conlraot Price is grealer then $10.000.00 

Cost of the bonds shall be included in the bid. 

2. Bor1ds shall be submitted with the execuled agreement on provided form(s). 
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3. Power of Attomey is required for both bond.,;. 

••.·· ·•'J · ;i4, A Surety authoriz.ed to do business in the State of Alabama shall furnish both bonds. 

. . . . . ,. 

: ..... 
l o 

·. • '5=--. __ .,_A'""S""u=r.:.e!J,.._.l.,_.,icen=s ... ed=-=-to=--=d.,._o-=b-=us,..i.:..:.ne!'l""."'s"""in:..:...c.th.,.e""'S""'ta::t,,.e-=o"'-f.:...:A=la.,.ba:=m=a=rn,.,..u,..s .... t ... ex""ec=ute=-=th=e _,.b..,on..,_,ds= . 

_ . •, •,. 7. The-Surety must have R minimum rating of A/Class VI as reported in the latest issue ofBest's Key 
~- •'Rating Gujde-~onertv•Casualty, published by Alfred M. Best Company, Inc., ff the bid price exceeds $50,000.00. 

,,-; I ., 
. ,: 81, - · TherSw:ezy company shall be required to execute AIA DocumentG-707. "Consent of Surety to 
;Final Po.ym~t•~priorio.Final Payment being made to the Contractor. 

- 1 . ~ 

~. 1. , 1 ,1' - : i . 

. AR,'.1:ICLE :.12 r 1.UNCOVERING.;AND CORRECTION OF WORK 
.. f§:~.~l.1,,U_~t;ipYER!NCf·'.(;)f WO~K 
L ~~:'11'2.~~1 lifiajior.lion:6f'tbe:Work is covered contrary to the Architect's request or to requirements specifically 

'.expr~sscl:liur~.e .Gentract~:V,~cjments, it must, if requested in writing by the Architect, be uncovered for the 
- ·Architecgs exa:mindtion 'andibe replaced at the Contractor's expense without change in the Contract Time . . .. ,:· .. ,, .. ... 

-. _f :~Ei12'Ifia:podiooiof.tQ~ WojJk-has been covered that the Architect has not specifica11y requested to examine prior 
, , tpJits\'being~co,ver~jf ;.th_t( Arcljlte~ may request to see such Work and it shall be uncovered by the Contractor. If such 
. m ork is:maCCQr4iil.nc:e<with,1the,,Contract Documents, costs of uncovering and replacement shall, by appropriate 
: ctG!hange Dtde~t 1:i.~:-at·tb~3WJ.i~. s expense. If such Work is not in accordonce with the Contract Documents, such 

1 • .,costs'ian8 ~ost'ofcorredtion shall be at the Contractor's expense unless the condition was caused by the Owner or 
' • • '--.J:! I . . ,. . · r- - - • ~' 

I · ,a separate.contracti:>fin-wh1ch yentthe Owner shall berespons1blefor payment of such costs. 
' ,. • .-,•- • • • '., • I • 

· ' '§ -1~2,'C'0RREC:JI0N OF. ]W.~~ 
. '§.ii'2i2:1~EF.li>R~ ,OR ,~F-l'J:R' SUBSTANTIAL COMPLETION 

·.~ ti~on~-ct~~ll;Pi:amptly correct Work rejected by the Architect or railing to conform to the requirements of 
. .:thefGontract Documents, .. whethcr discovered before or after Substantial Completion and whether or not fabricated, 

};-.i,lls~~ed-:or oom,pJ_i~ --~i~ of c~~-g such rejected Work, including additional testing and inspections, the c.ost 
,._,ar:uncover,UJg-imtLT~placemeot, andicompimsation for the Architect's services and expenses madenecessary 
:~r~y, ~all -be:a~ the Contra#.;1s•~>pense . 
.:- 7' • . > __ ;~ ._. ~ _ "'j ••.,of:I 1 lk 

. .:1,2ai.i'.Risr(7'su'ssr.ANtlAL COMPLETION 
:- "§"1~l2l2~1 In irooitloo'to tbe.Gontcai#or's obligations Wlder Section 3.5, i~ within one year after the dote of . 

-...~ :•=;~ ;; .. , ;... :.;Substm:itilil:;Gqmpletioo o~~e~flc!DJ#iesignated portion thereof or after the date for commencement of warranties 
,.._ . -:: -., :_ ·~ : : :1 1:estabHilieB~uhiler' Section 9:9 l,1o~lterms of an applicable special warranty required by the Contract Documents, 
;; . ·.-; . .::::..· ;_ :iaq;>~the'Work is found to be not Ul accordance with the requirements of the Contract Documents, the Contractor 

· · 1~~ 'h*l}~mect.it.,pr~,im,it~ ~~~eipt of written notice from the Owner to do so Wtless the Owner has previously 
'~· • · f, i:, given the Cojttra~·~tten~ccq>tance of such condition. The Owner shall give such notice promptly after 

, d~oovery of the coo'liifj~~UJirthe one-year period for correction of Work, if the Owner fails to notify the 
S ,. : · .. · .. , · : :· ·:Cantractar,-a:ilcl5gi,ve the.Contractor an opportunity to make the correction, the Owner waives the rights to require 
L .. :,;_.:=:; "~rrectio1{~~~:¢o_n~ctor and to make a claim for breach of warranty. If the Contractor fai1s to correct 
;:: -: • ··~ • ;: •noncoofoiiruii_g W.:oNc·.within a reasonable time during that period after receipt of notice from the Owner or 
· ·'· ' .. •Architect, the,b .~erimay correct it in accordance with Section 2.4 . ... . .... .. ·. ·,~ 

.. -~ -,1,2.,-~.2:.2-~~,one--year period for correction of Work shall be extended with respect to portions of Work first 
1 _;p_!!d'ormeil£fler.Substantial Completion by the period of time between Substantial Completion and the actual 

- 'ecirqpi~~~•of,that portion of the Work. 
r: ,. I I.' .r -, i""'.'ff: . . , •--~.: i;: f~· 

· · _ _. .. :'.§ '.1i.~;2;~'-r.llie:b~~year period for correction of Work shall not be extended by corrective Work perfonned by the 
Contractor pursuant to this Section 12.2. 

lnlt. 

§ 12.2.3 The Contractor shall remove from the site portions afthe Work that are not in accordance with the 
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner. 
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§ 12.2.4 The Contractor shall bear the cost of corl'ecting destroyed or damaged construction, whether completed or 
·partially completed, of the Owner or separate contractors caused by the Contractor's correction or removal ofWork 
thaHs not in accordance with the requirements of the Contract Documents. 

_§ 12.2~5Nothing contained in this Section 12.2 shall be construed to establish a period oflimitation with respect to 
other-obligations the Contractor has under the Contract Docwnents. Establishment of the one.year period fol' 
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct 
the-Work, and has no relationship to the time within which the obligation to comply with the Contract Documents 
iri~y be sought.to be enforced, nor to the time within which proceedings may be commenced to establish the 
C6ntractor'sliability wi.th Tespect to the Contractor's obligations other than specifically to correct the Work. 

§ 12.3 ACCEPTANCE OF NONCONFORMING WORK 
If the 0wnerprefers·to accept Work that is not in accordance with the requirements of the Contract Documents, the 
Owner may do so-instead ofiequiring its removal and correction, in which case the Contract Sum will be reduced as 
appropriate and equitable. Sl!ch adjustment shall be effected whether or not final payment has been made. 

ARTIC1£ 1'3 1MISCELLANEQUS PROVISIONS 
§ 13:"1 GOVERNING LA~ 
The Contract-shall be governed by the Ja:w of the pleee •.vhere the Projeet is leeatea elleept that, if!lte 13m•ties hll'ie 
{le1eetea" araitfMieR es the Rtef:l.100 ef ei£1wag diSf)tlte 1°eselt1tieH, the Fe8efol-Afai.tfati8ft Aet sh.au geven~ Seeaee 
-14-:4.-
-State of Alabama. . 
§ '13.2 SUCCESSORS AND vASSIGNS 
§ '13:2;:t The Owner and'Cpntractor respectively bind themselves, their partners, successors, assigns and legal. 
representatives to covenants, agreements and obligations contained in fJ1eContract Documents. Bxcepl as provided 
in Seci•iun l~.2:Z ni,ither party.to the Contract shall assign the Contract as a whole without written consent of the 
other.'If either party attempts to make such an assignment without such consent, that party shall nevertheless remain 
legally responsibleJor alLobligations under the Contract. 

'.§ 13.2;~ The Owner may, wiihout consent of the Contractor, assign the Contract to a lender providing construction 
·financing for ,the Prqject, if'thc lender.assumes the Owner's righls and obligations under the Contract Documents. 
The .Contractor shall execute alLconsenis reasonably required to facilitate such assignment 

13.2.3 No assignmenf of the Contract she.II be made without the written permission of Surety providing bonding 
_, and the City of Mobile. 

§ 1UWRITTEN NOTICE -
-Written notice shall be deemed to have been duly served if delivered in person to the individual, to a member of the 
ii.rm or entity, or to an officer ofthe corporation for which it was intended; or if delivered at, or sent by registered or 
certified mail or by courier service providing proof of delivery to, the last business address known to the party 
givin,g notice. 

,§ 13.4 RIGHTS 1'ND REMEDIES 
:§ 13.4.1 ·Duties and-obligations imposed by the Contract Documents and rights and remedi~ nvailnble thereunder 
!shall be in tidi:liticin•to. and not a limitation of duties, obligations, rights and remedies otherwise imposed or available 
by.Jaw. 

:-§ -13;4.2 No'.action or failure to act by the Owner, Architect or Contractor shall constitute a waiver of a right or duty 
afforded.them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a 
br~ach-there under, except as may be specifically agreed in writing. 

§ 13;5TEST,S ,(AND INSPECTIONS 
§ 13.5.1 Tests, inspections and approvals of portions of the Work she.II be made as required by the Contract 
Documents and by applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of public 
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections and 
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public 
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authority, and shall bear all related costs of tests, inspections and approvals, The Contractor shall give the Architect 
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such 
procedures. The Owner shall bear costs of (I) tests, inspections or approvals that do not become requirements until 
after bids are received or negotiations concluded, and (2) tests, inspections or approvals where building codes or 
applicable laws or regulations prohibit the Owner from delegating their cost to the Contractor . 

. § '13;5.2 If the Architect, Owner or public authorities havingjurisdiction determine that portions of the Work require 
additional testing, inspection 01· approval not included under Section 13.5.1, the Architect will, upon vvritten 
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection 
or approval by an entity-acceptable to the Owner, and the Contractor shall give timely notice to the Architect of 
when and where tests '81?-d inspections are to be made so that the Architect may be present for such procedures. Such 
costs, exceptas provided in Section 13.5.3, shall be at the Owner's expense. 

§ 13.5.3 Ifsuch procedures for testing, inspection or approval under Sections 13.5.1 and 13.5.2 reveal failure of the 
portions of.the Work to:.comply with requirements established by the Contract Documents, all costs made necessary 
,by such failure including those of repeated procedures and compensation for the Architect's services and expenses 
shall be at the Corifractor1s expense. 

§ .13;5;4 Required certificates of testing, inspection or approval shall, Wtless otherwise required by the Contract 
Documents, be,secured by tbe Contractor and promptly delivered to the Architect. 

'§ ·1.3;5;5 If the Architecfis to observe tests, inspections or approvals required by the Contract Documents, the 
Architect·wiU do so.promptly 'and, where practicable, at the normal place of testing. 

·§ '13:5;6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid 
umeascinable delf!:Y in the Work. 

135. 7 -Test. inspeclions or-approvals made in addition to 1hc Architects normal de.sign and contract administration 
services-caused b&- U1e Conlroctor shall be paid fur by the Contractor. Thenom1al service schedule is contained in 
Article 2:iU of AD\ :Bl02-2~07 a~ amended by the Owner and is avail able ro Contractor on reque...t. 

13.5.8 :fhcConlractor m·ust c.aU the.Urban Developme.nt Depm·lment ofthe City ofMobile for their inspections and 
_approval at the timeneqµired by the Urban Development Departrnenl as well as notify the Architecl Consulting 
Engineer. ·and/or TesrLaboratory. for .inspection and approval of sub-grade conditions. under slab and footing 
Conditions, vapor.barrier placement. reinforcing steel placement, all structural connections, electrical. mechanical, 
etc. Norfe,of.the nbove will be accepted thothove been covered up before receiving approval of the Architect or his 
Consulurnt. 

§ 13.6 INTEREST 
Payments 01:10 1u1d llRpBie ooder 1he CoRlt'ftci;-lMetHReBt!t-sflall-he(lf iftterest &off! 1:he Elate-payme11.t is ftlle fll B1:IS&f'8Ee 

--~llfe~poa m v,ritiag er, ia tlie abscnee-4-iereef, ot 1he legal ,111.e pre·1ai:lmg frem time to time ot 
~lnee whtll'e die :Prajeet is leeR~. 

§ 13:7 TIME LIMITS ON CLAIMS 
The Owner·and 'Cor:itractor shall commence all claims and causes of action, whether in contract, tort, breach of 
wan·anty cir·oOierwise, against the other arising out of or related to the Contract in accordance with the requirements 
cifthe final oispµte resolution method selected in the Agreement within the time period specified by applicable law, 
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and 
Contractor waive all claims and causes of action not commenced in accordance with this Section 13.7. 

·13:g C0MMENC:EMENTOF STATUTORY LTMITA110 PERIOD 
13;·8. I As between the Owner and Contractor: 

.I. Before Substantial Completion. As to acts or failu res to act occurring prior to the relevant. dnteof 
Substantial Comoletion, anv applicable statute of limitations shall commence to run and anv 
alleged cause of action shall be deemed to have accrued in any and.all events not later than such 
date of Substantial Completion: 
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2. 

3. 

Between Substantial Completion and Final Payment. As to acts or failures to act occurring 
subsequent to the relevant date of Substantial Completion and prior to the final payment any 
applicable statute of limitations shall commence to rw1 and anv alleged cause of action shall be 
deemed to have accrued in any and nil event snot later than the date of issuance of lhe final 
Certificate for Payment: and 
After Final Payment. As to acts or fuilures to act occurring after the relevant date of the final 
Payment. any applicable statute of limitations shall commence to run and any alleged cause of 
action shall be deemed to have accrued in nny and all events not later than the date of nny act or 
failure.to act by the Contractor pursuant to any Wa1nnty provided under Section 3.5, the date of 
any correction of the Work or failure to correct the Work by the Contractor under Section 3.5. the 
date of any correction ofthe Work or failure to correct the Work by the Contractor under Section 
12:'2. o['the date of actual commission of any other net or fu.ilure to perform any duty or obligation 
by the•Contractor or Owner. whichever occurs last. 

13:9 SUBSTLTUTION10FMATERIALS AND EQUIPMENT 
13.9.J Whenever·,a,1nnterial article or piece of equipment ls identified on the Dm:wings or in the Specifications by 

_ reference·.to'manufacturer's or vendor's names, trade names. catalog numbers, or tne like. it is so identified for the 
purpose of establishing.a standard. and any material. a1ticle. or piece of equipment of other manufacturers or 
:venrlor,s whiclf vill'per.furm·adeguately the duties imposed by the general design will be considered equally 
acceptabie provided tl1e.material, article, qr piece of equipment so proposed is. in the opipion of the Architect. of 
equal substance. appearance arid ftmction. 1t shall not be purcl1ased or installed by the Contraclor witl1out the 
Archit-ect's·written approval. 

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT 
;§ 14.1 TERMINATION !BY THE CONTRACTOR 
§ 14;1.1 The Contraofor:may terminate the Contract if the Work is stopped for a period of30 consecutive days 
through no :act 6r :fault of.tlte Contractor or a Subcontractor, Sub-subcontractor or their agents or employees or any 
other persons or,entities •performing portions of the Work onder direct or indirect contract with the Contractor, for 
any ofth~ f~llowing reasons: 

.1 . .Issuance.of an order of a court or other public authority hav.ingjurisdictiou that requires all Work to 
be stopped; 

:2 An-ao(offgovernment, such as a declaration of national emergency that requires all Work to be 
.stopped; 

· :3 Because the Architect has not issued a Certificate for Payment end has not notified the Contractor of 
. the,reason for witlrl1olding certificHtion as provided in Section 9.4.1, or because the Owner has not 
made payment oo a Certificate for Payment within the time stated in the Contract Documents; or 

.4 The Owner has fulled·to.furnish to the Contractor promptly, upon the Contractor's request, reasonable 
evidence as 'required by Section 2.2.1. 

§ 14;1.2 The Contractor may temiinate the Contract if, through no act or fault of the Contractor or a Subcontractor, 
Sub-subcontractor.or,their,agents or employees or any other persons or entities performing pmtions of the Work 
under direct:or .indirect.contract with the Contractor, repeated suspensions, delays or interruptions of the entire Work 
by th~ Owner as described'fo S~ction 14.3 constitute in the aggregnte more than I 00 percent of the total number of 
days scheduled for.completion, or 120 days in any 365-day period, whichever is less. 

'§ 14.1.3 Ifone oft:hereasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days' 
· ·written notice-to -tbe:b,vner and Architect, terminate the Contract and recover from the Owner payment for Work 
eteelitee,jAGlt!dmg-1"-easoRable ewraeed 0:Rd-p1~so11 of Sl'leh terreinebieA, and-tinlMge!r. 
,executed. 

:§ 14.1;4-Ifthe-Work is stopped for a period of60 consecutive days through no act or fault of the Contractor or a 
'Subcotttractor or:their agents or employees or any other persons performing portions of the Work under contract 
with the Contractor because the Owner has repeatedly :railed to fulfil) the Owner's obligations under the Contract 
Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional 
days' written notice to the Owner and the Architect, terminate the Contract end recover from the Owner as provided 
in Section 14.1.3. 
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§ 14.2 TERMINATION BY THE OWNER FOR CAUSE 
§ 14.2.1. The Owner may tetminate the Contract if the Contractor 

.. 1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials; 
_;2 fuils to make payment to Subcontractors for materials or labor in accordance with the respective 

agreements between the Contractor and the Subcontractors; 
.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 

orders of a public authority; or 
.4 otherwise is guilty of substantial breach ofa provision of the Contract Documents. 

§ '.14.2.2 When.any ofthe,above reasons exist, the Owner, upon certification by the Initial Decision Maker that 
sufficient cause .exists to justify such action, may without prejudice to any other rights or remedies of the Owner and 
after giving the,Contractor and the Contractor's surety, i fany, seven days' written notice, tem1inate employment of 
the Contractor·and mq.y, ·subject to any prior rigbts of the surety: 

11 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and 
construction equipment and machinery thereon owned by the Contractor; 

.2 Acoept:assignment of subcontracts pmsuant to Section 5.4; and 
.3 Finish the '\\;':Citkby whatever reasonable method the Owner may deem expedient. Upon written 

request of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs 
incurred by the'Owner in finishing the Work. 

§ 14,2.3 When the Owner.terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall 
notbe entitle<! to receive furth·e1··payment until the Work is finished. 

§ 14.2.4 Ifthe,un.paid balanpeofthe Contract Sum exceeds costs of finishing the Work, including compensation for 
the Architect's services iar,tdexpenses made necessary thereby, and other damages incurred by the Owner and not 
expressly waived, such excess,shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, 
the Contractor shal11pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case 
may.be, shall be certified by,the Initial Decision Maker, upon application, and this obligation for payment shall 
sur:vi ve·termination of'the Contract. 

§ '14.3 SUSPENSION BY JHE OWNER FOR CONVENIENCE 
§ ·14.'3:1111e,Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work in 
whole or in•'Partfor such period of,timeeas the Owner may detcnnine. 

·§ '14:3;2The,Contracl.Sum and Contract Timeshell:-mav be arljusted for increases in the cost and time caused by 
suspension, del~y or.interruption as described in Sectfon 14.3.1. Adjustment of the Contract Sum shall include 
profit. No adjustment shall be made 'to the e,rtent 

.1 that petfomiflDce is, was 01· would have been so suspended, delayed or interrupted by another cause 
for whioh the.Contractor is responsible; or 

.2 that an equitable adjustment is made or denied under another provision of the Contracl 

§ 14.4 TERMINATION BY THE ,OWNER FOR CONVENIENCE 
§ 14;4.1 The Owner m}i,y, ·at-any:tirne, tenninate the Contract for the Owner's convenience and without cause. 

''§. 14.4.2 Upon receipt of written notice from the Owner of such termination for the Owner's convenience, the 
Contractor shall 

.1 cease operations as directed by the Owner in the notice; 

.2 take actions necessary, or that the Owner may direct, for the protectioo and preservation of the Work; 
:and 

.3·· except for Work directed to be performed prior to the effective date of termination st.ated in the 
n6tice, terminate all existing subcontracts and purchase orders and enter into no further subcontracts 
and purchase orders. 

§ 14.4.3 ln case of such termination for the Owner's convenience, the Contractor shall be entitled to receive payment 
for Work executed, and costs incurred by reason of sttcll 1e!'fflinatien,-ft!o11g with rees8ftllele e•;eraeeEI onEI pr-efil-eH 
t:hu Work nol:-elte00tethtem1inntio11. 
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ARTICLE 15 CLAIMS AND DISPUTES 
.§ 15.1 CLAIMS 
_§ 1.5:U DEFINITION 

· AClaim is a demWld or assertion by one of the parties seeking, as a matter ofright, payment of money, or other 
·refiefwith respect to the terms of the Contract. The term "Claim" also includes other disputes and matters in 
.question between the Owner and Contractor arising out of or relating to the Contract. The responsibility to 
substantiate Claims shall rest with the party making the Claim. 

§ ,15.1.2 NOTICE OF CLAIMS 
Claims by either the Owner or Contractor must be initiated~~ Wl'itlen ael:iee te lee ether J:!arty-9ne to the In+H-el 
Deeisien MlilEet' witi-re, eOJ:!Y seat to the A:ehiteet, .if!fie A:rehiteet is net sert'iag es the Initial Deeisiea ~ 
Claims br eilheF J:!IH'ly niust be ieiaafee within 21 days after occurrence of the event giving rise to such Claim or 
within 21 days:after:the ·claimant.fiffl,reeogrti:tes acting with due diligence, reasonable should have first recognfaed 
•the -.conditi,on giving·rlseto the Claim, whichever is later. Claims must be initiated by written notice to the 
Architeet.and·the other party. 

·§ 15.U·CONTINUING CONTRACT PERFORMANCE 
·Pend01g final resolution ofa Claim, except as otherwise agreed in writing or as provided in Section 9.7 and Article 
:14,.the:Contracfor shal1'proceed diligently with performance of the Contract and the Owner shaJI continue to make 
payments in'.-accordance with·the Contract Documents. The Architect will prepare Change Orders and issue 
CertificatesforPayrn0nl·in accruidance with the decisions of the Initial Decision Maker. 

§ 15:1.4 CliAIM.S FOR ADDITIONAL COST 
If the Contractor wishe.5·to~make a Claim for an increuse in the Contract Sum, written notice as provided herein shall 
be giv.on •before pi-oceedingio execute the Wef:1€:-Wor.k giving rise to such claim. Prior notice is not required for 
Claims:Ielating to an emergency endangering life or property arising under Section I 0.4. 

§ 1.5;1;5CLAIMS FOR ADDITIONAL TIME 
· § ''15:t:5:1 If the Contractor wishes to make a Claim for an increase in the Contract Time, written notice as provided 
;;her,eiirShaU be,giv~. The Contractor's Claim shall include an estimate of cost and of probable effect of delay on 
·progress of the Work. Jn the case of a continuing delay, only one Claim is necessary. 

'§ '15;1,5.2 If:adver-s~ w~ather conditions .are the basis for a Claim for additional time, such Claim shall be 
documented by.data substantinting:thaLweather conditions were abnormal for the period of time, could not have 
been reasonably anticipated and had 0an adverse effect on the scheduled construction. 

§ 15:1.6 CLAIMS FOR CONSEQUENtlAL DAMAGES 
The Contractor and Owner ,waive.Claims ngninst each other fur consequential damages arising out of or relating to 
tliis Contract. This mutual warver foclades 

.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, 
business and 1'eputation, and for loss of management or employee productivity or of the services of 
'such per-sons; :and 

.2 damages:mcurred by lhe Contractor for principal office expenses including the compensation of 
personnel statfoncd there, foi• losses of financing, business and reputation, and for loss of profit 
except anticipated profit arising directly from the Work. 

This mutual wai:ver iis applicable, without limitation, to all consequential damages due to either pnrty's termination 
in accordance with Article 14. Nothing contained in this Section 15.1.6 shall be deemed to preclude an award of 
liquidated damages, when applicable, in accordance with the requirements of the Contract Docwnents. 

_ .,§ 15:2 INITIAL DECISION 
§ 15:2.1 :Claims, excluding those arising under Sections l 0.3, 10.4, 11.3.9, and 11.3.10, shall be referred to the Initial 
Decision ,Maker for initial decision. The Architect will serve as the Initial Decision Maker, unless otherwise 
indicated 1n the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision shall be 
required as a condition precedent to mediation of any Claim arising prior to the date final payment is due, unless 30 
days have passed after the Claim has been referred to the Initial Decision Maker with no de.cision having been 
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lnit. 

rendered. Unless the Initial Decision Maker and all affected parties agree, the Initial Decision Maker will not decide 
disputes between the Contractor and persons or entities other than the Owner. 

,§ 15.'2.2 Thelnitiel DeeisioR Milkel'-Archltect will review Claims and within ten days of the receipt ofa Claim take 
one or,more of the following actions: (1) request additional supporting data from the claimant or a response with 
supporting data from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a 
compromise, or (5) advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial 
Decision Maker lacks sufficient information to evaluate the merits of the Claim or if the ln.iliel DeeisieR :Maker 

. eoaelttdes that, jA !he lftilial DeeisiOB l\.ffllEer's sele diseretioa, Architect reasonably conclude.,; thaL it would be 
imippropriate,for the Initial Decision Maker to resolve the Claim. 

§ 15.2.3 In ievB,!uating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek 
jnformationii-0111 either party or from persons with special knowledge or expertise who may assist the Initial 
Decision Maker fo .rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of 
such persons at-the Owner'~ expense. 

§ ·15.214.'.ltthe Initial .Decision Maker requests a party to provide a response to a Claim or to furnish ndditional 
.supporting data, such pal'.t)'·shall respond, within ten days after receipt of such request, and shall either (1) pro'vide a 
:response on the reguested:supporting data, (2) advise the Initial Decision Maker when the response or supporting 
data wilLbe.furnished :or (3):advise the Initial Decision Maker that no supporting data will be furnished. Upon 
reoeiptoftheuesponse oi supporting data, if any, the Initial Decision Maker will either reject or approve the Claim 
in whole•or•fapart. 

'§ 15.2.5 The Initial ·Deoisi.on Maker will render an initial decision approving or rejecting the Claim, or indicating 
that theJnitial Decision :Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state 

, ·the,r.easons ther-efef;',therefore: and (3) notify the parties and the Architect, if the Architect is not serving as the 
T:nitial:Decision Maker, ofany change in the Contract Sum or Contract Time or both. The initial decision shall be 

, final:and'binding on the·parties b1:1t suajeet ta rfledietien llfld, if the pai;l:ies ftli-1 to resel¥64he~uto through 
~tfea, te:bimHr,g disptH&i'eseltttffitr. 

§ 1fi.2,6 Bithet' ~Etfty ffil!}' file fer meaiatiee efae inttifl.kleetsiee at &llj' tim0;-5uej~tioo 
tS.2.6.J. . 

§ 15.2:li.1 Bi:ther party may, witkiR 39 aays from-fu&-dAte-ef'..~B;-6emmtfHft writieg thet !he-ethCt' 
~e-foHAeaimtEIB-witbtn~e-initial deeisiee. Ifsueh-i\-eetl'lllfld is eade end the-i>llfl:y·reeoi·,ci:eg \he 
·tieFtutAe3llils te file fur medietio,~ wilhitl the l:ime 11equirecl; !hen botli rierties w11h•e tlteiHtgRfsta mediate er ~J'5ae 

·bi1ulif:!g:<Ms~teresolutten pl'Oeoed.irtgs 'n'ith ,espeer~I deoi:siee. 

§ '15,2.7 In the event tifa Claim against theContl'actor, the Owner may, but is not obligaled to, notify the sureLy, if 
ai~Y~•ofthe nature and ainourit·ofthe Claim. lfthe Claim relates to a possibility of a Con1l'actor' s default, the Owner 
may, but is nct•obligated.io, notify the surety and request the surety's assistance in resolving the controversy. 

:§ 15.2.8,Ifa Claim relates to or is the subject of a mechanic's lien, the party asserting such Claim may proceed in 
accordanre-with iipplicable law to comply with the lien notice or filing deadlines. 

·§ -15.3 MEDIATION 
§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract except those 
waived as pro.vided for in Sections 9.10.4, 9.10.5, and 15.1.6 shall not be subject to mediation as a condition 
precedent.to binding dispute resolution. 

§ 15.3.2 The Jlllfties shall eneeavor te rese1¥e t1,eir-Gl1HtRs-by-fl1edietien ,.,-hieh. -t1fll~e pa.--ties Hllffl:lally agi:ee 
otherwise, shaU-be-flemin.iete:ee-by-f:he Ameriell:B .'khitrntiEm AsseeiatioH in 11eeordenee w.iili i!.5 GonslftJCHen 
lnettstry--Medimieft.:pJ'6eedufe!ritt~ffeet-i,n-1he date ofllt& Agreement. A request fer medi&tien-sllftB he made ia 
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w1·i1ing, deli¥erea le ihe other party le tf.ie Co1lffltet';-ttfla-4Yea with the perse11 er eRtilY eElministe,ingthe:lflediaaon. 
The_'fef!uest fl'llt)' be made-eeaeurrently with the iiling--ef-binding-dispHte-ffSelut:ie~eeediAgs bt:lt,in-fiuel-i e•;•ent; 
emlintlon shell prneeed in llffi'CIRoe .sf ei-Haing dispHte 1·esah:1ti0fl praoeodi:11gs, whiel, shull l:ie s~e.yed PfflEHffg 
1neEiiatieR fer a peried ef 60 days fi•em t:he date ef filit1:g, ualess stayeEI for a looge1· poPioel 'a,· 9:gFeeRle1it efth.e 
.porl!es et eollf't o,Eier. lfRB erbitftll:iee is stayeEi 13ursaBBt to this Seel.ioo lS.3.2, the pef1!es m~· RORelholes~ ppeeeee 
te-$e-seJ.eetioo--e~F("Sj-6Ht!-ngree \IPOft a sehedule for :Jfile!'-f)r-eeeed,ings,, 

,§ 1liJ3,3 The plttties shall shal'e the m:edjator's fee end any filiRg fees eql:IQI~·. The medintioo stmll be held in ~he 
~1ffii~e ,tA~e!·e Ifie Projee! is loeated, tmles5 aRethe!'-looation is mulue.~y agFeed tlf)OR. Agi,eemoots rea~,ea ill 
mecliatio.fl sha'Y ee eAfeFeeaele as sel11ement ngreemene jn nny eeHrt}uwiegjuFisdietieR lhereot: 

:'§ ·16.4AR9ITRAllON 
§ 1'.5.4,1 Iffile.parlie!lll:1t¥e.seleoted w•bilfntioH as the melflod Kif bindit1:g dispute resoh,1~ion i.B t:he Agreemeflt; aey 
Gleim subjeette, b1:1t oot Peseh•ed by, mediet:len shall be su~jeel •o ereill·eeefl vA1iel1; tmless the pruties met:ulilly 

. agree otherw.ise, SHe:IJ be eStHiafstereEI l:iy ll1e AmerieaH ArbilralioR •4,sseehtrie&-iA-aooerEIBRee wilh its GG95lffletieR 
.1:HElustry J'L'eitraaen Rilles.ifl eiteet eA th.e date of the l.greemeet. A deHtH!Ut-fof Bl'BitJtatien shall be made itJ >,'tf:iaeg, 
deli•,•er.ed te the.eiteer party .ta :the Costmet; &Bel file el 'l',~l'h tl~e persoo or entit:y 11dH1iJ1:isteriflg the &Pbi1Fatfo11. The 
pa,ly lili~g.a notieo efdem11BEI for erbilfatieR must assert in tho domaml nll Gleiflls thee }Eflewn lo ttt~aPl:y-eft 
wbieh ei'bit:raaoa ·isp~ 

§ 1li:4,1i1 A d0Rlt1B&feHl'hlti'1ttfo11 shttlJ be lflll6C 110 ell!:'l:i8f than eoROllffCRtl)' with 1ho filiag-of a req~est fer 
~ .aiotiefi, but·i:r..ae. w;oot ~a1rit be mode Mier the date when the if1st:il1:1tiefl ef legal OP Dl'!lliroble preeeedings bltSed 
,qi:i :the ~ifl!·would-ee-b~~J:llffletlble staade of li11Mtatiens. f.or ~&ef-1-it~ens fll¼fj~09es, reeeipt-eH 
:wriltell demeaa fep erbiwntioo By the J:leFSOH er el'lti:ey 8Btl'HRiSf8PiBg the e,bilfftaoo slllt!I 68f1Sl:iti1te the mstimtiefl of 

, ~r ef!uiuill!~ 'flFOe
0

eeai~gs 'besee-en tbe Gleim. 

§ 16.4.2 Th~ a .... ,'ffll.rendet'e~:by '.he erbi!:rttter er ftfett~10ll be liHe:I, 1tndjudgFl'lent Rtay-ee-tinterecl upon it. ja 
11~eerElaRee with QJ3J:11.ieahle Jaw iR ooy ee1:1Ft bw.-iHgj1:11~sdietian thereof. 

§ ·16.'4.3 The fere-geiag agt'eElfflORt to amitrftle ead ether-agl'OOlflenf:9 te esbit:rate wilh &R aEiditiooal perso1:1 er eetil:y 
•S:llltY-eeMBflt-etl to by.~anies to the Agreeinentshe:11 be speeifieo:lly eafeFeeable 1n1Eler applieable--low in any eeurt 
ha·~ingjuriselieaeR tROfeof. 

.§ 16.4.4 GONSOblDATION OR .J.OINDER _. 
''§-46,4.ll.1 .Etihel'j)~i~iserel-ien;-t-uny-eeRSeJide:te. nn amiti·etien eeBdueted-tmtlcr this Agf'eemeat with 
<llftY ether ai'hiaiatiea .to wluel1 it is 1t pnrty prB".'ided 1hat (1) 1he arhttrfttion agreemeRt geYerfting '.Be olfler 11rbimltioa 
fleP.mits'.eorsolidatioA, ~ the er.l!Jitrfttiens to be oonsoiiaotee:l su~ly iw,•ol"J'e eommen qt1et1liet1s ofle.w or feel; 
. ooa.(3) the ftfbitrnl:i01't!l emple5· materiall;c stLffllar prneedurnl nile.:r11.Hd-metheds fer seleetiag l:lfeilt·atar(~ 

§ ·15.4.4.2Either J)Rl'eyi-ot-fls-sekH!tsm:etien,ma-y inel\lde byjoi11cler--peF5ens-er-ooaaes subst£1fl1'iallyievolved iea 
eommo11 qu03tion ofJa.v,> er ·.lilct ·,'these presonee is Fequired if eompleie relief is to be neeorded in-ftPb~ 
pro~ridecl that lhe pllrty seugb;Ho '.be joi:ned eoASOflG-Bt-WHtiag-te-sllea join El etc. Gonssst le afbitffltltlR-itr.-eh·iflg aft 
ee'ililieflR.1 person ei· efttij.y iiheH=nol COR9til.i:tte eorutef\He-ru=em11¼.ion of ney elruin, disJ!late OF elh:er mn!ter Hi Ejl:103801:l 
FtOi-EleseFibei:l jnJ.he \Witten eoflseflt. 

'§_·1§.4.4.3 The'Owner and CoeEreeior gFUHl to eny persoo or eo#ty-meEle-n-porty to an orbi-trnl:ie1reettfluereel under 
~ion 15.4, whether byjeiREier Ol'OOROOJitloli~~F lfflcl eemolid1tlioR as the O,VJ101· rutd 
Gen1:meteH:u1.Elet'-lhls-Agr-eement. 
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SECTION 011000 - SUMMARY 

GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Work covered by the Contract Documents. 

2. Type of the Contract. 

3. Contract Duration 

4. Specification formats and conventions. 

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. Project Identification:  FD-072-21, Crichton Fire Station – Drive Repair. 

1. Project Location:  200 Davenport Ave., Mobile Alabama  36607 

B. Architect:  Watermark Design Group, LLC., 2970 Cottage Hill Road, Suite 200, Mobile, AL. 

36606 

C. The Work consists of the following: 

1. Removal of existing concrete apron and sidewalk. 

2. Assessment and remediation of base and sub-base material. 

3. Assessment of underground storm drainage system in the area of the work. 

4. Replace concrete apron and sidewalk. 

5. Repair trench drain. 

1.4 TYPE OF CONTRACT 

A. Single Prime Contract. 

1.5 CONTRACT DURATION 

A. One Hundred (100) Days from formal NoticeTo Proceed. 

1.6 AGREEMENT 

A. Agreement between Owner and Contractor shall be AIA Document A-101 Standard Form of 

Agreement between Owner and Contractor where the basis of payment is a stipulated sum 

with supporting documents;  AIA Document A201 General and Supplementary Conditons of 

the Contract for Construction.  

1.7 USE OF PREMISES 
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A. General Contractor will have limited access and use of the project site. Coordination with the 

facility Fire Department will be required. Precise work restrictions will be coordinated at the 

Pre-Construction Conference. 

B. During the Construction Period, the Crichton Fire Station will remain active. Coordination 

with Mobile Fire Rescue Department and Crichton Fire Station personnel will be required to 

insure there are no disruptions to the day-to-day operation of the facility. 

C. Personnel parking lot to remain accessible for duration of project. 

1.8 WORK RESTRICTIONS 

A. On-Site Work Hours:  the site is available 7 days a week, during daylight hours.   

B. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by others 

unless permitted under the following conditions and then only after arranging to provide 

temporary utility services according to requirements indicated: 

1. Notify Owner not less than two days in advance of proposed utility interruptions. 

2. Do not proceed with utility interruptions without Owner’s written permission. 

C. Nonsmoking Site:  Smoking is not permitted anywhere on the property.  

PRODUCTS (Not Used) 

EXECUTION (Not Used) 

END OF SECTION 011000 
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SECTION 01210 - ALLOWANCES 

PART 1 -  - GENERAL 
 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General Conditions and Division 01 

Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Allowances will be utilized to: 

1. Defer selection of certain items until more information is available. 

2. Provide for discretionary installation of materials where exact and specific conditions 

cannot be determined in advance. 

3. Provide for the discretionary use of labor where tasks and time frames cannot be 

determined in advance. 

B. Include in Total Bid stipulated lump sum allowances amount as specified in this Section. 

1.3 ALLOWANCE 

A. Include in the Total Base Quote a stipulated allowance(s) as indicated on the Quote Form for the 

use upon Owner’s instruction. Upon Contractor inspection and Owner approval, any additional 

work that may be required, but not covered in the original Scope of Work (Base Bid), shall be 

added to the scope and cost charged against the Contingency Allowance. Contractor’s cost for 

products, delivery, installation labor, insurance, payroll, bonding, equipment rental and overhead 

and profit will be included in the Allowances.  Contractor’s markups on allowances are limited 

to 10% for subcontractor’s work and 15% for his own forces.  

B. Use of Contingency Allowance(s) shall be approved in writing by the Owner before any materials 

are ordered or work performed.    

C. Upon completion of the Work, any unused portion of the Allowances shall be credited back to 

the City of Mobile in the form of a Change Order. 

D. Contractor shall provide a detailed proposal of the work with overhead and profit broken out.  

Such proposals shall include proposals from subcontractors, also showing their detailed proposal 

with overhead and profit broken out. 

1.4 SELECTION AND PURCHASE 

A. Advise the Project Manager when final selection and purchase of allowance item must be 

complete to avoid delay. 

1.5 SUBMITTALS 

A. Request for Use of Allowance:  Submit proposals for approval that detail and break out costs for 

contractors and subcontractor’s markups. 

B. After Use of Allowance:  Submit invoices to show quantity delivered to the site for each 

allowance. 
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PART 2 -  PRODUCTS 

 Not used 

PART 3 -   EXECUTION 

3.1 PREPARATION 

A. Coordinate materials and installation to assure that each item is fully integrated with related 

construction activities. 

3.2 ALLOWANCE SCHEDULE 

A. Allowance No. 1: 

1. Contingency Allowance: 

a. Include the sum of $5,000.00 for unforeseen conditions. 

b. The need to perform additional work and any associated increases in the Contract 

Amount shall be agreed upon by the City of Mobile and the Contractor prior to 

ordering of the materials or undertaking of the work. 

END OF SECTION 012100 



Crichton Fire Station - Drive Repair 

Mobile, Alabama 

Project No. FD-072-21 

City of Mobile  01220 – UNIT PRICES 

Architectural Engineering Department Page 1 of 1 

SECTION 01220 - UNIT PRICES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes: 

1.  Administrative and procedural requirements for unit prices. 

2. Schedule of Unit Prices 

1.3 DEFINITIONS 

A. Unit price is an amount incorporated in the Agreement which applicable for the duration of 

the Work as a price per unit of measurement for materials, equipment, services, or a portion 

of the Work, added to or deducted from the Contract Sum by appropriate modification if the 

scope of Work or estimated quantities of Work required by the Contract Documents are 

increased or decreased. 

1.4 PROCEDURES 

A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, 

applicable taxes, overhead, and profit. 

B. Measurement and Payment:  See individual Specification Sections for work that requires 

establishment of unit prices.  Methods of measurement and payment for unit prices are 

specified in those Sections. 

C. Owner reserves the right to reject Contractor's measurement of work-in-place that involves 

use of established unit prices and to have this work measured, at Owner's expense, by an 

independent surveyor acceptable to Contractor. 

D. List of Unit Prices:  A schedule of unit prices is included in Part 3.  Specification Sections 

referenced in the schedule contain requirements for materials described under each unit 

price. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - PART 3 - EXECUTION 

3.1 SCHEDULE OF UNIT PRICES 

A. Unit Price No. 1:  EXCAVATION AND BACKFILL. 

1. Description:  The removal and offsite disposal of unsuitable excavated materials and 

import, placement and compaction of structural fill material. 

2. Unit of Measurement:  Cubic Yard. 

B. Unit Price No. 2: REMOVE AND REPLACE ASPHALT PAVING 

1. Description:  Saw cutting and removal of in place asphalt paving, and installation of new 

asphalt paving. 

2. Unit of Measurement:  Square Foot. 

END OF SECTION  
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SECTION 014000 - QUALITY REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for quality assurance and 

quality control. 

B. Testing and inspecting services are required to verify compliance with requirements specified or 

indicated.  These services do not relieve Contractor of responsibility for compliance with the 

Contract Document requirements. 

1. Specific quality-assurance and -control requirements for individual construction activities 

are specified in the Sections that specify those activities.  Requirements in those Sections 

may also cover production of standard products. 

2. Specified tests, inspections, and related actions do not limit Contractor's other quality-

assurance and -control procedures that facilitate compliance with the Contract Document 

requirements. 

3. Requirements for Contractor to provide quality-assurance and -control services required 

by Architect, Owner, or authorities having jurisdiction are not limited by provisions of 

this Section. 

C. Related Sections include the following: 

1. Divisions 02 through 49 Sections for specific test and inspection requirements. 

1.3 DEFINITIONS 

A. Quality-Assurance Services:  Activities, actions, and procedures performed before and during 

execution of the Work to guard against defects and deficiencies and substantiate that proposed 

construction will comply with requirements. 

B. Quality-Control Services:  Tests, inspections, procedures, and related actions during and after 

execution of the Work to evaluate that actual products incorporated into the Work and 

completed construction comply with requirements.  Services do not include contract 

enforcement activities performed by Architect. 

C. Product Testing:  Tests and inspections that are performed by an NRTL, an NVLAP, or a testing 

agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to 

establish product performance and compliance with industry standards. 

D. Source Quality-Control Testing:  Tests and inspections that are performed at the source, i.e., 

plant, mill, factory, or shop. 

E. Field Quality-Control Testing:  Tests and inspections that are performed on-site for installation 

of the Work and for completed Work. 

F. Testing Agency:  An entity engaged to perform specific tests, inspections, or both.  Testing 

laboratory shall mean the same as testing agency. 
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G. Installer/Applicator/Erector:  Contractor or another entity engaged by Contractor as an 

employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation, 

including installation, erection, application, and similar operations. 

1. Using a term such as "carpentry" does not imply that certain construction activities must 

be performed by accredited or unionized individuals of a corresponding generic name, 

such as "carpenter."  It also does not imply that requirements specified apply exclusively 

to tradespeople of the corresponding generic name. 

H. Experienced:  When used with an entity, "experienced" means having successfully completed a 

minimum of five previous projects similar in size and scope to this Project; being familiar with 

special requirements indicated; and having complied with requirements of authorities having 

jurisdiction. 

1.4 CONFLICTING REQUIREMENTS 

A. General:  If compliance with two or more standards is specified and the standards establish 

different or conflicting requirements for minimum quantities or quality levels, comply with the 

most stringent requirement.  Refer uncertainties and requirements that are different, but 

apparently equal, to Architect for a decision before proceeding. 

B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified shall be 

the minimum provided or performed.  The actual installation may comply exactly with the 

minimum quantity or quality specified, or it may exceed the minimum within reasonable limits.  

To comply with these requirements, indicated numeric values are minimum or maximum, as 

appropriate, for the context of requirements.  Refer uncertainties to Architect for a decision 

before proceeding. 

1.5 SUBMITTALS 

A. Qualification Data:  For testing agencies specified in "Quality Assurance" Article to 

demonstrate their capabilities and experience.  Include proof of qualifications in the form of a 

recent report on the inspection of the testing agency by a recognized authority. 

B. Reports:  Prepare and submit certified written reports that include the following: 

1. Date of issue. 

2. Project title and number. 

3. Name, address, and telephone number of testing agency. 

4. Dates and locations of samples and tests or inspections. 

5. Names of individuals making tests and inspections. 

6. Description of the Work and test and inspection method. 

7. Identification of product and Specification Section. 

8. Complete test or inspection data. 

9. Test and inspection results and an interpretation of test results. 

10. Record of temperature and weather conditions at time of sample taking and testing and 

inspecting. 

11. Comments or professional opinion on whether tested or inspected Work complies with 

the Contract Document requirements. 

12. Name and signature of laboratory inspector. 

13. Recommendations on retesting and re-inspecting. 

C. Permits, Licenses, and Certificates:  For Owner's records, submit copies of permits, licenses, 

certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee 
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payments, judgments, correspondence, records, and similar documents, established for 

compliance with standards and regulations bearing on performance of the Work. 

1.6 QUALITY ASSURANCE 

A. General:  Qualifications paragraphs in this Article establish the minimum qualification levels 

required; individual Specification Sections specify additional requirements. 

B. Installer Qualifications:  A firm or individual experienced in installing, erecting, or assembling 

work similar in material, design, and extent to that indicated for this Project, whose work has 

resulted in construction with a record of successful in-service performance. 

C. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems similar 

to those indicated for this Project and with a record of successful in-service performance, as 

well as sufficient production capacity to produce required units. 

D. Fabricator Qualifications:  A firm experienced in producing products similar to those indicated 

for this Project and with a record of successful in-service performance, as well as sufficient 

production capacity to produce required units. 

E. Professional Engineer Qualifications:  A professional engineer who is legally qualified to 

practice in jurisdiction where Project is located and who is experienced in providing 

engineering services of the kind indicated.  Engineering services are defined as those performed 

for installations of the system, assembly, or product that are similar to those indicated for this 

Project in material, design, and extent. 

F. Testing Agency Qualifications:  An NRTL, an NVLAP, or an independent agency with the 

experience and capability to conduct testing and inspecting indicated, as documented according 

to ASTM E 548; and with additional qualifications specified in individual Sections; and where 

required by authorities having jurisdiction, that is acceptable to authorities. 

1. NRTL:  A nationally recognized testing laboratory according to 29 CFR 1910.7. 

2. NVLAP:  A testing agency accredited according to NIST's National Voluntary 

Laboratory Accreditation Program. 

G. Factory-Authorized Service Representative Qualifications:  An authorized representative of 

manufacturer who is trained and approved by manufacturer to inspect installation of 

manufacturer's products that are similar in material, design, and extent to those indicated for this 

Project. 

1.7 QUALITY CONTROL 

A. Owner Responsibilities:  Where quality-control services are indicated as Owner's responsibility, 

Owner will engage a qualified testing agency to perform these services. 

1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing 

agencies engaged and a description of types of testing and inspecting they are engaged to 

perform. 

2. Costs for retesting and re-inspecting construction that replaces or is necessitated by work 

that failed to comply with the Contract Documents will be charged to Contractor, and the 

Contract Sum will be adjusted by Change Order. 

B. Tests and inspections not explicitly assigned to Owner are the Contractor's responsibility.  

Unless otherwise indicated, provide quality-control services specified and those required by 

authorities having jurisdiction.  Perform quality-control services required of Contractor by 

authorities having jurisdiction, whether specified or not. 
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1. Where services are indicated as Contractor's responsibility, engage a qualified testing 

agency to perform these quality-control services. 

a. Contractor shall not employ same entity engaged by Owner, unless agreed to in 

writing by Owner. 

2. Notify testing agencies at least 24 hours in advance of time when Work that requires 

testing or inspecting will be performed. 

3. Where quality-control services are indicated as Contractor's responsibility, submit a 

certified written report, in duplicate, of each quality-control service. 

4. Testing and inspecting requested by Contractor and not required by the Contract 

Documents are the Contractor's responsibility. 

5. Submit additional copies of each written report directly to authorities having jurisdiction, 

when they so direct. 

C. Manufacturer's Field Services:  Where indicated, engage a factory-authorized service 

representative to inspect field-assembled components and equipment installation, including 

service connections.  Report results in writing as specified in Division 01 Section "Submittal 

Procedures." 

D. Retesting/Re-inspecting:  Regardless of whether original tests or inspections were Contractor's 

responsibility, provide quality-control services, including retesting and re-inspecting, for 

construction that replaced Work that failed to comply with the Contract Documents. 

E. Testing Agency Responsibilities:  Cooperate with Architect and Contractor in performance of 

duties.  Provide qualified personnel to perform required tests and inspections. 

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the 

Work during performance of its services. 

2. Determine the location from which test samples will be taken and in which in-situ tests 

are conducted. 

3. Conduct and interpret tests and inspections and state in each report whether tested and 

inspected work complies with or deviates from requirements. 

4. Submit a certified written report, in duplicate, of each test, inspection, and similar 

quality-control service through Contractor. 

5. Do not release, revoke, alter, or increase the Contract Document requirements or approve 

or accept any portion of the Work. 

6. Do not perform any duties of Contractor. 

F. Associated Services:  Cooperate with agencies performing required tests, inspections, and 

similar quality-control services, and provide reasonable auxiliary services as requested.  Notify 

agency sufficiently in advance of operations to permit assignment of personnel.  Provide the 

following: 

1. Access to the Work. 

2. Incidental labor and facilities necessary to facilitate tests and inspections. 

3. Adequate quantities of representative samples of materials that require testing and 

inspecting.  Assist agency in obtaining samples. 

4. Facilities for storage and field curing of test samples. 

5. Delivery of samples to testing agencies. 

6. Preliminary design mix proposed for use for material mixes that require control by testing 

agency. 

7. Security and protection for samples and for testing and inspecting equipment at Project 

site. 
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G. Coordination:  Coordinate sequence of activities to accommodate required quality-assurance 

and -control services with a minimum of delay and to avoid necessity of removing and 

replacing construction to accommodate testing and inspecting. 

1. Schedule times for tests, inspections, obtaining samples, and similar activities. 

1.8 SPECIAL TESTS AND INSPECTIONS 

A. Special Tests and Inspections:  Conducted by a qualified testing agency as required by 

authorities having jurisdiction, as indicated in individual Specification Sections, and as follows: 

1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures 

and reviewing the completeness and adequacy of those procedures to perform the Work. 

2. Notifying Architect and Contractor promptly of irregularities and deficiencies observed 

in the Work during performance of its services. 

3. Submitting a certified written report of each test, inspection, and similar quality-control 

service to Architect with copy to Contractor and to authorities having jurisdiction. 

4. Submitting a final report of special tests and inspections at Substantial Completion, 

which includes a list of unresolved deficiencies. 

5. Interpreting tests and inspections and stating in each report whether tested and inspected 

work complies with or deviates from the Contract Documents. 

6. Retesting and re-inspecting corrected work. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 TEST AND INSPECTION LOG 

A. Prepare a record of tests and inspections.  Include the following: 

1. Date test or inspection was conducted. 

2. Description of the Work tested or inspected. 

3. Date test or inspection results were transmitted to Architect. 

4. Identification of testing agency or special inspector conducting test or inspection. 

B. Maintain log at Project site.  Post changes and modifications as they occur.  Provide access to 

test and inspection log for Architect's reference during normal working hours. 

3.2 REPAIR AND PROTECTION 

A. General:  On completion of testing, inspecting, sample taking, and similar services, repair 

damaged construction and restore substrates and finishes. 

1. Provide materials and comply with installation requirements specified in other 

Specification Sections.  Restore patched areas and extend restoration into adjoining areas 

with durable seams that are as invisible as possible. 

2. Comply with the Contract Document requirements for Division 01 Section "Cutting and 

Patching." 

B. Protect construction exposed by or for quality-control service activities. 

C. Repair and protection are Contractor's responsibility, regardless of the assignment of 

responsibility for quality-control services. 

END OF SECTION 014000 



Crichton Fire Station - Drive Repair 

Mobile, Alabama 

Project No. FD-072-21 

City of Mobile 015000 – TEMP. FACILITIES AND CONTROLS 

Architectural Engineering Department  Page 1 of 2 

SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes requirements for temporary utilities, support facilities, and security and 

protection facilities. 

1.3 USE CHARGES 

A. Water Service:  Owner to provide water service for water used by all entities for construction 

operations. 

B. Electric Power Service:  Owner to provide electric power for electricity used by all entities for 

construction operations. 

PART 2 - PRODUCTS 

2.1 TEMPORARY FACILITIES 

A. Traffic Control:  coordinate with the City of Mobile Traffic Engineering Department for 

permitting and other requirements associated with work zones in the ROW and street. 

B. Restroom Facilities: Contractor to provide and maintain portable restroom facilities on-site for 

their personnel. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Locate facilities where they will serve Project adequately and result in minimum interference with 

performance of the Work.  Relocate and modify facilities as required by progress of the Work. 

1. Locate facilities to limit site disturbance as specified in Division 01 Section "Summary." 

B. Provide each facility ready for use when needed to avoid delay.  Do not remove until facilities 

are no longer needed or are replaced by authorized use of completed permanent facilities. 
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3.2 TERMINATION, AND REMOVAL 

A. Termination and Removal:  Remove each temporary facility when need for its service has ended, 

when it has been replaced by authorized use of a permanent facility, or no later than Substantial 

Completion.  Complete or, if necessary, restore permanent construction that may have been 

delayed because of interference with temporary facility.  Repair damaged Work, clean exposed 

surfaces, and replace construction that cannot be satisfactorily repaired. 

1. Materials and facilities that constitute temporary facilities are property of Contractor.  

Owner reserves right to take possession of Project identification signs. 

2. At Substantial Completion, clean and renovate permanent facilities used during 

construction period.  Comply with final cleaning requirements specified in Division 01 

Section "Closeout Procedures." 

END OF SECTION 015000 
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SECTION 016000 - PRODUCT REQUIREMENTS 

GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for selection of products for 

use in Project; product delivery, storage, and handling; manufacturers' standard warranties on 

products; special warranties; product substitutions; and comparable products. 

B. Related Sections include the following: 

1. Divisions 02 through 49 Sections for specific requirements for warranties on products and 

installations specified to be warranted. 

1.3 DEFINITIONS 

A. Products:  Items purchased for incorporating into the Work, whether purchased for Project or 

taken from previously purchased stock.  The term "product" includes the terms "material," 

"equipment," "system," and terms of similar intent. 

1. Named Products:  Items identified by manufacturer's product name, including make or 

model number or other designation shown or listed in manufacturer's published product 

literature, that is current as of date of the Contract Documents. 

2. New Products:  Items that have not previously been incorporated into another project or 

facility, except that products consisting of recycled-content materials are allowed, unless 

explicitly stated otherwise.  Products salvaged or recycled from other projects are not 

considered new products. 

3. Comparable Product:  Product that is demonstrated and approved through submittal 

process, or where indicated as a product substitution, to have the indicated qualities related 

to type, function, dimension, in-service performance, physical properties, appearance, and 

other characteristics that equal or exceed those of specified product. 

B. Substitutions:  Changes in products, materials, equipment, and methods of construction from 

those required by the Contract Documents and proposed by Contractor. Requires Architect’s 

approval prior to bid by. 

C. Basis-of-Design Product Specification:  Where a specific manufacturer's product is named and 

accompanied by the words "basis of design," including make or model number or other 

designation, to establish the significant qualities related to type, function, dimension, in-service 

performance, physical properties, appearance, and other characteristics for purposes of evaluating 

comparable products of other named manufacturers. 

1.4 SUBMITTALS 

A. Basis-of-Design Product Specification Submittal:  Comply with requirements in Division 01 

Section "Submittal Procedures."  Show compliance with requirements. 

1.5 QUALITY ASSURANCE 
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A. Compatibility of Options:  If Contractor is given option of selecting between two or more products 

for use on Project, product selected shall be compatible with products previously selected, even 

if previously selected products were also options. 

1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent damage, 

deterioration, and loss, including theft.  Comply with manufacturer's written instructions. 

B. Delivery and Handling: 

1. Schedule delivery to minimize long-term storage at Project site and to prevent 

overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for items that 

are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other 

losses. 

3. Deliver products to Project site in an undamaged condition in manufacturer's original 

sealed container or other packaging system, complete with labels and instructions for 

handling, storing, unpacking, protecting, and installing. 

4. Inspect products on delivery to ensure compliance with the Contract Documents and to 

ensure that products are undamaged and properly protected. 

C. Storage: 

1. Store products to allow for inspection and measurement of quantity or counting of units. 

2. Store materials in a manner that will not endanger Project structure. 

3. Store products that are subject to damage by the elements, under cover in a weathertight 

enclosure above ground, with ventilation adequate to prevent condensation. 

4. Store cementitious products and materials on elevated platforms. 

5. Store foam plastic from exposure to sunlight, except to extent necessary for period of 

installation and concealment. 

6. Comply with product manufacturer's written instructions for temperature, humidity, 

ventilation, and weather-protection requirements for storage. 

7. Protect stored products from damage and liquids from freezing. 

8. Provide a secure location and enclosure at Project site for storage of materials and 

equipment by Owner's construction forces.  Coordinate location with Owner. 

1.7 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 

warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on 

product warranties do not relieve Contractor of obligations under requirements of the Contract 

Documents. 

1. Manufacturer's Warranty:  Preprinted written warranty published by individual 

manufacturer for a particular product and specifically endorsed by manufacturer to Owner. 

2. Special Warranty:  Written warranty required by or incorporated into the Contract 

Documents, either to extend time limit provided by manufacturer's warranty or to provide 

more rights for Owner. 
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B. Special Warranties:  Prepare a written document that contains appropriate terms and 

identification, ready for execution.  Submit a draft for approval before final execution. 

1. Manufacturer's Standard Form:  Modified to include Project-specific information and 

properly executed. 

2. Refer to Divisions 02 through 49 Sections for specific content requirements and particular 

requirements for submitting special warranties. 

C. Submittal Time:  Comply with requirements in Division 01 Section "Closeout Procedures." 

PRODUCTS 

2.1 PRODUCT SELECTION PROCEDURES 

A. General Product Requirements:  Provide products that comply with the Contract Documents, that 

are undamaged and, unless otherwise indicated, that are new at time of installation. 

1. Provide products complete with accessories, trim, finish, fasteners, and other items needed 

for a complete installation and indicated use and effect. 

2. Standard Products:  If available, and unless custom products or nonstandard options are 

specified, provide standard products of types that have been produced and used 

successfully in similar situations on other projects. 

3. Owner reserves the right to limit selection to products with warranties not in conflict with 

requirements of the Contract Documents. 

4. Where products are accompanied by the term "as selected," Architect will make selection. 

5. Where products are accompanied by the term "match sample," sample to be matched is 

Architect's. 

6. Descriptive, performance, and reference standard requirements in the Specifications 

establish "salient characteristics" of products. 

B. Product Selection Procedures: 

1. Available Products:  Where Specifications include a list of names of both products and 

manufacturers, provide one of the products listed, or an unnamed product, that complies 

with requirements.  Comply with provisions in Part 2 "Comparable Products" Article for 

consideration of an unnamed product. 

2. Available Manufacturers:  Where Specifications include a list of manufacturers, provide a 

product by one of the manufacturers listed, or an unnamed manufacturer, that complies 

with requirements.  Comply with provisions in Part 2 "Comparable Products" Article for 

consideration of an unnamed product. 

3. Basis-of-Design Product:  Where Specifications name a product and include a list of 

manufacturers, provide the specified product or a comparable product by one of the other 

named manufacturers.  Drawings and Specifications indicate sizes, profiles, dimensions, 

and other characteristics that are based on the product named.  Comply with provisions in 

Part 2 "Comparable Products" Article for consideration of an unnamed product by the other 

named manufacturers. 

EXECUTION (Not Used) 

END OF SECTION 016000 
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SECTION 022200 - SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes the following: 

1. Demolition and removal of existing concrete apron and concrete sidewalk. 

1.2 DEFINITIONS 

A. Remove:  Detach items from existing construction and legally dispose of them off-site, unless 

indicated to be removed and salvaged or removed and reinstalled. 

B. Existing to Remain:  Existing items of construction that are not to be removed and that are not 

otherwise indicated to be removed, removed, and salvaged, or removed and reinstalled.   

1.3 SUBMITTALS 

A. Schedule of Selective Demolition Activities:  Indicate detailed sequence of selective demolition 

and removal work, with starting and ending dates for each activity, interruption of utility services, 

interruption of ingress and egress from the facility, and interruption of traffic on Davenport 

Avenue. 

B. Pre-demolition Photographs or Videotapes:  Show existing conditions of adjoining construction 

and site improvements, including finish surfaces that might be misconstrued as damage caused 

by selective demolition operations.   

1.4 PROJECT CONDITIONS 

A. Owner will occupy portions of site immediately adjacent to selective demolition area.  Conduct 

selective demolition so Owner's operations will not be disrupted. 

B. Contractor is responsible for coordination of street closures and or disruptions with the City of 

Mobile Traffic Engineering. 

C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding 

with selective demolition. 

D. Hazardous Materials:  It is not expected that hazardous materials will be encountered in the Work. 

1. If materials suspected of containing hazardous materials are encountered, do not disturb; 

immediately notify Architect and Owner.  Owner will remove hazardous materials under a 

separate contract. 

E. Storage or sale of removed items or materials on-site is not permitted. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Survey existing conditions and correlate with requirements indicated to determine extent of 

selective demolition required.  Notify Architect of any deviations or problems observed before 

and during construction. 

3.2 PREPARATION 

A. Temporary Facilities:  Provide temporary barricades and other protection required to prevent 

injury to people and damage to adjacent roadway, ROS and facilities to remain. 

3.3 SELECTIVE DEMOLITION 

A. General:  Demolish and remove existing construction only to the extent required by new 

construction and as indicated: 

1. Neatly cut openings and holes plumb, square, and true to dimensions required.  Use cutting 

methods least likely to damage construction to remain or adjoining construction.  Use hand 

tools or small power tools designed for sawing or grinding, not hammering and chopping, 

to minimize disturbance of adjacent surfaces.  Temporarily cover openings to remain. 

2. Locate selective demolition equipment and remove debris and materials so as not to impose 

excessive loads on supporting walls, floors, or framing. 

3. Dispose of demolished items and materials promptly. 

B. Existing Items to Remain:  Protect construction indicated to remain against damage and soiling 

during selective demolition.  

3.4 DISPOSAL OF DEMOLISHED MATERIALS 

A. General:  Except for items or materials indicated to be recycled, reused, salvaged, reinstalled, or 

otherwise indicated to remain Owner's property, remove demolished materials from Project site 

and legally dispose of them in an EPA-approved landfill. 

B. Burning:  Do not burn demolished materials. 

C. Disposal:  Transport demolished materials off Owner's property and legally dispose of them. 

3.5 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 

demolition operations.  Return adjacent areas to condition existing before selective demolition 

operations began. 

END OF SECTION 022200 



Crichton Fire Station - Drive Repair 

Mobile, Alabama 

Project No. FD-072-21 

City of Mobile 321613 - CONCRETE SIDEWALKS AND CURBS 

Architectural Engineering Department Page 1 of 6 

SECTION 321613 - CONCRETE SIDEWALKS AND CURBS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 

Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

B. Driveways. 

C. Curbs and gutters. 

D. Walks. 

E. Related Sections: 

F. Division 03 Section "Cast-in-Place Concrete" for general building applications of concrete. 

1.3 DEFINITIONS 

A. Cementitious Materials:  Portland cement alone or in combination with one or more of blended 

hydraulic cement, fly ash and other pozzolans, and ground granulated blast-furnace slag. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Other Action Submittals: 

1. Design Mixtures:  For each concrete paving mixture.  Include alternate design mixtures when 

characteristics of materials, Project conditions, weather, test results, or other circumstances 

warrant adjustments. 

2. Material Certificates:  For the following, from manufacturer: 

a. Cementitious materials. 

b. Steel reinforcement and reinforcement accessories. 

c. Fiber reinforcement. 

d. Admixtures. 

e. Curing compounds. 

f. Applied finish materials. 

g. Bonding agent or epoxy adhesive. 

h. Joint fillers. 

C. Field quality-control reports. 

1.5 QUALITY ASSURANCE 

A. Ready-Mix-Concrete Manufacturer Qualifications:  A firm experienced in manufacturing ready-mixed 

concrete products and that complies with ASTM C 94/C 94M requirements for production facilities and 

equipment. 

B. Testing Agency Qualifications:  Qualified according to ASTM C 1077 and ASTM E 329 for testing 

indicated. 

C. Personnel conducting field tests shall be qualified as ACI Concrete Field Testing Technician, Grade 1, 

according to ACI CP-1 or an equivalent certification program. 

D. Concrete Testing Service:  Engage a qualified testing agency to perform material evaluation tests and 

to design concrete mixtures. 
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E. ACI Publications:  Comply with ACI 301 unless otherwise indicated. 

1.6 PROJECT CONDITIONS 

A. Traffic Control:  Maintain access for vehicular and pedestrian traffic as required for other construction 

activities. 

PART 2 - PRODUCTS 

2.1 FORMS 

A. Form Materials:  Plywood, metal, metal-framed plywood, or other approved panel-type materials to 

provide full-depth, continuous, straight, and smooth exposed surfaces. 

1. Use flexible or uniformly curved forms for curves with a radius of 100 feet or less.  Do not use 

notched and bent forms. 

B. Form-Release Agent:  Commercially formulated form-release agent that will not bond with, stain, or 

adversely affect concrete surfaces and that will not impair subsequent treatments of concrete surfaces. 

2.2 STEEL REINFORCEMENT 

A. Plain-Steel Welded Wire Reinforcement:  ASTM A 185/A 185M, fabricated from steel wire into flat 

sheets. 

B. Reinforcing Bars:  ASTM A 615/A 615M, Grade 60; deformed. 

C. Plain-Steel Wire:  ASTM A 82/A 82M. 

D. Deformed-Steel Wire:  ASTM A 496/A 496M. 

E. Joint Dowel Bars:  ASTM A 615/A 615M, Grade 60 plain-steel bars.  Cut bars true to length with ends 

square and free of burrs. 

F. Tie Bars:  ASTM A 615/A 615M, Grade 60, deformed. 

G. Hook Bolts:  ASTM A 307, Grade A, internally and externally threaded.  Design hook-bolt joint 

assembly to hold coupling against paving form and in position during concreting operations, and to 

permit removal without damage to concrete or hook bolt. 

H. Bar Supports:  Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening 

reinforcing bars, welded wire reinforcement, and dowels in place.  Manufacture bar supports according 

to CRSI's "Manual of Standard Practice" from steel wire, plastic, or pre-cast concrete of greater 

compressive strength than concrete specified, and as follows: 

2.3 CONCRETE MATERIALS AND MIX 

A. Concrete shall meet the requirements of a Class A, Type 2 mix as provide in Section 501 of ALDOT 

Standard Specifications for Highway Construction, 2008 Edition. 

B. All concrete shall have a minimum compressive strength of 4,000 psi at 28 days. 

2.4 CURING MATERIALS 

A. Moisture-Retaining Cover:  ASTM C 171, polyethylene film or white burlap-polyethylene sheet. 

B. Water:  Potable. 

2.5 RELATED MATERIALS 

A. Joint Fillers:  Shall be in accordance with ALDOT Standard Specifications for Highway Construction, 

2008 Edition, Section 618 and 623. 
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2.6 DETECTABLE WARNING MATERIALS 

A. Detectable Warning Mat:  Pre-fabricated composite tactile warning surface with truncated domes 

spacing not to exceed 2.35". 

1. Size of Mat:  One piece, 24 by 36 inches. 

2.7 CONCRETE MIXING 

A. Ready-Mixed Concrete:  Measure, batch, and mix concrete materials and concrete according to 

ASTM C 94/C 94M.  Furnish batch certificates for each batch discharged and used in the Work. 

1. When air temperature is between 85 and 90 deg F, reduce mixing and delivery time from 1-1/2 

hours to 75 minutes; when air temperature is above 90 deg F, reduce mixing and delivery time 

to 60 minutes. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine exposed subgrades and subbase surfaces for compliance with requirements for dimensional, 

grading, and elevation tolerances.   

3.2 PREPARATION 

A. Remove loose material from compacted subbase surface immediately before placing concrete. 

B. Remove any construction debris and standing water from the work area.  If standing water is removed, 

verify the subgrade integrity prior to installation. 

3.3 EDGE FORMS AND SCREED CONSTRUCTION 

A. Set, brace, and secure edge forms, bulkheads, and intermediate screed guides to required lines, grades, 

and elevations.  Install forms to allow continuous progress of work and so forms can remain in place at 

least 24 hours after concrete placement. 

B. Clean forms after each use and coat with form-release agent to ensure separation from concrete without 

damage. 

3.4 STEEL REINFORCEMENT 

A. Install welded wire reinforcement in lengths as long as practicable.  Lap adjoining pieces at least one 

full mesh, and lace splices with wire.  Offset laps of adjoining widths to prevent continuous laps in 

either direction. 

3.5 JOINTS 

A. General:  Form construction, isolation, and contraction joints and tool edges true to line, with faces 

perpendicular to surface plane of concrete.  Construct transverse joints at right angles to centerline 

unless otherwise indicated. 

1. When joining existing sidewalk, installed 18" dowels into existing concrete and anchor with an 

appropriate epoxy adhesive. 8" minimum embedment is required. 

B. Construction Joints:  Set construction joints at side and end terminations of paving and at locations 

where paving operations are stopped for more than one-half hour unless paving terminates at isolation 

joints. 

1. Continue steel reinforcement across construction joints unless otherwise indicated.  Do not 

continue reinforcement through sides of paving strips unless otherwise indicated. 

C. Doweled Joints:  Install dowel bars and support assemblies at joints where indicated.  Lubricate or coat 

with asphalt one-half of dowel length to prevent concrete bonding to one side of joint. 
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D. Expansion Joints:  Form expansion joints of preformed joint-filler strips abutting concrete curbs, 

structures, other fixed objects, and where indicated. 

1. Locate expansion joints at intervals of 80 feet unless otherwise indicated. 

2. Extend joint fillers full width and depth of joint. 

3. Terminate joint filler not less than 1/2 inchor more than 1 inch below finished surface if joint 

sealant is indicated. 

4. Place top of joint filler flush with finished concrete surface if joint sealant is not indicated. 

5. Furnish joint fillers in one-piece lengths.  Where more than one length is required, lace or clip 

joint-filler sections together. 

6. During concrete placement, protect top edge of joint filler with metal, plastic, or other temporary 

preformed cap.  Remove protective cap after concrete has been placed on both sides of joint. 

E. Contraction Joints:  Form weakened-plane contraction joints, sectioning concrete into areas as 

indicated.  Construct contraction joints for a depth equal to at least one-fourth of the concrete thickness, 

as follows: 

F. Grooved Joints:  Form contraction joints after initial floating by grooving and finishing each edge of 

joint with grooving tool to a 1/4-inch radius.  Repeat grooving of contraction joints after applying 

surface finishes. 

3.6 CONCRETE PLACEMENT 

A. Before placing concrete, inspect and complete formwork installation, steel reinforcement, and items to 

be embedded or cast-in. 

B. Remove snow, ice, or frost from subbase surface and steel reinforcement before placing concrete.  Do 

not place concrete on frozen surfaces. 

C. Moisten subbase to provide a uniform dampened condition at time concrete is placed.  Do not place 

concrete around manholes or other structures until they are at required finish elevation and alignment. 

D. Comply with ACI 301 requirements for measuring, mixing, transporting, and placing concrete. 

E. Deposit and spread concrete in a continuous operation between transverse joints.  Do not push or drag 

concrete into place or use vibrators to move concrete into place. 

F. Consolidate concrete according to ACI 301 by mechanical vibrating equipment supplemented by hand 

spading, rodding, or tamping. 

G. Screed sidewalk surface with a straightedge and strike off. 

H. Curbs and Gutters:  Use design mixture for automatic machine placement.  Produce curbs and gutters 

to required cross section, lines, grades, finish, and jointing. 

I. Cold-Weather Placement:  Protect concrete work from physical damage or reduced strength that could 

be caused by frost, freezing, or low temperatures.  Comply with ACI 306.1 and the following: 

J. When air temperature has fallen to or is expected to fall below 40 deg F, uniformly heat water and 

aggregates before mixing to obtain a concrete mixture temperature of not less than 50 deg Fand not 

more than 80 deg F at point of placement. 

K. Do not use frozen materials or materials containing ice or snow. 

L. Do not use calcium chloride, salt, or other materials containing antifreeze agents or chemical 

accelerators unless otherwise specified and approved in design mixtures. 

M. Hot-Weather Placement:  Comply with ACI 301 and as follows when hot-weather conditions exist: 

1. Cool ingredients before mixing to maintain concrete temperature below 90 deg F at time of 

placement.  Chilled mixing water or chopped ice may be used to control temperature, provided 

water equivalent of ice is calculated in total amount of mixing water.  Using liquid nitrogen to 

cool concrete is Contractor's option. 

2. Cover steel reinforcement with water-soaked burlap so steel temperature will not exceed ambient 

air temperature immediately before embedding in concrete. 
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3.7 FLOAT FINISHING 

A. General:  Do not add water to concrete surfaces during finishing operations. 

B. Float Finish:  Begin the second floating operation when bleed-water sheen has disappeared and concrete 

surface has stiffened sufficiently to permit operations.  Float surface with power-driven floats or by 

hand floating if area is small or inaccessible to power units.  Finish surfaces to true planes.  Cut down 

high spots and fill low spots.  Refloat surface immediately to uniform granular texture. 

C. Medium-to-Fine-Textured Broom Finish:  Draw a soft-bristle broom across float-finished concrete 

surface perpendicular to line of traffic to provide a uniform, fine-line texture. 

3.8 DETECTABLE WARNINGS 

A. Detectable Warning Mats:  Install detectable warning mats as part of a continuous concrete paving 

placement and according to mat manufacturer's written instructions. 

3.9 CONCRETE PROTECTION AND CURING 

A. General:  Protect freshly placed concrete from premature drying and excessive cold or hot temperatures. 

B. Comply with ACI 306.1 for cold-weather protection. 

C. Apply plastic sheeting to concrete surfaces if hot, dry, or windy conditions could cause excessive 

moisture loss to occur. 

D. Begin curing after finishing concrete but not before free water has disappeared from concrete surface. 

3.10 PAVING TOLERANCES 

A. Comply with tolerances in ACI 117 and as follows: 

1. Elevation:  3/4 inch 

2. Thickness:  Plus 3/8 inch, minus 1/4 inch. 

3. Surface:  Gap below 10-foot-long, unleveled straightedge not to exceed 1/2 inch. 

4. Lateral Alignment and Spacing of Dowels:  1 inch. 

5. Vertical Alignment of Dowels:  1/4 inch. 

6. Joint Spacing:  3 inches. 

7. Contraction Joint Depth:  Plus 1/4 inch, no minus. 

8. Joint Width:  Plus 1/8 inch, no minus. 

3.11 FIELD QUALITY CONTROL 

A. Testing Agency:  Owner will engage a qualified testing agency to perform tests and inspections. 

B. Testing Services:  Testing of composite samples of fresh concrete obtained according to ASTM C 172 

shall be performed according to the following requirements: 

C. Testing Frequency:  Obtain at least one composite sample for each 100 cu. yd. or fraction thereof of 

each concrete mixture placed each day. 

1. When frequency of testing will provide fewer than five compressive-strength tests for each 

concrete mixture, testing shall be conducted from at least five randomly selected batches or from 

each batch if fewer than five are used. 

D. Slump:  ASTM C 143/C 143M; one test at point of placement for each composite sample, but not less 

than one test for each day's pour of each concrete mixture.  Perform additional tests when concrete 

consistency appears to change. 

E. Air Content:  ASTM C 231, pressure method; one test for each composite sample, but not less than one 

test for each day's pour of each concrete mixture. 

F. Concrete Temperature:  ASTM C 1064/C 1064M; one test hourly when air temperature is 40 deg F and 

below and when it is 80 deg F and above, and one test for each composite sample. 
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G. Compression Test Specimens:  ASTM C 31/C 31M; cast and laboratory cure one set of three standard 

cylinder specimens for each composite sample. 

H. Compressive-Strength Tests:  ASTM C 39/C 39M; test one specimen at seven days and two specimens 

at 28 days. 

1. A compressive-strength test shall be the average compressive strength from two specimens 

obtained from same composite sample and tested at 28 days. 

2. Strength of each concrete mixture will be satisfactory if average of any three consecutive 

compressive-strength tests equals or exceeds specified compressive strength and no 

compressive-strength test value falls below specified compressive strength by more than 500 

psi. 

3. Test results shall be reported in writing to Architect, concrete manufacturer, and Contractor 

within 48 hours of testing.  Reports of compressive-strength tests shall contain Project 

identification name and number, date of concrete placement, name of concrete testing and 

inspecting agency, location of concrete batch in Work, design compressive strength at 28 days, 

concrete mixture proportions and materials, compressive breaking strength, and type of break 

for both 7- and 28-day tests. 

4. Additional Tests:  Testing and inspecting agency shall make additional tests of concrete when 

test results indicate that slump, air entrainment, compressive strengths, or other requirements 

have not been met, as directed by Engineer. 

5. Concrete paving will be considered defective if it does not pass tests and inspections. 

6. Additional testing and inspecting, at Contractor's expense, will be performed to determine 

compliance of replaced or additional work with specified requirements. 

7. Prepare test and inspection reports. 

3.12 REPAIRS AND PROTECTION 

A. Remove and replace concrete paving that is broken, damaged, or defective or that does not comply with 

requirements in this Section.  Remove work in complete sections from joint to joint unless otherwise 

approved by Architect. 

B. Drill test cores, where directed by Architect, when necessary to determine magnitude of cracks or 

defective areas.  Fill drilled core holes in satisfactory paving areas with portland cement concrete 

bonded to paving with epoxy adhesive. 

C. Protect concrete paving from damage.  Exclude traffic from paving for at least 14 days after placement.  

When construction traffic is permitted, maintain paving as clean as possible by removing surface stains 

and spillage of materials as they occur. 

D. Maintain concrete paving free of stains, discoloration, dirt, and other foreign material.  Sweep paving 

not more than two days before date scheduled for Substantial Completion inspections. 

END OF SECTION 321613 
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