CALL FOR BIDS

Hope Community Center
850 Edwards Street
Mobile, Alabama 36610
PR-032-22

Notice is hereby given that the City of Mobile will receive sealed bids for the above stated project on
Wednesday, September 20, 2023, no later than 2:15 local time. Bidders shall insert sealed Bids into a
receptacle, marked “City of Mobile Bids”, located in the elevator lobby outside the office of the City
Clerk Office, 9th Floor South Tower, Government Plaza, 205 Government Street, Mobile, Alabama
36602. The same will be publicly opened and read at 2:30 PM in the Atrium Lobby of Government Plaza.
Additional bidding instructions are detailed in the project manual.

On Monday, September 11, 2023 at 10:00 AM, a Pre-Bid Conference shall be held at the Hope House
Community Center at 850 Edwards Street, meeting in the entry lobby. Afterwards, we will proceed to
the rooftop to observe the condition of the roof. A representative of the Bidder is encouraged to be
present at the meeting. However, if no representative can be present in person, the Bidder may instead
contact the Contract Administrator at (251) 300-0890, at least 24 hours prior to the meeting, in order to
coordinate attendance of the meeting by conference call. Bidders are required to visit the site prior to
submitting a Bid and to include all costs associated with the project in their Bids. This project is Tax
Exempt.

Bid Documents are on file and may be examined and obtained from the following location:

www.cityofmobile.org/bids/

Disadvantaged Business Enterprise participation may be required. A Directory of DBE Vendors can be
found at the following location:

https://workwith.cityofmobile.org/



http://www.cityofmobile.org/bids/
https://workwith.cityofmobile.org/
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ALABAMA

PROJECT MANUAL
FOR

HOPE COMMUNITY CENTER — ROOF IMPROVEMENTS
850 Edwards Street
Mobile, Alabama 36610
PR-074-23

City of Mobile, Alabama
Architectural Engineering Department
P. O. Box 1827
Mobile, AL 36633-1827
(251) 208-7454

And

Roof Asset Management, Inc.
4950 Woodfield Drive
Millbrook, Alabama 36054

September 6, 2023

Bid Date: September 20, 2023



Hope Community Center — Roof Improvements

PR-074-23

SECTION

INDEX TO DOCUMENTS

DOCUMENT NAME

BIDDING AND CONTRACT REQUIREMENTS:

Section 00100
Section 00200
Section 00300
Section 00400
Section 00500

Section 00600

Section 00700

SPECIFICATIONS:

DIVISION 1:

Section 01010
Section 01210
Section 01220
Section 01310
Section 01330
Section 01710
Section 01731
Section 017839

DIVISION 2:
DIVISION 3:
DIVISION 4:
DIVISION 5:
DIVISION 6:
Section 06100

Invitation to Bid

Instructions to Bidders — AIA Document A701

Supplementary Instructions to Bidders

Bid Form

Sales Tax Form C-3A

Supplier Diversity Subcontracting & Major Supplier Plan

Standard Form of Agreement Between Owner and Contractor —
AlA Document A101 - 2017

Bonds, Certificates and Affidavits

Performance Bond (Owner's modified form)

Labor and Material Payment Bond (Owner’s modified form)

E-verify Documentation (Sample)

Application and Certification for Payment - AIA Document G702

and AIA Document G703 with DBE Utilization Report

Certificate of Substantial Completion — AIA Document G704-2000

Contractor's Affidavit of Payment of Debits & Claims - AlA
Document G706

Contractor’s Affidavit of Release of Liens - AIA Document G706A

Consent of Surety to Final Payment - AIA Document G707

Request for Taxpayer Identification Number and Certification, W-9
Form, and City of Mobile Vendor Information Form

General Conditions of the Contract for Construction - AlA
Document A201 - 2007

General Requirements

Summary of the Work

Allowances

Unit Prices

Project Management and Coordination
Submittal Procedures

Closeout Procedures

Cutting and Patching

Project Record Documents

SITE CONSTRUCTION — NOT USED
CONCRETE - NOT USED
MASONRY - NOT USED

METALS - NOT USED

WOOD AND PLASTIC

Rough Carpentry

1 Index to Documents



Hope Community Center — Roof Improvements
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DIVISION 7: THERMAL AND MOISTURE PROTECTION

Section 075419 Polyvinyl-Chloride (PVC) Roofing

Section 07620 PVC Coated Flashing and Sheet Metal

DIVISION 8: DOORS AND WINDOWS - NOT USED

DIVISION 9: FINISHES — NOT USED

DIVISION 10: SPECIALTIES — NOT USED

DIVISION 11: EQUIPMENT - NOT USED

DIVISION 12: FURNISHINGS — NOT USED

DIVISION 13: SPECIAL CONSTRUCTION — NOT USED

DIVISION 14: CONVEYING SYSTEMS - NOT USED

DIVISION 15: MECHANICAL - NOT USED

DIVISION 16: ELECTRICAL — NOT USED

EXHIBITS:

EXHIBIT 1: AUGUST 23, 2023 INSPECTION REPORT BY ROOF ASSET
MANAGEMENT, INC.

DRAWINGS:

SHEET DESCRIPTION

A-1 ROOF PLAN

A-2 ROOF DETAILS

2 Index to Documents
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PR-074-23

SECTION 00100
INVITATION TO BID

You are invited to submit a sealed bid for construction of the following facility:

PROJECT NAME: Hope Community Center — Roof Improvements
PROJECT LOCATION: 850 Edwards Street, Mobile, Alabama 36610
PROJECT NUMBER: PR-074-23

1 BID DATE:

A.

C.

Sealed Bids will be received and clocked in until 2:15 PM local time, Wednesday, the
20t day of September, 2023, in the office of the City Clerk, Government Plaza, gtn
Floor South Administrative Tower, 205 Government Street, Mobile, Alabama 36602.

All Bids not clocked in at the City Clerk’s Office prior to the time specified, or Bids
received after the specified time, will be automatically rejected and returned
immediately, unopened.

Bids will be publicly opened and read at 2:30 PM local time, in the Atrium Lobby of
Government Plaza.

2 SPECIFICATIONS AND DRAWINGS:

A

B.

Specifications and Drawings are on file and may be examined and obtained from the
following location: https://www.cityofmobile.org/bids/

Bidders shall use complete sets of Bid Documents in preparing their bid. Neither the
Owner nor Architect/Engineer assumes responsibility for errors or misinterpretations
resulting from the use of incomplete sets of Bid Documents.

Bidders shall register with the Project Manager at the Pre-Bid Conference.

Addenda will be issued via e-mail to each bidder who registers with the Project
Manager at the Pre-Bid Conference.

This is a tax exempt project and shall be certified by the requirements of the
Alabama Department of Revenue. Bidders shall NOT include sales and use
taxes with their bid amounts. Bidders shall complete the Sales Tax Form C-3A
and include it as an attachment to their Bid Form (see Section 00400).

Product Substitutions must be pre-approved before the bid (see Section 01635 for
requirements).

3 BID SURETY: Required on Bids $10,000.00 or more

A

A Cashier's Check drawn on a bank registered to do business in the State of Alabama
and which is a member of the Federal Deposit Insurance Corporation, or a Bid Bond
payable to Owner, City of Mobile, in the amount of 5% of the Base Bid, but in no event
more than $10,000.00 is required to accompany Bid.

Bid Bond must be issued by a Surety licensed to do business in the State of Alabama.
Bidder shall require the attorney in fact who executes the required bonds on behalf of
the surety to affix to the bond a certified and current copy of the power of attorney.

No Bid may be modified, withdrawn, or canceled for a period of sixty (60) days after
the time designated above for receipt of bids.

SECTION 00100 — 1 INVITATION TO BID



Hope Community Center — Roof Improvements
PR-074-23

D. The City of Mobile will have sixty (60) days from the bid opening date to award
contract.

4 SURETY QUALIFICATIONS:
A. A Surety authorized to do business in the State of Alabama must issue Bonds.

B. If the Base Bid is $50,000 or more, the Surety must have a minimum rating of A/Class
VI as reported by the latest issue of Best Key Rating Guide Property-Casualty
published by Alfred M. Best Company, Inc.

5 |IRREGULARITIES AND REJECTION:

A. The City of Mobile reserves the right to waive irregularities in the Bid and in Bidding,
and to reject any or all Bids.

6 BIDDER QUALIFICATIONS:

A. Bids for Work costing $50,000 or more must be licensed pursuant to current Alabama
law and of classifications compliant with the State of Alabama Licensing Board for
General Contractors. Note that if the contract amount is $10,000 or greater, both a
Performance Bond and a Labor and Material Payment Bond shall be required. Before
Bidding, Contractor shall verify their license classification of their General
Contractors license with the State of Alabama Licensing Board for General
Contractors to verify classification is acceptable to perform 51% of the Scope of
Work.

B. In case of a joint venture of two or more Contractors, the amount for the bid shall be
within the maximum bid limitations as set by the State of Alabama Licensing Board for
General Contractors of at least one of the partners to the joint venture.

7 NON-RESIDENT CONTRACTORS:

A. Except for contracts funded in whole or part with funds received from a federal agency,
preference shall be given to resident Contractors on the same basis as the
nonresident Contractor’s state awards contracts to Alabama Contractors bidding in
similar circumstances.

B. Nonresident Bidders shall, prior to submitting a bid, be registered with the Alabama
Secretary of State and the Alabama Department of Revenue. Provide the Secretary of
State Business “Entity ID Number” on the Bid Form in the space provided.

8 PRE-BID CONFERENCE:

A. A Pre-Bid Conference shall be held on September 11, 2023, at Hope Community
Center, in the entry lobby, 850 Edwards Street, at 10:00 AM local time. The
conference will include an opportunity for prospective bidders to access the rooftop
(there are two levels - the City of Mobile will not be able to provide ladders). All
Bidders are encouraged to participate in the Pre-Bid Conference, visit the site prior to
submitting a Bid, and include all costs associated with the project in their Bid.

B. Minutes of this conference will be issued as an Addendum for the project.

9 BID SUBMITTAL:

A. Bids must be submitted on copies of the Bid Forms furnished in the bidding
documents.

SECTION 00100 -2 INVITATION TO BID



Hope Community Center — Roof Improvements
PR-074-23

10

B.

Bid, with Bid Security, Sales Tax Form C-3A , City of Mobile Supplier Diversity
Subcontracting and Major Supplier Plan, and other Supporting data specified, shall be
contained in a sealed, opaque envelope, approximately 9x12 inches or larger and be
marked on the outside with the words "SEALED BID FOR HOPE COMMUNITY
CENTER - ROOF IMPROVEMENTS - PROJECT NUMBER: PR-074-23".

The Bid envelope shall be clearly addressed to the Owner as indicated on the Bid
Form and include the bid date, the name, address and State License number and

General Contractors.

All Bids of $50,000 or more must include the bidder’s State of Alabama General
Contractor’s License information written on the outside of the bid envelope. Any bid
submitted without such license information may be rejected and returned to the bidder
unopened.

In addition, in large letters on both front and back of envelope, write the following: DO
NOT OPEN UNTIL TWO-THIRTY PM, SEPTEMBER 20, 2023.

For a bid to be valid it shall be delivered at designated location prior to time and date
for receipt of Bids indicated in INVITATION TO BID, or prior to any extension thereof
issued to Bidders. After that time no Bid will be received or withdrawn.

When sent by mail, preferably special delivery, express service, or registered mail, the
sealed Bid, marked as indicated above, shall be enclosed in another envelope for

revealing the contents of the Bid.
of the bid to the City Clerk's Office prior the time and date established.

EQUAL OPPORTUNITY:

A

The City of Mobile, Alabama is an Equal Opportunity Employer and requires that all
Contractors comply with the Equal Employment Opportunity laws and the provisions of
the Bid Documents in this regard.

The City of Mobile also €ncourages and supports the utilization of Minority Business
Enterprises on these and all other publicly solicited Bids, and shall be in compliance
with the City of Mobile’s Minority Utilization Plan as adopted by the City Council.

shall document DBE Subcontractors participating in the project and, should the total %
of DBE participation not meet the 15% minimum, all efforts to obtain DBE
Subcontractors shall be documented on or attached to the DBE Form when submitted.
During construction, contractors are required to submit a “DBE Utilization Report” with
every Pay Application.

Contractors should contact the City of Mobile, Supplier Diversity Manager for
assistance with DBE Subcontractor information and any questions regarding the DBE
Compliance Forms. Contact Archnique Kidd at 251-208-7967.

A Directory of DBE Vendors can be found at the following location:
https:ﬁworkwith.citvofmobile.orqi

SECTION 00100 - 3 INVITATION TO BID
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11 ADDITIONAL BIDDING PROCEDURES:
A.  Refer to the complete information in the Bid Documents prior to submitting a bid.
Additional Bidding Procedure information is contained therein, particularly in the
specification Section 00300 "Suppiementary Instructions to Bidders”.

12 STATE OF ALABAMA IMMIGRATION ACT

A. That the Contractor shall be enrolled in the E-Verify Program, shall participate in that

status of every employee who is required to be verified, according to the applicable
federal rules and regulations; and

B. That it will attach to the contract the company’s documentation of enrollment in E-
Verify.

C. The subcontractor must also enrol| in the E-Verify Program prior to
performing any work on the contract and shall attach to its sworn affidavit
documentation establishing that the subcontractor is enrolled in the E-Verify
Program.

13 PUBLIC CONTRACTS WITH ENTITIES ENGAGING IN CERTAIN BOYCOTT
ACTIVITIES

A. By signing this contract, Contractor further represents and agrees that it is not

END OF SECTION 00100

SECTION 00100 ~ 4 INVITATION TO BID
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SECTION 00200
INSTRUCTIONS TO BIDDERS

PART 1 GENERAL

A. This section includes the INSTRUCTIONS TO BIDDERS, AIA
Document A701-1997 to be utilized with the Owner's most recent
modifications and which shall be used in conjunction with the entire
Bid Documents and Section 00300 SUPPLEMENTARY
INSTRUCTIONS TO BIDDERS for this project.

INSTRUCTIONS TO BIDDERS
PAGE 1
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Instructions to Bidders

for the following Project:
(Name, location, and detailed description)

Hope Community Center — Roof Improvements
850 Edwards Street
Mobile, Alabama 36610

THE OWNER:
(Name, legal status, address, and other information)

City of Mobile
PO Box 1827
Mobile, Alabama 36633-1827

THE ARCHITECT:
(Name, legal status, address, and other information)

Architectural Engineering Department
P.O. Box 1827
Mobile, Alabama 36633-1827
And
Roof Asset Management
4950 Woodfield Drive
Millbrook, Alabama 36054

TABLE OF ARTICLES

2 AIA Document A701 - 2018

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

FEDERAL, STATE, AND LOCAL
LAWS MAY IMPOSE
REQUIREMENTS ON PUBLIC
PROCUREMENT CONTRACTS.
CONSULT LOCAL AUTHORITIES
OR AN ATTORNEY TO VERIFY
REQUIREMENTS APPLICABLE TO

1 DEFINITIONS THIS PROCUREMENT BEFORE

2 BIDDER’S REPRESENTATIONS MR SHINCHTHISIFOR
It is intended that AIA Document

3 BIDDING DOCUMENTS G612™-2017, Owner's Instructions
to the Architect, Parts A and B will be

4 BIDDING PROCEDURES completed prior to using this
document.

5 CONSIDERATION OF BIDS

6 POST-BID INFORMATION

7 PERFORMANCE BOND AND PAYMENT BOND

8 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR

9 NONDISCRIMINATION

10 USE OF DOMESTIC PRODUCTS

1 PREFERENCE TO RESIDENT CONTRACTORS

AlA Document A701 — 2018. Copyright © 1970, 1974, 1978, 1987, 1997 and 2018. All rights reserved. “The American Institute of Architects,” "American Institute of
Architects,” “AlA,” the AlA Logo, and "AlA Contract Documents” are registered trademarks of The American Institute of Architects. This document was produced at
16:03:29 ET on 09/05/2023 under Order No.3104238820 which expires on 06/30/2024, is not for resale, is licensed for one-time use only, and may only be used in
accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.
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12 PRE-BID REQUIREMENTS
13 POST-BID REQUIREMENTS

ARTICLE 1  DEFINITIONS

§ 1.1 Bidding Documents include the Bidding Requirements and the Proposed Contract Documents. The Bidding
Requirements consist of the advertisement or invitation to bid, Instructions to Bidders, supplementary instructions to
bidders, the bid form, and any other bidding forms. The Proposed Contract Documents consist of the unexecuted form of
Agreement between the Owner and Contractor and that Agreement’s Exhibits, Conditions of the Contract (General,
Supplementary and other Conditions), Drawings, Specifications, all Addenda, and all other documents enumerated in
Article 8 of these Instructions.

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, or in other Proposed Contract
Documents apply to the Bidding Documents.

§ 1.3 Addenda are written or graphic instruments issued by the Architect, which, by additions, deletions, clarifications, or
corrections, modify or interpret the Bidding Documents.

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted in
accordance with the Bidding Documents.

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the Bidding
Documents, to which Work may be added or deleted by sums stated in Alternate Bids.

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from, or that does not
change, the Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted.

§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment, or services,
or a portion of the Work, as described in the Bidding Documents.

§ 1.8 A Bidder is a person or entity who submits a Bid and who meets the requirements set forth in the Bidding
Documents. A Bidder must be licensed by the State Licensing Board for General Contractors if the amount for the
Contract exceeds the amount established by said Board.

§ 1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment, or labor for a portion of
the Work. A Sub-bidder performing Work must be licensed by the State Licensing Board for General Contractors if the
Sub-bidders’ contract amount exceeds that established by said Board.

1.10 A non-resident Bidder or Sub-bidder is one who
a. s neither organized nor existing under the laws of the State of Alabama
b. nor maintains its principal place of business in the State of Alabama.

A non-resident contractor who has maintained a permanent branch office within the State of Alabama for at least five (5)
continuous years shall not thereafter be deemed to be a non-resident contractor so long as such contractor continues to
maintain a branch office within Alabama.

ARTICLE 2 BIDDER'S REPRESENTATIONS
§ 2.1 By submitting a Bid, the Bidder represents that:
A the Bidder has read and understands the Bidding Documents;
2 the Bidder understands how the Bidding Documents relate to other portions of the Project, if any, being bid
concurrently or presently under construction;
.3 the Bid complies with the Bidding Documents;
4 the Bidder has visited the site, become familiar with local conditions under which the Work is to be
performed, and has correlated the Bidder’s observations with the requirements of the Proposed Contract
Documents;
5  the Bid is based upon the materials, equipment, and systems required by the Bidding Documents without
exception; and

AlA Document A701 — 2018. Copyright © 1970, 1974, 1978, 1987, 1997 and 2018. All rights reserved. "The American Institute of Architects,” “American Institute of
Architects,” “AlA," the AIA Logo, and “AlA Contract Documents” are registered trademarks of The American Institute of Architects. This document was produced at
16:03:29 ET on 09/05/2023 under Order No.3104238820 which expires on 06/30/2024, is not for resale, is licensed for one-time use only, and may only be used in
accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.
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6 the Bidder has read and understands the provisions for liquidated damages, if any, set forth in the form of
Agreement between the Owner and Contractor.

§ 2.2 The Bidder is licensed by the State Licensing Board for General Contractors and the amount Bid does not exceed the
Bid Limit stipulated in the Bidder’s License and by the City of Mobile.

§ 2.3 Each and every Contractor belonging to or comprising a part of any entity that is bidding as a joint venture or
association involving two or more contractors is licensed by the State Licensing Board for General Contractors and that
the amount Bid does not exceed the Bid limit stipulated in at least one of their licenses.

§ 2.4 Any non-resident Bidder is authorized by the Secretary of State of Alabama and is registered with Alabama
Department of Revenue to transact business in Alabama.

§ 2.5 Joint Ventures or Associations of Contractors, whether the same are Bidders or Subcontractors of Bidders, will
remain in existence until all insurance and warranty requirements for the Project have been fulfilled.

ARTICLE 3 BIDDING DOCUMENTS

§ 3.1 Distribution

§ 3.1.1 Bidders shall obtain complete Bidding Documents, as indicated below, from the issuing office designated in the
advertisement or invitation to bid, for the deposit sum, if any, stated therein.

(Paragraphs deleted)

§ 3.1.2 Any required deposit shall be refunded to Bidders who submit a bona fide Bid and return the paper Bidding
Documents in good condition within ten days after receipt of Bids. The cost to replace missing or damaged paper
documents will be deducted from the deposit. A Bidder receiving a Contract award may retain the paper Bidding
Documents, and the Bidder’s deposit will be refunded.

§ 3.1.3 Bidding Documents will not be issued directly to Sub-bidders unless specifically offered in the advertisement or
invitation to bid, or in supplementary instructions to bidders.

§ 3.1.4 Bidders shall use complete Bidding Documents in preparing Bids. Neither the Owner nor Architect assumes
responsibility for errors or misinterpretations resulting from the use of incomplete Bidding Documents.

§ 3.1.5 The Bidding Documents will be available for the sole purpose of obtaining Bids on the Work. No license or grant of
use is conferred by distribution of the Bidding Documents.

§ 3.2 Modification or Interpretation of Bidding Documents

§ 3.2.1 The Bidder shall carefully study the Bidding Documents, shall examine the site and local conditions, and shall
notify the Architect of errors, inconsistencies, or ambiguities discovered and request clarification or interpretation
pursuant to Section 3.2.2.

§ 3.2.2 Requests for clarification or interpretation of the Bidding Documents shall be submitted by the Bidder in writing
and shall be received by the Architect at least five (5) calendar days prior to the date for receipt of Bids.
(Paragraphs deleted)

§ 3.2.3 Modifications and interpretations of the Bidding Documents shall be made by Addendum. Modifications and
interpretations of the Bidding Documents made in any other manner shall not be binding, and Bidders shall not rely upon
them.

§ 3.2.4 The Contract Drawings and Specifications are intended to cooperate and agree, but should conflicts or difference
be found to exist between the requirements within either and clarification has not been obtained in accordance with the
above procedure prior to Bidding, then the most costly and/or restrictive interpretation by the decision of the Architectural
Engineering Department Director will be final.

§ 3.3 Substitutions
§ 3.3.1 The materials, products, and equipment described in the Bidding Documents establish a standard of required
function, dimension, appearance, and quality to be met by any proposed substitution.

AlA Document A701 — 2018. Copyright © 1970, 1974, 1978, 1987, 1997 and 2018. All rights reserved. "The American Institute of Architects,” "American Institute of
Architects,” “AlA," the AlA Logo, and "AlA Contract Documents” are registered trademarks of The American Institute of Architects. This document was produced at
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§ 3.3.2 Substitution Process

§ 3.3.2.1 Written requests for substitutions shall be received by the Architect at least fifteen (15) calendar days prior to the
date for receipt of Bids. Requests shall be submitted in the same manner as that established for submitting clarifications
and interpretations in Section 3.2.2.

§ 3.3.2.2 Bidders shall submit substitution requests on a Substitution Request Form if one is provided in the Bidding
Documents.

§ 3.3.2.3 If a Substitution Request Form is not provided, requests shall include (1) the name of the material or equipment
specified in the Bidding Documents; (2) the reason for the requested substitution; (3) a complete description of the
proposed substitution including the name of the material or equipment proposed as the substitute, performance and test
data, and relevant drawings; and (4) any other information necessary for an evaluation. The request shall include a
statement setting forth changes in other materials, equipment, or other portions of the Work, including changes in the
work of other contracts or the impact on any Project Certifications (such as LEED), that will result from incorporation of
the proposed substitution.

§ 3.3.3 The burden of proof of the merit of the proposed substitution is upon the proposer. The Architect’s decision of
approval or disapproval of a proposed substitution shall be final.

§ 3.3.4 If the Architect approves a proposed substitution prior to receipt of Bids, such approval shall be set forth in an
Addendum. Approvals made in any other manner shall not be binding, and Bidders shall not rely upon them.

§ 3.3.5 No substitutions will be considered after the Contract award unless specifically provided for in the Contract
Documents.

§ 3.3.6 See Division One Section "Substitution Procedures", if included in Specification.

§ 3.4 Addenda

§ 3.4.1 Addenda will be transmitted to Bidders known by the issuing office to have received complete Bidding
Documents.

(Paragraphs deleted)

§ 3.4.2 Addenda will be available where Bidding Documents are on file.

§ 3.4.3 Addenda will be issued no later than two (2) days prior to the date for receipt of Bids, except an Addendum
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids.

§ 3.4.4 Prior to submitting a Bid, each Bidder shall ascertain that the Bidder has received all Addenda issued, and the
Bidder shall acknowledge their receipt in the Bid.

ARTICLE 4 BIDDING PROCEDURES

§ 4.1 Preparation of Bids

§ 4.1.1 Bids shall be submitted on the forms included with or identified in the Bidding Documents. No bid will be
considered unless made out and submitted on a copy of the Bid Form, Section 00410. Additional Bid Forms will be
furnished to prospective Bidders upon request.

§ 4.1.2 All blanks on the bid form shall be legibly executed. Paper bid forms shall be executed in a non-erasable medium.

§ 4.1.3 Sums shall be expressed in both words and numbers, unless noted otherwise on the bid form. In case of discrepancy, the
amount entered in words shall govern.

§ 4.1.4 Edits to entries made on paper bid forms must be initialed by the signer of the Bid.

§ 4.1.5 All requested Alternates shall be bid. If no change in the Base Bid is required, enter "No Change" or as required by
the bid form.

Unit Prices: Supply requested Unit Prices where shown on the Bid Form, Such Unit Prices shall be used to adjust the
Contract Amount where the quantities shown on the Drawings and/or Specifications do not reflect amounts required for
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completion of the work. Where Completion of the Work requires quantities in excess of those shown on the drawings and
specifications, unit prices shall be used to compute an exira payment to the Contractor. Where completion of work
required quantities less than those on the Drawings and/or specifications, unit prices shall be used to compute a credit to
the Owner.

Contingency Allowance: As shown on the Bid Form, Contractor shall add the amount of the contingency allowance to the
Base Bid to derive the Total Bid. The contingency allowance shall cover cost of material, labor, overhead, profit and other
expenses for complete installation of items of additional work as required for a complete functional project. The
contingency allowance shall be used to fund unforeseen conditions not covered in the construction documents and shall be
subject to the provisions of change orders. Upson the completion of work any unused portion of the contingency
allowance shall be credited to the Owner by change order.

§ 4.1.6 Where two or more Bids for designated portions of the Work have been requested, the Bidder may, without
forfeiture of the bid security, state the Bidder’s refusal to accept award of less than the combination of Bids stipulated by
the Bidder. The Bidder shall neither make additional stipulations on the bid form nor qualify the Bid in any other manner.

§ 4.1.7 Each copy of the Bid shall state the legal name and legal status of the Bidder. As part of the documentation
submitted with the Bid, the Bidder shall provide evidence of its legal authority to perform the Work in the jurisdiction
where the Project is located. Each copy of the Bid shall be signed by the person or persons legally authorized to bind the
Bidder to a contract. A Bid by a corporation shall further name the state of incorporation and have the corporate seal
affixed. A Bid submitted by an agent shall have a current power of attorney attached, certifying the agent’s authority to
bind the Bidder.

§ 4.1.8 A Bidder shall incur all costs associated with the preparation of its Bid.

§ 4.2Bid Security
§ 4.2.1 Each Bid shall be accompanied by the following bid security if so required in the Bidding Documents:
(Insert the form and amount of bid security.)

The Bidder shall provide a Bid Security in the form of a cashier’s check drawn on a bank registered to do business in the
State of Alabama and which is a member of the Federal Deposit Insurance Corporation, or 2 Bid Bond. Bid Security is
required for bids exceeding $10,000.00. Bid Security shall be in the amount of 5% of the TOTAL BID, but in no event
more than $10,000.00.

§ 4.2.2 The Bidder pledges to enter into a Contract with the Owner on the terms stated in the Bid and shall, if required,
furnish bonds covering the faithful performance of the Contract and payment of all obligations arising thereunder. Should
the Bidder refuse to enter into such Contract or fail to furnish such bonds if required, the amount of the bid security shall
be forfeited to the Owner as liquidated damages, not as a penalty.

§ 4.2.3 If a surety bond is required as bid security, it shall be written on AIA Document A310™, Bid Bond, unless

otherwise provided in the Bidding Documents. The attorney-in-fact who executes the bond on behalf of the surety shall
affix to the bond a certified and current copy of an acceptable power of attorney. The Bidder shall provide surety bonds
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located.

§ 4.2.4 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered until (a)
the Contract has been executed and bonds, if required, have been furnished; (b) the specified time has elapsed so that Bids
may be withdrawn; or (c) all Bids have been rejected.

§ 4.2.5 Bonds must be issued by a Surety authorized to do business in the State of Alabama. A Performance Bond and a
Labor and Material Payment Bond are required for projects exceeding $10,000.00. [f the project cost is $50,000.00 or
more, the Surety must have a minimum rating of A/Class VI as reported by the latest issue of Best’s Key Rating Guide
Property-Casualty published by Alfred M. Best Company, Inc.

§ 4.3 Submission of Bids
§ 4.3.1 A Bidder shall submit its Bid as indicated below:
(Indicate how, such as by website, host site/platform, paper copy, or other method Bidders shall submit their Bid.)
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Submission of Bid shall be as stated in Section 00100, Invitation to Bid, Paragraph 9, titled "Bid Submittal”.

(Paragraph deleted)
§ 4.3.3 Bids shall be submitted by the date and time and at the place indicated in the invitation to bid. Bids submitted after
the date and time for receipt of Bids, or at an incorrect place, will not be accepted and will be returned unopened.

§ 4.3.4 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.
§ 4.3.5 A Bid submitted by any method other than as provided in this Section 4.3 will not be accepted.

§ 4.4 Modification or Withdrawal of Bid

§ 4.4.1 Prior to the date and time designated for receipt of Bids, a Bidder may submit a new Bid to replace a Bid
previously submitted, or withdraw its Bid entirely, by notice to the party designated to receive the Bids. Such notice shall
be received and duly recorded by the receiving party on or before the date and time set for receipt of Bids. The receiving
party shall verify that replaced or withdrawn Bids are removed from the other submitted Bids and not considered. Notice
of submission of a replacement Bid or withdrawal of a Bid shall be worded so as not to reveal the amount of the original
Bid.

§ 4.4.2 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids in the same format
as that established in Section 4.3, provided they fully conform with these Instructions to Bidders. Bid security, if required,
shall be in an amount sufficient for the Bid as resubmitted.

(Paragraphs deleted)

ARTICLE 5 CONSIDERATION OF BIDS

§ 5.1 Opening of Bids

If stipulated in an advertisement or invitation to bid, or when otherwise required by law, Bids properly identified and received
within the specified time limits will be publicly opened and read aloud. A summary of the Bids may be made available to
Bidders.

§ 5.2 Rejection of Bids
Unless otherwise prohibited by law, the Owner shall have the right to reject any or all Bids.

§ 5.3 Acceptance of Bid (Award)

§ 5.3.11t is the intent of the Owner to award a Contract to the lowest responsive and responsible Bidder, provided the Bid
has been submitted in accordance with the requirements of the Bidding Documents and does not exceed the funds
available. Unless otherwise prohibited by law, the Owner shall have the right to waive informalities and irregularities ina
Bid received and to accept the Bid which, in the Owner’s judgment, is in the Owner’s best interests.

§ 5.3.2 The Owner shall accept Alternates in the order listed on the Bid Form to determine the lowest responsive and
responsible Bidder on the basis of the sum of the Base Bid and Alternates accepted.

ARTICLE 6 POST-BID INFORMATION

§ 6.1 Contractor’s Qualification Statement

Bidders to whom award of a Contract is under consideration shall submit to the Architect, upon request and within the
timeframe specified by the Architect, a properly executed AIA Document A305™, Contractor’s Qualification Statement,
unless such a Statement has been previously required and submitted for this Bid.

(Paragraphs deleted)
§ 6.3 Submittals
§ 6.3.1 After notification of selection for the award of the Contract, the Bidder shall, within three (3) calendar days or as
stipulated in the Bidding Documents, submit in writing to the Owner through the Architect:
A adesignation of the Work to be performed with the Bidder’s own forces;
2 names of the principal products and systems proposed for the Work and the manufacturers and suppliers of
each; and
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3 names of persons or entities (including those who are to furnish materials or equipment fabricated to a
special design) proposed for the principal portions of the Work.

4 The name of the Project Superintendent and Project Manager together with the resume of
qualifications of each;

5  Nonresident Contractor shall submit a letter from an attorney as required by Subparagraph 11.1.2
below and;

.6 Engineering Firm or Testing Laboratory for testing as specified.

§ 6.3.2 The Bidder will be required to establish to the satisfaction of the Architect and Owner the reliability and
responsibility of the persons or entities proposed to furnish and perform the Work described in the Bidding Documents.

§ 6.3.3 Prior to the execution of the Contract, the Architect will notify the Bidder if either the Owner or Architect, after
due investigation, has reasonable objection to a person or entity proposed by the Bidder. If the Owner or Architect has
reasonable objection to a proposed person or entity, the Bidder may, at the Bidder’s option, withdraw the Bid or submit an
acceptable substitute person or entity. The Bidder may also submit any required adjustment in the Base Bid or Alternate
Bid to account for the difference in cost occasioned by such substitution. The Owner may accept the adjusted bid price or
disqualify the Bidder. In the event of either withdrawal or disqualification, bid security will not be forfeited.

§ 6.3.4 Persons and entities proposed by the Bidder and to whom the Owner and Architect have made no reasonable
objection must be used on the Work for which they were proposed and shall not be changed except with the written
consent of the Owner and Architect.

§6.3.5 The Contractor shall, within ten (10) calendar days of receiving Contract Forms for signature, furnish to the Owner
the following items, along with the signed contract, or the Bid Security will be forfeited automatically without further
delay:

.1 A Signed Construction Contract;

2 Performance Bond and Labor and Material Payment Bond (originals) on all Bids over $10,000.00;

3 Certificate of Insurance and copy of Builder’s Risk Policy (original), as identified in the specifications;
4 Schedule of Values; and

.5 Federal Immigration Law Compliance: E-Verify enrollment documentation.

§6.3.6 The Bid Check or Bond of the three (3) lowest Bidders will not be returned until after the Construction Contract is
executed.

ARTICLE 7 PERFORMANCE BOND AND PAYMENT BOND

§ 7.1 Bond Requirements

§ 7.1.1 If stipulated in the Bidding Documents, the Bidder shall furnish bonds covering the faithful performance of the
Contract and payment of all obligations arising thereunder.

§ 7.1.2 If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be included in the Bid. If the
furnishing of such bonds is required after receipt of bids and before execution of the Contract, the cost of such bonds shall
be added to the Bid in determining the Contract Sum.

§ 7.1.3 The Bidder shall provide surety bonds from a company or companies lawfully authorized to issue surety bonds in
the jurisdiction where the Project is located.

§ 7.1.4 Unless otherwise indicated below, the Penal Sum of the Payment and Performance Bonds shall be the amount of
the Contract Sum.

§ 7.1.4 A Surety authorized to do business in the State of Alabama shall issue Performance Bond and Labor and Material
Payment Bond, as required by the Contract Documents. If the project cost is $50,000.00 or more, the Surety must have a
minimum rating of A/Class V1 as reported by the latest issue of Best’s Key Rating Guide Property-Casualty, published by
Alfred M. Best Company, Inc.
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§ 7.2Time of Delivery and Form of Bonds
§ 7.2.1 The Bidder shall deliver the required bonds to the Owner not later than ten (10) calendar days from receiving the
Construction Contract forms for signature.

§ 7.2.2 The bonds shall be written on City’s Performance Bond and Labor and Material Payment Bond forms.
§ 7.2.3 The bonds shall be dated on or after the date of the Contract.

§ 7.2.4 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety to affix to the
bond a certified and current copy of the power of attorney.

ARTICLE 8 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR
Unless otherwise required in the Bidding Documents, the Agreement for the Work will be written on AIA Document
A101, Standard Form of Agreement Between Owner and Contractor Where the Basis of Payment Is a Stipulated Sum.

§8.1.1 AIA Document A101, Standard Form of Agreement Between Owner and Contractor where the Basis of Payment
is a stipulated sum will be edited electronically and include the standard signatures as required by the City of Mobile.

ARTICLE 9 NONDISCRIMINATION

§9.1.1 Contractor shall comply with all Federal, State and local laws concerning nondiscrimination, including but not
limited to City of Mobile Ordinance No. 14-034 which requires, inter alia, that all contractors performing work for the
City of Mobile not discriminate on the basis of race, creed, color, national origin or disability, require that all
subcontractors they engage do the same, and make every reasonable effort to assure that fifteen percent of the work
performed under contract be awarded to socially and economically disadvantaged individuals and business entities.
Contractor shall provide a completed copy of the City of Mobile Subcontracting and Major Supplier Plan with the Bid
Form, for bids of $250,000.00 or greater.

ARTICLE 10 USE OF DOMESTIC PRODUCTS

§ 10.1.1 Section 39-3-1 Code of Alabama provides that the Contractor agrees, in the execution of this contract, to use
material supplies and products manufactured, mined, processed or otherwise produced in the United States or its
territories, if available at reasonable prices, and that breach of this agreement by the Contractor shall result in the
assessment of liquidated damages in an amount not less than $500 nor more than 20 percent of the gross amount of the
contract price.

§ 10.1.2 Section 39-3-4, Code of Alabama provides that the Contractor for a municipal construction project, financed by
the State of Alabama or any political subdivision thereof, is required to use steel produced within the United States. If the
Contractor violates the requirement to use domestic steel, this contract will automatically be revoked and the contractor
shall not be entitled to any set-off or recoupment for labor or materials used up to the time of revocation.

ARTICLE 11 PREFERENCE TO RESIDENT CONTRACTORS

§ 11.1.1 Except for contracts funded in whole or in part with funds received from a federal agency, preference shall be
given to Alabama resident contractors, and a nonresident bidder domiciled in a state having laws granting preference to
local contactors shall be awarded the contracts only on the same basis as a the nonresident bidder’s state awards contracts
to Alabama contractors bidding under similar circumstances. In the letting of public contracts in which any state, county
or municipal funds are utilized, resident contractors in Alabama, be they corporations, individuals or partnerships, are to
be granted preference over nonresidents in awarding of contracts in the same manner and to the same extent as provided
by the laws of the state of domicile of the nonresident.

§ 11.1.2 A successful nonresident bidder shall include in his post bid submittals a written opinion of an attorney at law
licensed to practice law in such nonresident bidders’ state of domicile, as to the preferences, if any or none, granted by the
law of that state to its own business entities whose principal places of business are in that state in the letting of any or all
public contracts.

ARTICLE 12 PRE-BID REQUIREMENTS

§ 12.1 STATE OF ALABAMA CONTRACTORS LICENSE

§ 12.1.1 If the Project total bid amount is $50,000 or more, a license issued by the State of Alabama Licensing Board for
General Contractors is required prior to submitting a bid and the licensed classification and bid limits must cover the type
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of work in this project. See Invitation to Bid, Section 6 "Bidder Qualifications".

§ 12.2 A NONRESIDENT BIDDER
§ 12.2.1 Every bidder shall be registered with the Department of Revenue and with the Alabama Secretary of the State
prior to bidding. The Secretary of State’s "Business Entity ID" registration number shall be included on the bid form.

ARTICLE 13 POST-BID REQUIREMENTS

§ 131 CITY CONTRACTOR'S LICENSE

13.1.1 A City of Mobile Contractors License is required and must be current before the Contractor signs the Contract.
Contractor must qualify and post $10,000.00 Surety Bond with the Land Use/Code Administration Department before a
Contractors License will be issued by the Revenue Department. Information on the City Contractors License may be
obtained by writing or calling:

Land Use/Code Administration Revenue Department

P. O. Box 1827 P. O.Box 1827

Mobile, Alabama 36633-1827 Mobile, Alabama 36633-1827
Phone: 251.208.7421 251.208.7461

13.2 E-VERIFY DOCUMENTATION

§ 13.2.1 The Contractor agrees that it shall comply with all of the requirements of the State of Alabama Immigration Law
(Act. No. 2011-535 as amended by Act. No. 2012-491, Alabama Code (1975) Section 31-13-1, et. Seq., See Section
31-13-9), and the provisions of said Law, including all penalties for violation thereof, are incorporated therein.

13.3 PUBLIC CONTRACTS WITH ENTITIES ENGAGING IN CERTAIN BOYCOTT ACTIVITIES

§ 13.3 The Contractor represents and agrees that it is not currently engaged in, nor will engage in, any boycott of a
person or entity based in or doing business with a jurisdiction with which the State of Alabama can enjoy open trade.

(Table deleted)(Paragraphs deleted)(Paragraphs deleted)

AIA Document A701 — 2018. Copyright © 1970, 1974, 1978, 1987, 1997 and 2018. All rights reserved. "The American Institute of Architects,” "American Institute of
Architects,” “AlA,” the AIA Logo, and "AlA Contract Documents” are registered frademarks of The American Institute of Architects. This document was produced at
16:03:29 ET on 09/05/2023 under Order No.3104238820 which expires on 06/30/2024, is not for resale, is licensed for one-time use only, and may only be used in

accordance with the AlA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes: (1697935461)

9



Hope Community Center — Roof Improvements
PR-074-23

SECTION 00300
SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

THE ATTENTION OF ALL BIDDERS IS CALLED TO THE FOLLOWING INSTRUCTIONS
AND CONDITIONS:

|. BIDDING DOCUMENTS:

A

Bidders may obtain complete sets of Bid Documents and Specifications (Project
Manual) online, in accordance with the instructions in SECTION 00100- Invitation to
Bid.

Bidders shall use the complete set of documents in preparing their bid. Neither the City
of Mobile nor their Consultant assume responsibility for errors or misinterpretations
resulting from use of an incomplete set of documents.

2. INTERPRETATION OF BID DOCUMENTS:

A

Bidders shall carefully study and compare the Bidding Documents and compare
various components of the Bidding Documents with each other, shall examine the site
and local conditions and shall at once report to the Project Manager any errors,
inconsistencies or ambiguities discovered.

Bidders requiring clarification or interpretation of the Bidding Documents shall

make a written request to the Project Manager by 3:00 PM at least six (6) calendar
days prior to the date for receipt of Bids. E-mail requests are required and should be
addressed to louis.tooker@cityofmobile.org. Interpretations, responses to RFI's,
corrections, and changes to the Bidding Documents will be made by a formal, written
Addendum. Interpretations, corrections and changes to the Bidding Documents made
in any other manner will not be binding, and Bidders shall not rely on them.

Any discrepancy not resolved prior to Bidding shall be bid by the Contractor to provide
for the most costly and/or restrictive interpretation of the documents.

3. BIDDING PROCEDURES:

A

No Bid will be considered unless made out and submitted on a copy of the Bid
Form as set forth by the Bid Documents.

All blanks on the Bid Form shall be legibly executed in a non-erasable medium.

Sums shall be expressed in both words and figures. In case of discrepancy, the
amount written in words shall govern.

Interlineations, alterations and erasures must be initialed by the signer of the Bid.

All requested Alternates, Unit Prices and Allowances shall be bid as indicated on the
Bid Form and the Bid Documents.

Addenda shall be considered as a part of the Bid Documents and those issued
prior to the opening of Bids shall be acknowledged on the Bid Form and any
adjustment in cost shall be included in the Contract Sum.
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Hope Community Center — Roof Improvements
PR-074-23

4. BID SECURITY:

A.

A Cashier's Check drawn on a bank registered to do business in the State of Alabama
and which is a member of the Federal Deposit Insurance Corporation, or Bid Bond
payable to Owner, City of Mobile, in the amount of 5% of the Base Bid, but in no event
more than $10,000.00, must accompany bid. By submitting a Bid Security, the Bidder
pledges to enter into a Contract with the City of Mobile on the terms stated in the Bid,
and will, if required, furnish bonds covering faithful performance of the Contract and
required insurance certificate. Should the Bidder refuse to enter into such Contract or
fail to furnish such bonds or insurance or any other required document, the amount of
the Bid security shall be forfeited to the Owner as liquidated damages, not as a
penalty.

Bid Bond shall be valid for a minimum of sixty (60) days from the date of the Bid. The
Owner reserves the right to retain the security of all Bidders until the successful Bidder
enters into the Contract or until (60) days after Bid opening, whichever is sooner.

Bonds must be issued by a Surety licensed to do business in the State of Alabama.
If the project cost is more than $50,000.00 the Surety must have a minimum rating of
A/Class VI as reported by the latest issue of Best’s Key Rating Guide Property-
Casualty published by Alfred M. Best Company, Inc.

Power of Attorney is required for all Bonds.
The Surety company shall be required to execute AIA Document G-707, “Consent of

Surety to Final Payment” prior to Final Payment of retainage being made to the
Contractor.

5. EXAMINATION OF DOCUMENTS AND SITE WORK:

A

Before submitting a Bid, Bidders should carefully examine the Bid Documents, visit the
site of the Work, including actual or teleconference attendance at the Pre-Bid
conference, fully inform themselves as to existing conditions and limitations, and
include in the Bid a sum to cover the cost of all items included in the Contract and
necessary to perform the Work. The submission of a Bid will be considered as
conclusive evidence that the Bidder has made such examination.

6. SUBMISSION OF BIDS:

A

Bid, with Bid Security, Sales Tax Form C-3A, City of Mobile Subcontracting & Major
Supplier Plan and other supporting data specified, shall be contained in a sealed,
opaque envelope, approximately 9 x 12 inches or larger and be marked on the outside
with the words "SEALED BID FOR HOPE COMMUNITY CENTER - ROOF
IMPROVEMENTS - PROJECT NUMBER: PR-074-23", the Bid Date, and Contractor's
name, address, and City of Mobile Business License number. And, if bidding in an
amount $50,000 or greater, the State of Alabama General Contractor’s License
number and classification of the Bidder issued by the State of Alabama Licensing
Board for General Contractors shall be written on the envelope.

Bids shall be deposited at the designated location prior to the time and date for receipt
of Bids. Bids received after the time and date specified in the Invitation to Bid, or as
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modified by Addendum, will not be considered. Late Bids will be returned to the Bidder
unopened.

The Bidder shall assume full responsibility for timely delivery at the location designated
for receipt of Bids.

Oral, telephonic, facsimile or other electronically transmitted bids will not be
considered.

7. MODIFICATION OR WITHDRAWAL OF BIDS:

A

A Bid may not be modified, withdrawn, or canceled by the Bidder for a period of sixty
(60) days following the time and date designated for receipt of bids, and each Bidder
so0 agrees in submitting a Bid.

8. CONSIDERATION AND AWARD OF BIDS:

A

B.

At the discretion of the City, the properly identified Bids received on time will be publicly
opened and will be read aloud.

The City shall have the right to reject any and all Bids. A Bid not accompanied by a
required Bid security or a Bid which is in any way incomplete or irregular is subject to
rejection.

It is the intent of the City to award a Contract to the lowest qualified Bidder provided the
Bid has been submitted in accordance with the requirements of the Bidding Documents
and does not exceed the funds available. The City shall have the right to waive
informalities and irregularities in a Bid received and to accept the Bid which, in the
City’s judgment, is in the City’s best interest.

The award shall be based on the lowest Total Bid for the Base Bid and any allowances,
plus any alternates and/or options that may be accepted, as listed on the Bid Form.

9. PROOF OF COMPETENCY OF BIDDER:

A

Bidders may be required to furnish evidence satisfactory to the City of Mobile that they
have sufficient means and experience in the types of work called for to assure the
completion of the Contract in a satisfactory manner.

10. SIGNING OF CONTRACT:

A

B.

The Standard Agreement between the City of Mobile and the Contractor, included
herein, shall serve as the Agreement between the City and the Contractor.

The Bidder to whom the Contract is awarded shall, within ten (10) calendar days of
receiving the Contract Forms, properly execute and deliver to the Owner, the following
items with the signed Agreement:

(1). Performance Bond and Labor and Material Payment Bond (originals);

(2). Certificate of Insurance (original) with endorsements to City of Mobile;

(3). Evidence of enrollment in the E-Verify program.

(4). Other documentation as required by the Contract Documents.

Failure or refusal to sign the Agreement or to provide Certificates of Insurance ina
form satisfactory to the City of Mobile, E-Verify verification, or other required
documentation, shall subject the Bidder to immediate forfeiture of Bid Security.
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D.

On all documents: City of Mobile Business License, the Alabama Secretary of State
Business Identity, the Alabama Secretary of State Certificate of Authority (out of state
contractors), E-verify documentation, and ACORD Insurance Form, the Contractor’'s
name shall be EXACTLY the same.

11. NONDISCRIMINATION:

A.

Contractor shall comply with all Federal, State and local laws concerning
nondiscrimination, including but not limited to City of Mobile Ordinance No. 14-034
which requires, inter alia, that all contractors performing work for the City of Mobile not
discriminate on the basis of race, creed, color, national origin or disability, require that
all subcontractors they engage do the same, and make every reasonable effort to
assure that fifteen percent of the work performed under contract be awarded to socially
and economically disadvantaged individuals and business entities.

12. AMERICANS WITH DISABILITIES ACT (ADA):

A

Bidders shall comply with the provisions of the Americans with Disabilities Act (ADA) of
1990 which prohibits discrimination against individuals with disabilities.

13. USE OF DOMESTIC PRODUCTS:

A

Section 39-3-1, Alabama Code, 1975, provides that the Contractor agree, in the
execution of this Contract, to use materials, supplies and products manufactured,
mined, processed or otherwise produced in the United States or its territories, if
available at reasonable prices, and that breach of this Agreement by the Contractor
shall result in the assessment of liquidated damages in an amount not less than
$500.00 nor more than twenty (20) percent of gross amount of the Contract Price.

14. NON-RESIDENT (OUT OF STATE) CONTRACTORS:

A

Preference to Resident Contractors: Section 39-3-5, Code of Alabama, 1975, provides
that a non-resident (out of State) bidder domiciled in a state which grants a preference
to local Contractors is to be awarded a public contract on the same basis as the non-
resident bidder's state awards contracts to Alabama bidders. Alabama bidders are
given a preference to the same extent that a non-resident bidder receives a preference
in his home state. A non-resident bidder must include with any written bid documents
a written opinion of an attorney licensed to practice in the non-resident bidder's state
declaring what preferences, if any, exists in the non-resident's state.

Certificate of Authority: All non-resident (out of State) bidders shall be registered with
the Alabama Secretary of State and the Alabama Department of Revenue prior to
submitting a Bid. Provide the Secretary of State Business “Entity ID Number” on the
Bid Form in the space provided. '

15. ALABAMA IMMIGRATION ACT:

A

The State of Alabama Immigration Law (Act No. 2011-535 as amended by Act No. 2012-
491), requires that Contractors not violate federal immigration law or knowingly employ,
hire for employment, or continue to employ an unauthorized alien within the State of
Alabama. In addition, Contractors are required to enroll in the federal E-Verify program
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and submit verification of enroliment to the City of Mobile within ten (10) days of
receiving the contract forms (see Section 00600).

16. CITY OF MOBILE BUSINESS LICENSE:

A. A City of Mobile Business License is required and must be current at time of contract
award and throughout contract period.

17. CITY OF MOBILE CONTRACTOR'’S BUSINESS LICENSE:

A. A City of Mobile Contractor’s Business License is required and must be current when
contractor signs the contract and throughout contract period.

B. Contractor must qualify and post a $10,000 surety bond with the Land Use/Code
Administration Department before a Contractor's Business License will be issued by the
Revenue Department. Information on the City Contractor’s License may be obtained by
writing or calling:

Land Use/Code Administration Revenue Department

P.O. Box 1827 P.O. Box 1827

Mobile, Alabama 36633-1827 Mobile, Alabama 36633-1827
Phone: 251-208-7421 Phone: 251-208-7461

18. CITY OF MOBILE BUILDING PERMIT:

A. A City of Mobile Building Permit is required and shall be obtained from the Land
Use/Code Administration Department, but at no cost to the Contractor.

B. Contractor is responsible for ensuring that all inspections are successfully performed in
accordance with City of Mobile regulations.

19. CONSTRUCTION SCHEDULE AND ACCESS:

A. The project shall be completed within ninety (90) calendar days from the date
indicated by the Notice to Proceed.

B. The facility will remain in use throughout the construction period, and the Contractor is
directed to coordinate all areas of work and scheduling of work with the Owner. Within
five days of the bid opening, the Apparent Low Bidder shall meet with the Owner to
discuss scheduling and priorities. Apparent Low Bidder shall then provide a proposed
schedule within 5 calendar days of the initial meeting for Owner review and approval.

D. The Contractor may be allowed additional construction days due to inclement conditions
(“rain days”) only as such are appropriately documented and are in excess of the
NOAA/National Weather Service average (previous 5 years) for the given month. A “rain
day” is defined as more than a “trace” (0.10”) of rain falling within a given 24 hour period.
The Contractor shall provide documentation and formally request any “rain days” they
feel are legitimately due. Documentation shall be submitted to the Project Manager, in
writing, within ten (10) calendar days of the rain event. Claim shall include
documentation of trades adversely impacted and the impacted activities of each trade.
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20. SITE CONSIDERATIONS:

A

21.

22.

23.

It is the Contractor’s responsibility to carefully remove and store any items not
permanently installed within the work areas. We strongly recommend that the
Contractor photograph, videotape or in some manner document any features to be
removed and their condition, prior to removal.

Noise and strong smells shall be isolated or kept to a minimum when
adjacent portions of the site are occupied.

Contractor shall be responsible for leaving the work area and adjacent site clear of
equipment and debris, etc. at the end of each work day. Using a rolling magnetic pick-
up sweeper or similar equipment, the Contractor must police the site for nails at the end
of each day. All final cleaning is the responsibility of the Contractor and shall be
executed prior to acceptance for reuse of any portion of the site.

A dumpster and lay down area for Contractor materials and staging may be located at
the site, per the direction of the Owner. The Contractor is responsible for the removal of
the dumpster, any storage containers and any security fencing, temporary erosion
control (BMPs), etc. as soon as practical after their use by the Contractor or the work is
complete.

SALES AND USE TAX EXEMPTION:

As per the State of Alabama ACT 2013-205, the Alabama Department of Revenue
(ADOR) has been granted the authority to issue a “Certificate of Exemption from Sales
and Use Tax for Governmental Entities” on construction projects. Therefore, this project
shall qualify for State of Alabama Sales and Use Tax Exemptions under this ACT. ltis
the responsibility of the Bidder to confirm the potential tax exempt

status of their bid with the ADOR and include any such savings in their bid, as well as
accounting for same on their bid form attachment Sales Tax Form C-3A.

The full text of ACT 2013-205 is available on the State of Alabama Building Commission
web-site at www.bc.alabama.gov .

SUBMISSION OF LIEN WAIVERS AND DBE COMPLIANCE, UTILIZATION REPORTS:

With each monthly Application for Payment submitted to the owner, the Contractor shall
provide completed “City of Mobile DBE Compliance, Utilization Reports” and lien waivers,
including those from Subcontractors and material suppliers.

NOTICE OF COMPLETION:

For Contracts $50,000 or greater:

Contractor shall provide proof of publication of Advertisement of Completion for four
consecutive weeks in a local newspaper, as required in the Title 39, Section 39-1-1,
Subsection (f), of the Code of Alabama. This Advertisement shall not begin until the
Project has been accepted by the City of Mobile.
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B.

C.

Notice of Completion advertisement shall read as follows:
STATE OF ALABAMA
COUNTY OF MOBILE

NOTICE OF COMPLETION
In accordance with Chapter 1, Title 39, Code of Alabama, 1975, NOTICE 1S HEREBY

given that (COMPANY NAME) has completed the contract for the Hope Community
Center — Roof Improvements — PR-074-23, Mobile, Alabama 36610. All persons having
any claims for labor, material or otherwise in connection with this project should
immediately notify the Architectural Engineering Department, City of Mobile, P.O. Box
1827, Mobile, Alabama 36633-1827.

Advertisement shall not begin until the Project has been accepted by the City of Mobile
as Substantially Complete.

24. CONTRACTOR WARRANTY AND CERTIFICATION:

A.

B.

Upon completion of the contract, the Contractor shall certify under oath that all bills have
been paid in full.

Contractor shall provide a five year Labor and Materials Warranty on company
letterhead in addition to other warranties required by the Bid Documents.

25. LIQUIDATED DAMAGES

A. A time charge equal to Two Hundred Fifty Dollars ($250.00) per calendar day will be

made against the Contractor for the entire period that any part of the Work remains
uncompleted, or any required closeout documents are not acceptably submitted, for
more than thirty (30) calendar days after the time specified for the Substantial
Completion for the Work, the amount of which shall be deducted by the owner, and
shall be retained by the Owner out of monies otherwise due the Contractor in the final
payment, not as a penalty, but as liquidated damages sustained.

END OF SECTION
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SECTION 00400
BID FORM

Copies of the following Bid Forms shall be used. Bids submitted on alternate forms may
be rejected. Fill in all blank spaces with an appropriate entry. Bid Form must be signed
by an officer of the company and notarized.

TO: City of Mobile, 205 Government St., P.O. Box 1827, Mobile, AL, 36633

REF: PROJECT NO.: PR-074-23
PROJECT NAME: Hope Community Center — Roof Improvements
PROJECT LOCATION: 850 Edwards Street, Mobile, Alabama 36610

In compliance with the Bid Documents and having carefully and thoroughly
examined said documents for the subject Work prepared by the City of Mobile,
Architectural Engineering Department and Consultant dated May 17, 2023; and
all Addendum (a) Number(s) , dated

. 2023 (CAUTION: before submitting any bid it is the
Bidder's responsibility to check with the Architectural Engineering Department for
all Addenda or special instructions that may impact the Bid) thereto, receipt of
which is hereby acknowledged, the premises and all conditions affecting the
Work prior to making this Proposal, the Undersigned Bidder, hereby

COMPANY
NAME:

ADDRESS: PHONE

ALABAMA GENERAL CONTRACTOR LICENSE NO.

CITY OF MOBILE BUSINESS LICENSE NO.

SECRETARY OF STATE OF ALABAMA BUSINESS IDENTITY NO.
SECRETARY OF STATE OF ALABAMA ACCOUNT NO.

(Note: Secretary of State Account Number shall be filled in only by non-resident bidders)

(Check one) []A Corporation []A Partnership []An individual Doing Business

hereby proposes to furnish all labor, materials, tools, equipment, and supplies and to
sustain all the expenses incurred in performing the Work on the above captioned Project
in accordance with the terms of the Contract Documents, and all applicable laws and
regulations for the sum listed below. The initial term of the Contract shall extend for forty-
five (45) calendar days from the date of the Notice to Proceed.
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Base Bid: $ .00
Contingency Allowance: + $ 10,000.00
Total Base Bid: $ .00

(Fill in here and in Total Bid below)
TOTAL BASE BID:

Dollars, ($ .00)
(Amount in Words) (Amount in Figures)

(Note: Show amount in both words and figures. In case of discrepancy, the amount in
words shall govern). Bids shall be provided in whole dollar amount with no cents.

Unit Price #1: Remove and replace one (1) square foot of rusted or otherwise
unsuitable galvanized metal deck (replace removed deck with 22-gauge
galvanized metal deck). Include the removal and replacement of 800 square feet
of metal deck in the Base Bid.

$ SF
Unit Price #2: Remove and replace one (1) board foot of rotten or otherwise
unsuitable treated wood blocking. Include the removal and replacement of 120
board feet of wood blocking in the Base Bid.

$ BF
Unit Price #3: Remove and replace one (1) square foot of 3” wood fiber deck.
Include the removal and replacement of 200 square feet of wood fiber deck in the
Base Bid.

$ SF

CONTINGENCY ALLOWANCE: $10,000.00 lump sum Contingency Allowance shall be
included in the Total Bid for work related to unforeseen conditions as approved by the
Owner.

BID SECURITY: The undersigned Bidder agrees that the attached Bid Security, as a
Cashier's Check drawn on a bank registered to do business in the State of Alabama and
which is a member of the Federal Deposit Insurance Corporation, or a Bid Bond, made
payable to the City of Mobile, in the amount of 5% of the bid amount, but in no event
more than $10,000, as the proper measure of liquidated damages which the City will
sustain by the failure of the undersigned to execute the Contract. Said Bid Security shall
become the property of the City of Mobile as liquidated damages as specified in the
Contract Documents.

AMERICANS WITH DISABILITIES ACT (ADA): The undersigned Bidder agrees to fully
comply with all requirements of the Americans with Disabilities Act of 1990 and the
Amendment Act.

NONDISCRIMINATION: Contractor shall comply with all Federal, State and local
laws concerning nondiscrimination, including but not limited to City of Mobile
Ordinance No. 14-034 which requires, inter alia, that all contractors performing
work for the City of Mobile not discriminate on the basis of race, creed, color,
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national origin or disability, require that all subcontractors they engage do the
same, and make every reasonable effort to assure that fifteen percent of the
work performed under contract be awarded to socially and economically
disadvantaged individuals and business entities.

THE REMAINDER OF THIS PAGE IS INTENTIONALLY BLANK
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SIGNATURE: If the undersigned Bidder is incorporated, the entire legal title of the
company followed by "a corporation” should be used. If Bidder is an individual, then that
individual's full legal name followed by doing business as (d/b/a) and name of firm, if
any, should be used. If Bidder is a partnership, then full name of each partner should be
listed followed by "d/b/a" and name of firm, if any.

Ensure that name and exact arrangement thereof is the same on all forms submitted
with this Bid. If a word is abbreviated in the official company name, such as "Co.", then
use that abbreviation. If not abbreviated in the official name, spell out.

Bidder agrees not to revoke or withdraw this Bid until sixty (60) calendar days following
the time and date for receipt of bids. If notified in writing of the acceptance of this Bid
within this time period, Bidder agrees to execute a Contract based on this Bid on the
proscribed form within ten (10) calendar days of said notification and to furnish
Performance Bond and Materials and Payment Bond as specified.

COMPANY
NAME:

(Printed or Typed)
BY:

(Signature of Company Officer)
COMPANY OFFICER:

(Printed or Typed)

TITLE DATE , 2023
(Printed or Typed)
Sworn to and subscribed before me this day of 2023
Notary Public
Attachments: 1. Bid Security, with Power of Attorney
2. Secretary of State Authorization (Out of state bidders only)
3. Completed Sales Tax Form C-3A
4. Supplier Diversity Subcontracting & Major Supplier Plan

END OF BID FORM
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ACCOUNTING OF SALES TAX
ATTACHMENT TO BID FORM SECTION 00400
SALES TAX FORM C-3A

To: City of Mobile Date:

Name of Project: HOPE COMMUNITY CENTER — ROOF IMPROVEMENTS
Project Number: PR-074-23

SALES TAX ACCOUNTING

Pursuant to Act 2013-205, Section 1(g) the Contractor accounts for the sales tax NOT included
in the bid proposal form as follows:

ESTIMATED SALES TAX AMOUNT

BASE BID: $

Failure to provide an accounting of sales tax shall render the bid non-responsive. Other
than determining responsiveness, sales tax accounting shall not affect the bid pricing
nor be considered in the determination of the lowest responsible and responsive bidder.

Legal Name of
Bidder

Mailing
Address

*By (Legal Signature)

*Name (type or print) (Seal)

*Title

Telephone Number
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Hope Community Center — Roof Improvements
PR-074-23

SECTION 00500
STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR

PART 1 GENERAL

A This section includes the STANDARD FORM OF AGREEMENT
BETWEEN OWNER and CONTRACTOR, AIA Document A101,
wherein the basis of payment is a Stipulated Sum; the document
has been electronically modified to meet the Owner’s
requirements and shall be used for the Project.

STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR
PAGE 1
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e AIA Document A101° - 2017

Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum

AGREEMENT made as of the day of in the year
(In words, indicate day, month and year.)

BETWEEN the Owner:

(Name, legal status, address and other information)

City of Mobile

P. O. Box 1827

Mobile, Alabama 36633-1827

and the Contractor:
(Name, legal status, address and other information)

City of Mobile Business License Number:
Secretary of State Registration Number:

for the following Project:
(Name, location and detailed description)

Hope Community Center — Roof Improvements
850 Edwards Street

Mobile, Alabama 36610

PR-074-23

For the removal and replacement of an existing roof at a community center.

The Architect:
(Name, legal status, address and other information)

Architectural Engineering Department
P. 0. Box 1827
Mobile, Alabama 36633-1827

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

The parties should complete
A101®-2017, Exhibit A, Insurance
and Bonds, contemporaneously with
this Agreement. AIA Document
A201®-2017, General Conditions of
the Contract for Construction, is
adopted in this document by
reference. Do not use with other
general conditions unless this
document is modified.
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TABLE OF ARTICLES

1 THE CONTRACT DOCUMENTS
2 THE WORK OF THIS CONTRACT
3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
4 CONTRACT SUM
5 PAYMENTS
6 DISPUTE RESOLUTION
7 TERMINATION OR SUSPENSION
8 MISCELLANEOUS PROVISIONS
| 9 ENUMERATION OF CONTRACT DOCUMENTS, INSURANCE AND BONDS

ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are
as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire
and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements,
either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others (See attachment Exhibit A).

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 3.1 The date of commencement of the Work shall be:
(Check one of the following boxes.)

(Paragraph deleted)
[X ] A date set forth in a notice to proceed issued by the Owner.

(Paragraphs deleted)

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall
achieve Substantial Completion of the entire Work:

(Check one of the following boxes and complete the necessary information.)

[ X] Notlater than ninety ( 90 ) calendar days from the date of the Notice to Proceed for commencement of
the Work.

(Table deleted)
(Paragraph deleted)
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§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if
any, shall be assessed as set forth in Section 4.5.

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be and 00/100 Dollars ($ .00), subject to additions and deductions as
provided in the Contract Documents.

Base Bid: $
Contingency Allowance: $ 15,000.00
Total Contract Sum: $

§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:

Item Price
N/A

(Table deleted)

(Paragraphs deleted)

§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)

Contingency Allowance: Fifty-five thousand and 00/100 Dollars ($55,000.00)

A. Contingency Allowance shall cover cost of material, labor, overhead, profit and other expenses for complete
installation of items of additional work as required for a complete, functional project.

B. Contingency Allowance shall be used for unforeseen conditions not covered in the construction documents.

C. All extra work under this section must be authorized by the Owner, in writing, prior to materials or
undertaking work.

D. Upon completion of the Work, the unused portion of the Allowance shall be credited back to the Owner in
the form of a Change Order.

E. Allowances are subject to the same provision of AIA 201 Article 7.3.7.

§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations  Price per Unit ($0.00)

1. Remove and replace one (1) square foot of rusted or SF b
otherwise unsuitable galvanized steel metal deck
(replace removed deck with 22-gauge galvanized deck).
Include the removal and replacement of 1,000 square
feet of metal deck in the Base Bid.
2. Remove and replace one (1) board foot of rotten or BF $
otherwise unsuitable treated wood blocking. Include
the removal and replacement of 250 board feet of
treated wood blocking in the Base Bid.
3. Remove and replace one (1) square foot of 3" fiber deck  SF $
(at the Gymnasium roof). Include the removal and
replacement 80 board feet of 3" fiber deck in the Base
Bid.

§ 4.5 Liquidated damages:
(Insert terms and conditions for liquidated damages, if any.)
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A time charge equal to Two Hundred Fifty and 00/100 Dollars ($250.00) per calendar day will be made against the
Contractor for the entire period that any part of the Work remains uncompleted or any required closeouts documents
are not acceptably submitted for more than thirty (30) days after the date specified for the substantial Completion of
the Work, the amount of which shall be deducted by the owner, and shall be retained by the Owner out of monies
otherwise due the Contractor in the final payment, not as a penalty, but as liquidated damages sustained.

(Paragraphs deleted)

ARTICLE 5 PAYMENTS

§ 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the 25th of the
month.

§ 5.1.3 Provided that an Application for Payment in acceptable format is received by the Architect not later than the
first 1st day of a month, the Owner shall make payment of the amount certified to the Contractor not later than the
tenth 10th day of the following month. If an Application for Payment in acceptable format is received by the
Architect after the application date fixed above, payment of the amount certified shall be made by the Owner not later
than forty (40 ) days after the Architect receives the Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to
substantiate its accuracy, as the Architect may require. This accepted schedule of values shall be used as a basis for
reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

§ 5.1.6 In accordance with AIA Document A201, General Conditions of the Contract for Construction (including
Owner’s then-current modifications), and subject to other provisions of the Contract Documents, the amount of each
progress payment shall be computed as follows:

§ 5.1.6.1 The amount of each progress payment shall first include:

A That portion of the Contract Sum properly allocable to completed Work;

2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably
stored at the site for subsequent incorporation in the completed construction, or, if approved in advance
by the Owner, suitably stored off the site at a location agreed upon in writing and insured as specified;

3 Completed work shall be determined by multiplying the percentage completion of each portion of the
Work by the share of the Contract Sum allocated to that portion of the Work in the schedule of values.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:
A1 The aggregate of any amounts previously paid by the Owner;
2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously
withheld a Certificate for Payment as provided in Article 9 of AIA Document A201-2017;
.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier,
unless the Work has been performed by others the Contractor intends to pay;
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4 For Work performed or defects discovered since the last payment application, any amount for which
the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided
in Article 9 of AIA Document A201-2017; and

.5 Retainage withheld pursuant to Section 5.1.7.

§ 5.1.6.3 Any Progress Payment shall include partial release of liens for material and labor for previous application for
payment amount approved and paid. The DBE Utilization Report shall be included with the pay application.

§ 5.1.7 Retainage

§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment otherwise due:

(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of
retainage may be limited by governing law.)

Five percent (5%) of the first fifty percent (50%) of the completed work and after fifty percent (50%) completion has
been accomplished, no further retainage shall be held from the original Contract Sum. Increases in the contract sum by
Change Order shall also be subject to retainage.

§ 5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, elc.)

N/A

(Paragraphs deleted)

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant
to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as
follows:

(Insert any other conditions for release of retainage upon Substantial Completion.)

The net amount of the Retainage shall be equal to two and one half percent (2.5%) of total Contract Sum, as increased
or decreased by Change Order.

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay
the Contractor any additional amounts in accordance with Article 9 of AIA Document A201.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final monthly progress payment, constituting the entire unpaid balance of the Contract Sum, less retainage,
shall be made by the Owner to the Contractor when
A the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Article 12 of ATA Document A201 (including Owner’s then-current modifications
which may be obtained from the Owner or, alternatively, a copy of which is incorporated in the Project
Manual and incorporated by reference herein as a part thereof), and to satisfy other requirements, if
any, which extend beyond final payment; and
2 aCertificate of Substantial Completion has been issued by the Architect/Owner and the project
accepted.

§ 5.2.2 The Owner’s final payment to the Contractor of retainage shall be made as follows:
The final two and one half percent (2.5%) of the total Contract Sum retained will not be paid until proof of publication

is submitted and all written claims paid in full. Contractor to submit the following:
«Contractor’s Affidavit of Payment of Debts and Claims (AIA form G706, included in contract documents) with
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a.) Contractor’s Release or Waiver of Liens

b.) Releases or Waivers of Liens from Subcontractors and Material and Equipment Suppliers;
sContractor’s Affidavit of Release of Liens (AIA form G706A, included in contract documents};
Consent of Surety, if any, to final payment (AIA form G707, included in contract documents);
*Any additional close out requirements per the contract documents; and
Notarized Affidavit of Notice of Completion advertisement from publisher.

Contractor shall provide proof of publication of Notice of Completion in a local newspaper once per week for four (4)
consecutive weeks, as required in the Title 39, Section 39-1-1, Subsection (f), of the Code of Alabama quoted below.
"The Contractor shall, immediately after the completion of the contract, give notice of Completion by an
advertisement in a newspaper of general circulation published within the city or county in which the work has been
done, for a period of four (4) consecutive weeks. A final settlement shall not be made upon the contract until the
expiration of thirty (30) days after the completion of the notice. Proof of publication of the notice shall be made by the
contractor to the authority by whom the contract was made by affidavit of the publisher and a printed copy of the
notice published. Ifno newspaper is published in the county in which the work is done, the notice may be given by the
contract." (Acts 1927, No. 39, 9.37; Acts 1935, No. 39, 9. 70; Code 1940, T. 50, Section 16; Acts 1983, No. 83-737,
9.1203; Acts 1989, No. 89-650m 9. 1284, Section 1; Acts 1994, No. 94-207, p, 270, Section 1; Acts 1997, No. 97-225,
p- 348, Section 1.)

The Notice of Completion shall read as follows:

STATE OF ALABAMA

COUNTY OF MOBILE

NOTICE OF COMPLETION

In accordance with Chapter I, Title 39, Code of Alabama, 1975, NOTICE IS HEREBY giventhat () has completed
the contract for PR-074-23 - Hope Community Center — Roof Improvements. All persons having any claims for labor,
material or otherwise in connection with this project should immediately notify the Architectural Engineering
Department, City of Mobile, P. O. Box 1827, Mobile, Alabama 36633-1827.

Publication of the Notice of Completion shall not begin until the Project has been accepted as Substantially Complete
by the City of Mobile.

| (Paragraphs deleted)
ARTICLE 6 DISPUTE RESOLUTION
§ 6.1 Initial Decision Maker
The Engineer will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201, unless the
parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.
(If the parties mutually agree, insert the name, address and other contacl information of the Initial Decision Maker, if
other than the Architect.)

| N/A

§ 6.2 Binding Dispute Resolution
| For any Claim, the method of binding dispute resolution shall be as follows:
(Check the appropriate box.)

(Paragraph deleted)
[ X] Litigation in a court of competent jurisdiction

§ 6.3 Governing Law and Venue

(Paragraph deleted)

This Agreement shall be governed by the laws of the State of Alabama, and the appropriate venue of any actions
arising out of this Agreement shall be a court of proper jurisdiction in Mobile, Alabama.
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ARTICLE 7 TERMINATION OR SUSPENSION

§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201, General Conditions of the Contract for Construction, including Owner’s then-current modifications, a copy of
which is incorporated in the contract documents and incorporated by reference herein as a part thereof..

(Paragraphs deleted)

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201, General
Conditions of the Contract for Construction, including Owner’s then-current modifications, a copy of which is
incorporated in the contract documents and incorporated by reference herein as a part thereof.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents. A copy of such amended, revised or supplemental provision is incorporated in the contract documents
and hereby incorporated by reference herein as a part thereof.

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)

Director, REAM
P. O. Box 1827
Mobile, Alabama 36633-1827

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten (10) days’ prior notice to
the other party.

§ 8.5 Insurance and Bonds

§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth below:

The Contractor shall purchase and maintain from a company or companies lawfully authorized to do business in the
jurisdiction in which the Project is located such insurance as will protect the Contractor from claims set forth below
which may arise out of or result from the Contractor’s operations be by the Contractor or by a Subcontractor or by
anyone directly or indirectly employed by any of them, or by anyone for whose acts any of them may be liable:

.1 Claims under workers’ compensation, disability benefit and other similar employee benefit acts
that are applicable to the Work to be performed;

2 Claims for damages because of bodily injury, occupational sickness or disease, or death of the
Contractor’s employees;

3 Claims for damages because of bodily injury, sickness or disease, or death of any person other
than the Contractor’s employees;

4 Claims for damages insured by usual personal injury liability coverage;

.5 Claims for damages, because of injury to or destruction of tangible property, including loss of use
resulting therefrom;

6 Claims for damages because of bodily injury, death of a person or property damage arising out of
ownership, maintenance or use of a motor vehicle;

i Claims for bodily injury or property damage arising out of completed operations; and

.8 Claims involving contractual liability insurance applicable to the Contractor’s obligations under

Section 3.18 of the General Conditions of the Contract for Construction.
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The Contractor shall take out and maintain during the life of the Contract no less than the following amounts of
insurance with the City of Mobile named as an additional insured. Contractor shall submit a Certificate of Insurance.
Insurance companies listed as the "Companies Affording Coverage" shall be authorized by the Secretary of the State
of Alabama. Insurance produced out of the State of Alabama must be signed or counter signed by a licensed Agent of
Alabama, with the Agent’s name, address and telephone number typed or printed on the face of the Certificate of

Insurance.

. Workmen’s Compensation Insurance: - Statutory-amount and coverage as required by all applicable
laws, rules or regulations of the State of Alabama and the United States of America,
Including the U. S. Longshore and Harbor Workers Act and the Jones Act, if applicable.

2 Employee’s Liability Insurance shall be provided for limits of liability not less than:

A. Bodily Injury by Accident $1,000,000 each accident
B. Bodily Injury by Disease $1,000,000 each employee
C. Bodily Injury by Disease $1,000,000 each policy

3 United States Longshoreman’s Harbor Worker’s Act.

4 Jones Act Coverage (if applicable) placed either in the Workers Compensation or through the
Marine General Liability.

5 The Contractor shall provide Broad Form (commonly termed Comprehensive) General Liability
Insurance (including premises-product-completed operations, independent contractors, and blanket
contractual liability), specifically covering the obligations assumed by the Contractor for limits of
liability not less than:

A. Bodily Injury $1,000,000 each person

$1,000,000 each occurrence

B. Property Damage $1,000,000 each occurrence; or

C. Bodily Injury and
Property Damage $1,000,000 combined single limit

.6 Such comprehensive policy shall include the following:

A. All liability of the Contractor, for the Contractor’s Direct Operations.

B. Subcontractor’s Operations.

C. Completed Operations Cover, thereby meaning any loss which shall occur after the
contract has been completed, but which can be traced back to the Contract.

D. General Aggregate Limit of $2,000,000 shall apply on a "Per Project” Basis.

E. Contractual Liability, meaning thereby; any risk assumed by the Contractor

under Hold Harmless Agreements or any other assumption of liability, but
specifically items 11.1.1.8.3G herein below
Broad Form Property damage Coverage, including Completed Operations.
Personal Injury Liability, with employee’s exclusions removed.
Explosion and Collapse Hazard:

Included or X Not Applicable.
L. Underground Hazard:

Included or X Not Applicable.

mom

1. Marine General Liability shall include Premises and Operations, Personal and
Advertising Injury, Products and Completed Operations, Protection and Indemnity
including vessel and crew (if applicable).
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K. Deletion of watercraft exclusion with respect to non-owned vessels and contractual
Liability for watercraft exposure not covered by Protection and Indemnity policy.

L. The Marine General Liability policy must include an endorsement to cover "Sudden
And Accidental Pollution.”

7 The Contractor shall carry for himself and shall require that all Subcontractors and all Owners of
Automobiles or trucks rented or hired on the contract carry, until the Contracts is completed,
Comprehensive Automobile Liability Coverage for Bodily Injury and property. Damage for any
auto in amounts not less than the minimum amounts as indicated. The Contractor and Subcontractor
shall also carry for themselves insurance for all non-owned and hired automobile at the limits of
liability as indicated below:

A. Bodily Injury $1,000,000 each person
$1,000,000 each occurrence
B. Property damage $1,000,000 each occurrence; or,
C. Bodily Injury and
Property damage $1,000,000 combined single limit
.8 Umbrella/Excess Liability: $2,000,000 combined single limit each
occurrence for bodily injury and/or property
damage
9 Builder’s Risk Coverage (Property Insurance): The Contractor shall carry for the Owner, himself,

and all Subcontractors a Builder’s Risk Policy to cover the full amount of the Contract during
construction, fabrication or erection of any equipment.

A. The Contractor shall purchase and maintain, in a company or companies lawfully authorized
to do business in the jurisdiction in which the Project is located, property insurance written on
a builder’s risk "all-risk" or equivalent policy form in the amount of the initial Contract Sum,
plus value of subsequent Contract Modifications and cost of materials supplied or installed by
others, comprising total value for the entire Project at the site on a replacement cost basis.
Such property insurance shall be maintained, unless otherwise provided in the Contract
Documents or otherwise agreed in writing by all persons and entities who are beneficiaries of
such insurance, until final payment has been made as provided in Section 9.10 or until no
person or entity other than the Owner has an insurable interest in the property, whichever is
later. This insurance shall include interests of the Owner, the Contractor, Subcontractors,
Sub-subcontractors, and the Design Professionals in the Project.

B. Property insurance shall be on an "all-risk" or equivalent policy form and shall include,
without limitation, insurance against the perils of fire (with extended coverage) and physical
loss or damage including, without duplication of coverage, theft, vandalism, malicious
mischief, collapse, windstorm, falsework, testing and startup, temporary buildings and debris
removal including demolition occasioned by enforcement of any applicable legal
requirements, and shall cover reasonable compensation for Architect’s and Contractor’s
services and expenses required as a result of such insured loss.

C. Ifthe property insurance requires deductibles, the Contractor shall pay costs not covered
because of such deductibles. Deductibles shall be limited to a maximum of $2,500.00 unless
the loss is caused by windstorm; then deductible shall be a maximum of three percent (3%)
of the insured value.

D. This property insurance shall cover the full value of equipment, material, and other portions
of the Work stored off the site, and also portions of the Work in transit. There shall be no
limits on the value of loss per occurrence.
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Init.

E. A named storm endorsement is required. The deductible shall be a maximum of three
percent (3%) of the insured value.

10 A Surety authorized to do business in the State of Alabama shall furnish the required
Insurance.

11 The standard ACORD™ format shall be provided. The ACORD™ Certificate must be signed or
countersigned by a Licensed Resident Agent of the State of Alabama and the agent’s name, address
and telephone number must appear on the face of the certificate.

12 The Surety must have a minimum rating of A/Class VI as reported in the latest issue of Best’s Key
Rating Guide Property-Casualty, published by Alfred M. Best Company, Inc. if the bid price
exceeds $50,000.00.

A3 "In Rem" endorsement.

The insurance shall be written for not less than limits of liability specified in the Contract Documents or required by
law, whichever coverage is greater. Coverages, whether written on an occurrence or claims-made basis, shall be
maintained without interruption from the date of commencement of the Work until the date of final payment and
termination of any coverage required to be maintained after final payment, and, with respect to the Contractor’s
completed operations coverage, until the expiration of the period for correction of Work or for such other period for
maintenance of completed operations coverage as specified in the Contract Documents.

Certificates of insurance acceptable to the Owner shall be filed with the Owner within ten (10) calendar days from date
of issuance of contract forms for execution. Contractor shall deliver to the City of Mobile, certificates of insurance
certifying the existence and limits of the insurance coverages along with separate policy endorsements. Contractor
shall also be responsible for delivering policy renewal certificates to the City of Mobile, and thereafter upon renewal
or replacement of each required policy of insurance. These certificates and the insurance policies shall contain a
provision that coverages afforded under the policies will not be cancelled subject to non-renewal nor material change,
or allowed to expire without at least thirty (30) days’ (except ten (10) days from non-payment) prior written notice has
been given to the Owner. An additional certificate evidencing continuation of liability coverage, including coverage
for completed operations, shall be submitted with the final Application for Payment and thereafter upon renewal or
replacement of such coverage until the expiration of the time. Information concerning reduction of coverage on
account of revised limits or claims paid under the General Aggregate, or both, shall be furnished by the Contractor
with reasonable promptness.

All policies of insurance, except worker’s compensation, shall be endorsed to provide that all such insurances are
primary and non-contributing with any other insurance maintained by the City of Mobile and endorsed to waive rights
of subrogation in favor of the City of Mobile.

The Contractor shall cause the commercial liability coverage required by the Contract Documents to include (1) the
Owner, the Architect and the Architect’s Consultants as additional insureds for claims caused in whole or in part by
the Contractor’s negligent acts or omissions during the Contractor’s operations; and (2) the Owner as an additional
insured for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the Contractor’s
completed operations.

§ 8.5.2 The Contractor shall provide bonds as set forth below:
Contractor shall furnish bonds covering faithful performance of the Contract and payment of obligations arising
thereunder.

Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of
obligations arising under the Contract, the Contractor shall promptly fumnish a copy of the bonds or shall authorize a
copy to be furnished.

The Labor and Material Payment Bond and the Performance Bond shall each be for one hundred percent (100%) of the
Contract Sum.
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1. Bond shall be submitted with the executed agreement on provided form(s).

2. Power of Attorney is required for both bonds.

3 A Surety authorized to do business in the State of Alabama shall furnish both bonds.

4. A Surety licensed to do business in the State of Alabama must execute the bonds.

5. The Surety must have a minimum rating of A/Class VI as reported in the latest issue of Best’s Key
Rating Guide Property-Casualty, published by Alfred M. Best Company, Inc., if the bid price
exceeds $50,000.00.

6. The Surety company shall be required to execute AIA Document G-707, "Consent of Surety to Final

Payment" prior to Final Payment being made to the Contractor.

§ 8.6

(Paragraphs deleted)

Indemnification:

The Contractor shall indemnify, defend and hold harmless City and its officers, elected officials, agents,
representatives, and employees in respect of any and all claims, injuries, losses, diminution in value, damages,
liabilities, whether or not currently due, and related expenses (including without limitation, settlement costs and any
legal or other expenses for investigating or defending any actions or threatened actions) arising from or in connection
with the contractor’s performance under this agreement, including but not limited to, environmental laws, regulations,
orders and decrees of whatever character or nature and damage or injury to persons or property. Contractor hereby
confirms and agrees that Contractor is not a *design professional’ as defined in Alabama Act 2021-318, and not
required to carry professional liability insurance for the performance or obligations of this contract.

§ 8.7 Other Provisions:

Contractor shall provide a minimum five (5) years warranty from the date of substantial completion of all Labor and
Materials for the Work covered by this contract, unless otherwise specified. Labor and Material warranties required
by other sections of the construction document shall not conflict with this provision. The most stringent warranty
provision shall apply.

§ 8.8 Force Majeure:

In the event that either party hereto shall be delayed or hindered in or prevented from the performance of any act
required hereunder by reason of strikes, lockouts, labor troubles, inability to procure materials, failure of power,
restrictive governmental laws or regulations, riots, insurrection, war, Act of God, or other reason of a like nature not
the fault of the party delayed in performing work or doing acts required under the terms of this Agreement, then
performance of such act shall be excused for the period of the delay and the period for the performance of any such act
shall be extended for a period equivalent to the period of such delay.

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 This Agreement is comprised of the following documents:
A1 AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor
(Paragraph deleted)
.2  AIA Document A201, General Conditions of the Contract for
(Paragraphs deleted)
Construction, including Owner’s then-current modifications, a copy of which is incorporated in the contract
documents and incorporated by reference herein as a part thereof.

(Paragraph deleted)
3 Drawings
Number Title Date
A-1 ROOF PLAN 09/06/23
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Init.

A-2 ROOF DETAILS 09/06/23

4  Specifications

Section Title Date

DIVISION 1: GENERAL REQUIREMENTS

Section 01010 Summary of the Work

Section 01210 Allowances

Section 01220 Unit Prices

Section 01310 Project Management & Coordination

Section 01330 Submittal Procedures

Section 01710 Closeout Procedures

Section 01731 Cutting and Patching

Section 017839 Project Record Documents

DIVISION 2: SITE CONSTRUCTION - NOT USED

DIVISION 3: CONCRETE - NOT USED

DIVISION 4: MASONRY - NOT USED

DIVISION 5: METALS - NOT USED

DIVISION 6: WOOD AND PLASTICS

Division 06100 Rough Carpentry

DIVISION 7: THERMAL & MOISTURE PROTECTION

Section 075419 Polyvinyl-Chloride (PVC) Roofing

Section 07620 PVC-Coated Flashing and Sheet Metal

DIVISION 8: DOORS & WINDOWS - NOT USED

DIVISION 9: FINISHES

DIVISION 10: SPECIALTIES - NOT USED

DIVISION 11:
DIVISION 12:
DIVISION 13:
DIVISION 14:
DIVISION 15:
DIVISION 16:

EQUIPMENT - NOT USED
FURNISHINGS - NOT USED

SPECIAL CONSTRUCTION - NOT USED
CONVEYING SYSTEMS - NOT USED
MECHANICAL - NOT USED
ELECTRICAL - NOT USED

4 Specifications

(Row deleted)
Section Title Date
Number Date
Addendum #

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract
Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

.6  Other Exhibits:
EXHIBIT 1: August 23,2023 FIELD REPORT BY ROOF ASSET MANAGEMENT, INC.

(Paragraphs deleted)

§ 9.2

(Paragraph deleted)

Supplementary and other Conditions of the Contract:
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Document Title Date Pages
N/A

§ 9.21 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201™-2017 provides that the advertisement or invitation to bid, Instructions to Bidders,
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal
requirements, and other information furnished by the Owner in anticipation of receiving bids or
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such
documents should be listed here only if intended to be part of the Contract Documents.)

BIDDING AND CONTRACT REQUIREMENTS

Section 00100 Invitation to Bid

Section 00200 Instructions to Bidders-AIA Document A701-2018
Section 00300 Supplementary Instructions to Bidders

Section 00400 Bid Form

Accounting of Sales Tax Form C-3A
Supplier Diversity Subcontracting and Major Supplier Plan

Section 00500 Standard Form of Agreement Between Owner and Contractor
AIA Document A101
Section 00600 Bonds, Certificates and Affidavits

Performance Bond

Labor and Material Payment Bond

E-Verify Documentation (Sample)

Application and Certificate for Payment-AIA Document G702and G703
with DBE Ultilization Report

Certificate of Substantial Completion-AIA Document G704

Contractor’s Affidavit of Payment of Debts and Claims-
ATA Document G706

Contractor’s Affidavit of Release of Liens-AIA Document G706A

Consent of Surety to Final Payment-AIA Document G707

Request for Taxpayer Identification Number and Certification W9 Tax
Form and City of Mobile Vendor Information Form

Section 00700 General Conditions of the Contract for Construction-

AIA Document A201

§9.2.2 Best Management Practices (BMPs):
The Contractor shall be responsible for providing, implementing and maintaining BMPs for sediment and
erosion control in full compliance with all applicable Local, State and Federal Codes and Ordinances
throughout the contract period. All Work shall be in accordance with the Clean Water Act; the Alabama
Water Pollution Control Act; the current version of the Alabama Handbook for Erosion Control, Sediment
Control Stormwater Management on Construction sites and Urban Areas; and the current version of the
Mobile, Alabama City Code Chapter 17 Stormwater Management and Flood Control. All Waste water with
oils, grease, paint, mortar, etc., shall be properly contained and disposed of.

§ 9.2.3 Contractor shall comply with all Federal, State and local laws concerning nondiscrimination, including but
not limited to City of Mobile Ordinance No. 14-034 which requires, inter alia, that all contractors performing
work for the City of Mobile not discriminate on the basis of race, creed, color, national origin or disability,
require that all subcontractors they engage do the same, and make every reasonable effort to assure that
fifteen percent of the work performed under contract be awarded to socially and economically disadvantaged
individuals and business entities.

§9.2.4 By signing this contract, the contracting parties affirm, for the duration of the agreement, that they will not
violate federal immigration law or knowingly employ, hire for employment, or continue to employ an
unauthorized alien within the State of Alabama. Furthermore, a contracting party found to be in violation of
this provision shall be deemed in breach of the agreement and shall be responsible for all damages resulting
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therefrom.

§ 9.2.5 Public Contracts with Entities Engaging in certain Boycott Activities:
By signing this contract, the Contractor further represents and agrees that it is not currently engaged in, nor
will it engage in, any boycott of a person or entity based in or doing business with a jurisdiction with which
the State of Alabama can enjoy open trade.

§ 9.2.6 Severability Clause:
In case any one or more of the provisions contained in this Agreement shall for any reason be held to be
invalid, illegal or unenforceable in any respect, such invalidity, illegality or unenforceability shall not affect
any other provisions of this Agreement, but this Agreement shall be construed as if such invalid or illegal or
unenforceable provision had never been contained herein. Upon such determination that any term or other
provision is invalid, illegal or unenforceable, the court or other tribunal making such determination is
authorized and instructed to modify this Agreement so as to effect the original intent of the parties as closely
as possible so that the transactions and agreements contemplated herein are consummated as originally
contemplated to the fullest extent possible.

§ 9.2.7 Non-Agency Clause:
Contractor, in the performance of its operations and obligations hereunder, shall not be deemed to be an agent
of City but shall be deemed to be an independent Contractor in every respect and shall take all steps at its own
expense, as City may from time to time request, to indicate that it is an independent Contractor. City does not
and will not assume any responsibility for the means by which or the manner in which the services by
Contractor provided for herein are performed, but on the contrary, Contractor shall be wholly responsible
therefore.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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This Agreement entered into as of the day and year first written above.

Legal Name of Party to Contract:
City of Mobile Contractor:

OWNER (Signature) CONTRACTOR

William S. Stimpson, Mayor

(Rows deleted) (Printed name and title)
(Printed name and title)

ATTEST:

City Clerk

STATE OF ALABAMA

COUNTY OF MOBILE

Before me, the undersigned a Notary Public in and for said County and State, personally appeared
Brian Harris as President of Harris Contracting Services, Inc. and after being

duly sworn, did depose and say that he, as such officer and with full authority, signed the above and
foregoing voluntarily as the act of said corporation on the day the same bears date.

Sworn to and subscribed for me this day of , 20

NOTARY PUBLIC
My Commission Expires:
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Hope House Community Center — Roof Improvements

PR-074-23

PART 1 GENERAL

SECTION 00600

BONDS, CERTIFICATES AND AFFIDAVITS

This section includes the Bond Forms and Certificates that are to be used on this
Project. No other forms will be accepted. Forms may be obtained from the Architectural
Engineering Department, City of Mobile, telephone number 251-208-7454.

FORMS

1.1

A.

PERFORMANCE BOND. Owner's modified Performance Bond
form.

LABOR AND MATERIAL PAYMENT BOND. Owner’s modified
Payment Bond form.

E-Verify Documentation (Sample)

APPLICATION AND CERTIFICATION FOR PAYMENT - AlA
Document G702 and AlA Document G703 (with DBE Utilization
Report).

CERTIFICATE of SUBSTANTIAL COMPLETION — AIA Document
G704-2017

CONTRACTOR'S AFFIDAVIT OF PAYMENT OF DEBTS AND
CLAIMS - AIA Document G706

CONTRACTOR'S AFFIDAVIT OF RELEASE OF LIENS - AIA
Document G706A.

CONSENT OF SURETY TO FINAL PAYMENT - AIA Document
G707

Request for Taxpayer Identification Number and Certification, W-9
Form, and City of Mobile Vendor Information Form

BONDS, CERTIFICATES AND AFFIDAVITS
Section 00600



PERFORMANCE BOND

Any singular reference to Contractor, Surety, Owner or other Party shall be considered plural where applicable.

KNOW ALL MEN BY THESE PRESENTS: That the Contractor, ,
, . hereinafter called the Principal, and
_hereinafter called the Surety, are held and firmly bound unto the City of Mobile,

P. O. Box 1827, Mobile, AL 36633, hereinafter called the Owner, in the penal sum of and xx/100
Dollars ($ .00) for payment of which we bind ourselves, our heirs, executors, administrators, successors, and
assigns for the faithful performance of a certain written Contract dated the day of , 2023 entered into

between the Principal and the City of Mobile for furnishing all labor, material, equipment and insurance and
performing all Work required to properly complete City of Mobile, Hope Community Center — Roof Improvements
(PR-074-23) 850 Edwards Street, Mobile, Alabama 36610, a copy of which said Contract is incorporated herein by
reference and is made a part hereof as if fully copied herein.

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall faithfully perform the terms and
conditions of the Contract in all respects on its part and shall fully pay all obligations incurred in connection with the
performance of such Contract on account of labor and materials used in connection therewith, and all such other
obligations of every form, nature and character, and shall save harmless the Owner from all and any liability of every
nature, kind and character which may be incurred in connection with the performance or fulfillment of such Contract
or other such and liability resulting from negligence or otherwise on the part of such Principal and further save
harmless the Owner from all cost and damage which may be suffered by reason of the failure to fully and completely
perform said contract and shall fully reimburse and repay the Owner for all expenditures of every kind, character, and
description which may be incurred by the Owner in making good any and every default which may exist on the part of
the Principal in connection with the performance of said Centract; and further that the Principal shall pay all lawful
claims of all persons, firms, partnerships, or corporations for all labor performed and material furnished in connection
with the performance of the Contract, and that the failure to do so with such persons, firms, partnerships or
corporations shall give them a direct obligation; and provided, however, that no suit, action, or proceedings by reason
of any default whatever shall be brought on this bond after two years from the date on which the final payment on the
Contract falls due, and provided, further, that if any alterations or additions which may be made under the Contract, or
in the work to be done under it, or the giving by the Owner of any extensions of time for the performance of the
Contract or any other forbearance being expressly waived. This obligation shall remain in full force and effect until
the performance of all covenants, terms and conditions herein stipulated and after such performance, it shall become
null and void.

In addition to any other legal mode of service, service of summons, and other process in civil actions brought in
Mobile County may be had on the Contractor or the Surety on the bond by leaving a copy of the summons and
complaint or other pleading or process with the Mayor of the City of Mobile which shall bind the principal Contractor
and Surety to the mode of service above described and that the service shall be the same as personal service on the
contractor or surety. This Bond is given pursuant to the terms of Alabama Code, Title 39-1-1, et. al., As Amended.

EXECUTED IN FOUR (4) COUNTERPARTS.

SIGNED, SEALED AND DELIVERED this day of , 2023.
CONTRACTOR AS PRINCIPAL SURETY
Company: Company:
(Corporate Seal) (Corporate Seal)
By: By:
(Signature) (Signature)

Name and Title: Name and Title:

Resident Agent:
(Signature) Owner's Representative: Cassie Boatwright, Director

Name and Title: AE Department
Company Name: PO Box 1827
Address: Mobile, AL 36633

251-208-7454

Phone and Fax:

Performance Bond



LABOR AND MATERIAL PAYMENT BOND

Any singular reference to Contractor, Surety, Owner or other Party shall be considered plural where applicable.

KNOW ALL MEN BY THESE PRESENTS: That the Contractor, , ,

, as Principal, and ;
as Surety, are held and firmly bound unto the City of Mobile, P. O. Box 1827, Mobile, AL 36633 (hereinafter called
the "Obligee") in the penal sum of and xx/100 ($. .00) lawful money of the United States, for
the payment of which sum well and truly to be made we bind ourselves, our heirs, personal representatives,
successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, said Principal has entered into a certain Contract with said Obligee, datedthe _ day of ,
2023, (hereinafter called the "Contract") for furnishing all labor, material, equipment and insurance and perform all
work required to properly complete City of Mobile, Hope Community Center — Roof Improvements, 850 Edwards
Street, Mobile, Alabama 36610, which, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH
that if said Principal and all subcontractors to whom any portion of work provided for in said Contract is sublet and alil
assignees of said Principal and of such subcontractors shall promptly make payments to all persons supplying him or
them with labor, materials or supplies for or in the prosecution of the work provided for in such Contract, or in any
amendment or extension of or additions to said Contract, and for the payment of reasonable attorney's fees, incurred
by the claimant or claimants in suits on each bond, then the above obligations shall be void; otherwise to remain in
full force and effect. PROVIDED, however, that this bond is subject to the following conditions and limitations.

(a) Any person, firm or corporation that has furnished labor, materials or supplies for or in the prosecution of the
work provided for in said contract shall have a direct right of action against the Principal and Surety on this
bond, which right of action shall be asserted in a proceeding instituted in the County in which the work
provided for in said Contract is to be performed or in any county in which said Principal and Surety does
business. Such right of action shall be asserted in a proceeding instituted in the name of the claimant or
claimants for his or their use and benefit against said Principal and Surety or either of them (but not later
than one year after the final settlement of said Contract) in which action such claim or claims shall be
adjudicated and judgment rendered thereon.

(b) The Principal and Surety hereby designate and appoint Attorney-In-Fact,
as the agent of each of them to receive and accept service of process or other pleading issued or filed in any
proceeding instituted on this bond and hereby consent that such service shall be the same as personal
service on the Principal and/or Surety. In addition to any other legal mode of service, service of summons,
and other process in civil actions brought in Mobile County may be had on the Contractor or the Surety on
the bond by leaving a copy of the summons and complaint or other pleading or process with the Mayor of
the City of Mobile which shall bind the principal Contractor and Surety to the mode of service above
described and that the service shall be the same as personal service on the contractor or surety.

(c) The Surety shall not be liable hereunder for damage or compensation recoverable under any Workmen's
Compensation or Employer's Liability Statute.

(d) In no event shall the Surety be liable for a greater sum than the penalty of this bond, or subject to any suit,
action or proceeding thereon that is instituted later than two years after the final settiement of said Contract.

(e) This bond is given pursuant to the terms of Alabama Code, Title 39-1-1, et. al., As Amended.
EXECUTED IN FOUR (4) COUNTERPARTS.

Name and Title:

Company Name:
Address:

Phone and Fax:

SIGNED, SEALED AND DELIVERED this day of , 2023
CONTRACTOR AS PRINCIPAL SURETY
Company: Company:
(Corporate Seal) (Corporate Seal)
By: By:
(Signature) (Signature)
Name and Title: Name and Title:
Resident Agent: Owner's Representative: Cassie Boatwright, Director
(Signature) AE Department
PO Box 1827

Mobile, AL 36633
251-208-7454

Labor and Material Payment Bond



E-Verify

Company ID Number:

Approved by:

a3, S m
’\@9’ %, il

Employer

Name (Please Type or Print)

Signature

Department of Homeland Secv . Division

Name (Please Type or P ?

Title

Signature

Date
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2

E-Verify

Company ID Number:

Information Required for the E-Verify Program

Information relating to your Company:

Company Name

Company Facility Address

Company Alternate Address

County or Parish

Employer Identification Nurm.

North American Industry
Classification Systems Code

Parent Company

Number of Employees

Number of Sites Verified for
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W ATA pocument G704 - 2017

Certificate of Substantial Completion

PROJECT: (name and address) CONTRACT INFORMATION: CERTIFICATE INFORMATION:
Contract For: Construction Certificate Number: 001
Date: Date:
Contract #
OWNER: (name and address) ARCHITECT: (name and address) CONTRACTOR: (name and address)
City of Mobile - AE Department
P. O.Box 1827

Mobile, Alabama 36633

The Work identified below has been reviewed and found, to the Architect’s best knowledge, information, and belief, to be substantially
complete. Substantial Completion is the stage in the progress of the Work when the Work or designated portion is sufficiently complete in
accordance with the Contract Documents so that the Owner can occupy or utilize the Work for its intended use. The date of Substantial
Completion of the Project or portion designated below is the date established by this Certificate.

(Identify the Work, or portion thereof, that is substantially complete.)

‘Work of the Contract for Construction.

ARCHITECT (Firm Name) SIGNATURE PRINTED NAME AND TITLE DATE OF SUBSTANTIAL COMPLETION

WARRANTIES

The date of Substantial Completion of the Project or portion designated above is also the date of commencement of applicable warranties
required by the Contract Documents, except as stated below:

(Identify warranties that do not commence on the date of Substantial Completion, if any, and indicate their date of commencement.)

WORK TO BE COMPLETED OR CORRECTED

A list of items to be completed or corrected is attached hereto, or transmitted as agreed upon by the parties, and identified as follows:
(Identify the list of Work to be completed or corrected.)

See attached punch list.

The failure to include any items on such list does not alter the responsibility of the Contractor to complete all Work in accordance with the
Contract Documents. Unless otherwise agreed to in writing, the date of commencement of warranties for items on the attached list will be
the date of issuance of the final Certificate of Payment or the date of final payment, whichever occurs first. The Contractor will complete or
correct the Work on the list of items attached hereto within ( ) days from the above date of Substantial Completion.

Cost estimate of Work to be completed or corrected: §$

The responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work, insurance, and other items
identified below shall be as follows:

(Note: Owner’s and Contractor's legal and insurance counsel should review insurance requirements and coverage.)

Per the Contract Documents, the Contractor shall be responsible for damages to the Work and providing all Insurance required under the
AIA A101-Agreement Between Owner and the Contractor for a Stipulated Sum, Article 8.5.1, until Final Payment. The Contractor shall
also be responsible for labor and materials as required to provide repairs to the work for one calendar year following the substantial
completion date. The Owner shall be responsible for general security, heat, and utilities at the facility.

The Owner and Contractor hereby accept the responsibilities assigned to them in this Certificate of Substantial Completion:

CONTRACTOR (Firm SIGNATURE PRINTED NAME AND TITLE DATE
Name)
Cynthia L. Klotz, AIA,
City of Mobile Assistant Director
OWNER (Firm Name) SIGNATURE PRINTED NAME AND TITLE DATE

AlA Document G704™ — 2017. Copyright © 19863, 1978, 1992, 2000 and 2017 by The American Institute of Architects. All rights reserved. The "American

Instilute of Architecls,” “AIA.” the AlA Logo, and "AlA Conlract Documentis™ are registered lrademarks and may not be used without permission. This document 1
was produced by AlA software al 12:49:53 ET on 03/03/2021 under Order No.1377377835 which expires on 08/28/2021, is nol for resale, is licensed for one-time

use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.

User Notes: (3BYADASA)
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Contractor's Affidavit of Payment of Debts and Claims
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PROJECT: (Name and address) ARCHITECT'S PROJECT NUMBER: OWNER: ]
ARCHITECT:[J
CONTRACT FOR: General Construction CONTRACTOR: [
TO OWNER: (Name and address) CONTRACT DATED: SURETY: []
OTHER: [
STATE OF:
COUNTY OF:

The undersigned hereby certifies that, except as listed below, payment has been made in full and all obligations have
otherwise been satisfied for all materials and equipment furnished, for all work, labor, and services performed, and
for all known indebtedness and claims against the Contractor for damages arising in any manner in connection with
the performance of the Contract referenced above for which the Owner or Owner’s property might in any way be
held responsible or encumbered.

EXCEPTIONS:

SUPPORTING DOCUMENTS ATTACHED HERETO: CONTRACTOR: (Name and address)
1. Consent of Surety to Final Payment. Whenever

Surety is involved, Consent of Surety is

required. AIA Document G707, Consent of

Surety, may be used for this purpose

Indicate Attachment [J Yes X No
BY:
The following supporting documents should be attached (Signature of authorized representative)
hereto if required by the Owner:
1 Contractor’s Release or Waiver of Liens, (Printed name and title)
conditional upon receipt of final payment.
2, Separate Releases or Waivers of Liens from Subscribed and sworn to before me on this date:
Subcontractors and material and equipment
suppliers, to the extent required by the Owner,
accompanied by a list thereof.
Notary Public:
3. Contractor’s Affidavit of Release of Liens My Commission Expires:

{AIA Document G706A).

AlA Document G706 ™ — 1984, Copyright © 1970 and 1984 by The American Institule of Architects, All rights reserved. WARNING: This AIA” Document is
pratected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA" Document, or any portion of it,
may result in sevare civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by
AlA software at 14:20:22 on 01/17/2013 under Order No.1348249414_1 which expires on 08/01/2013, and Is nol for resale.

User Notes: (1147552344)
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A AIA Document G706A™ — 1994

Contractor's Affidavit of Release of Liens

PROJECT: (Name and address) ARCHITECT'S PROJECT NUMBER: OWNER L]
CONTRACT FOR: General ARCHITECT: (]
Construction CONTRACTOR: [
TO OWNER: (Name and address) CONTRACT DATED: SURETY: [
OTHER: [
STATE OF:
COUNTY OF:

The undersigned hereby certifies that to the best of the undersigned’s knowledge, information and belief, except as
listed below, the Releases or Waivers of Lien attached hereto include the Contractor, all Subcontractors, all suppliers
of materials and equipment, and all performers of Work, labor or services who have or may have liens or
encumbrances or the right to assert liens or encumbrances against any property of the Owner arising in any manner
out of the performance of the Contract referenced above.

EXCEPTIONS:

SUPPORTING DOCUMENTS ATTACHED HERETO: CONTRACTOR: (Name and address)
1. Contractor’s Release or Waiver of Liens,
conditional upon receipt of final payment.

2, Separate Releases or Waivers of Liens from BY:
Subcontractors and material and equipment (Signature of authorized
suppliers, to the extent required by the Owner, representative)

accompanied by a list thereof.

(Printed name and title)

Subscribed and sworn to before me on this date:

Notary Public:
My Commission Expires:

AlA Document GTO6A™ — 1994. Copyright ® 1882 and 1994 by The American Instilute of Architects. All rights reserved. WARNING: This AIA™ Document is
protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AlA~ Document, er any portion of it 1
may result In severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by

AIA software at 14;19:16 on 01/17/2013 under Order No.1348249414_1 which expires on 08/01/2013, and is not for resale.

User Notes: (1682535782)



_!.AIA Document G707" - 1994

Consent Of Surety to Final Payment

PROJECT; (Name and address) ARCHITECT'S PROJECT NUMBER: OWNER: ]
CONTRACT FOR: General Construction ARCHITECT: (]
CONTRACTOR: [
TO OWNER: (Nane and address) CONTRACT DATED:
SURETY:[]
OTHER: []

In accordance with the provisions of the Contract between the Owner and the Contractor as indicated above, the
(Insert name and address of Surety)

> SURETY,
on bond of
(Insert name and address of Contractor)

» CONTRACTOR,
hereby approves of the final payment to the Contractor, and agrees that final payment to the Contractor shall not relieve the
Surety of any of its obligations to

(Insert name and address of Owner)

, OWNER,
as set forth in said Surety’s bond.

IN WITNESS WHEREOF, the Surety has hereunto set its hand on this date:
(Insert in writing the month followed by the mumeric date and year.)

(Surety)

(Signature of authorized representative)

Attest:
(Seal): (Printed name and title)

AlA Document G707 ™ — 1994, Copyright @ 1982 and 1994 by The American Inslilute of Architects. All rights raserved. WARNING: This AlA° Document is
protectad by U.S, Copyright Law and International Treaties. Unautherized reproduction or distribution of this AlA Document, or any portion of it,
may resull in:severe civil and criminal penalties, and will he prosecuted to the maximum extent possible under the law This document was produced by
AlA software at 14:22:20 on 01/17/201 3 under Order No,13482494 14_1 which expires on 08/01/201 3, and is not for resale.

User Notes: (1299870031)
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Form w-g

{Rev. December 2011)
Depantment of the Treasury
Intermal Revenue Service

Request for Taxpayer
Identification Number and Certification

Give Form to the
reguester. Do not
send to the IRS.

Name {(as shawn on your income tax return)

Business name/disregarded entity name, if different from above

Check appropriate box for federal tax classification:

[ indidualsole proprietor [ € Corporation

Print or type

|:| Other (see instructions) ™

D S Corporation D Partnership D Trust/estate

[:[ Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=partnership) »

D Exempt payee

Address (number, street, and apt. or suite no.)

Requester’s name and address {optional)

City, state, and ZIP code

See Specific Instructions on page 2.

List account number(s) here (optional)

STl Texpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on the “Name” line

to avoid backup withholding. For individuals, this is your social security number (SSN). However, for a
resident alien, sole proprietor, or disregarded enlity, see the Part | instructions on page 3. For other - —
entities, it is your employer identification number (EIN). If you do not have a number, see How to geta

TIN on page 3.

Note. If the account is in more than one name, see the chart on page 4 for guidelines on whose

number to enter.

| Social security number i

Employer identification number

: L

EEl  Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my comect taxpayer identification number (or | am waiting for a number to be issued to me), and

2. 1 am not subject to backup withholding because: (@) | am exempt from backup withholding, or (b) | have not been notified by the Intemnal Revenue
Service {IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that lam

rno longer subject to backup withholding, and

3. | am a U.S. citizen or other U.S. persan (defined below).

Certification instructions. You must cross out iterm 2 above if you have bee

n notified by the IRS that you are currently subject to backup withholding

because you have failed to report all interest and dividends on your tax retum. For real estate transactions, item 2 does not apply. For mortgage
interest paid, acquisition or abandonment of secured property, cancelfation of debt, contributions to an individual retirement arrangement (IRA), and
generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the

instructions on page 4.

Sign Signature of
Here U.S. person >

Date »

General Iinstructions

Section references are to the Internal Revenue Code unless otherwise
noted.

Purpose of Form

A persen who is required to file an information return with the IRS must
obtain your correct taxpayer identification number (TIN) to report, for
example, income paid to you, real estate transactions, mortgage interest
you paid, acquisition or abandonment of secured property, cancellation
of debt, or contributions you made to an IRA,

Use Form W-9 only if you are a U.S. person (including a resident
alien), to provide your correct TIN to the person reguesting it (the
requester) and, when applicable, to:

1. Certify that the TIN you are giving is correct (or you are waiting for a
number to be issued),

2. Certify that you are not subject to backup withholding, or

4. Claim exemption fror backup withholding if you are a LLS. exempt
payee. If applicable, you are also certifying that as a U.S. person, your
allocable share of any partnership income from a U.S. trade or business
is not subject to the withnolding tax on foreign partners’ share of
effectively connected income.

Note. If a requester gives you a form other than Form W-8 to request
your TIN, you must use the requester's form ifitis substantially similar
to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you areé
considered a U.S. person if you are:

« An individual who is a U.S. citizen or U.S. resident alien,

» A partnership, corporation, company, or association created or
organized in the United States or under the laws of the United States,

« An estate (other than a foreign estate), or
« A domestic trust (as defined in Regulations section 301.7701 7).

Special rules for partnerships. Parinerships that conduct a trade or
business in the United States are generally required to pay & withholding
tax on any foreign partners’ share of income from such business.
Eurther, in certain cases where a Form W-9 has not been received, 2
partnership is required to presume that a partner is a foreign person,
and pay the withholding tax. Therefore, if you are a U.S. person thatis a
partner in a partnership conducting a trade or business in the United
States, provide Form W-2 to the partnership to establish your U.S.
status and avoid withhalding an your share of partnership income.

Cat. No. 10231X

Form W=-8 (Rev. 12-2011)




CITY OF¥ MOBILE, AL
YENDOR INFORMATION FORM

Company Information:

1. City Vendor Number:

2. Name of Company: -

3. Company D.B.A. Name, if any:

4. Mailing Address:

5. Remittance Address:

6. Telephone:

7. Fax

8. Main Email:

Primary Contact:

9. Contact Name and Tifle:

10. Contact Phone:

11. Contact Fax:

12. Contact Email:

Alternate Contact (if applicable):

13. Alt. Contact Name and Title:

14. Alt. Contact Phone:

15. Alt. Contact Fax:

16. Alt. Contact Email:

City of Mobile Business License Information:

17. City of Mobile Business License No. (if required):

Please attach additional sheets if . neces.sc;fy.




Hope Community Center — Roof Improvements
PR-074-23

SECTION 00700

GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION,
AlA DOCUMENT A201 - 2007

PART 1 GENERAL

This section includes the GENERAL CONDITIONS OF THE CONTRACT FOR
CONSTRUCTION, AIA Document A-201, that is to be used for this Project. The
document has been electronically modified to meet the City of Mobile’s
requirements and shall be used for the project.

GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION
PAGE 1



Init.

%AIA Document A201" — 2007

General Conditions of the Contract for Construction

‘for the following PROJECT:
(Name aud location or-address)

THE OWNER: )

(Name, legal status and address) This document has important
City of Mobile legal consequences.
Architectural Engineering Department Gonsultatlon with an attorney
P.O. :BGXTSZ-'Z is encouraged with respect to
Mobile, Aldbama 36633-1827 its completion or modification.
THE ARCHITECT:

(Name, legal status and address)

TABLE OF ARTICLES

1 GENERAL;{FRQVITS,IONS
2 OWNER .~
3 com:mcma

4 '-‘ARCHITE(#

5  -SUBCONTRACTORS: .

6 CONSTRUCTION.BY OWNER OR BY SEPARATE CONTRACTORS
7 CHANGES INTHEWORK

8 mME

9 PAYMENTS:AND COMPLETION

40 PROTECTION OF PERSONS AND PROPERTY

11 INSURANCE AND BONDS

42.  UNGOVERING AND CORRECTION OF WORK

13 MISCELLANEOUS PROVISIONS

14 TERMINATION OR SUSPENSION OF THE CONTRACT
45 CLAIMS AND DISPUTES

AlA Document A201 ™ = 2007, Copyright © 1811, 1815, 1918, 1926, 1937, 1951, 1958, 1981, 1863, 1986, 1970, 1976, 1887, 4987 and 2007 by The Amarican
instituts of Architests. All rights resarved. WARNING: Tnio AR Documant i protacted by U.S, Copyright Law and Internations! Troatios. Unauthorizod
reproduction or digtribution of this AIA? Document, or any portion of it, may rasult In severa alvil and erminal ponaltias, and will ba prosacuied to
the maximum oxtont poasiblo undor tha lav. This decument was produced by AlA software at 15:43:02 on 07/19/2017 under Ordar No.78861668957_1 which
axplhes on 0B/01/2017, and is not for resalo,

User Notas: (1383218234)
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init.

INDEX
Tomies-and s on-headings)
(Numbers and Topics in Bold are Section Headings)

Acceptance of Nonconforming Worl
9.6:6,9.93,12.3

Acceptance of Work
9i6.6,9.82,99.3,9.10.1,9.10.3, 12.3
:Access to Werk

3.16, 6.2.1, 12:1

. Accident Prevention”

10

Acts and Omissions
3:2,3.3.2,3.12.8,3.18,4.2.3,8.3.1,95.1, 10.2.5,
10.2.8,.1342, 13-72-13.7:1. 14,1, 152
Addends -

111,343,111

Additional Costs, Claims:for
3.7:4,3.15,6.1.1,7.3.7.5, 103, 15.1.4
Addifional Inspections and Testing
9.4.2, 9.8.3,12.2.1,13:5

Additional Insured

.14 \ :

Additional Time, Clairus for
3.2:4,3.74,3.7.5,3.10.2, 83.2, 15.L5
Administration-of the Contract
3.13,42,94,95 .
Advertisement-or Invitation to Bid
114
_Aesthetic Effect

4.2.13

Allowances
38, 7.318 v

‘All-risk Insurance

11.3:,11.3.11

Applications for Payment

42.5,7:39,9:2,9.3, 9.4, 9:5.1, 9:6:3,979.7.1.9.10,

- 1113

Approvals e

2.1.1,222,24, 3.1.3,3.10.2,3.12.8,3.12.9, 3.12.10,
42.1,932,13.5.1 ‘

Arfitratian.

§3.1, 113:10,43-13.1.1, 15.3.2, 15.4
ARCHITECT

4 B

Architect, Definition of

411 -

Architéct, Extent of Authority
24-24.1,.3:12.7,4.1,4.2, 5.2,63:63.1.7.1.2,73.7,
7.4,92-921.93.1,94,95,9.6.3, 9.8,9.10.1,
9.10.3, 1211, 12.2.1, 13.5.1, 13.5.2,14.2.2,14.2.4,
15.1.3,152.1

Architect, Limitations of Authority and
Responsibility
2.1.1,3.12.4,3.12.8,3.12.10,4.1.2,4.2.1, 4.2.2,
423,42.6,4.2.7,42.10,4.2.12,42.13,52.1, Ty
7.4.1,942,9.5.3.9.6.4,15.1.3,15.2

Architect’s Additional Services and Expenses
24-2.4.1.11.3.1.1,12.2.1, 13.5.2, 13.5.3, 14.24
Architect’s Administration of the Contract
3.1.3,4.2,3.74,152,94.1,95

Architect’s Approvals
2.4:3-13:3-5-2.4.1,3.1.3.35.1. 3.10.2, 42.7
Architect’s Authority to Reject Work
3.5-3.5.1.4.2.6,12.1.2, 1221

Architect’s Copyright

1.1.7,1.5

Architect’s Decisions
3.74,4.2.6,42.7,42.11,42.12,42.13, 4214, 63;
6.3.1,73.7,7.3.9,8.13, 8.3.1,92-9.2.1.94.1, 95,
9.8.4,99.1,13.52,152,153

Architect’s Inspections

374,422, 429,9.42,9.83,992,9.10.1,135
Architect’s Instructions
3.24,3.3.1,4.2.6,4.2.7,13.5.2

Architect’s Interpretations

42.11,4.2.12

Architect’s Project Representative

42.10

Architect’s Relationship with Contractor

1.12, 1.5,3.13,3.22,3.23,3.24,33.1,34.2, 3:5;
3.5.1.3.7.4,3.7.5,3.9.2,3.9.3,3.10,3.11, 3. 12, 3.16,
3.18,4.1.2,4.1.3,42,52,622,7,83.1,92,93,
9.4,9.5,9.7,9.8,9.9,102.6,103, 11.3.7,12,13.4.2,
13.5,15.2

Architect’s Relationship with Subcontracters
1.1.2,4.23,42.4,426,9.6.3,964, 1137
Architect’s Representations

9.4.2,9.5.1,9.10.1

Architect’s Site Visits
3.7.4,422,429,942,95.1, 992, 9.10.1, 13.5
Asbestos

10.3.1

Attorneys’ Fees

3.18.1,9.10.2, 1033

Award of Separate Contracts

6.1.1,6.1.2

Award of Subcontracts and Other Contracts for
Portions of the Work

52

Basic Definitions

i1

Bidding Requirements

1.1.1,5.2.1, 11.4.1

Binding Dispute Resolution

9.7-9.7.1. 11.3.9, 11.3.10, +34-13.1.0, 15.2.5,
15.2.6.1, 15.3.1,15.32,15.4.1
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Init.

Boiler and Machinery Insurance
11.3.2

Bonds, Lien

7.3.7.4,9.10.2,9.10.3

Bonds, Performance, and Payment

| 73.7.4,967,9.10.3,1139, 114
_Buildirig Permit

371

-Capitalization

13 -
"Ceftificate of Substanitial Completion

9.8.3,9.84,9.85
Certificates for Payment

. 42.1,425,429,933,94,9.5,96.1, 9.6.6, 9%

9.7.1.9.10.1,9.103, 14.1.1.3,'14.2.4, 15.1.3

" Certificates of Inspection, Testing or Approval
‘13554 '__ :

-Certificates of Insurance

~9.10.2,11.1.3

Change Orders

1.1.1, 2:4-2:4:1,3.42,3.7:4,3:8.2.3, 3-H53.1 L1,
3.12.8,428,523,7.1.2,7.13, 7.2, 7.3.2, 7.3.6,
7:3.9, 73:10,83.1,9.3.1.1,9.10.3, 10.3.2, 11.3.1.2,

| 11.34,1139,12:1.2,15.1.3

‘Change Orders, Dofinition of

7za . .

CHANGES IN THE WORK
221,3.11,428,7,72.1, 7.3.1,74,7.4.1,83.1,

93.1.1, 11.3:9

:Claims, Definition of

15.L1

'CLAIMS AND-DISPUTES ..

324,6.11,63:63.1,73.9,9.33, 9.10:4, 1033, 15,
154

-Claims and Timely Assertion ofClaims
1541

Claims for Additional Cost
32.4,3.74,6.1.1,7.3.9,10.3.2,15.1.4

‘Glaims for Additional Time

3.2.4, 3F4-6-1-1-3.7.46.1.1, 8.3.2, 10.3.2, 15.1.5

" .Concealed or Unknown Conditions, Claims for

3.74
Claims for Damages

‘ 32.4,3.18,61.1,833,95.1,9.6.7,103.3, 11.1.1,
- 11.3.5, 11.3‘.7, 14.1.3,14.24, 15.1.6
* - Claims Stbject to Arbitration

$53.1, 15471

Cleaning Up

.| 345,63
| .Commencement of the Work, Conditions Relating to

22.1,322,34.1,3.7.1,3.10.1, 3.12.6, 5.2.1, 5.2.3,

Tt 622,812,822,83.1, 111, 1131, 1136, 11.4.1,

1514 ¢
Commencement of the Work, Definition of
8.1.2

Communications Facilitating Contract
Admniinistration

3.9.1,4.24

Completion, Conditions Relating to
3.4.1,3.11,3.15,4.2.2, 429,82, 942,9.8,99.1,
9.10,12.2,13.7,14.12

COMPLETION, PAYMENTS AND

9

Completion, Substantial
429,8.1.1,8.13,823,942,98,9.9.1,9. 10.3,
12.2,13.7

Compliance with Laws

+6-1.6.1.3.2.3,3.6,3.7, 3.12.10, 3.13,4.1.1,9.6.4,
10.2.2, 11.1,11.3,13.1, 13.4, 13.5.1 13.5.2, 13.6,
14.1.1,14.2.1,3, 15.2.8, 1542, 1543

Concealed or Unknown Conditions

3.74,4238,83.1,103

Conditions of the Contract

1.1.1,6.1.1,6.1.4

Consent, Written
3.4.2,3.74,3.12.8,3.142,4.1.2,93.2, .8.5, 9.4.1,
9.10.2,9.10.3,11.3.1, 13.2, 13.4.2, 15.44.2
Consolidation or Joinder

15.4.4

CONSTRUCTION BY OWNER OR BY
SEPARATE CONTRACTORS

1.14,6

Construction Change Directive, Definition of
7.3.1

Censtruetion Change Directives
1.1.1,3.42,3.12.8,42.8,7.1.1,7.1.2, 7.1.3, 7.3,
23.1.1

Construction Schedules, Contractor’s
3.10,3.12.1, 3.12.2, 6,13, 15.1.5.2

Contingent Assignment of Subcontracts

5.4, 14222

Continuing Contract Performance

15.1.3

Contract, Definition of

1.1.2

CONTRACT, TERMINATION OR
SUSPENSION OF THE

54.1.1,11.39, 14

Contract Administration

3.1.3,4,94,95

Contract Award and Execution, Conditions Relating
to

3.7.1,3.10, 5.2, 6.1, 11.1.3, 11.3.6, 11.4.1
Contract Documents, The

1.1.1

Contract Documents. Copies Furnished and Use of
1.5.2,2.2.5,53

Contract Documents, Definition of

1.1.1
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Init.

Contract Sum

3.74,38,523,72,7.3, 7.4,9.1,942,9.5.1.4
9:6:7, 9.7, 10.3.2,11.3,1, 14.2.4, 14.3.2, 15.14,
15.2.5
'Confract:Sum, Definition of

9.1

Contract Time

3:7.4,3.75,3.102, 5.2.3, 7.2.1.3,7.3.1,7.3.5,74,
&:1.1,8.2.1,83.1,951, 0:2-9.7.1. 10.3.2, 12.1.1,
143.2,15.151,152.5

:Contract Time, Definition of

8141

3 - )

‘Cornitractor, Definition:of

3.1, 6.1.2 .

-£onlfactor’-s’anstmucti0n:Schedules

:3.19,3.'[2';-1, 3:42.2,6.1.3, 151.5.2

.Contractor’s Employees -
3.3.2,3.43,3.8.1,3.9,3.18.2, 423, 4.2.6, 10.2, 10.3,
1L, 11327, 140, 4+ 4.2 L1,
Contractor?s Liability Tnsurance

A - .

Contractor’s Relationship with' Separate Contractors

.and Ovmer’s’Forces

3,125, 3.14.2,4.24,6, 11.3.7, 12.1.2, 12.2.4
Contractor’s Relationship with Subcantractors

1,2.2,3.32,3.1 £.1,3.18.2,5,96.2,96.7, 9.10.2,
11.3.1.2, 11.3.7,113.8

Contractor’s Relationship with the Architect

1.1.2 15,3.13,32.2,3.23,3.24,33.1, 342, 35
3.5.1,.3.74,3.10,3.11, 3.12, 3.16, 3.18,4.1.3,4.2,
52,6.22,7,83.1,9.2,9.3,94, 9.5,97.9.8,9.9,
10.2.6, 10.3,-11.3.7,12, 13.5, 15.1.2, 15.2.1
Contractor’s Representations E:
3.2:1,3.22,35:35.1,3.12:6,6.2.2, 8.2.1,9.3.3,

9.8.2

Contractor’s Responsibility for Those Performing the
Woerk

3.3.2,3.18,53;-5.3.1.6.1.3, 6.2,9.5.1, 10.2,8
Contractor’s Review-of Contract Documents

3.2 -

Centractor’s Right to' Stop-the Work

97 S

~Contractor's Right t¢ Terminate the Contract

1'41, 1512’6 5 ; -

‘Contractor’s Submittals
3.10,3.11,3.12.4,4.2.7, 5.2.1, 52.3,9.2,93,9.82,
9.8:3.99.1,9.102,9.103,11.1.3, 11.4.2
‘Contractor’s Superintendent

3.9,:10:2.6°

Contractor’s Stpervision and Construction
Procedures -

1.2.2, 3.3, 3.4,3.12.10, 4.2.2,4.2.7, 6.1.3,6.24,
7.1.3,7.3.5,73.7,82,10, 12, 14, 15.1.3
Contractual Liability Insurance

11.1.1.8,11.2

Coordination and Correlation
1.2,3.2.1,3.3.1,3.10,3.12:6, 6.1.3, 6.2.1

Copies Fumished of Drawings and Specifications
1.5,2.2.5,3.11

Copyrights

1.5, 3.17

Correction of Work
23,2.4,3.73,94.2,9.82,983,99.1, 12.1.2,122
Correlation and Intent of the Contract Documents
1.2

Cost, Definition of

7.3.7

Costs
24.241.324,3.73,382,3.152,542,6.1.1,
6.2.3,733.3,7.3.7,7.3.8,73.9,9.10.2, 10.3.2,
10.3.6,11.3,12.1.2,12.2.1,12.24, 135, 14
Cutting and Patching

3.14,6.25 ‘

Damage to Construction of Owner or Separate
Contractors

3.14.2,6.2.4, 10.2.1.2,10.2.5, 104, 11.1.1, 11.3,
12.24

Damage to the Work

3.14.2, 9.9.1, 10.2.1.2, 10.2.5, 18-4-10.4.1. 11.3.1,
12.24

Damages, Claims for
3.2.4,3.18,6.1.1,8.33,95.1, 9.6.7,103.3,11.1.1,
11.35,11.3.7, 14.1.3, 14.2.4,15.1.6

Damages for Delay

6.1.1, 8.3.3,9.5.1.6, 9.7, 10.3.2

Date of Commencement of the Work, Definition of
812

Date of Substantial Completion, Definition of
8.1.3

Day, Definition of

8.1.4

Decisions of the Architect
3.7.4,42.6,4.2.7,42.11,42.12,42.13, 152,63,
73.7,7.3.9, 8.1.3,83.1,93:92.1, 9.4,95.1,9.84,
9.9.1,13.5.2, 14.2.2, 142.4, 15.1, 15.2

Decisions to Withhold Certification
9.4,1,9.5,9.7,14.1.1.3

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of
23:2:4.35-231,2.4.1.351,426,6.2.5,95.1],
9.5.2,9.6.6,9.8.2,9.93,9.104,12.2.1

Defective Work, Definition of

Definitions

1.1,2.1.1,3.1.1,3:5:3.5.1, 3.12.1, 3.122, 3,123,
4.1.1,15.1.1,5.1,6.12,7.2.1,73.1, 8.1,9.1,98.1
Delays and Extensions of Time
32.32.3.7.4,523,721,73.1, F4-74.1. 83,

9.5.1, 9-710:3:2-404-9.7.1. 10.3.2, 10.4.1, 1432,
15.1.5, 15.2.5
Disputes

63-6.3.1.7.3.9,15.1,15.2
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Init.

Documents and Samples at the Site
3.11

Drawings, Definition of

115

Drawings and Specifications, Use and Ownership of

3.11
Effective Date of Insurance
8.22,11.1.2

Emergeneies

10:4, 14.1.1.2; 15.14

Employees, Contractor’s
3.3.2,34.3,3:8.1,39,3.182, 423,4.2.6,10.2,
10.3.3, 11.1.1,11.3.7, 141, 14.2.1.1

Equipment, Labor, Materials or

1.1.3, 1.1.6, 3.4, 3:5;:3.5.1.3:8.2,3.8.3,3.12, 3:13;
3.13.1. 3.15.1,4.26,427,5.21,62.1,7.3.7,93.2,
93.3,9.5.1.3,9.10.2,10.2.1,10.2.4, 14.2.1.1,
14.2.1.2

Execution.and Progress ofthe Work
1.1.3,1.2.1,1.22,2.23,225,3.1,33.1,34.1, 35
3.5.1.3.7.1,3.10.1, 3.12, 3.14, 4.2,6.22,7.1.3,7.3.5,
8.2, 9.5.1,99.1, 102,103,122, 142, 143.1,15.1.3
Extensions of Time

32.4,3.74,52.3,7.2.1,73, 34954971033

1 104:2.4.1.9.5.1,9.7.1. 1032, 10.4.1. 143, 15.15,

15.2.5
Failure-of Payment .

0.5.13,9.7,9.10.2; 13.6, 14.1.13,14.2.12

Paulty Work

(See Defective ar Nonconforming Work)
Finsil:Completion.and Findl Payment
42.1,4.29,9:8.2,9.10, 11.12, 1 1.13, 11.3.1,11.3.5,
12.3-12.3:1,.14.24, 14.4.3

Finangial Arrangements, Owner’s

22.1,13.22, 14.1.1.4

Fire and Extended Coverage Insurance

BT - '

‘GENERAL PROVISIONS

1

~Governing Law

13.1 .
Guarantees (See Warranty)
Hazardous Materials
10.2.4, 103 -

-Identification-of Subcontractors and Suppliers

521

Tndemnificafion

317-3.17.1,3.18, 9.10.2, 10.3.3, 10.3.5, 10.3.6,
113412, 137

Information and Services Required of the Owner
2.1.2,2.2.3.22,3.124,3.12.10,6.1.3, 6.1.4,6.2.5,

0.6.1,9.6.4,9.9.2,9.10.3,103.3, 11.2, 114, 13.5.1,

1352, 14.1:11.4. 14.1.4,15.1.3

Initial Decision

15.2

Initial Decision Maker, Definition of
1.1.8

Initiat Decision Maker, Decisions

1422, 14.2.4,15.2.1,152.2,1523,152.4, 15.2.5
Initial Decision Maker, Extent of Authority
14.22,1424,15.1.3,152.1, 15.2.2,15.2.3, 15.24,
152.5

Injury or Damage to Person or Property
10.2.8, +8:410.4.1

Inspections
3.1.3,3.33,3.7.1,422,4.2.6,42.9,94.2, 9.8.3,
9.9.2,9.10.1,12.2.1, 13.5

Instructions to Bidders

1.1.1

Insteuctions to the Contractor
3.2.4,331,3.8.1,5.2.1,7, 822, 12,1352
Tustruments of Service, Definition of

1.1.7

Insurance

3.18.1, 6.1.1,7.3.7, 9.3.2,9.84,9.9.1,9.10.2, 1
Insurance, Boiler and Machinery

11.3.2

Insurance, Contractor’s Liability

11.1

Insurance, Effective Date of

82.2,11.1.2

Insarance, Loss of Use

11.3.3

Tosurance, Owner’s Liability

11,2

Insurance, Properéy

10.2.5,11.3

Insurance, Stored Materials

232932 11.4.14

INSURANCE AND BONDS

11

Insurance Companies, Conseot to Partial Occupancy
901991 11.4.15

11.4.10

Intent of the Contract Documents
12.1,4.2.7,42.12,42.13,74

Interest

13.6

Interpretation

1.2.3, 1.4,4.1.1,5.1,6.1.2, 15.1.1
Interprefations, Written

42.11,42.12,15.1.4

Judgment on Final Award

15.4.2

Labor and Materials, Eguipment

1.1.3, 1.1.6, 3.4,3:5;:3.5.1,3.8.2,3.8.3,3.12, 3.13,
3.15.1,4.2.6,4.2.7,52.1,62.1,73.7, 93.2,93.3,
9.5.1.3,9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 142.1.2
Labor Disputes

43.1
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Init.

Iimitations of Liability

Laws and Regulations

1.5, 3.2.3, 3.6, 3.7, 3.12.10, 3-13-3.13.1. 4.1.1,9.6.4,
9.9.1, 10.2.2, 11.1.1, 11.3,43-4-13.1.1,.13.4, 13.5.1,
13:5.2, 13:6;-13.6.1. 14, 15.2.8, 15.4

Liens

2,12, 93.3,9.10.2,9.104, 15.2.8

Limiiations, Statutes of

12.2.5, 13.7, 15.4.1.1

3-3.22.3.53-12.36:31%2.3.1. 3.2.2, 351,
3.12.10,3.17.1.3.18.1,4.2:6, 4.2.7, 4.2.12, 6.2.2,
9.4.2,9.64,9.6.7,102.5,103.3, 11.1.2, 11.2, 113.7,
12.2.5,134.2 |

Limitations of Time
2.12,22,24,3.22,3.10,3.11,3.12.5,3.15.1, 4.2.7,
5.2,53:5.3.1,54.1,6.24,73,74,8.2, 9290321,
9.3.1,9.33, 9.4.1, 9:5,9.6,5%-9.7.1.9.8, 9.9, 9.10,
11.1.3, 11.3.1.5,11.3:6,11.3.10, 12.2, 13.5, 13.7, 14,
15

Loss ol Usednsurance

11.3.3. -

Material Suppliers

1.5, 3.12.1, 42.4,4.2.6,5.2.1, 9.3, 9.4.2,9.6,9.10.5
Materials, Hazardous

10.24;10.3

Materials, Labor,-Bquipment and

1.1.3, 1.1.6, 1.5.1, 3.4, 25-3.5.1,3.8.2, 3.8.3,3.12,
3.43.3.13.1, 3154, 4.2.6,427,5.2.1,6.2.1, 73.7,
93.2.9.33,9.5.1.3,9;10.2, 10.2.1.2, 10.2.4, 14.2.1. 1,
14242

Means, Methods, Techniques, Sequences and
Procedures of Construction
33.1,3.12.10,4.2.2,42.7, 94.2

WMechanic’s Lien

2.1.2, ¥52.8

Modiation
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ARTICLE 1  GENERAL PROVISIONS

'§ 1.1 BASIC DEFINITIONS
'§ 1.1:1 THE CONTRACT DOCUMENTS
“The Conlract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the

Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in
the Agreement and Modifications issued after execution of the Contract. A Modification is (1) a written amendment
to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive or (4) a written
order for a minor change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the
Contract Documents donot include the advertisement or invitation to bid, Instructions to Bidders, sample forms,
other information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or
proposal, or portions of Addenda relating to bidding requirements.

§ 1.1.2 THE CONTRACT

The Contract Documerits form the Contract for Construction. The Contract represents the entire and integrated
agreement between'the parties hereto and supersedes prior negotiations, representations or agreements, cither written
or oral. The-Contract may be amended or modified only by a Modification. The Contract Documents shall not be
construed to-createa contractual relationship of any kind (1) between the Contractar and the Architect or the
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Ovmer
and the Architect.or the Architect's consultants or (4) between any persons or entities other than the Owner and the

.Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the

Contract intended to facilitate performance of the Architect’s duties.

'§ 1:4.3 THE WORK
‘Theterm "Wark” means the construction and services required by thie Contract Documents, whether completed-or.

partially completed, and includes all other labor, matevials, equipment and services provided or to be provided by -

* the Contractor to fulfill the Contractor’s obligations. The Work may constilute the whole or a part of the Project.

'§ "1.4:4 THE 'PROJECT

The Project is the total construction of which the Work performed under the Contract Documents may be the whole
or-apartand which may include construction by the Owner and by separate contraclors.

§ 1:4.5 THE DRAWINGS

The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions ofthe Work, generally-including plans, elevations, sections, details, schedules and diagrams.

§ 1.4:6 THE SPECIFICATIONS
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,

equipment, systems, standards and-workmanship for the Work, and performance of related services.

‘§ 1.1.7INSTRUMENTS OF SERVICE

Instruments. of‘Service are representations, in any medium of expression now known or later developed, of the
tangible and intangible creative work performed by the Architect and the Architect’s consultants under their
respective professional services agreements. Instruments of Service may include, without limitation, studies,
surveys, models, skefches, drawings, Project Manual, speciﬁcgtions, and other similar materials.

:§ 1.1.8 INITIAL ‘DECISION MAKER

The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in

accordance with Section 152 and certify termination of the Agreement under Section 14.2.2.

E § 1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS
‘§ 1,21 The intent of the Contract Documents is to include all items necessary for the proper execution and
.completion of the Work by the Contractor. ‘The Contract Documents are complementary, and what is required by

one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent
consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the

indicated results.

AlA Document A201™ - 2007, Copyright & 1211, 1915, 1918, 1925, 1937, 1954, 1958, 1661, 1863, 1968, 1970, 1076, 4087, 1997 and 2007 by The American
Institute of Architects. All rights resorvod, WARMING: Thic A1A° Document ts protacted by .8, Copyiight Law and Intsrnatienal Treatiss. Unauthorizad
raproduetion or distibution of thie Ma° D ang, or any portion of it, may resull In sovero sivil and ariminal ponafties, aad willl ne proseuutod Lo
tho I xtont pesaiblo undor the lww. This documant was preduced by AIA software at 15:13:02 an 07/18/2047 under Order No.7986158067_1 which
explres on 08/01/201 7. and |s not for msale.

User Notes: (1383216234)

10



init.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall
1ot control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be

performed by any trade.

-§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 CAPITALIZATION

Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of
numbered articles or (3) the titles of other documents published by the American Institute of Architects.

‘§ 1.4 INTERPRETATION
In the interest of brevity the Contract Documents frequently omit modifying words such as "all" and "any" and

_ articles such.as "the" and “an," but the fact that a modifier or an article is abseat from one statement and appears in

another is not-intended to affect the interpretation of either statement.

§ 1.50WNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE

-§ 1.5.1 The Architect and'the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and will retain all common law, statutory and
other reserved rights, including copyrights. The Contracter, Subcontractors, Sub-subcontractaors, and material or
equipment suppliess shall not own or claim a copyright in the Instruments of Service. Submittal or distribution to
meet official regulatory requirements or for other purposes in connection with this Project is not to be construed as
publication in derogation ofthe Architect’s or Architect’s consultants’ reserved rights.

§ 1.5:2 The Contractor, Subcontractors, Sub-subcontractors and material or equipment suppliers are authorized to.
use and reproduce the Instruments of Service provided to them solely and exclusively for execution of the Work. All
copies made under this authorization shall bear the copyright notice, ifany, shown on the Instruments of Service.
The Contractar, Subconfractors, Sub-subcontractors, and material or equipment suppliers may not use the
Instruments of Service on other projects or for additions to this Project outside the scope of the Work without the
specific written consent ofthe Owmer, Architect and the Architect’s consultants.

§ 1.6 TRANSMISSION ‘OF DATA IN DIGITAL FORM

Ifthe parties intend to'transmit Instruments of Service or any other information or documentation in digital form,
they shall endeavor (o establish necessary protocols governing such transmissions, unless otherwise already
provided in the Agreement or the Contract Documents.

ARTICLE: 2 QWNER

‘§ 21 GENERAL

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall have
express authority to bind the-Owner with respect to all matters requiring the Owner’s approval ar authorization.
Except as otherwise provided in Section 4.2.1, the Architect does not have such authority. The term "Owner" means

the Owner or the Owner's authorized representative.

_§.'2.2'INFORMATION AND SERVICES REQUIRED OF THE OWNER

‘§ 2:2:1 Prior to commencement of the Work, the Contractor may request in writing that the Owner provide
reasonable evidence that the Owner has made financial arcangements to fulfill the Owner’s obligations under the
Contract. Theredfler, the Contractor may only request such evidence if (1) the Owner fails to make payments to the
Contractor as the Contract Documents require; (2) a change in the Work materially changes the Contract Sum; or (3)
the Contractor identifies in writing a reasonable concern regarding the Owner's ability (o make payment when due.
The Owner shall furnish suchi evidence as a condition precedent to commencement or continuation of the Work or
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the portion of the Work affected by a material change. After the Owner furnishes the evidence, the Owner shall not
materially vary such financial arrangements without prior natice to the Contractor.

§ 2.2.2 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,

- including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, casements,

assessments and charges required for construetion, use or accupancy of permanent structures or for permanent
changes in existing facilities.
§ 2.2.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for

the site of the:Project, and a legal description of the site-site, as may be required. The Contractor shall be entitled to
rely on the accuracy of information furnished by the Owner but shall exercise proper precautions relating to the safe

performance of the Work.

_ § 2.24 The Owner shall furnish information or services required of the Owner by the Contract Documents with

reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control
and relevant to the Contractor®s performance of the Work with reasonable promptness after receiving the
Contractor’s written request for such information or services.

§ 2.2:5 Unless-otherwi ided- ts-the The Owner shall furnish to the Contractor one
Wmmwwmmwﬁmg to ten copies of
: ings an ifications. tractor's executi e k. Any additional sets of

§2.3.0WNER'S RIGHT TO ‘STOP THE WORK

If the Clontractar failsito correct Work that is not in accordance with the requirements of the Contract Documents as
‘required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the
Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such
order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part
of the Owner to exerdise this right for the benefit of the Contractor or any other person ar entity, except to the extent

required by Section 6.1.3.

§ 2.4 OWNER'S RIGHT TO CARRY OUT THE WORK
[fthe Contractor defaults or neglects to-carry out the Work in accordance with the Contract Documents and fails
-within.a-len-dayperiod after receipt of written notice from the Owner to commence and continue correstion of such
default or neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner
may have, correct-such deficiencies. In such case an appropriate Change Order shall be issued deducting from
payments:then or thereafter due the Contractor the reasonable cost of correcting such deficiencics, including
Owner’s expenses and compensation for the Architect’s additional services made necessary by such default, neglect
or filure. Such «ction by the Owner and amounts charged to the Contractor are both subject to prior approval of the

- .Architect. If payments then or thereafter due the Comtractor are not sufficient to cover such amounts, the Contractor

shall pay the difference to the Owner.

ARTICLE 3  CONTRACTOR

‘§ 3.1 GENERAL

'§ 3.1.1 The Gontractor is the person or entity identified as such in the Agreement and is referred to throughout the
‘Contract Documents asiif singular im number. The Contractor shall be lawfully licensed, if required in the
jurisdiction where the Project is located. The Contractor shall designate in writing a representative who shall have
express authority.to bind the Contractor with respect to all matters under this Contract. The term "Contractor” means
{he Contractor or the Contractor’s autherized representative.

'§ 3.2 The Coritractor shall perform the Work in accordance with the Caniract Documents.
§ 3.1.3 The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract

Documents either by activities or duties of the Architect in the Architect's administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities otber than the Contractor.
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§ 3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site,
become. generally familiar with local conditions under which the Work is to be performed and correlated personal
observations with requirements of the Contract Documents.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as
the information furnished by the Owner pursuant to Section 2.2.3, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor
shall promptly reportto the Architect any errors, inconsistencies or omissions discovered by or made known to the
Contractor as a request for information in such form as the Architect may require. It is recognized that the
Contractor’s review is made in the Contractor's capacity as a contractor and not as a licensed design professional,
unless otherwise specifically provided in the Contract Documents.

_§ 3.2.3 The Contractor isnot required to ascertain that the Contract Documents are in accordance with applicable

laws, statutes, ordinances, codes, rules and regulations, or Jawful orders of public authorities, but the Contractor
shall promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a
request for information in such form as the Architect may require.

‘§ 3.2.4 Ifthe Contractor believes: that additional cost or time is involved because of clarifications or instructions the
‘Architect issues i response-1o the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or
3.2.3, the Contractor shall make Claims as provided in Article 15. If the Contractor fails to perform the obligations
of Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner as would have been -
avoided if the Contractor had performed such obligations. Ifthe Contractor performs those obligations, the
Contractor shall not be liable-to the Owner or Architect for damages resulting from errots, inconsistencies or
omissions in the:Contract. Documents, for differences between field measurements or conditions and the Contract
Documents,.or for-nenconformities of the Contract Decuments to applicable laws, statutes, ordinances, codes, rules
and regulatians, and lawful orders of public authoritics.

§ .3.3.SUPERVISION AND CONSTRUCTION PROCEDURES
§ 3.3.1 The Contractorshall supervise and direct the Work, using the Contracter’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, conslruction means, methods, techniques,
sequences-and procedures and for coordinating all portions of the Work under the Contract, unless the Confract
_Documents give other specific instructions concerning these matters, If the Contract Documents give specific
instructions concerning construction means, methods, techniques, sequences or procedures, the Contractor shall
evaluate the jobsite safety thereof'and, except as stated below, shall be fully and solely responsible for the jobsite
safely of such means; metheds, techuicues, sequences o procedures, If the Contractor determines that such means,
methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely written notice to the
Owner-and Architect and shall not proceed with that portion of the Work without further written instructions from
the Architect. If the-Contractor is then instructed to proceed with the required means, methods, techniques,
sequences or procedures without acceptance of changes proposed by the Contractor, the Owner shall be solely
responsible for any loss or damage arising solely from those Owner-required means, methods, techniques, sequences
or procedures,

§ 3.3.2 The Contractor shall be responsible to {he Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behaif of;-the Contractor or any of its Subcontractors.

'§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to receive subsequent Work.

334 Three (3) davs afier the opening of the Rids. the Contractor shall furnish for writlen approval. an outline of

the education, experience and character of the Contractor's project manager, superintendent and engineer. Any
future substitution must have prior written approval of the Architect.
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§ 3.4 LABOR AND MATERIALS

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,

materials, equipment, tools, construction equipment and machinery, water, heat, utilities, fransportation, and other

‘facilities and services necessary for proper execution and completion of the Wark, whether temporary or permanent
" and whether or not incorporated or to be incorporated in the Work.

-§ '3.4.2 Except in the case of minor changes in the Work authorized by the Architect in accordance with Sections
'3.12.8 or 7.4, the Contractor may make substitutions only with the consent of the Owner, after cvaluation by the
Architect and in accordance with a Change Order or Construction Change Directive.

‘§ 3.4.3 The Contractor shall enforce strict discipline and good ovder among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasksassigned tothes:them,

or‘becomes to.di tul, inte

- : b
fights. wmmlts-‘qﬁminal act(s) falsifies records and construction. covers-up faully Work or materials. dogs not

comprehend or:follow instructions. does et al esentative, or is otherwise

ubcontractor emploving such project manager, su erintenden 11 not be
n

emploved.again or uny portion of the Work without the written consent of the Architect.

urnish suitable and suffici ' i ifie '
the Work. the Architect may-withhold all payments which are or may become due the Contractor ar may suspend
:the Work-until such ordersare complied with.

requirement shall be made for all: s involved in the Work by the signature of the General Contractor

Bid Form (Section 00410).

§ 3.5 WARRANTY .

The Contractor warrants o the Owner and Architect that materials and equipment firnished under the Contract will
be of good quality and new unless the Contract Documents require or pecmit otherwise. The Contractor further
warrants that the Work will conform to the requirements of the Cantract Documents and v/l be free from defects,
except forithose inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or
equipment not conforming to these requirements may be considered defective. The Contractor’s warranty excludes
remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or
insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the

Architect, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

‘§ 3.6 TAXES = ..
The Contractor shall pay sales, consumet, use and similar taxes for the Work provided by the Contractor that are
legally enacted when bids are veceived or negotiations concluded, whether or not yet effective or merely scheduled

to go info effect.
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§ a7 F%FEES;—NMGES—ANQ—GGMPHANGE-WFH—EAWS
PERMITS, FEES, NOTICES, AND COMPLIANCE WITH LAWS
§ 3.7.1Unless otherwise provided in the Contract Documents, the Coniractor shall secure and-p

i ity of Mobile building permit without cost. and shall secure and pay for other permits, fees,
licenses, and inspections by government agencies necessary for proper execution and completion of the Worle that
are customarily secured after execution of the Contract and legally required at the time bids are received or
negotiations concluded.

3.7.1.1 The Contractor shall secure building and other permits customarily obtained from the City of Mobile at no
_cost,

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, stalutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 Fthe Contractor performs Work knowing it to be contrary to applicable laws, stafutes, ordinances, codes,
rules and regulations, or lawful-orders of public autharities, the Contractor shall assume appropriate responsibility
-for such Work and shall bear the costs atiributable to correction.

- § 3 7.4 Concealed or Unknown Conditions, [f the Contractor encounters canditions at the site that are (1)

subsurface or ofherwise.concealed physical conditions that differ materially from those indicated in the Contract
Documents or (2) unknown physical conditions of an unusual nature, that differ materially from those ordinarily
found 1o exist and generally recognized as inherent in construction activities of the character provided for in the
Contract Documents, the Contractor shall promptly provide notice to the Owner and the Architect before conditions
are disturbed and-in no event later than 21 days after first abservance of the conditions. The Architect will promptly
investigate such.conditions and, if the Architect determines that they differ materially and cause an increase or
decrease in the Cantractor's cost of, or lime required for, performance of any part of the Work, will recommend an
equitable-adjustment in the Contract Sum or Contract Time, or both. If the Architect determines that the conditions
at the site are not.materially different from those indicated in the Contract Documents and that no change in the
terms of the Contract is justified, the Architect shall promptly notify the Owner and Contractor in writing, stating the
reasons. If either party disputes the Architect’s determination or recommendation, that party may proceed as
provided in Article 15. -

§ 3.7.5If, mthe:course of the Work, the Contractor encounters human remains of recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such
notice, the Owner shall promptly take any action necessary to obtain governmental authorization required to resume
the operations, The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but
shall continue-with all ather operations that do not affect those remains or features, Requests for adjustments in the
Contract Sum and Contract Time arising from the existence of such remains or features may be made as provided in

- Article 15.

§ 3.8 ALLOWANCES
§ 3:8:1 The Contractor shallinclude in the Contract Sum all allowances stated in the Contract Documents. liems

. covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct,
"but the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable

“objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,

Adlowanees-allowances shall cover the cost to the Contractor of materials and equipment delivered at
the site and all required taxes, less applicable trade discounts;

.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit and
other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but
not in the allowances: and

3 Whenever-whenever costs are more than or less than allowances, the Contract Sum shall be adjusted
accordingly by Change Order. The amount of the Change Order shall reflect (1) the diffecence
between actual costs and the allowances mder Section 3.8.2.1 and (2) changes in Contractor’s costs
under Section 3.82.2.
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§ 3.8.3 Materials and equiprent under an aflowance shall be selected by the Owner with reasonable prompiness.

:§ 3.9 SUPERINTENDENT

§ .3.9:1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance
at the Project site during performance of the Work. The superintendent shall represent the Contractor, and
communications given to the superintendent chall be as binding as if given to the Contractor.

§ 3.9.2 The Contractor,-as soon as practicable after award of the Contract, shall furnish in writing to the Owner
through the Architect the name and qualifications of a proposed superintendent. The Architect may reply within 14
days to the Contractor in writing stating (1) whether the Owner or the Architect has reasonable objection to the

proposed superintendent or (2) that the Architect requires additional time to review. Faiiure of the Architect toreply
within the 14 day period shall constitute notice of no reasonable objection. :

-§ 383 Thé Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made

reasonable and timely objection. The Contractor shall not change the superintendent without the Owner's consent,

:which shall not unreasonably be withheld or delayed.

§ 3.10 CONTRACTOR'S CONSTRUCTION SCHEDULES

- § 3.10.1 The Contractor, promptly-within ten (10) business days after being awarded the Contract, shall prepare and

submit for the Ownet’s and Architect’s information a Contractor’s construction schedule for the Work. The schedule
shall'not exceed time limits current under the Contract Documents, shall be revised at appropriate intervals as
required by the conditions of the ‘Work and Project, shall be related to the entire Project to the extent required by the

Gontract Documients, and shall-provide for expeditious and practicable execution of the Work.

§ 3.10.2 The Contractor shall,prepare & submittal schedule, promptly after being awarded the Contract and thereafter
as necessary to maintain a current submittal schedule, and shall submit the schedule(s) for the Architect’s approval.
The Architect’s approval shall not unreasonably be delayed or witbheld. The submittal schedule shall (1) be
coordinated with the Contractor’s construction schedule, and (2) allow the Architect reasonable time to review
submittals. If the Contractor fails to submit a submittal schedule, the Contractor shall not be eatitled to any increase
in Contract Sum ar extensian of Contract Time based on the time required for review of submittals.

‘§ 3.10.3 The Contractor shell perform the Work in general accordance with the most recent schedules submitted to

the Owner and Architect.

§ 311.DOCUMENTS -AND ‘SAMPLES AT THE SITE

The Contractor-shall maintain at the'site for the Owner one copy of the Drawings, Specifications, Addenda, Change
Orders-and other Modifications, in-good order and marked currently to indicate field changes and selections made
during construction, and one-copy: of approved Shop Drawings, Product Data, Samples and similar required
submittals. These shall be available to the Architect and shall be delivered to the Architect for submittal to the

‘Owner upon completion of the Work as a record of the Wark as constructed.

§ 342 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

§ 3.12.1 Shop Drawings are drawings, diagrams, schedules and other date specially prepared for the Work by the
‘Contractor or a*Subcontractor, Sub-subcontractor, manufacturer, supplier or distributor to illustrate some portion of

‘the Work,

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams
and.other-information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

4§ 3.12:3 Samples are physical examples that illustrate materials, equipment or workmanship and establish standards

by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Dats, Sampies and similar submittals arc not Contract Documents. Their purpose
is to demonstrate the way by which the Contractor proposes to conform to the information given and the design
concept expressed in the Contract Documents for those portions of the Work for which the Contract Documents
require submittals. Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals
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upon which the Architect is not expected to take responsive action may be so identified in the Contract Documents.
Submittals that are not required by the Contract Documents may be returned by the Architect without action.

‘§ 3.12:5 The Contractor ghall review for compliance with the Contract Documents, approve and submit to the

e 316, & B-RDPHOVER bm
sohedule~with ceasonable promptness and in such sequence as to cause no delay in the Work or in the activities of
the: O%wner or of separate contractors. Submittals which are not marked as reviewed for compliance with the
e Architect without action. Wherever

Architect Shop Drawings, Product Data, Samples and similar submittals required by the Contract Documents i

Contract Documents and approved by the Contractor may be returned by th act
‘Shop Drawings are required in these Specifications. Shop Drawings shall be submitted for approval before materials
i 3 i rove th

.- Drawines shall show lete details. _The General Contractor shall check and a

§E. bmit four (4) copies far Architect’s and Owner’s use plus the number of copies the contractor requires for his

use.

§ 3.12:6 By submitting Shop Drawings, Product Data, Sampies and similar submittals, the Contractor represents to
the:Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified
materials, field measurements and field construction criteria related thereto, or will do so and (3) checked and
coordinated the information contained within such submittals with the requirements of the Work and of the Contract

Documents.

'§-3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal

and review of Shop Drawings, Product Data, Samples or similar submittals until the respective submittal has been:
approved by the Architect:

'§ 3.12.8 The Wark shall'be in accordance with approved submittals except that the Contractor shall not be relieved

of responsibility for deviations from requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data, Samples or similar submittals unless the Contractor has specifically informed the Architect
in writing of such deviation at the time of submittal and (1) the Architeet has given written approval to the specific
deviation as a-minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued
authorizing the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop
Drawings, Product Data, Samples or similar submittals by the Architect’s approval thereof.

‘§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,

‘Samples or similar submittals, toTevisions other than those requested by the Architect on previous submittals. In the

_absence of such written notice, the Architect's approval of a resubmission shall not apply to such revisions.

§3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or enginegring:uniless such services are specifically required by the Contract Documents for a portion of
the Work or unltess the:Contractor needs to provide such services in order to carry out the Contractor’s
responsibilities for construction means, methods, techniques, sequences and procedures. The Contractor shall not be
required to provide professional services in violation of applicable law. If professional design services or
certifications by & design professional related to systems, materials or equipment are specifically required of the
‘Contractor by the Contract Documents, the Owner and the Architect will specify all performance and design criteria
that such services must satisfy. The Contractor shall cause such services or certifications to be provided by a
properly licensed design professional, whose signature and seal shall appear on all drawings, calculations,

specifications, certifications, Shop Drawings and other submittals prepared by such professional. Shop Drawings

and other submittals related to the Work designed or certified by such professional, if prepared by others, shall bear
such professional’s written approval when submitted to the Architect. The Owner and the Architect shall be entitled
to rely upon the adequacy, accuracy and completeness of the services, certifications and approvals performed or
provided by such design professionals, provided the Owner and Architect have specified to the Contractor all
performance and design criteria that such services must satisfy. Pursuant to this Section 3.12.10, the Architect will
review, approve or take other appropriate action on submittals only for the limited purposc of checking for
conformance with information given and the design concept expressed in the Contract Docurnents. The Conlractor

AlA Document A201™ - 2007, Copyrght ® 1911, 1945, 1218, 1925, 1937, 1951, 1858, 1864, 1983, 1868, 1970, 1976, 1987, 1887 and 2007 by Too American
Inatitute of Architects. All rights resarved. WARMING: This 4147 Document Is pratectad by U.S. Copyrght Law and Internalional Treation. Unautharized 47
roproduction or distribution ofihis AIAY Dorument, or any portion of it, may rmoult n aovere civil and ariminal panalties, ond will bo praseculed to

tha maximum extent posaible undar the law. This documsnl was producad by AlA software sl 15:13:02 on 07/18/2017 undar Order Me.7986168957_1 which
explres on 08/01/2017, and Is nol for resale.

User Notes: (1383216234}




shall not be responsible for the adequacy of the performance and design criteria specified in the Contract
Documents.

:§ 313 USE OF SITE
The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities and the Contract Documents and shall not unreasonably

encumiber the site with materials or equipment.

§ 3.14 CUTTING AND PATCHING

:§ 3.14.1 The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to
make its parts fit together properly. All areas requiring cutting, fitting and patching shall be restored to the condition

" existing priorto the cutting, fitting and patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger e portion of the Work or fully or partially completed
canstruction of the Owner or separate contractors by cutting, patching or otherwise altering such construction, or by
excavation. The Contractor shall not cut or otherwise alter such construction by the Owner or a separate contractor
except with-written consent of the Owner and of such separate contractor; such consent shall not be unreasonably
withhéld. The Contractor shall not unreasonably withhold from the Owner or a separate contractor the Contractor’s
consent to cutting or otherwise altering the Work.

§ 3.15°CLEANING upP

‘§ 3.15:1 The:Contractor shallkeep the premises and surrounding area free from accumulation of waste materials or
_rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste
materials, rubbish, the Contractar's tools, construction equipment, machinery and surplus materials from and about

“ive Project.

_:§ 315,2 [Fthe Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and Owner
“shall be entitled:to reimbursement from the Contractor.

%§ 3.16.ACCESS TO WORK
The Contractor shall provide:the Owner and Architect access to the Work in preparation and progress wherever
foeated.

§ 3.17 ROYALTIES, PATENTS AND ‘COPYRIGHTS

The Contractar shall-pay all royalties and license fees. The Contractor shall defend suits or claims for infringement
of copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but
shallnot be responsible for such defense or loss when a particular design, process or product of a particufar
manufacturer or manufacturers js required by the Contract Documents, or where the copyright violations are
contained in Drawings, Specifications or other documents prepared by the Owner or Architect. However, ifthe
Contractor has reason to believe that the required design, process or product is an infringement of a copyright or a
patent, the Contractor shall be responsible for such loss unless such information is promptly furnished to the
Architect. o

§ 3.18 INDEMNIFICATION
§ 3.18.1 To thesfullest extent permitted by law the Contractor shall indemnify and hold harmless the Owner,
‘Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages,
losses and expenses, including but not limited to attorneys® fees, arising out of or resulting from performance of the
Work, provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death,
or to injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the
negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or
‘anyone-for whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is
caused in part by-a party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce
other rights or obligations of indemnity that-which would otherwise exist as to a party or person described in this
Section 3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.1 8 by an employee of the
Contractor, a Subcontractar, anyone directly or indirectly employed by them or anyone for whose acts they may be

AlA Dosumant A2017% ~ 2007. Copyright & 1911, 1815, 1918, 1925, 1837, 1851, 1858, 1961, 1883, 1986, 1970, 1876, 1887, 1897 and 2007 by The American

Init, InsStute of Architects. All fights rosarved, WARNING: This AIA® Documont Is protacted by U.S. Gopyright Law and internatlanal Treaties. Unauthorizad  4g
rapraduction or distribution of this AIA® Documant, or any portion af i, may result in sovera ivil and criminal panaltias, and will bo prorocutad (o
! the maximum extont poesiblo undar tha lav. This documant was produced by AlA software at 15:12:02 on 07/18/2017 undor Otder No.7986188957_1 which

explres on 08/01/2017, and is nat for resale,

Ussr Notes: (1383216234)




liable, the indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of
damages, compensation ar benefits payable by or for the Contractor or a Subcontractor under workers’
.compensation acts, disability benefit acts or other employee benefit acts.

3.19 As applicable, the Contractor shall be responsible at the appropriate time during construction of the Project to
: ; e A > £Fi

ave all. anent meters installed (clectrical, water etc.) and all utilities connected prior to the time inal

Inspection. The Contiractor shall pay all utilities costs until the Project is accepted by the City of Mobile.

.ARTICLE 4 ARCHITECT

'§ 4.1 GENERAL

§ 4.1.1 The Owner shall retain an architect lawfully licensed to practice architecture or an entity lawfully practicing
architecture in-the jurisdiction where the Project is located. That person or entity is identified as the Architect in the
Agreement:and is referred to throughout the Contract Documents as if singular in number, "Aschitect” may also
designate the Licensed Designer of the Project and may be an Engineer or Landscape Architect.

§ 4.12 Duties, responsibilities and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted, modified or extended without written consent of the Owner, Contractor and Architect.
-Conseat shall not be-unreasonably withheld.

§ 4.1.3 Ifthe employment of the Architect is terminated, the Owner shall employ a successor architect as to whom
the Contractor: has no reasonable abjection and whose status under the Contract Documents shall be that of the

Arclhiitect.

-§ 4.2 ADMINISTRATION ‘OF THE CONTRACT

*§ 4,21 The Architect will provide administration of the Contract as described in the Contract Documents and ‘will be
an Owner’s rmmtmim-wmmwmmmwwe
y fructi fil-all conditions necess the final completion and payment have been fulfilled
| er’s concurrence, from time to time during the one-year eriod for tion of Work
described in'Section 12.2. The Architect will have authority to act on behalf of the Owner only to the extent
provided in the Contract Doeuments:Documents. unless otherwise modified in writing in accordance with other
‘provisions of the Contract.

-§ 4.2.2 The Architect will visit the site-at intervals appropriate to the stage of construction, or as otherwise agreed
with the Owner, to become generally-familiar with the progress and quality of the portion of the Work completed,
and to deterraine in-general if the Work observed is being performed in a manner indicating that the Work, when
folly completed, will be in accordance with the Contract Documents, However, the Architect will not be required to
make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will
not‘have control over, charge of, or responsibility for, the construction means, methods, techniques, sequences or
procedues,-or for the safety: precautions and programs in connection with the Work, since these are solely the
Contractor's rights and responsibilities under the Contract Documents, except as provided in Section 3.3.1.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quility of the portion:of the Work completed, and report to the Owner (1) known deviations from the Contract
Documents and-from the most recent construction schedule submitted by the Contractor, and (2) defects and
deficiencies ohserved in the Work. The Architect will not be responsible for the Contractor’s failure to perform the
Work in accordance with the requirements of the Contract Documents. The Architect will not have control over or

charge of and will not be responsible for acts or omissions of the Conlractor, Subcontractors, or their agents or
employees, or any other persons or entities performing portions of the Work.

§ 4,24 COMMUNICATIONS FACILITATING CONTRACT ADMINISTRATION

_Except as otherwise provided in the Confract Documents or when direct communications have been specially

_authorized, the Owner and Contractor shall endcavor to communicate with each other through the Architect about
matters:arising out of or relating to the Contract. Communications by and with the Architect’s consultants shall be
through the Architect. Communications by and with Subcontractors and material suppliers shall be through the
Contractor, Communications by and with separate contraclors shall be through the Owner.
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§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

§ 4.2.6 The Architect has authority to reject Wark that does not conform to the Contract Documents. Whenever the

Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
Work in accordance with Sections 13.5.2 and 13.5.3, whether or not such Work is fabricated, installed or completed.
‘However, neither this authority of the Architect nor a decision made in good faith cither to exercise or not t0
exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors,
material and equipment suppliers, their agents or employees, or other persons or entities performing portions of the

: WOl'k :

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals
such as Shop Drawings, Product Datz and Samples, but only for the limited purpose of checking for conformance
with information given and the design concept expressed in the Contract Documents. The Architect's action will be
taken in accordance with the submittal schedule approved by the Architect or, in the absence of an approved
submittal schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional
judgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the
accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for
installation or performance of equipment or systers, all of which remain the responsibility of the Contractor as
required by the Contract Documents. The Architect’s review of the Contractor’s submittals shall not relicve the
Contractor of the obligations under Sections 3.3, 3.5 and 3.12. The Architect's review shall not constitute approval
of safety precautions or, unless otherwise specifically stated by the Architect, of any construction means, methods,
techniques, sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an
assembly of which the item is a component.

. § 4.2:8 The Architect will prepare Change Orders and Construction Change Directives, and may authorize minor

changes in the Work as provided in Section 7.4, The Architect will investigate and make determinations and
recommendations regarding concealed and unknown conditions as provided in Section 3.7.4.

.'§ 429 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date

of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the
Owner, for the Ovmer’sreview and records, written warranties and related documents required by the Coniract and

assembled by the Contractor pursunmto's'eclion 9.10; and issue a final Certificate for Payment pursuant to Section
9.10.

§ 4210 If the Owner and Architect agree, the Architect will provide one or more project representatives fo assist in

carrying out the Architect’s responsibilities at the site. The duties, responsibilities and limitations of authority of
such project representatives shall'be as set forth in an exhibit to be incorporated in the Contract Documents.

§4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the
Contract Documents:on written request of either the Owner or Contractor. The Architect’s response (o such requests
will be made:in wrifing within any time limits agreed upon ar otherwise with reasonable prompiness.

" § 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
* from, the.Contract-Documents and will be in writing or in the form of drawings. When making such interpretations

ang decisions, the Architect will endeavar to secure faithful performance by both Owner and Contractor, will not

" show partiality to either and will not be liable for results of interpretations or decisions rendered in good faith.

-§ 4:213 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
.-expressed in the Contract Documents.

*§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The

“Architect's response to such requests will be made in writing within any time limits agreed upon or otherwise with
reasonable promptness, If appropriate, the Architect will prepare and issue supplemental Drawings and
Specifications in response to the requests for information.
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§524 Usless-otheswise-stated s

ARTICLE § SUBCONTRACTORS

§ 5.1 DEFINITIONS
‘§ 5.1:1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of
‘the Worlk at the site. The term "Subcontractor” is referred to throughout the Contract Documents as if singular in

number and means a Subcontractor or an authorized representative of the Subcontractor. The term “"Subcontractor"
does not.include a separate contractor or subcontractors of a separate contractor.

*§ 5.1.2 A Sub-subcontractor is a person or entity who hes a direct or indirect contract with a Subcontractor to
perform a portion of the Work at the sitc. The term "Sub-subcontractor” is referred to throughout the Contract
-Documents as if singular-in number and means a Sub-subconiractor or an authorized representative of the

Sub-subcontractar.

§°5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK

 mericableafie-award-ofthe-Contract-The apparent low bidder. within (3 days after bids are opened sh
in writing to the Owner through the Architect the names of persons or entities (including those who are to furnish
materials or-equipment fabricated to a special design) proposed for each principal portion of the Work. The
Architect may reply within 14 drys to the Contractor in writing stating (1) whether the Owner or the Architect has
reasonable objection to'any such proposed person or entity or (2) that the Architect requires additional time for
review. Failure of the Owner or Architect to reply within the 4-day-14 day period shall constitute notice of no
reasonable-ghjection.

'§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made

reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the
Contractor has made-reasonable objection.

§ 5.2:3 If the Owner ar Architect has reasonabie objection to a person or entity proposed by the Contractor, the

Contractor shall propose another to whom the Owner or Architect
pejeﬁ ubeentractor-Wasreasona copable-ofperforming-the

has no reasonable objection. }the-propesed-but

SRR it

. /§ 5.24 The Contractor shall notsubstitute 2 Subcontractor, person or entity previously selected if the Owner or

‘Architect makes reasonable.ohjection to such substitution.

§ 5.3 SUBCONTRACTUAL RELATIONS

By appropriate agreement, writfen where legally required for validity, the Contractor shall require each
Subcontractor, to the extent of the Work to be performed by the Subcontractor, to be bound to the Contractor by
terms of the Contract Documnents, and to assume toward the Contractor all the obligations and responsibilities,
including the responsibility for safety of the Subcontractor’s Work, which the Contractor, by thess Documents,
assumes toward the Ownerand Architect, Each subcontract agreement shall preserve and protect the rights of the
Owner and Architect under the Contract Documents with respect 1o the Work to be performed by the Subcontractor
so that subconitracting thereof will not prejudice such rights, and shall allow to the Subcontractor, unless specifically
provided othepwise in the subcontract agreement, the benefit of all rights, remedies and redress against the

‘Coniractor that the Contractor, by the Contract Documents, has against the Owner. Where appropriate, the

Contractor shall require each Subcontractor to enter into similar agreements with Sub-subcontractors. The

.Contractor shall make available to each proposed Subcontractor, prior to the execution of the subcontract agreement,
.copies:of the Contract Documents to which the Subcontractor will be bound, and, upon written request of the
Subeontractor, identify to the Subcontractor terms and conditions of the proposed subcontract agreement that may
e at variance with the Contract Documents. Subcontractors will similarly make copies of applicable portions of
.auch documents available to their respective proposed Sub-subcontractors.

§ 5.4 CONTINGENT ASSIGNMENT OF SUBCONTRACTS
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided

that
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A assignment is effective anly after termination of the Contract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owmer accepts by notifying the
- Subcontractor and Confractor in writing; and
2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and
:obligations under the subcontract.

‘§ 5.4.2 Upon such assignment, if the Worl has been suspended for more than 30 days, the Subcontractor’s
compensation shall-maybe equitably adjusted for increases in cost resulting from the suspension.

. §'5.4.3 Upon such assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to
a successor contractor or other entity. %&Q\WHWWWWW%
-WWWMWMM&FM&MMG%W%M%MM&

ARTICLE'6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

'§ 61 OWNER'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS

§ '6.11 The Owner reserves the right to perform construction or operations related to the Project with the Owner’s
own forces, and to award separate contracts in connection with other portions of the Project or other construction or
operations on thesite under Conditions of the Contract identical or substantially similar to these including those
porticnsrelated to insurance and wmiver of subrogation. If the Contractor claims that delay or additional cost is

involved because of such action by the Owner, the Contractor shall make such Claim as provided in Article 15.

'§ 6.2 When separate contracls are awarded for different portions of the Project or other construction or operations
on the site, the.term "Contractor” in the Contract Documents in ¢ach case shall mean the Contractor who executes

-each separate Owner-Contractor Agreement.

§ 6.1.3 The'Owner shall provide for coordination of the activities of the Owner’s own forces and of each separate
cantractor.with the Work of the Contractoc, who shall cooperate with them. The Contractor shall participate with
other separate-contractors and the Owner in reviewing their construction schedules. The Contractor shall make any
revisions to. the construction schedule deemed necessary after a joint review and mutual agreement. The construction
schedules shall then constitute the schedules to be used by the Contraclor, separate contractors and the Owner until

stibsequently revised:

*§ 6.1:4 Unless otherwise provided'in the Contract Documents, when the Owner performs construction or operations
-related to-the Project with the Owner's own forces, the Owner shall be deemed to be subject to the same obligations
and to'have the same rights thatapply to the Contractor under the Conditions of the Centract, including, without
_excluding others, those stated in Article 3, this Article 6 and Articles 10, 11 and 12.

§ 6.2MUTUAL RESPONSIBILITY

§ 6.2 The Contractor shall afford the Ovmer and separate contractors reasonable oppartunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by
{he Owner or a separate contractor, the Contractor shall, prior to proceeding with that portion of the Worlc, promptly

_ report to the Architect apparent discrepancies or defects in such other construction that would render it unsuitable
for such proper execution and results. Failure of the Contractor so to report shall constitute an acknowledgment that
the Owner’s or'separate contractor’s corpleted or partially completed construction is fit and proper to receive the
Contractor's Work, except as to defects not then reasonably discoverabie.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a separate
contractor because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall
be responsible to the Contractor for costs the Contractor incurs because of a separate contractor’s delays, improperly
timed activities, damage to the Work or defective construction.
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§ 6.2.4 The Contractor shall promptly remedy damage the Contractor wrongfully causes to completed or partially
completed construction or to property of the Owner or separate contractors as provided in Section 10.2.5.

§>':B.'2;5 The Owner and each separate contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.

§ 6.3 OWNER'S RIGHT TO CLEAN up
. Ifa dispute arises among the Contractor, separatc contractors and the Owner as to the responsibility under their
" respective contracts for maintaining the premises and surrounding area fiee from waste materials and rubbish, the
- Owner may clean up and the Architect will aliocate the cost among those responsible.

ARTICLE 7 ‘CHANGES IN THE WORK

§ 7.1 GENERAL

§ 7.1.1 Changes in'the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
Jimitations stated in this Article 7 and elsewhere in the Contract Documents. Thetotal of all Chanae Orders on

each contract shall not exceed ten percent (10%) of the contract price for each project and shall be subject fo at least
ane of the following criteria:
-1 Minor.changes for a total monetary value less than required for competitive bidding under the
State Competitive Bid Laws.
2 .Changes formatters relatively minor and incidental to the original contract necessitated by

unforeseen circumstances arising during the course of the Work.
3 Emergencies.arising during the courge of the Work on the Contract.

Changes or Alternates provided for in the origin: 1 bidding where there is no difference in pri
_the-Change Order from the orieinal best bid on the Alternate.
.5 . Cimngesofrelatively minor items not contemplated when the plans and specifications were

prepared and the project was bid which are in the public interest.

§ 7.1:2 A Change Order shall be based upon agreement among the Owner, Contractor and Architect; a Construction
“Change Directive requires-agrecment by the Owner and Architect and may or may not be agreed to by the
~Contractor; an order for a minor change in the Work may be issued by the Architect alone.

:§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents, and the
Contractor shall proceed prompfly, unless otherwise provided in the Change Order, Construction Change Directive
or order for-a minor change.in the Work.

§ 7.2 CHANGE ORDERS
§ 7.21 A<Change Order is a writlen instrument prepared by the Architect and signed by the Owner, Contractor and
Architect stating their agreement upon all of the following:

A The change in the Work;

2 Theamount of the adjustment, if any, in the Contract Sum; and

3 The extentof the adjustment, if any, in the Contract Tinte.

| 4 There shall be attached to each Change Order a signed statement from the Architect containing the
‘following:
‘A.. A statement of what the Change Order covers and who instituted the Change Order and why it is

‘necessary or desired.
B. A statement setting forth the reasons for using the Change Order method rather than taking new
. competitive bids.

:C. A statement that all prices have been reviewed and found reasonable, fair and equitable and

.

*reco! approval of the same.

§ 7.3 CONSTRUCTION CHANGE DIRECTIVES

§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, ifany, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes
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in the Work within the general scope of the Contract consisting of additions, deletions or other revisions, the
Contract Sum and Contract Time being adjusted accordingly.

§ 7:3:2 A Construction Change Directive shall be used in the absence of total agresment on the terms of a Change
Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:
4 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data fo
‘permit-evaluation;
2 Unit prices stated in the Contract Documents or subsequently agreed upon;
3. Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or
* percentage fee; or
& Asprovided in Section 7.3.7.

-§ 7.3.4 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally

contemplated are materially changed in a proposed Change Order or Construction Change Directive so that
application of such unit prices to quantities of Work proposed will cause substantial inequity to the Owner or

- Contractor, the-applicable unit prices shall-may be equitably adjusted.

: § 7.3:5Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in
 the Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any,
- provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or

Contract Time.

-§ 7.3.6 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,

including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall
be effective immediately-and shall be recorded asa Change Order.

§ 7.3.7 Ifthe Contractor does not respond promptly or disagrees with the method for adjustment in the Contract

Sum, the Architect shall determine the method and the adjustment on the basis of reasonable expenditures and

savings of those performing the Work attibutable to the change, including, in case of an increase in the Contract

WM&&&-&JIWM@ of 10% mark-up on Subcontractor’s direct cost (actual cost of Labor &
fLab al

terials) and 15% mark-up on a Contractor’s direct (nctual cost of Labor aterials). In such case, and also

under Section 7.3.3:3, the Contractor shall keep and present, in such form as the Architect may prescribe, an

itemized accounting together with appropriate supporting data. Unless otherwise provided in the Contract
Documents,.costs for the purposes of this Section 7.3.7 shall be limited to the following:
4 Costs of labor, including social security, old age and unemployment insurance, fringe benefits
required by agreement or custom, and workers’ compensation insurance;
2 Costs of materials, supplies and equipment, including cost of transportation, whether-ineerperated-oF
.consumedzactually incorporated or consumed in the work:
3 Rentalcosts of machinery and equipment, exclusive of hand tools, whether rented fror-by the
:Contractor or others;
A4  Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar taxes related to
.the Work; and
&  Additional costs of supervision and field office personnel directly attributable to the change.

§ 7.3:8 The amount of credit o be allowed by the Contractor to the Owner for a deletion or change that results ina

net decrease in the Contract Sum shall be actual net cost as confirmed by the Architect, When both additions and

credits covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall

be-figured on the basis of net increase, ifany, with respect to that change.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment.
The Architect will make an interim determination for purposes of monthly certification for payment for those casts
and certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be
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reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis
as & Change Order, subject to the right of either party to disagree and esserta Claim in sccordance with Article 15.

:§ 7.3.10'When the Owner and Contractor agree with a determination made by the Architect concerning the
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be
issued for all or any part of a Construction Change Directive.

§ 7.4 MINOR CHANGES IN THE WORK

The Architect has authority to order minor changes in the Work not involving adjustment in the Contract Sum or
extension of the Contract Time and not inconsistent with the intent of the Contract Documents. Such changes will be
effected by written order signed by the Architect and shall be binding on the Owner and Contractor.

ARTICLE ' TME

§-8.1 DEFINITIONS
" § 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in

_ the Contract Dacuments for Substantial Completion of the Work.
§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.
- §813 The:date.of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.4 The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined. i v

§ 8.2PROGRESS AND COMPLETION
-§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement
the Contractor corfirms that the Contract Time is 2 reasonable period for performing the Work.

'§ 8.2:2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, prematurely
commence operations on the site or elsewhere prior to the effective date of insurance required by Article 11 to be
furnished by the Contractor and Owner. The date of commencement of the Work shall not be changed by the

effective date.of such insurance.
l | No Work shall commence and no materials ordered until the

2 The Waork shall be commenced within ten (10) days of the date of a written Notice to Proceed.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time,

§ 8.3DELAYS AND EXTENSIONS OF TIME

§ 8.3:1 Ifthe Contractor.is delayed at any time in the commencement or progress of the Work by an act or neglect of
the Owner or Architect, or of an.employee of either, or of a separate contractor employed by the Owner; or by
changes ardered in the Work; or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or other
causes beyond the Contractor’s control; or by delay authorized by the Ownespendingmediation-and-arbitation;
Qumer: or by other causes that the Architect determines may justify delay, then the Contract Time shall be extended
by Change Order for:such reasonable time as the Architect may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 833 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of
the.Contract Documents.

‘84 LIQUIDATED DAMAGES

84.1  Timeisthe essence of the Contract. An delay in the completion of the Work as provided for in the
Contract Documents will cause inconvenience to the public and loss and damage to the Owner in interest. and in

additional administrative, architectural, inspection. and supervision charges.
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erefore. a time charpe equal _to $250.00 dar will be made 2gainst the Contractor for the entire

period that any part of the Work remains uncompleted or any required closeouts documents are not acceptably
submitted for more than 30 days after the time specified for the Substantial Completion of the Work, the amount of
er out of monies of ise due the

which-shall be deducted by the Owner and shall be retained by the
ctor in the final payment. notsa alty. but as liquidated damages ustained.

ARTICLE 8 PAYMENTS AND COMPLETION

§ 9.1 CONTRACT SUM
The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable by

the Owner to the Contractor for performance of the Work under the Contract Documents.

'§:9.2 SCHEDULE OF VALUES
Where the Contract is based on & stipulated sum or Guaranteed Maximum Price, the Conlractor shall submit to the

Architect, before the first Application for Payment, a schedule of values allocating the entire Contract Sum to the
various portions of the Work and prepared in such form and supported by such data to substantiate its accuracy as
the Architect may require. This schedule, unless objected to by the Architect, shall be used as a basis for reviewing
the Contractor's. Applications for Payment

A UnitPrices and -Allowances. if stated in the Contract Documents, shall be identified within the Schedule of

Vilues.

§ 9.3 APPLICATIONS FOR PAYMENT
§ 931 MW&MWWWMCmmdm shall submit to
fhe Architect an-itesized i eation-for Paymentprepared-in-secerdanee-with-the-on the first of each month: for. .
Work done throush: month. four (4) original. itemi lications for Payment for Work
completed in accordance with the accepted schedule of values, if required under Section 9:2:9.2.. for completed
portions of the Work. Such application shall be petarizediErequirednotarized and supparted by such data
substantiating the Contractor’s right to payment as the Owner or Architect may require, such as-copies of
‘requisitions from ‘Subeontractors-subcontractors and material suppliers, and shall reflect retainage +#-provided-for-in

the-Centract-Documents:and documents gs follows:

1 Until the fing] pavment is made, the er shall ninetv-seven and one half percent (97.5% of the

amount due the Contractor on account of progress payments {(note: the 2-1/2% retainage is calculated by

withholding the first 5% of the first 50% of the worl completed); and

§83.141 Aa—p,ewded—m—Seeﬂeh-?'?ﬁ'g?Mh‘ Such app_licat

ions may include requests for payment on account of

changes in the orized-b rruetio
mﬁgmaﬁhe—kﬁhﬁeﬂ;b*ﬂﬁﬂm i _Worlk. which have been authorized and
approved.by properly executed Change Order(s).

§10.3.1.2 Applieatiens-for Payment shan 1o inelude-requestsio WMMGMiME
Gentraetor-doesa £ rned-by

eﬁh&s—v&mﬁ-&le—@enmwr-'m&eﬁds-l&paﬁuch applications may [nclude requests for payment on account of
.changes in the Work, which have been authorized and approve by properly executed Change Order(s).

§ '9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
aereed upon in writing. Payment for materials and equipment stored on or ofE the site shall be conditioned upan
compliance by the Contractar with procedures satisfactory to the Owner 1o establish the Owner’s title to such
materials and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable
insurance, storage and transportation to the site for such materials and equipment stored off the site.
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§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner
10 later than the time of paymeat. The Contractor further warrants that upon submittal of an Application for
Payment all Work for which Certificates for Payment have been previously issued and payments received from the
Owner shall, to the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims,
security interests or encumbrances in favor of the Contractar, Subcontractors, material suppliers, or other persons or
entities making a claim by reason of having provided labor, materials and equipment relating to the Work.

§ 9.4 CERTIFICATES FOR PAYMENT

§ 9,41 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either issue
to the Owner-a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines
is properly due.:or notify the Contractor and Owner in writing of the Architect’s reasons for withholding
certification in whole or in part as provided in Section 9.5.1.

§ 9.4.2 The‘issuance of ‘a Certificate for Payment will constitute a representation by the Architect to the Owner,

‘based on the Architect’s evaluation of the Work and the data comprising the Application for Payment, that, to the

best of the Architect’s knowledge, information and belief, the Work has progressed to the point indicated and that
the auality of the Work.is in accordance with the Contract Documents. The foregoing representations are subject to
an evdluation of the Work for conformance with the Contract Documents upon Substantial Completion, to results of
subsequent tests and inspections, to correction of minor deviations from the Contract Documents prior to completion
and to specific qualifications expressed by the Architect. The issuance of a Certificate for Payment will further
constitute & representation that the Contractor is entitled to payment in the amount certified. However, the issuance
of a.Cerlificate for Payment will not be a representation that the Architect has (1) made exhaustive or continuous
on-site inspectionsto check the quality or quantity of the Wark, (2) reviewed construction means, methods,
techniiques, sequences or procedures, (3) reviewed copies of requisitions received from Subcontractors and material
suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment, or (4) made
examinationto ascertain how or for what purpose the Contractor has used money previously paid on account of the
Contract Sum.

§ 9.5DECISIONS TO WITHHOLD CERTIFICATION

§ '0.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary

to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot

be made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the

Contractor-and Owner as provided in Scction 9.4.1. If the Contractor and Architect cannot agree on a revised

amount, the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to

male suchrepresentations to the Owner. The Architect may also withhold a Certificate for Payment or, because of
subsequently discovered evidence, may aullify the whole or a part of a Certificate for Payment previously issued, to
such extent as may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor
is responsible, including loss resuiting from acts and omissions described in Section 3.3.2, because of

4 defective Work not remedied;

2 third-party claims filed or reasonable evidence indicating probable filing of such claims unless

security acceptable to the Owner is provided by the Contractor;
3 failure of the Contractor to make payments properly to Subcontractors or for labor, materials or
- equipment;

4 reasonable evidence that the Work cannat be completed for the unpaid balance of the Contract Sum;

5  damage to the Owner or a separals contractor;

6 - reasonable evidence that the Work will not be completed within the Contract Time, and that the
unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay;
or

7 rtepeated failure to carry out the Work in accordance with the Contract Documents.

§ 9.5:2 When the above reasons for withholding certification are removed, certification will be made for amounts
-previously withheld.

§ 9.5.3 If the Architect withholds certification for payment under Section 9.5.1.3, the Ovmer may, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or material or equipment suppliers to whom the
Contractor failed to make payment for Work properly performed or material or equipment suitably delivered. Ifthe
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Owner makes payments by joint check, the Owner shall notify the Architect and the Architect will reflect such
payment on the next Certificate for Payment,

§-9.6/PROGRESS PAYMENTS

.+ §.9.6:1 After the Architect has issued a Cerlificate for Payment, the Owner shall make payment in the manner and

within the time provided in the Contract Documents, and shall so notify the Architect.

'§ 8.6.2 The Contractor shall pay cach Subcontractor no later than seven days after receipt of payment from the

Owner the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to
the Contractor on account of the Subcontractor’s portion of the Work, The Cantractor shall, by appropriate

* agreement with each Subgontractor, require cach Subcontractor to make payments to Sub-subcontractors in a similar

fmanner. :

'§ 9,63 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages
af completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on
account of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly
paid-Subcontractors and material and equipment suppliers amounts paid by the Owner to the Contractor for
subcontracted Work. If the Contractor fails to furnish such evidence within seven days, the Owner shall have the
right to contact Subconiractors to ascertain whether they have been properly paid. Neither the Owner nor Architect
shall have an obligation to pay or to see to the payment of money to a Subcontractor, except as may otherwise be

Tequired by law.

'§ _'9.6.5' Contractor payments to material and equipment suppliers shall be treated in a manner similar to that
provided in Sections 9.6.2, 9.6.3 and 9.6.4.

§ 9.6:6 A Certificate for Paymient, a progress payment, or partial or entire use or ocoupancy of the Project by the
Owmer ghall-not constitute acoeptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontraclors and suppliers shall be held by
the Contractor for those Subcontractors or suppliers who pecformed Work or furnished maferials, or both, under
contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require
money to be placed in-a:scparate account and not commingled with money of the Contractor, shall create any
fiduciary liability or tort liability on the part of the Contractor for breach of trust or shall entitle any person or entity
to an award of punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.7 FAILURE OF PAYMENT

Ifthe Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after
receipt of the Contractor’s Agpplication for Payment, or if the Owner does not pay the Contractor within seven days
afier the date established in the Contract Documents the amount certified by the Architest-or-awarded-by-binding
disputeresehution-Architect, then the Contractor may, upon seven additional days’ written notice to the Owner and
Architect, stop the Work until payment of the amount owing has been received. The Contract Time shaltmay be
extended nppropriately and the Contract Sum shall-may be increased by the amount of the Contractor’s reasonable
costs of shut-down, delay and start-up, plus interest as provided for in the Cantract Docurents.

§ 9.8 SUBSTANTIAL COMPLETION
§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof
is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the

Work for-its.intended use.

§ 9:8.2 When the*Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contvactor shall prepare and submit to the Architect a comprehensive list of
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.
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§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or
designated portion thereof is substantially complete. If the Architect's inspection discloses any item, whether or not
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents 50
that the Owner can occupy or utilize the Work or designated portion thercof for its intended use, the Contractor
shall, before issuance of the Certificate of Substantial Completion, complste or correct such item upon notification
by the Architect. In such case, the Cantractor shall then submit a request for another inspection by the Architect to

-determine Substantial Completion,

§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a
Certificate of Substantial Completion that shall establish the date of Substantial Completion, shall establish
responsibilities of the Owner and Contracior for security, maintenance, heat, utilities, damage to the Work and
insurance, and shall fix the time within which the Contractor shall finish all items on the list accompanying the
Certificate. Warranties required by the Contract Documents shall commence on the date of Substantial Completion

of the Work-or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written

acceptance of responsibilities assigned to them in such Certificate. Upon such acceptance and consent of surety, if
any, the Owner shall make payment of retainage applying to such Werk-er-designated-portion-thereof-Suehr-payment
ﬁW&MampiWM%mwmmmﬁm@mm :
Work. -

§ 9.9 PARTIAL OCCUPANCY OR USE

-§ 9.9.1 The Owner may ocoupy o use any completed or partially completed portion of the Work at any stage when

such portion is designated by scparate agreement with the Contractor, provided such occupancy or use is consented
to by the insurer as required under Section | 1.3.1.5 and authorized by public authorities having jurisdiction over the
Project..Such partial occupancy or use may commence whether or not the portion is substantially complete, provided
the Owner-and-Contractor have accepted in writing the responsibilities assigned to each of them for payments,

retainage,if any, secutity, maintenance, heat, utilities, damage to the Work and insurance, and have agreed in

writing concerning the period for correction of the Work and commencement of warranties required by the Contract
Documents. When the Contractor considers a portion substantially complete, the Contractor shall prepare and
submit a list to the Architectas provided under Section 9.8.2. Consent of the Contractor to partial cccupancy or use
shall not be unreasonably withheld, The stage of the progress of the Work shall be determined by written agreement
betaveen the Owner and Contractor or, if no agreement is reached, by decision of the Architect.

§ '93:2_irmuediatcly prior to such partial occupancy or use, the Owner, Contractor and Architect shall jointly inspect
the area to be ocoupied or portion of the Work to be used in order to determine and record the condition of the

Work.

§ '9.9.3 Unless otherwise agreed upon, partial oecupancy or use of a portion or portions of the Work shall not

‘canstitute acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 FINAL "COMPLETION AND FINAL PAYMENT

§ 9.10.1 Upon receipt of the Contractar’s written notice that the Work is ready for final inspection and acceptance
and upon receipt of a final Application for Payment, the Architect will promptly make such inspection and, when the
Architect findsthe Work acceptable under the Contract Documents and the Contract fully performed, the Architect
will promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information
and belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in
accordance with terms and conditions of the Contract Documents and that the entire balance found to be due the
Contractor and noted in the final Certificate is due and payable. The Architect’s final Certificate for Payment will
constitute a further representation that conditions listed in Section 9.10.2 as precedent to the Contractor’s being
entitled to final payment have been fulfilled.

’| *§-9:10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits

to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected
with the Work for which the Owner or the Owner's property might be responsible or encumbered (less amounts
withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing thal insurance required by the
Contract Documents to remain in force after final payment is currently in effect and will not be canccled or allowed
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1

to expire until at least 30 days’ prior written notice has been given to the Owner, (3) a written statement that the
Contractor knows of no substantial reason that the insurance will not be renewable to cover the period required by
:the.Contract Documents, (4) consent of surety, if any, to final payme d iregutre the-Owner-other-data

MHMH ne-pll-co5t5-6 anable-atiorneys—fess:pavment. (5), contractors Affidavit of

Release of Liens. (6) separate Releases or Waivers of Liens from Subeontractors and material and cquipment

suppliers (7)written warranty on Contractor’s letterhead covering materials and labor for one year. and (8) the
' id f publication of Advertisement of completi

§ 9.40.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault
of the Contracteser-by-fssunmnee hanse-Orders-affooting-fnel-completion;Contractor and the Architect so
confirms, the Owner shall, upon application by the Contractor and certification by the Architect, and without
terminating the Contract, make payment of the balance due for that portion of the Work fully completed and
accepted, If the.remaining balance for Work not fully completed or corrected is less than retainage stipulated in the
Contract Documents,-and if bonds have been furnished, the written consent of surety to payment of the balance due
for that portion of the Work-fully completed and accepted shall be submitted by the Contractor to the Architect prior
to certification.of such payment. Such payment shall be made under terms and conditions governing final payment,
except that it shall not constitute a waiver of claims.

§ 9.10:4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
SRR | Yens-Claims, sccurity interests or encumbrances arising out of the Contract and unsettled;

2 failure of the Work to comply with the requirements of the Contract Documents; or

3 terms of special warranties required by the Contract Documents.

§ 8.10.5 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a
waiver of claims by that payee except:those previously made in writing and identified by that payee as unsettled at
the tirr'i,e:pf,ﬁn:aI Application for Payment.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10:1 SARETY PRECAUTIONS AND :PROGRAMS

The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs
in connection with the performance of the Contract.

§ 10.2:SAFETY OF PERSQNS AND PROPERTY

§ 10.2.1 The Contractor shall comply with all Federal. State and Local law regarding safety including the
requirements of the Occupational Safety and Health Act of 1970. Public Law #91-596. latest revision. Contractor
shall take all other reasonable precautions for safety of, and shall provide reasonable protection to prevent damage,
injury or loss to

A1 cmployees on the Work and other persons who may be affected thereby;

2 the Work and materials and equipment to be incorporated thetein, whether in storage on or off the
site, under care, custody or control of the Contractor or the Contractor’s Subcontractors or
Sub-subcontractors; and

3 ather property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements,
roadways, structures and utilities not designated for removal, relocation or replacement in the course
:of construction.

A4 The Contractar shall be responsible for damnage done to buried cables and other utilities by its

equipment and shall contact the appropriate offices prior to construction for information depth. ete..

of utilities in the area.

AlA Documant A201™ — 2007. Copyright © 1911, 1915, 1918, 1825, 1037, 1951, 1998, 1681, 1063, 1968, 1970, 1078, 1967, 1897 and 2007 by The American
Instiute of Architects. All rights reserved. WARNIRG: Thin AlA® Document ie profectad by U.5. Gopyrdght Law and Intornational Troatles. Unauthorizad  3(
repraduction ar distribution of thie AIA® Dptumant, or any portion of it, may result ith savarn aivil and erdminal penaliies, and vl ho prosacutad to

the maximum extent pessibie undar the lnw. This t waas produced by AlA soffy at 16:13:02 on 07/18/2017 under Order MNo.7985168957_1 which
explres on 08/01/2017, and Is not for resale.
User Notea:

(1283216234)



Init.

§ 10.2.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities bearing on safety of persons or property or their
protection from damage, injury or loss,

:§ 10.2:3 The Contractor shall erect and maintain, as required by existing conditions and performance of the Contract,

reasonable safeguards for safety and protection, including posting danger signs and other warnings against hazards,

-promulgating safety regulations and notifying owners and users of adjacent sites and utilities.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment ot unusual methods are
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under

supervision of properly qualified pecsonnel.

§ 10.2.5 The Contractor shall promplly remedy damage and Joss-{etherthen-demage-or-loss-insured-under-property
i i et-Desuments)-loss) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused

in whole orin part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly
employed by any of them, or by anyone for whose acts they may be liable and for which the Contractor is
responsible under Sections 10.2.1.2 and 10.2.1.3, except damage or loss attributable to acts or omissions of the
Owmer or Architect or anyone directly or indirectly employed by either of them, or by anyone for whose acts either
of them may be liable, and not attributable to the fault or negligence of the Contractor. The foregoing obligations of
the Contractor are in addition to the Contractor’s obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall'be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise
designated by the Contractor in writing to the Owner and Architect.

§ 10:2.7 The Contractor shdll not permit any part of the construction or site to be loaded so as to cause damage or

create an unsafe condition.

§ 10.2.8 INJURY OR DAMAGE TO PERSON OR PROPERTY

1€ either party suffers-injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, written notice of such injury or damage, whether or not
insured, shall be-given to the other party within a reasonable time not exceeding 21 days after discovery. The notice
shall provide sufficient detail to enable the other party to investigate the matter.

“§ 10.3'HAZARDOUS -MATERIALS

§ '10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials. If'the Contractor encounters a hazardous material or substance not addressed in the
Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or death
to persons resulting from a material or substance, including but not limited to asbestos or polychlorinated biphenyl
(RGB), encountered on the site by the Confractor, the Contractor shall, upon recognizing the condition, immediately

stop Work in the affected area and report the condition to the Owner and Architect in writing.

§ 10.3.2 Upon receipt of the Contractor’s written notice, the Owner shall obtain the services of a licensed laboratory
to verify the presence or absence of the material or substance reported by the Contractor and, in the event such
material or substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the
Cantract Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications
of persons or-entities who are (0 perform tests verifying the presence or absence of such material or substance or
who are to pecform the task of removal or safe containment of such material or substance. The Contractor and the
Architect will-promptly reply to the Owner in writing stating whether or not either has reasonable objection to the
persons or entities proposed by the Owner. If either the Contractor or Architect has an objection to 2 person or entity
praposed by the Owner, the Owner shall propose another to whom the Coniractor and the Architect bave no
reasonablé objection. When the material or substance has been rendered harmless, Work in the affected area shall
resume-upon written agreement of the Owner and Contractor. By Change Orde, the Contract Time shall be
extended appropriately and the Contract Sum shall be increased in the amount of the Contractor’s reasonable
additional costs of shut-down, delay and start-up-stari-up. except 1o the exient that any such delay is attributable to
the Contractor’s objection to the persons or entities whom Owner shall have furnished to perform the task of

removal of safe containment of such material or substance.
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-§ 10.3.5 The Contractor shallindemnify the Owner for the cost and expense the Owner incurs (1) for remediation of
a material or substance the Contractor brings to the site and negligently handles, or (2) where the Contractor fails to
perform its obligations.under Section 10.3.1, except to the extent that the cost and expense are due to the Owner’s

fault or negligence.

§ 1036 If; without negligence or wantonness on the part of the Contractor, the Contractor is held liable by a
government-agency for the cost of remediation of a hazardous material or substance solely by reason of performing
Work as required by the Cantract Documents, the Owner shell-indemnify-may reimburse the Contractor for all
reasonable cost and expense thereby incurred,

§ 10.4 EMERGENCIES

In-an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent:threatened damage, ;injury or loss. Additicnal compensation or extension of time claimed by the Contractor
on.account of an emergency shatFmay be determined only as provided in Article 15 and Article 7.

ARTICLE 11 INSURANCE AND BONDS
§ 11.1 CONTRACTOR'S LIABILITY INSURANCE
§ 11.1.4 The Contractor shall purchase from and maintain in a company or companies lawfully authorized to do
business in‘the jurisdiction in which the Project is located such insurance as will protect the Contractor from claims
set forth below which-may arise out of or result from the Contractor’s operations and completed operations under
the Contract and for which the:Contractor may be legally liable, whether such operations be by the Contractor or by
a Subcontractor or by anyone directly or indirectly employed by any of them, or by anyene for whose acts any of
them may be'liable: -
: 41 Claims under workers’ compensation, disability benefit and other similar employee benefit acts that
are applicable-to the Work to be performed;
2' . Claims for damages because of bodily injury, occupational sickness or disease, or death of the
Contractor’s employees;
8 Claims for damages because of bodily injury, sickness or disease, or death of any person other than
ih& Contractar’s employees;
4  Claims for damages insured by usual persenal injury liability coverage;
| 5 Claims for damages, etherthan-to-the-Werk-itself-because of injury to or destruction of tangible
property, including loss of use resulting therefrom;
§  Claims for damages because of bodily injury, death of a person or property damage arising out of
ownership, maintenance or use of a motor vehicle;
7 Claims for bodily injury or property damage arising out of completed operations; and
I .8 Claims involving contractual liability insurance applicable to the Contractor’s obligations under
Section 3.18.

The Contractor shall take out and malntain during the life of the Contract no less than the following amounts of insurance with the
d i ontractor i

nal insure all submit a Ceriificale of Ins d a supolemental Attachment for
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by law of g‘ lace in which the Work is performed.

2 Emplovee's Liablli nce shall be provided for limits of liability not less than:
A Bodily Injury by Accident 1,000,000 each accide
B. Bodily Injury by Disease $1.000.000 each employee
K e Contractor shal ide Broad Fo monly | C ivel General Liabllity Insurance
cludi ises-product-completed operations) for limits of llability no less than:
A, Bodily Injury $1,000,000 each person
$1,000,000 each accurence
‘B. D $1.000.000 each occurmence; of
C___ Bodiyinjuy& E—
Property Damage $1,000,000 combined single limit

4. :Such comprehensive policy shall indude the following:

A Al liakility of the Conlractor, for the Confractor's Birec rafions.
-B. Subcontractor's Operations.
C. Completed Operalions Cover, thereby meaning any loss which shall cccur after the contract
“has been completed. but which can be traced back to the Conlract.

D. ‘Contraciual Lisbility, meaning thereby; any risk assumed by the Contractor under Hold
Harmless Agreements of any other assumption of liablity, but specifically ltems
44.1.1.8.3G herein below

E. Broad Form Property damage Coverage. including Completed Operalions.

F. ‘Personal Injury Liability, with employes’s exclusions removed.

G. The Contractor-shall indemnify and save harmless the Owner against all Ioss. cost, or

damagad on accou erly occurring in the perfo ce of

the Contract, including all reasonable altorney's fees incurred by the Owner, on account

thereof.
H. -Explosion and Collapse Hazard:
‘Included or [EINot Applicable.
L. Underaround Hazard:

included or RINot Applicable,
5. The Coniractor shall carry for himself and shall require that a Subconiractors 2nd all Owners o
Automobiles or trucks rented or hired on the conlract cairy until the Contract is complefed. Comprehensive
utomobile Llabillty Coverage for Bodily Injury an Damaae In amounts not less than fne minimum
mounts as indicaled. for lhemselves i fo
and hired automobile:at the limils of liability as indicated belovr:
A Badily Injury $1.000,000 each person
$1.000,000 each occurrence:
B. Property damage $1.000,000 each occurrence; or.
C. Bodity Injury &
Property damage $1.000,000 combined sinale limit
i Excess Liability: $2,000.000 limit
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-§ 11:31

7. Builder's Ri X The Contractor shall ca r 1, himself, and all
Subcantractor's a Builder's Risk Palicy to cover th I amouni of the Contract during constructi icafi

ereclion of any equipment.

B. A Surety authorized to do business in fhe State of Alabama shall fumish the required insurance.
9 The ACCORD™ Ceriificate must be signed \ ianed by a Licensed Resident Agent of the

Slate of Alabama and the agent's name, address and telephone number must appear on the face of the certificate.

10, The Surety must have a minimum rating of A/Class VI es reported in the Iatest lssue of Best's Key
Rating Guida Property-Casualty. published by Alired M. b t Co Inc.. if the bid price exceeds $50,000.00

§ 11.1.2 The insurance required by Section 11.1.1 shall be written for not less than limits of Liability specified in the
“Contract Documents or required by law, whichever coverage is greater, Coverages, whether written on an

occurrence or-claims-made basis, shall be maintained without interruption from the date of commencement of the
Waork uniil the date-of final payment and termination of any coverage required to be maintained after final payment,
and, with respecttothe Contractor’s completed operations coverage, until the expiration of the period for correction

of Work or.for such other.period for maintenance of completed operations coverage as specified in the Contract
Dotuments.

§ 1143 Certificates of insurance acceptable to the Owner shall be filed with the Owner prior to commencerment of
the Work and thereafter upon-renewal or replacement of each required poliey of insurance. These certificates and the
insurance policies required by this Section 11.1 shall contain a provision that coverages afforded under the policies
will not be canceled or.allowed to expire until at least 30 days’ prior written notice has been given to the Owner. An
additional certificate-evidencing continuation of liability coverage, including coverage for completed operations;.
shall’be submitted with fhe final Application for Payment as required by Section 9.10.2 and thereafier upon renewal
or replacement of such coverage until the expiration of the time required by Section 1 1.1.2, Information concerning
reduction of coverage on account of revised limits or claims paid under the General Aggregate, or both, shall be
furnished by:the Contractor with reasonable prompiness.

§ 11.1:4 The Contractor shall cause the commercial liability coverage required by the Contract Documents to

include (1) the.Owner, the Architectand the Aschitect’s eensultants-Consultants as additional insureds for claims
caused in-whole or in part by the Contractor’s negligent acts or omissions during the Contractor’s operations; and
(2) the Owner as an additional insured for claims caused in whole or in part by the Contractor’s negligent acts or

omissions duting the Contractor"s.completed operntions.

§ 11.2 OWNER'S LMBILITY INSURANCE
The Owner shall be responsible for:purchasing and maintaining the Owner’s usua! liability insurance.

§ 11.3 PROPERTY INSURANCE
: tdeds The Contractor shall purchase and maintain, in a company or
companies lawfully authorized to do business in the jurisdiction in which the Project is located, property insurance
written on a builder’s fisk "all-risk" or equivalent policy form in the amount of the initial Contract Sum, plus value
of subsequent Gontract Modifications and cost of materials supplied or installed by others, comprising total value for
the entire Project at the site on a replacement cost basis without optional deduetibles—deductibles (Sce 11.1.1
Supplement Builder’s Risk Coverage). Such property insurance shall be maintained, unless otherwise provided in
the Contract Documents or otherwise agreed in writing by all persons and entities who are beneficiaries of such
insurance, until final payment has been made as provided in Section 9.10 or uatil no person or entity other than the
Owner.has an insurable interest in the property required by this Section 11.3 to be covered, whichever is later. This

insurance shall include interests of the Owner, the Contractor, Subcontractors and Sub-subcontractors in the Project.

§ 11:3.44:Property insurance shall be on an "all-risk" or equivalent policy form and shall include, without limitation,

insurance against the perils of fire (with extended coverage) and physical loss ot damage including, without
duplication of coverage, theft, vandalism, malicious mischief, collapse, earthquake, flood, windstorm, falsework,
testing and startup, temporary buildings and debris removal including demolition accasioned by enforcement of any
applicable legal requirements, and shall cover reasonable compensation for Architect’s and Contractor’s services
and expenses required as a result of such insured loss.
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!

§ 11.3.1.2 If the Owner does not intend to purchase such property insurance required by the Contract and with all of
the coverages in the amount described above, the Owner shall so inform the Contractor in writing prior to
commencement of the Work. The Contractor may then effect insurance that will protect the interests of the
_Contractor, Subcontractors and Sub-subcontractors in the Work, and by appropriate Change Order the cost thereof
shall be charged to the Owner. [f the Contractor is damaged by the failure or neglect of the Owner to purchase or
maintain insurance as described above, without so notifying the Contractor in writing, then the Owner shall bear all
reasonable costs properly attributable thereto.

§ § 11.3.1.31f the property insurance requires deductibles, the @wner-Contractor shall pay costs not covered because
of such deductibles,

§ 41.3.1.4 This property irisurance shall cover portions of the Work stored off the site, and also portions of the Work

in transit.
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§ 114 PERFORMANCE BOND ‘AND PAYMENT BOND
§ 11:4.1 The Ownershall-have-the-richt-to-require-the-Centractor-to-Contractor shall furnish bonds covering faithful
Lo biddi :

performance of the Contract and payment of obligations arising thereunder-as-stipulated-
t b : Setnes-OR-the-aite-0T EXCT Heam—etie e ﬂ‘lE[&llﬁdel"

=t

3 k

'§ 11.4.2 Upon:the request of any person or entity appearing to be a potential beneficiary of bonds covering payment
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall
autharize.a copy to be furnished.

I1.4.3. The Labor and Material Payment Bond and Performance Bond shall each be for one hundred percent
(100%) of the Contract price if the Contract Price is greater than $10,000.00

1. Cost of the bonds shall be included in the bid.
2. Bonds shall be submitted with the executed agreement on vided form(s).
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Power of Atlorney is required for both bonds
4. Surety authorized to do business in the State f Alabama shall ish bon

5. A Surety licensed to do business in the State of Alabama must execute the bonds.

X Rach bond must be signed or countersisned by a Resident Agent of the State of Alabama,

7. The Surety must have a minimum rating of A/Class VIas reported in the latest issue of Best's Kevy
Rating Guide Property-Casualty, published by Alfred M. Best Company, Inc.. if the bid price exceeds $50.000.00.

The St company shall be required to execute ALA Document G-707. " ent of Surety
Payment" prior to Final Payment being made to the Contractor.

ARTICLE 12 UNCOVERING-AND CORRECTION OF WORK

§ 121 UNCOVERING OF WORK
-§ 1214 1f a-portion of the Work is covered contrary to the Architect’s request or 1o requirements specifically

expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the
Architect's examination and be replaced at the Contractor’s expense without change in the Contract Time.

§ 12:1.2 Ifa-portion of the Worlc has been covered that the Architect has not specifically requested to examine prior

to its being covered, the Architeot may request to see such Work and it shall be uncovered by the Contractor. If such

Work is in accordance with the Contract Documents, costs of uncovering and replacement shall, by appropriate
Change Order, be at the Qwner's expense. If such Work is not in accordance with the Contract Documents, such
costs and the-cost of correction shall be at the Contractor’s expense unless the condition was caused by the Qwner or
a separate contractor in which event the Owner shall be responsible for payment of such costs.

§ 12.2 CORRECTION OF WORK

§ 12.2.1 BEFORE OR AFTER SUBSTANTIAL COMPLETION

The Contractor-shall promptly correct Work rejected by the Architect or failing to conform to the requirements of
the Contracl Documents, whether discovered before or after Substantial Completion and whether or not fabricated,
installed or completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost

-of uncovering and replacement, and compensation for the Architect’s services and expenses made necessary

thereby, shall be at the Contractor’s expense.

§ 12.2.2 AFTER SUBSTANTIAL COMPLETION

§ 12:2:21 In addition to the Contractor’s obligations under Section 3.5, i, within one year after the date of
Substantial Completion of the Work or designated portion thereof or after the date for commencement of watranties
established under Section 9.9.1,.0r by terms of an applicable special warranty required by the Contract Documents,
any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor
shall eorrect it promptly afterreceipt of written notice from the Owner to do so unless the Owner has previously
given the Contractor a written acceptance of such condition. The Owner shall give such notice promptly after
discovery of the condition. During the onc-year period for correction of Work, if the Owner fails to notify the
Contractor and give the Contractor an opportunity to make the correction, the Owner waives the rights to require

.correction by the Contractor and to make a claim for breach of warranty. If the Contractor fails to correct

nonconforming Work within a reasonable time during that period after receipt of notice from the Owner or
Acchitect, the Owner may correct it in accordance with Section 2.4.

-§ 12.2:2.2 The-one-year period for correction of Work shall be extended with respect to portions of Work first
‘performed after Substantial Completion by the period of time between Substantial Completion and the actual
" completion-of that portion of the Work.

‘§ 12.2:23 The one-year period for correction of Work shall not be extended by corrective Work performed by the

Contractor pursuant to this Section 12.2.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner,
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§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction, whether completed or
partially completed, of the Owner or separate contractors caused by the Contractor’s corcection or removal of Work
that is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct
the Work, and has no relationship to the time within which the obligation to comply with the Contract Documents
may be sought.to be enforced, nor to the time within which proceedings may be commenced to establish the

Contractor’s Tigbility withTespect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 ACCEPTANCE OF NONCONFORMING WORK

£ the Owner prefors to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do soinstead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Shich adjustment shall be effected whether or not final payment has been made.

ARTICLE 13 MISCELLANEOUS PROVISIONS
§ 13.1 GOVERNING LAW

The Contractshall be governed by the law of the pmﬂmﬁmﬂmmmhm
:.:-:;.- esolution—the-Federd Asrbitretion-Aet-shal-govers cetien

State of Alabama.

§ 13.2 SUCCESSORS AND-‘ASSIGNS

§ 13,21 The Owner and‘Contractor respectively bind themselves, their partners, SUCCESSOrs, assigns and legal.
representatives to covenants, agreements and obligations contained in the Contract Documents. Bxcept as provided
in Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the
other. If either party attempts to make such an assignment without such consent, that party shall nevertheless remain
legally responsible for all.obligations under the Contract.

'§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contracl to a lender providing construction
financing forthe Project, if the lender assumcs the Owner's rights and obligations under the Contract Documents.
The Contractor shall execute all consents reasonably required to facilitate such assignment.

13.2.3 No sssienment of the Contract shall be i i issi roviding bonding
and the City of Moabile.

‘§ 13.3 WRITTEN NOTICE

Written notice.shall be deemed to have been duly served if delivered in person to the individual, foa member of the
fixm or entity, or to an officer of the corporation for which it was intended; or if delivered at, or sent by registered or
certified mail or by courier service providing proof of delivery to, the last business address known to the party

giving notice.

§ 13.4 RIGHTS AND REMEDIES
-§ 13.4.1 Dutics and obligations imposed by the Contract Documents and rights and remedies available thereunder
shall be in addition-to and not & limitation of duties, obligations, rights and remedies otherwise imposed or available

by:law.

-§ 13.42 Noaction or failure to act by the Owner, Architect or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquicscence in a
breach there-unde, except as may be specifically agreed in writing.

§ 13,5 TESTS AND INSPECTIONS

§ 13.5.1 Tests, inspections and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of public
autharities. Unless otherwise provided, the Contractor shall make arcangements for such tests, inspections and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
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authority, and shall bear all related costs of tests, inspections end approvals. The Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such
procedures. The Owner shall bear costs of (1) tests, inspections or approvals that do not become requirements until
after bids are received or negotiations concluded, and (2) tests, inspections or approvals where building codes or
applicable laws or regulations prohibit the Owner from delegating their cost to the Contractor.

§ 13.5.2 If the Architect, Owner or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection or approval not included under Section 13.5.1, the Architect will, upon written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection
or approval by.an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of
when and where tests and inspections are to be made so that the Architect may be present for such pracedures. Such
costs, except as provided in Section 13.5.3, shall be at the Ownet’s expense.

§ 13.5.3 If such procedures for testing, inspection or approval under Sections 13.5.1 and 13.5.2 reveal failure of the
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary
by such failure including those of repeated procedures and compensation for the Architect’s services and expenses
shall be 4t the Contractor’s-expense.

§ 13:5.4 Required certificates of testing, inspection or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

:§ “13.5.5 [fthe Architect is to observe tests, inspections or approvals required by the Contract Documents, the
Architect-will do sq_prompﬁy and, where practicable, at the normal place of testing.

'§ :13.5.6 Tests ot inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

Consullsnt.

-§ 13.6INTEREST

'§ 137 TIME LIMITS ON CLAIMS
The Owner-and Contractor shall commence all claims and causes of action, whether in confract, tort, breach of
warranty or offierwise, against the other arising out of or related to the Contract in accardance with the requirements
of the fina! dispute resolution method selected in the Agreement within the time period specified by applicable law,
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and
Contractor waive.all claims and causes of action not commenced in accordance with this Section 13.7.

13:8 COMMENCEMENT OF STATUTORY LIMITATION PERIOD
13:8.1 Asbetween the Owner and Contractor:

L2 L. Before Substantial Completion. As to acts or failures to act occurring prior to the relevant date of
Substantial Completion, any applicable statute of limitatio shall commence to run and an

all cause of action shall be deemed to have accrued in anv and all events not later than such
date of Substantial Completion;
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2, Between Substantial Completion and Final Payment. _As to acts or failures to act aceurring
subsequent to the relevant date of Substantial Completi d prior to the final ent. a
applicable statute of limitations shall commence to run and any alleged cause of action shall be

deemed to have accrued in any and all event snot later then the date of issuance of the final
Certificate for Payment: and

MMM&M&M@
Payment, any applicable statute of limitations shall commence to run and any alleged cause of
action shall be deemed to have accrued in any and all events not later than the date of any act or
failure to act by the Contractor pursuant to any Warranty provided under Section 3.5, the date of

any-carrection of the Work or failure to correct the Work by the Contractor under Section 3.5, the

date-of any correction of the Work or failure to correct the Work by the Contractor under Section

12:2, or the date of actual commission of any other act or failure to perform any duty or obligation

by the Coniractar or Owmer, whichever occurs last,

accentable provided the material. article. or piece of equi is. i ini

equal substance, appearance and function. It shall not be purchased or installed by the Contractor without the

Architect’s written approval

ARTICLE 14 TERMINATION .OR SUSPENSION OF THE CONTRACT
§ 14.1 TERMINATION BY THE CONTRACTOR
§ 14.1.1 The Contractor: may terminate the Contract if the Work is stopped for a period of 30 consecutive days
through no act ar-fault-of the Contractor ar a Subcontractor, Sub-subcontractar or their agents ar employees or any
other persons or-entities performing portions of the Work under direct or indirect contract with the Contractor, far
any of the following reasons:
A Issuance-of an order of a court or other public authority having jurisdiction that requires all Work to
be stopped:
2 Anactofgovernment, such asa declaration of national emergency that requires all Work to be
stopped;
3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractar of
the reason for withholding certification as provided in Section 9.4.1, or because the Owner bas not
‘made payment on a Certificate for Payment within the time stated in the Contract Documents; or
4  The Owner has failed to.furnish to the Contractor promptly, upon the Contractor’s request, reasonable
evidence as requived by Section 2.2.1.

§ 14.1.2 The Contractor may terminate the Cootract if, through no act or fault of the Contractor or a Subcontractor,
Sub-subcontractor.or their.agents or employees or any other persons or entities performing portions of the Work
under direct or indirect.contract with the Contractor, repeated suspensions, delays or interruptions of the entire Work
by the Owner as described in Section 14.3 constitute in the aggregate more than 100 percent of the total number of
days scheduled for-completion, or 120 days in any 365-day period, whichever is less.

'§ 14.1.3 [f one of the-reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’
written notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work
m%ﬂmwmm@mﬁﬁmmmne&mmmnddnm

.e:ceq:u;ad.

§ 14.1:4 Ifthe Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor or a
Subcontractor or their agents or employees or any other persons performing portions of the Work under contract
with the Contractor because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract
Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional
days’ written notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided
in Section 14.1.3.
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‘§ 14.3' SUSPENSION BY THE OWNER FOR CONVENIENCE

§ 14.2 TERMINATION BY THE OWNER FOR CAUSE
§ 14.2.1 The Owner may terminate the Contract if the Contractor
1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
2 fails to make payment to Subcontractors for materials or labor in accordance with the respective
agreements between the Contractor and the Subcontractors;
3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful
orders of a public authority; or
4 otherwise is guilty of substantial breach of a provision of the Contract Documennts.

§ '14.2.2 When any of the above reasons exist, the Owner, upon certification by the Initial Decision Maker that
sufficient cause exists to justify such action, may without prejudice to any other rights or remedies of the Owner and
afler giving the-Contractor and the Contractor's surety, if any, seven days’ written notice, terminate employment of
the Contractor and may, subject to any prior rights of the surcty:
4 Excludethe Contractor from the site and (ake possession of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor;
:2  Acceptassignment of subcontracts pursuant to Section 5.4; and
3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written
request of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs
‘incurred’by the Owner in finishing the Work.

§ 44.2.3 When the Owner:terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall
“hot be-entitled to receive further payment until the Work is finished.

§ 14.24 Ifthe unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
{he Architect’s services:and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance,
{he Contractor shall-pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case
may be, shall be certified'by the Initial Decision Maker, upon application, and this obligation for payment shall
survive termination of the Contract.

§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work in
whole or in part for such period of timeas the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shet-may be adjusted for increases in the cost and time caused by
suspension, delay:or interruption as described in Section 14.3.1. Adjustment of the Contract Sum shall include
‘profit. No adjustment shall be made to the extent
A that performance is, was or would have been so suspended, delayed or interrupted by another cause
 for which the Contractor is respansible; or
2 that an equitable adjustment is made or denied under another provision of the Cantract.

§ 144 TERVINATION BY THE OWNER FOR CONVENIENCE
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Qwner’s convenience and without cause.

:§ 14.4.2 Upon receipt of written notice from the Owner of such termination for the Owner’s convenience, the
:Contractor shall
" A" ceaseoperations as directed by the Owner in the notice;
2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;
-and
3 except for Work directed to be performed prior to the effective date of termination stated in the
 :notice, terminate all existing subcontracts and purchase orders and enter into no further subcontracts

" and purchase orders.

§ 14.4.3 In cage of such termination for the Owmer’s convenience, the Contractor all be en
for Work executed, and costs incurred by reason of such-tesmination-aleng-with-reasenante
the-Werlcnat-exeeuted-termination.

titled to receive payment
g aeoesa-RIe-Pren ot
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ARTICLE 15 CLAIMS AND DISPUTES

§ 151 CLAIMS

§15:1:1'DEFINITION

“A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, or other
reliefwith respect to the terms of the Contract. The term "Claim" also includes other disputes and matters in
question between the Owner and Contractor arising out of or relating to the Contract. The responsibility to
substantiate Claims shall rest with the party making the Claim,

§ 15.1.2 NOTICE OF CLAIMS

:Claims by either the Owner or Contractor must be initiated mmmﬁ&e&%ﬁaﬁrﬂm-&em

Bﬁ[ﬁw 4 B tO-AF 6 = 5 -5t = & = e
+ = idated-within 21 days after occurrence of the event giving rise to such Claim or
within 21 days-after the claimant frstrecognizes-acting with due diligence. reasonable should have first recopnized
the.condition giving fisé ta the Claim, whichever is later. Claims must be initiated by written notice to the

Architect and the other-party.

§ 15.1.3 CONTINUING CONTRACT PERFORMANCE

Pending final resolution ofa Claim, except as otherwise agreed in writing or as provided in Section 9.7 and Article
14, the Contractor shall procecd diligently with performance of the Contract and the Owner shall continue to make
payments in accordance with the Contract Documents. The Architect will prepare Change Orders and issue
Certificates for Payment in accordance with the decisions of the Initial Decision Maker,

§ 15.1.4 CLAIMS FOR ADDITIONAL CosT

[ If the Contractor wishes to make 2 Claim for an increase in the Contract Sum, written notice as provided herein shall

be given before proceeding to execute the Werk—Work giving rise to such claim. Prior notice is not required for
Claims relating to an emergency endangering life or property arising under Section 10.4.

§ 154:5 CLAIMS FOR ADDITIONAL TIME

. '§154:5/ If the Contractor wishes to make a Clairn for an increase in the Contract Time, written notice as provided
‘Therein-shall be given. The Contractor's Claim shall include an estimate of cost and of probable effect of delay on
-progress of the Work. In the case of a continuing delay, only one Claim is necessary.

§ 151.521f ﬁdv&rse weather conditions are the basis for a Claim for additional time, such Claim shall be
- documented by.data substantiating that weather conditions were abnormal for the period of time, could not have

been reasonably anticipated and had-an adverse effect on the scheduled construction.

§ 15:1.6 CLAIMS FOR CONSEQUENTIAL DAMAGES
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to
this Contract. This mutual waiver includes
1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
business and reputation, and for loss of management o employee productivity or of the services of
such persons; and
2 damages incurred by the Contractor for principal office expenses including the compensation of
personnel stationed there, for losses of financing, business and reputation, and for Joss of profit
except anticipated profit arising directly from the Work.

This mutual waiverds applicable, without limitation, to al] consequential damages due to either party’s termination
in accordance with Article 14, Nothing contained in this Section 15.1.6 shall be deemed to preclude an award of

Jliquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

'§. 152 INITIAL DECISION
§ 15.2.1 Claims, excluding those arising under Sections 10.3, 10.4, 11.3.9, and 11.3.10, shall be referred to the Initial

‘Decision"Maker for initial decision. The Architect will serve as the Tnitial Decision Maker, unless otherwise
indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision shall be
required as a condition precedent to mediation of any Claim arising prior to the date final payment is due, unless 30

days have passed afier the Claim has been referred to the Initial Decision Maker with no decision having been
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rendered. Unless the Initial Decision Maker and all affected parties agres, the Initial Decision Maker will not decide
disputes between the Contractor and persons or entities other than the Owner.

-§152.2 The Initial-Desision-Makes-Architect will review Claims and within ten days of the receipt of a Claim take
one ormore of the following actions: (1) request additional supporting data from the claimant or a response with
supporting data from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest 2
compromise, or (5) advise the parties that the Initial Decision Maker is unable to resolva the Claim if the Initial
Decision Maker lacks sufficient information to evaluate the merits of the Claim or if the Initiel Deeiston-Maker
cencludes-thatin-the Initial Deoiston-Malcer2s-sole-diseretios Architect reasonably concludes that. it would be
inappropriate for the Initial Decision Maker to resolve the Claim.

" § 15.2.3 In evaluating Claims, the Initial Decision Maler may, but shall not be abligated to, consult with or seelc

information from either party or from persons with special knowledge or expertise who may assist the Initial
Decision Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of
_such persons atthe Owner's expense.

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or 1o furnish additional
supporting data, such party shall respond, within ten days afler receipt of such request, and shall either (1) provide a
Tesponse on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting
data-will be furnished or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon
receipt of the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim
in whole-or in.part.

| -§ 15.2,5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating

{hat the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state
the reasons therefar=therefore; and (3) notify the parties and the Architect, if the Architect is not serving as the
Initial Decision Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be

final and binding on the parties but-subjes : ;
me&maen,—to-bmémg—dmpa&emeluuen—

§-45.26 Either-paciy-may-le-for-mediation-of an-initial decisionatany-timersu bject-te-the-terms-of Seation

§ 15.2.7 In the event of « Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if
‘any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner
may, but is nat obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in
accordance:with applicable law to comply with the lien notice or filing deadlines.

-§15.3 MEDIATION
§ 15.3.1 Claims, disputes, or other malters in controversy arising out of or related to the Contract except those
waived as provided for in Sections 9.10.4, 9.10.5, and 15.1.6 shall not be subject to mediation as a condition

precedent to binding dispute resolution.
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Hope Community Center — Roof Improvements

PR-074-23
SECTION 01010
SUMMARY OF THE WORK
PART 1 GENERAL
1.1 SECTION INCLUDES
A Summary of Work: Contract, contractor use of premises.
B. Contract Considerations: Contingency allowance, schedule of values,

applications for payment, change procedures, alternates.

C. Coordination and Meetings: Coordination, field engineering, cutting and patching,
meetings, progress meetings, examination, preparation.

D. Submittals: Submittal procedures, construction progress schedules, proposed
products list, shop drawings, product data, samples, manufacturers’ installation
instructions, manufacturers' certificates.

E. Quality Control: Quality assurance - control of installation, Tolerances,
References, Mock-ups, Manufacturers' field services and reports.

F. Construction Facilities and Temporary Controls: Electricity, temporary lighting for
construction purposes, heat, temporary ventilation, telephone service, water
service, temporary sanitary facilities, barriers and fencing, exterior enclosures,
protection of installed work, security, access roads, parking, progress cleaning
and waste removal, project identification, field offices and sheds, removal of
utilities, facilities, and controls.

G. Material and Equipment: Products, transportation, handling, storage, and
protection, products options, substitutions.

H. Contract Closeout: Contract closeout procedures, final cleaning, adjusting,
project record documents, operation and maintenance data, spare parts and
maintenance materials, warranties.

1.2  CONTRACT

A. EXISTING ROOF CONSTRUCTION:
GYMNASIUM (UPPER ROOF AREA)

Steel bar joists

3" cementitious wood fiber deck (Tectum)
Tapered polyiso insulation

1” perlite insulation

1/2" built-up roofing

1” polyiso insulation

Thermoplastic single-ply membrane

O 0O O OO0 O0O0
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Hope Community Center — Roof Improvements

PR-074-23

SCOPE OF THE WORK (UPPER ROOF AREA) —- COMPLETE TEAR-OFF:

Tear off and replace the roof system across the entire upper roof. This work will
include the following activities:

a)

b)

d)

¢))

h)

Remove and dispose of the existing roof membranes, cover board, rigid
insulation, and edge flashing, down to the existing 3" cementitious fiber deck.

Inspect the existing cementitious fiber deck for unacceptable levels of moisture
or deterioration. Remove, dispose of, and replace deteriorated 3” fiber deck,
carefully documenting the quantity of new roof deck required, for subsequent
reconciliation of Unit Prices (see SECTION 01220 — UNIT PRICES).

Remove abandoned roof penetrations, curbs, etc., and provide new roofing
over abandoned openings.

Install tapered and flat polyiso insulation and cover board, attaching it to the
existing deck substrate (pending a required pull test and replacement of
deteriorated decking), using the manufacturer’s low-rise foam adhesives. The
new tapered and flat insulation should provide positive slope and the required
minimum R-Value (R-25). See the Roof Plan for approximate thicknesses of
insulation above the existing Tectum deck. (Note: if new polyisocyanurate
insulation is installed in layers, stagger the insulation board joints between
successive layers).

Remove and replace all rotten or otherwise unsuitable wood blocking. Install
additional blocking if necessary at roof edges to accommodate any greater
thickness of rigid insulation. Raise all roof penetrations, plumbing vents,
equipment curbs, etc. as necessary, in order to achieve the minimum height
above the new roof system, as prescribed by the roof manufacturer. Carefully
document the quantity of new blocking required, for subsequent reconciliation
of Unit Prices (see SECTION 01220 — UNIT PRICES).

Install new PVC-coated edge flashing around perimeter of gymnasium roof
(see ROOF EDGE DETAIL 1/A-1).

Fully adhere 60-mil PVC single-ply membrane, again using the manufacturer’s
membrane adhesives.

Install all necessary terminations at perimeters, penetrations; roof drains
flashings, curbs, etc., as required by the roofing manufacturer. All exposed
termination bars should be covered with new 24-gauge kynar-coated
counterflashings and sealants at required locations. Kynar color to be chosen
by the Owner from the manufacturer’s full range of standard colors.

COMMUNITY CENTER (LOW ROOF)

Steel bar joists

1-1/2” galvanized 22-gauge metal deck

Tapered polyiso insulation (+/- 3" thickness)

1" perlite insulation

1.5” built-up roofing with embedded gravel surfacing
1” polyiso insulation

Thermoplastic single-ply membrane

O O 0O O 0 0 O0
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SCOPE OF THE WORK (LOW ROOF) — COMPLETE TEAR-OFF:

Tear off and replace the roof system across the entire lower roof. This work will
include the following activities:

a)

b)

d)

9)

h)

)

Remove and dispose of the existing roof systems/membranes, rigid
insulations, and edge flashing, down to the existing galvanized metal deck.
Remove and dispose of the 4” cant at all locations.

Inspect the existing galvanized metal roof deck for unacceptable levels of rust
or other forms of deterioration. Remove, dispose of, and replace deteriorated
22-gauge metal roof deck, carefully documenting the quantity of new roof
deck required, for subsequent reconciliation of Unit Prices (see SECTION
01220 — UNIT PRICES).

Install new tapered polyiso insulation and cover board over the existing
galvanized metal deck (pending a required pull test and replacement of any
deteriorated decking), using the manufacturer’s required fasteners and
induction weld plates. The new tapered insulation should provide positive
slope and the required R-Value (R-25). See the Roof Plan for approximate
thicknesses of insulation above the existing steel deck. (Note: if new
polyisocyanurate insulation is installed in layers, stagger the insulation board
joints between successive layers).

Remove and replace all rotten or otherwise unsuitable wood blocking. Raise
all roof penetrations, plumbing vents, equipment curbs, etc. as necessary, in
order to achieve the minimum height above the new roof system, as
prescribed by the roof manufacturer. Carefully document the quantity of new
blocking required, for subsequent reconciliation of Unit Prices (see SECTION
01220 — UNIT PRICES).

Attach a new 60-mil PVC membrane, using the induction welding method of
attachment. (Note: all field welding shall be completed prior to the end of
each day’s application of membrane. Test welds shall be performed at
membrane laps with test samples provided to the Owner, with the date and
time of day for each test written on the sample. Test welds shall be
performed no less than two (2) times per day — once before lunch and once
after lunch, or in accordance with the manufacturer’'s recommendations.)

Install new PVC-coated edge flashing around perimeter of gymnasium roof
(see ROOF EDGE DETAIL 1/A-1).

Mechanically attach 1/2" high density polyisocyanurate cover board to the
inside face of the perimeter parapet wall.

Fully adhere 60-mil PVC to cover board at the inside face of parapet walls,
using solvent-based adhesive, and wrap PVC over top of parapet.

Install new PVC-coated edge flashing around perimeter of parapet (see
PARAPET DETAIL 2/A-1).

Install all necessary terminations at perimeters, penetrations; roof drains
flashings, curbs, etc., as required by the roofing manufacturer. All exposed
termination bars should be covered with new 24-gauge kynar-coated

SECTION 01010 -3 SUMMARY OF THE WORK
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1.3

1.4

1.5

1.7

B.

counterflashings and sealants at required locations. Kynar color to be
chosen by the Owner from the manufacturer’s full range of standard colors.

Contract Description: Stipulated sum.

CONTRACTOR USE OF PREMISES

A.

B.

Limit use of premises to allow continued Owner occupancy. All facilities shall
remain in use during construction. Obey all Facility Regulations and coordinate
access and schedule of work with Project Manager.

The Contractor may work from dawn to dusk, seven days per week.

CONTINGENCY ALLOWANCE

A.

B.

Include in the Contract the stipulated amount for use upon Owner's instruction.

Contractor's costs for products, delivery, installation, labor, insurance, payroll,
taxes, bonding, equipment rental, overhead and profit are included in Change or
Field Orders authorizing expenditure of funds from this Contingency Allowance.

SCHEDULE OF VALUES

A.

1.6

Submit Schedule of Values on AIA Form G703 within five (5) calendar days of
notification of project award.

APPLICATIONS FOR PAYMENT

Submit two signed and notarized originals of each application on AIA Form G702
and AIA Form G703. Submit Lien Release Waivers, including from
subcontractors and major suppliers, with each pay application.

Content and Format: Utilize Schedule of Values, AIA Form G703, for listing items
in Application for Payment.

Attach completed City of Mobile DBE Compliance DBE UTILIZATION REPORT.

Payment Period: Monthly, except for final payment of retainage after all Close
Out documents are submitted and approved.

CHANGE ORDER PROCEDURES

A

All contract changes involving a change in scope, payment and/or time shall be
made by Change Order. Authorized uses of funds in the Contingency Allowance
do not require a Change Order.

Stipulated Sum/Price Change Order: Based on Proposal Request and

Contractor's fixed price quotation or Contractor's request for a Change Order as
approved by Owner.

SECTION 01010 -4 SUMMARY OF THE WORK
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COORDINATION

1.9

1.10

1.13

A. Coordinate scheduling, submittals, and Work at the facility to ensure an efficient
and orderly sequence and to facilitate the continued uninterrupted use of the
Facility.

B. Request Utility interruptions at least 72 hours in advance. Note that due to

scheduling in the facility, utility interruptions must be approved.
FIELD ENGINEERING

A. Establish elevations, lines, and levels and certify that elevations and locations of
the Work conform to the Contract Documents. Verify existing conditions.

B. Contractor shall field verify all measurements and quantities required for a
complete installation.

PRECONSTRUCTION MEETINGS

A Owner will schedule a pre-construction meeting after contract award for all
affected parties, including Roof Consultant, Contractor, Owner, and
Manufacturer’s field representative.

PROGRESS MEETINGS

A Schedule and administer meetings throughout progress of the Work at pre-
approved intervals.

B. Preside at meetings, record minutes, and distribute copies within two days to
those affected by decisions made.

CONSTRUCTION PROGRESS SCHEDULES

A Submit initial progress schedule in duplicate within five (5) calendar days after
date of notice of award of project for Project Manager’s review.

B. Submit revised schedules with each Application for Payment, identifying changes
since previous version. Indicate estimated percentage of completion for each
item of Work at each submission.

SHOP DRAWINGS

A Shop Drawings for Review: Submit to Project Manager/Engineer for review for
the limited purpose of checking for conformance with information given and the
design concept expressed in the Contract Documents.

B. Submit four copies for use by the owner plus the number of copies that

Contractor requires. Electronic submittals may be acceptable with prior approval
of the Project Manager and Engineer. Close Out documents shall include

SECTION 01010 -5 SUMMARY OF THE WORK
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1.14

1.15

1.16

1.18

electronic and hard copies of all submittals.
QUALITY ASSURANCE - CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, products, services, site
conditions, and workmanship, to produce Work of specified quality.

B. Comply with manufacturers' written instructions.
C. Comply with specified standards as minimum quality for the Work except when
more stringent tolerances, codes, or specified requirements indicate higher

standards or more precise workmanship.

D. Supply certification from manufacturer that the installed Work meets or exceeds
all manufacturers’ requirements.

EXAMINATION

A. Verify that existing site conditions and subsurfaces are acceptable for
subsequent Work. Beginning new Work means acceptance of existing
conditions.

B. Verify that utility services are available, of the correct characteristics, and in the

correct location.
PREPARATION
A. Prepare surfaces prior to applying next material installation.
TOLERANCES

A. Monitor fabrication and installation tolerance control of installed Products over
suppliers, manufacturers, Products, site conditions, and workmanship, to
produce acceptable Work. Do not permit tolerances to accumulate. Comply fully
with manufacturers' tolerances.

REFERENCES

A. Conform to reference standards by date of issue current as of date of Contract
Documents.

B. Should specified reference standard conflict with Contract Documents, request

clarification from Project Manager before proceeding.

ELECTRICITY

A Unless otherwise provided for, Contractor shall be allowed to utilize power from
the facility in moderate amounts.
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B. Provide power outlets for construction operations, branch wiring, distribution
boxes, and flexible power cords as required.
1.20 TEMPORARY LIGHTING FOR CONSTRUCTION PURPOSES

1.21

1.22

1.24

1.25

1.26

1.27

A Provide and maintain temporary lighting for construction operations as may be
required.
B. Provide branch wiring from power source to distribution boxes with lighting

conductors, pigtails, and lamps as required.
WATER SERVICE

A. Owner shall provide suitable potable water in moderate quantities without cost to
the Contractor.

TEMPORARY SANITARY FACILITIES

A The Contractor may not use sanitary facilities located within the facility, but
instead shall provide temporary sanitary facilities in a location to be selected with
Owner input. Temporary facilities are to be maintained in a sanitary condition,
including control of offensive odors.

BARRIERS AND FENCING

A Provide barriers and fencing as needed to prevent unauthorized entry to
equipment/materials storage areas and to protect existing facilities and adjacent
properties from dust, debris and damage.

PROTECTION OF INSTALLED WORK

A. Protect installed Work and provide special protection where specified in
individual specification sections. Prohibit unnecessary traffic or storage upon
grass or paving surfaces.

SECURITY

A. Provide security and facilities to protect Work and existing facilities from
unauthorized entry, vandalism, or theft.

ACCESS ROADS & HAULING
A. Maintain temporary access routes through the public thoroughfare and parking
areas to serve the construction area as required without obstructing traffic or

blocking access for facility staff or participants.

B. Restore site to pre-construction condition. Fill ruts, repair damaged pavement,
replace broken or damaged amenities, sod disturbed areas.
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1.28 PARKING
A Parking for Contractor’'s employees and construction vehicles will be provided

1.29

1.30

1.31

1.32

1.33

1.34

within the parking lot at the front of the building.
PROGRESS CLEANING AND WASTE REMOVAL

A. Collect and maintain work areas free of waste materials, debris, and rubbish on a
daily basis. Maintain site in a clean and orderly condition. Provide refuse
containers and dispose of construction debris legally off site. The Owner may
request load tickets from landfills permitted to accept construction debris.

REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS

A. Remove temporary utilities, equipment, facilities and materials, prior to
Substantial Completion review.

B. Clean and repair damage caused by installation or use of temporary work.

C. Restore existing facilities used during construction to original condition.
Restore permanent facilities used during construction to specified condition.

PRODUCTS

A. Products: Means new material, machinery, components, equipment, fixtures,
and systems forming the Work, but does not include machinery and equipment
used for preparation, fabrication, conveying and erection of the Work.

TRANSPORTATION, HANDLING, STORAGE AND PROTECTION

A. Transport, handle, store, and protect Products in accordance with manufacturers’
instructions.

SUBSTITUTIONS

A. Products by One Manufacturer are named in this document, in order to have
them match existing adjacent products and in order to have the entire roof qualify
for the Manufacturer's 20-year NDL warranty. Whichever of the approved
manufacturer’s products are being used, this practice should be applied.

FINAL CLEANING

A. Execute final cleaning prior to final inspection of work area.
B. Clean debris from site and drainage systems.
C. Remove waste and surplus materials, rubbish, and construction facilities from the

facility and the site. Leave site in raked and smooth condition.
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1.37 PROJECT RECORD DOCUMENTS

A.

Maintain on site one set of Contract Documents to be utilized only for record
documents.

Record actual revisions to the Work. Record information concurrent with
construction progress.

Specifications: Legibly mark and record at each Product section a description of
actual Products installed.

Record Documents and Shop Drawings: Legibly mark each item to record actual
construction.

Submit documents to Project Manager with claim for final Application for
Payment.

Submit 2 paper copies and 1 disc with pdf copies to include:

a. As built drawings and specifications

b. Approved submittals

c. Warrantees and guarantees

d. Certificate of Occupancy or Letter of Completion from Permitting

Department or other agencies, as applicable.

1.37 WARRANTIES

A

B.

PART 2

PART 3

Product and Manufacturer's Warranties shall be provided per specifications.

In addition, all materials and labor shall be warranted for a minimum of five (5)
years after the date of Substantial Completion of the entire project. Contractor
shall promptly repair all deficiencies within that time. A warranty inspection shall
be scheduled by the Owner, with the Contractor and Owner’s representative,
before the end of the warranty period, in order to review the work and note
deficiencies for the Contractor to correct. Said meeting may be waived if no
deficiencies are noted.

PRODUCTS
Not Used.

EXECUTION
Not Used.

END OF SECTION
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SECTION 01210
ALLOWANCES

PART 1 GENERAL

1.1 RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General Conditions and

Division 01 Specification Sections, apply to this Section.
1.2 SUMMARY
A. Allowances will be utilized to:
1. Defer selection of certain items until more information is available.

2. Provide for discretionary installation of materials where exact and specific
conditions cannot be determined in advance.

3.  Provide for the discretionary use of labor where tasks and time frames cannot
be determined in advance.

B. Include in Total Bid a stipulated lump sum allowance amount as specified in this
Section.

1.3 ALLOWANCE

A. Include in the Total Base Bid a stipulated allowance(s) as indicated on the Bid Form
for the use upon Owner’s instruction. Upon Contractor inspection and Owner
approval, any additional work that may be required, but not covered in the original
Scope of Work (Base Scope Bid), shall be added to the scope, and costs charged
against the Contingency Allowance. Contractor’s cost for products, delivery,
installation labor, insurance, payroll, bonding, equipment rental and overhead and
profit will be included in the Allowances. Contractor's markups on allowances are
limited to 10% for subcontractor’'s work and 15% for his own forces.

B. Use of Contingency Allowance(s) shall be approved in writing by the Owner before
any materials are ordered or work performed.

C. Upon completion of the Work, any unused portion of the Allowances shall be credited
back to the City of Mobile in the form of a Change Order.

D. Contractor shall provide a detailed proposal of the work with overhead and profit
broken out. Such proposals shall include proposals from subcontractors, also
showing their detailed proposal with overhead and profit broken out.

1.4 SELECTION AND PURCHASE

A. Advise the Project Manager when final selection and purchase of any Allowance item
must be complete to avoid delay.
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1.5

SUBMITTALS

A. Request for Use of Allowance: Submit proposals for approval that detail and break
out costs for contractors and subcontractor’s markups.

B. After Use of Allowance: Submit invoices to show quantity delivered to the site for
each allowance.

PART 2 PRODUCTS

Not used

PART 3 EXECUTION

3.1

3.2

3.3

INSPECTION

A. Promptly inspect all Allowance items upon delivery. Immediately report any
shortage, damage, or defects to Project Manager.

PREPARATION

A. Coordinate materials and installation to assure that each item is integrated with
related construction activities.

ALLOWANCE SCHEDULE

A. Include as a Contingency Allowance the lump sum amount of ten thousand and
00/100 Dollars ($10,000.00).

END OF SECTION
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PART 1

SECTION 01220

UNIT PRICES

GENERAL

1.1 RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General Conditions and

Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A

Section Includes:
1. Measurement.
2.  Payment.

1.3 UNIT PRICES

A

PART 2

PART 3

Provide unit prices for items listed, for inclusion in Contract, guaranteed to apply for
duration of Project as basis for additions to or deductions from Contract Sum.

Actual quantities and measurements supplied or placed in the Work will
determine payment. Contractor must document quantities involved with
photographs and measurements, or in some other manner satisfactory to the

Owner.

Payment includes full compensation for all required labor, Products, tools,
equipment, services, and incidentals, and for erection, application, or installation of
an item of the Work.

PRODUCTS  Not used

EXECUTION

3.1 UNIT PRICE SCHEDULE

A

B.

Remove and replace (1) square foot of rusted or otherwise unsuitable 22-
gauge galvanized metal deck.
1. Unit of measure: Per Square Foot.
2. Basis of payment:
a. Contract Sum to be based on quantities of material provided and

installed.
b. Provide for removal and replacement of 800 square feet of metal deck in

the Base Bid.
c.  Adjustments to Contract Sum will be made based on actual
quantity of items provided to owner.

Remove and replace (1) board foot of rotten or otherwise unsuitable treated
wood blocking.
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C.

1.  Unit of measure: Per Board Foot.
2. Basis of payment:

a.

b.

C.

Contract Sum to be based on quantities of material provided and

installed.
Provide for removal and replacement of 120 board feet of treated wood

blocking in the Base Bid.
Adjustments to Contract Sum will be made based on actual quantity of

items provided to owner.

Remove and replace one (1) square foot of 3" fiber deck (at the Gymnasium

roof).

1. Unit of measure: Per square foot or portion thereof.
2. Basis of payment:

a.

b.

C.

Contract Sum to be based on quantities of material provided and

installed.
Adjustments to Contract Sum will be made based on actual quantity of

items provided to owner.
Note: In the Base Bid, bidders are to plan for the supply and
installation of 200 linear feet of fiber deck.

END OF SECTION
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SECTION 01310
PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

1.1

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections, apply to
this Section.

SUMMARY

Section includes administrative provisions for coordinating construction
operations on Project including, but not limited to, the following:

General project coordination procedures.
Administrative and supervisory personnel.
Coordination drawings.

Requests for Information (RFls).

Project meetings.

Gl &= N ==

Each contractor shall participate in coordination requirements. Certain areas of
responsibility are assigned to a specific contractor.

Related Sections:

1. Division 1 Section "Project Record Drawings" for coordinating closeout of
the Contract.

DEFINITIONS

RFI: Request from Owner, Architect, or Contractor seeking information from

each other during construction.

COORDINATION

Contractor shall be responsible for coordinating all trades of his contract,
Owners Contractors, coordinating construction sequences and schedules, and
coordinating actual installed location and interface of work.

01310 -1 PROJECT MANAGEMENT AND COORDINATION



Hope Community Center — Roof Improvements
PR-074-23

B. Contractor shall supervise and direct the development of coordination drawings
showing comprehensive coordination and integration of all Work of this project
including, but not limited to, structural, architectural mechanical, plumbing, fire
protection, electrical disciplines, and Owners Contractors.

C. Coordination drawings are intended to assist Contractor and all trades during
construction and may be used to supplement shop drawings, record drawings,
and other required submittals.

D. Coordination: Each contractor shall supervise and direct construction
operations with those of subcontractors and entities to ensure efficient and
orderly installation of each part of the Work. Each contractor shall coordinate
its operations with operations, included in different Sections that depend on
each other for proper installation, connection, and operation.

1. Schedule construction operations in sequence required to obtain the best
results where installation of one part of the Work depends on installation
of other components, before or after its own installation.

2. Coordinate installation of different components with other contractors to
ensure maximum performance and accessibility for required maintenance,
service, and repair.

3. Make adequate provisions to accommodate items scheduled for later
installation.

E. Prepare memoranda for distribution to each party involved, outlining special
procedures required for coordination. Include such items as required notices,
reports, and list of attendees at meetings.

1. Prepare similar memoranda for Owner and separate contractors if
coordination of their Work is required.

F. Administrative Procedures: Coordinate scheduling and timing of required
administrative procedures with other construction activities to avoid conflicts
and to ensure orderly progress of the Work. Such administrative activities
include, but are not limited to, the following:

Preparation of Contractor's construction schedule.
Preparation of the schedule of values.

Installation and removal of temporary facilities and controls.
Delivery and processing of submittals.

Progress meetings.

Pre-installation conferences.

Project closeout activities.

Startup and adjustment of systems.

Project closeout activities.

©CONOOThWN=
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1.5 KEY PERSONNEL
A. Key Personnel Names: Within 5 days of Notice to Proceed, submit a list of key

1.6

1.7

personnel assignments, including superintendent and other personnel in
attendance at Project site. Identify individuals and their duties and
responsibilities; list addresses and telephone numbers, including home, office,
and cellular telephone numbers and email addresses. Provide names,
addresses, and telephone numbers of individuals assigned as standbys in the
absence of individuals assigned to Project.

1. Post copies of list at site. Keep list current at all times.

REQUESTS FOR INFORMATION (RFls)

General: Immediately on discovery of the need for additional information or
interpretation of the Contract Documents, Contractor shall prepare and submit
an RFI in the form specified.

1. Architect will return RFls submitted to Architect by other entities controlled
by Contractor with no response.

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in
Contractor's work or work of subcontractors.

PROJECT MEETINGS

General: Attendance of subcontractors and superintendent at scheduled
progress meetings is required.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION
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SECTION 01330
SUBMITTAL PROCEDURES

PART 1 GENERAL
1.1 RELATED DOCUMENTS

A Drawings and general provisions of the Contact, including General and
Supplementary Conditions and Division 01 Specification Section, apply to this
Section.

1.2 SUMMARY

A. Section Includes:

Submittal Procedure
Submittal Schedule
Shop Drawings
Product Data
Samples

RN =

1.3 SUBMITTAL PROCEDURES
A. Number each submittal with Project Manual specification Section number and
sequential number within each section. Number resubmittals with original number
and an alphabetic suffix.

B. Identify Project, Contractor, Subcontractor or supplier, pertinent Drawing sheet and
detail numbers, and specification Section number, as appropriate.

C. Submit all submittals simultaneously for each Produce or Specification Section.
Where multiple Products function as an assembly, group submittals for all related
Products into single submittal.

D. Project Manager will not review incomplete submittals.

E. Apply Contractor's stamp, signed or initialed certifying that:

1. Submittal was reviewed.
2. Products, field dimensions, and adjacent construction have been verified.
3. Information has been coordinated with requirements for Work and

Contract Documents.

F. Schedule submittals to expedite the Project, and deliver to Project Manager.
Coordinate submittal of related items.

G. For each submittal, allow 10 days for Project Manager’s review, excluding delivery
time to and from Contractor. Identify variations from Contract Documents and
Product or system limitations that may be detrimental to successful performance of
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completed Work.

Revise and resubmit submittals when required; identify all changes made since
previous submittals.

Distribute copies of reviewed submittals to concerned parties and to Project Record
Documents file. Instruct parties to report promptly any inability to comply with
provisions.

14 SUBMITTAL SCHEDULE

A.

B.

C.

Submit a submittal schedule showing all submittals proposed for project,
including:

1. Submittals for Review

2. Closeout Submittals.

Include for each submittal:

1. Specification section number.
2. Description of submittal.

3. Type of submittal.

4. Anticipated submittal date.

Submit three (3) hard copies and one (1) PDF copy, concurrently.

1.5  SHOP DRAWINGS

A.

B.

D.

Present information in clear and thorough manner.

Identify details by reference to sheet and detail numbers or areas shown on
Drawings.

Reproductions of details contained in Contract Documents are not acceptable.

Submit four (4) hard copies and one (1) PDF copy (concurrently). One hard copy
and a PDF copy will be returned to Contractor for printing and distribution.

1.6 PRODUCT DATA

A.

B.

Mark each copy to identify applicable products, models, options, and other data.

Supplement manufacturers’ standard data to provide information unique to this
Project.

Submit 3 copies. Project Manager will return one copy to Contractor for printing
and distribution.
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1.7 SAMPLES

A Submit samples to illustrate functional and aesthetic characteristics of Products,
with integral parts and attachment of devices. Coordinate sample submittals for
interfacing work.

B. Where so indicated, submit samples of finishes from the full range of
manufacturers’ standard colors, textures, and patterns for Project Manager’s
selection.

C. Include identification for each sample, with full Project information.

D. Project Manager will notify Contractor of approval or rejection of samples, or of

selection of color, texture, or pattern if full range is submitted.

END OF SECTION
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SECTION 01710
CLOSEOUT PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 01 Specification Sections, apply to this
Section.

1.2 SUMMARY

A. Section includes administrative and procedural requirements for contract closeout,
including, but not limited to, the following:

Substantial Completion procedures.
Final completion procedures.
Warranties.

Final cleaning.

Repair of the Work.

orLON =

1.3 ACTION SUBMITTALS
A. Product Data: For each type of cleaning agent.
B. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion.

C. Certified List of Incomplete Items: Final submittal at final completion.

1.4 CLOSEOUT SUBMITTALS
A. Certificates of Release: From authorities having jurisdiction.

B. Certificate of Insurance: For continuing coverage.

1.5 MAINTENANCE MATERIAL SUBMITTALS

A. Schedule of Maintenance Material Items: For maintenance material submittal items
specified in other Sections.

1.6 SUBSTANTIAL COMPLETION PROCEDURES
A. Contractor's List of Incomplete ltems: Prepare and submit a list of items to be

completed and corrected (Contractor's punch list), indicating the value of each item on
the list and reasons why the Work is incomplete.
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B.  Submittals Prior to Substantial Completion: Complete the following a minimum of 10
days prior to requesting inspection for determining date of Substantial Completion. List
items below that are incomplete at time of request.

1.

Certificates of Release: Obtain and submit releases from authorities having
jurisdiction permitting Owner unrestricted use of the Work and access to services
and utilities. Include occupancy permits, operating certificates, and similar
releases.

Submit closeout submittals specified in other Division 01 Sections, including
project record documents, operation and maintenance manuals, damage or
settliement surveys, property surveys, and similar final record information.
Submit closeout submittals specified in individual Sections, including specific
warranties, workmanship bonds, maintenance service agreements, final
certifications, and similar documents.

Submit maintenance material submittals specified in individual Sections,
including tools, spare parts, extra materials, and similar items, and deliver to
location designated by Architect. Label with manufacturer's name and model
number.

a. Schedule of Maintenance Material Items: Prepare and submit schedule of
maintenance material submittal items, including name and quantity of each
item and name and number of related Specification Section. Obtain
Architect’s signature for receipt of submittals.

Submit testing, adjusting, and balancing records.

Submit sustainable design submittals not previously submitted.

Submit changeover information related to Owner's occupancy, use, operation,
and maintenance.

C. Procedures Prior to Substantial Completion: Complete the following a minimum of 10
days prior to requesting inspection for determining date of Substantial Completion. List
items below that are incomplete at time of request.

1.

Advise Owner of pending insurance changeover requirements.

2. Make final changeover of permanent locks and deliver keys to Owner. Advise
Owner's personnel of changeover in security provisions.

3. Complete startup and testing of systems and equipment.

4. Perform preventive maintenance on equipment used prior to Substantial
Completion.

5. Instruct Owner's personnel in operation, adjustment, and maintenance of
products, equipment, and systems.

6. Advise Owner of changeover in utility services.

7. Terminate and remove temporary facilities from Project site, along with mockups,
construction tools, and similar elements.

8. Complete final cleaning requirements.

9. Touch up paint and otherwise repair and restore marred exposed finishes to
eliminate visual defects.

D. Inspection: Submit a written request for inspection to determine Substantial Completion

a minimum of 10 days prior to date the Work will be completed and ready for final
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1.7

1.8

inspection and tests. On receipt of request, Architect will either proceed with inspection
or notify Contractor of unfulfilled requirements. Architect will prepare the Certificate of
Substantial Completion after inspection or will notify Contractor of items, either on
Contractor's list or additional items identified by Architect, that must be completed or
corrected before certificate will be issued.

1. Request re-inspection when the Work identified in previous inspections as
incomplete is completed or corrected.

2. Results of completed inspection will form the basis of requirements for final
completion.

FINAL COMPLETION PROCEDURES

Submittals Prior to Final Completion: Before requesting final inspection for determining

final completion, complete the following:

1. Certified List of incomplete ltems: Submit certified copy of Architect's Substantial
Completion inspection list of items to be completed or corrected (punch list),
endorsed and dated by Architect. Certified copy of the list shall state that each
item has been completed or otherwise resolved for acceptance.

2.  Certificate of Insurance: Submit evidence of final, continuing insurance coverage
complying with insurance requirements.

3. Submit final completion photographic documentation.

Inspection: Submit a written request for final inspection to determine acceptance a
minimum of 10 days prior to date the work will be completed and ready for final
inspection and tests. On receipt of request, Architect will either proceed with inspection
or notify Contractor of unfulfilled requirements. Architect will prepare a final Certificate
for Payment after inspection or will notify Contractor of construction that must be
completed or corrected before certificate will be issued.

1. Request re-inspection when the Work identified in previous inspections as
incomplete is completed or corrected.

LIST OF INCOMPLETE ITEMS (PUNCH LIST)

Organization of List: Include name and identification of each space and area affected

by construction operations for incomplete items and items needing correction including,
if necessary, areas disturbed by Contractor that are outside the limits of construction.

1. Organize items applying to each space by major element, including categories
for ceiling, individual walls, floors, equipment, and building systems.
2. Include the following information at the top of each page:
a. Project name.
b. Date.
C. Name of Architect.
d. Name of Contractor.
e. Page number.

3. Submit list of incomplete items in the following format:
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1.9

A

B.

C.

D.

E.

a. MS Excel electronic file. Architect will return annotated file.
b. PDF electronic file. Architect will return annotated file.

SUBMITTAL OF PROJECT WARRANTIES

Time of Submittal: Submit written warranties on request of Architect for designated
portions of the Work where warranties are indicated to commence on dates other than
date of Substantial Completion, or when delay in submittal of warranties might limit
Owner's rights under warranty.

Organize warranty documents into an orderly sequence based on the table of contents
of Project Manual.

Warranty Electronic File: Provide warranties and bonds in PDF format. Assemble
complete warranty and bond submittal package into a single electronic PDF file with
bookmarks enabling navigation to each item. Provide bookmarked table of contents at
beginning of document.

Warranties in Paper Form:

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf
binders, thickness as necessary to accommodate contents, and sized to receive
8-1/2-by-11-inch paper.

2. Provide heavy paper dividers with plastic-covered tabs for each separate
warranty. Mark tab to identify the product or installation. Provide a typed
description of the product or installation, including the name of the product and
the name, address, and telephone number of installer.

3. Identify each binder on the front and spine with the typed or printed title
"WARRANTIES," Project name, and name of Contractor.

Provide additional copies of each warranty to include in operation and maintenance
manuals.

PART 2 - PRODUCTS

2.1

A

MATERIALS

Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially
hazardous to health or property or that might damage finished surfaces.

1. Important: storm water runoff from the Convention Center rooftop drains directly
into Mobile Bay. If chemical cleansers of ANY KIND are used in the construction
of the project, they cannot be allowed to enter the storm sewer system, but must
instead be collected and disposed of offsite.
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PART 3 - EXECUTION

3.1

A

FINAL CLEANING

General: Perform final cleaning. Conduct cleaning and waste-removal operations to
comply with local laws and ordinances and Federal and local environmental and
antipollution regulations.

Cleaning: Employ experienced workers or professional cleaners for final cleaning.
Clean each surface or unit to condition expected in an average commercial building
cleaning and maintenance program. Comply with manufacturer's written instructions.

1.

Complete the following cleaning operations before requesting inspection for
certification of Substantial Completion for entire Project or for a designated
portion of Project:

a.

Clean Project site, and grounds, in areas disturbed by construction and
delivery activities, of rubbish, waste material, litter, and other foreign
substances.

Sweep paved areas broom clean. Remove petrochemical spills, stains, and
other foreign deposits.

Remove tools, construction equipment, machinery, and surplus material
from Project site.

Clean interior hard-surfaced finishes to a dirt-free condition, free of stains,
films, and similar foreign substances. Avoid disturbing natural weathering
of exterior surfaces. Restore reflective surfaces to their original condition.
Remove debris and surface dust from limited access spaces, including
roofs, plenums, shafts, trenches, equipment vaults, manholes, attics, and
similar spaces.

Sweep concrete floors broom clean in unoccupied spaces.

Vacuum carpet and similar soft surfaces, removing debris and excess nap;
clean according to manufacturer's recommendations if visible soil or stains
remain.

Clean transparent materials, including mirrors and glass in doors and
windows. Remove glazing compounds and other noticeable, vision-
obscuring materials. Polish mirrors and glass, taking care not to scratch
surfaces.

Remove labels that are not permanent.

Wipe surfaces of mechanical and electrical equipment, and similar
equipment. Remove excess lubrication, paint and mortar droppings, and
other foreign substances.

Clean plumbing fixtures to a sanitary condition, free of stains, including
stains resulting from water exposure.

Replace disposable air filters and clean permanent air filters. Clean
exposed surfaces of diffusers, registers, and grills.

Clean ducts, blowers, and coils if units were operated without filters during
construction or that display contamination with particulate matter on
inspection.
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3.2

n. Clean light fixtures, lamps, globes, and reflectors to function with full
efficiency.
0. Leave Project clean and ready for occupancy.

REPAIR OF THE WORK

Complete repair and restoration operations before requesting inspection for
determination of Substantial Completion.

Repair, or remove and replace, defective construction. Repairing includes replacing
defective parts, refinishing damaged surfaces, touching up with matching materials,
and properly adjusting operating equipment. Where damaged or worn items cannot be
repaired or restored, provide replacements. Remove and replace operating
components that cannot be repaired. Restore damaged construction and permanent
facilities used during construction to specified condition.

1.

2.

Remove and replace chipped, scratched, and broken glass, reflective surfaces,
and other damaged transparent materials.

Touch up and otherwise repair and restore marred or exposed finishes and
surfaces. Replace finishes and surfaces that that already show evidence of repair
or restoration.

a. Do not paint over "UL" and other required labels and identification,
including mechanical and electrical nameplates. Remove paint applied to
required labels and identification.

Replace parts subject to operating conditions during construction that may
impede operation or reduce longevity.

Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and
defective and noisy starters in fluorescent and mercury vapor fixtures to comply
with requirements for new fixtures.

END OF SECTION
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SECTION 01731
CUTTING AND PATCHING

PART 1 - GENERAL

11

A

SUMMARY
This section includes procedural requirements for cutting and patching.

Definition: Cutting and patching includes cutting into existing construction to provide
for the installation or performance of other work and subsequent fitting and repair
required to restore surfaces to their original condition.

Operational Limitations: Do not cut and patch operating elements, safety related
systems, or related components in a manner that would result in reducing their
capacity to perform as intended. Do not cut and patch operating elements, safety
related systems or related components in a manner that would result in increased
maintenance or decreased operational life or safety.

PART 2 - PRODUCTS

2.1

A

MATERIALS
Use materials identical to existing materials to the maximum extent available.

For exposed surfaces, use materials that visually match existing adjacent surfaces to
the fullest extent possible.

Use materials whose installed performance will equal or surpass that of existing
materials.

PART 3 - EXECUTION

3.1

A

INSPECTION

Before cutting, examine surfaces to be cut and patched and conditions under which
cutting and patching is to be performed. If unsafe or unsatisfactory conditions are
encountered, take corrective action before proceeding.

Before proceeding with cutting and patching involving two or more trades, meet at the
Project site with the entities providing or affected by the cutting and patching. Review
areas of potential interference and conflict. Coordinate procedures and resolve
potential conflicts before proceeding.
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3.2 PREPARATION

A.  Provide temporary support of work to be cut.

B. Protect existing conditions during cutting and patching to prevent damage.

C. Bypass in-service existing pipe, conduit, or ductwork scheduled to be removed or
relocated before cutting.

3.3 PERFORMANCE

A. Employ skilled workmen to perform cutting and patching. Proceed with cutting and
patching at the earliest feasible time and complete without delay.

B. Cutting: Cut existing construction using methods least likely to damage elements
retained and adjoining construction. Where possible, review proposed procedures with
the original installer and comply with the original installer's recommendations.

1. In general, use hand or small power tools designed for sawing or grinding, not for
hammering and chopping.

2. Cut through concrete and masonry using a cutting machine, such as a
Carborundum saw or a diamond-core drill.

C. Patching: Patch with durable seams that are as invisible as possible. Comply with
specified tolerances.

1. Where feasible, inspect and test patched areas to demonstrate integrity of the
installation.

2. Restore exposed finishes of patched areas and extend finish restoration into
adjoining construction in a manner that will eliminate evidence of patching and
refinishing.

3.4 CLEANING
A. Clean areas and spaces where cutting and patching are performed. Completely

remove paint, mortar, oils, putty, and similar items.

END OF SECTION
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SECTION 017839
PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.1

A

1.2

SUMMARY

This Section includes administrative and procedural requirements for Project Record
Documents, including the following:

1. Record Drawings.
2. Record Specifications.
3. Record Product Data.

See Division 01 Section "Operation and Maintenance Data" for operation and
maintenance manual requirements.

See Divisions 01 through 16 Sections for specific requirements for Project Record
Documents of the Work in those Sections.
SUBMITTALS
Record Drawings: Comply with the following:
1. Number of Copies: Submit copies of Record Drawings as follows:
a. Final Submittal: Submit two sets of marked-up Record Prints, showing all
dimensional locations, materials changes, any changes via addendum or

change order. Pay particular attention to noting underground utilities.

Record Specifications: Submit two copies of Project's Specifications, including addenda
and contract modifications.

Record Product Data: Submit two copies of each Product Data submittal.
Submit PDF’s of Record Drawings, Record Specifications, Record Change Orders,

Requests for Proposal, Documentation of use of Allowances, Product and Contractor’s
Warranties, Product Test Reports, Final Surveys, Record Product Data, etc on 2 discs.

PART 2 - PRODUCTS

2.1

A.

RECORD DRAWINGS

Record Prints: Maintain one set of blue- or black-line white prints of the Contract
Drawings and Shop Drawings.
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2.2

Preparation: Mark Record Prints to show the actual installation where installation
varies from that shown originally. Require individual or entity who obtained record
data, whether individual or entity is Installer, subcontractor, or similar entity, to
prepare the marked-up Record Prints.

a. Give particular attention to information on concealed elements that would be
difficult to identify or measure and record later.

b. Record data as soon as possible after obtaining it. Record and check the
markup before enclosing concealed installations.

Mark the Contract Drawings or Shop Drawings, whichever is most capable of
showing actual physical conditions, completely and accurately. If Shop Drawings
are marked, show cross-reference on the Contract Drawings.

Mark record sets with erasable, red-colored pencil. Use other colors to distinguish
between changes for different categories of the Work at same location.

Note Construction Change Directive numbers, alternate numbers, Change Order
numbers, and similar identification, where applicable.

Format: ldentify and date each Record Drawing; include the designation "PROJECT
RECORD DRAWING" in a prominent location.

1.

Record Prints: Organize Record Prints and newly prepared Record Drawings into
manageable sets. Bind each set with durable paper cover sheets. Include
identification on cover sheets.

Record Transparencies: Organize into unbound sets matching Record Prints.
Place transparencies in durable tube-type drawing containers with end caps. Mark
end cap of each container with identification. If container does not include a
complete set, identify Drawings included.

Record CAD Drawings: Organize CAD information into separate electronic files
that correspond to each sheet of the Contract Drawings. Name each file with the
sheet identification. Include identification in each CAD file.

Identification: As follows:

Project name.

Date.

Designation "PROJECT RECORD DRAWINGS."
Name of Architect and Engineer.

Name of Contractor.

©CQ00CH

RECORD SPECIFICATIONS

Preparation: Mark Specifications to indicate the actual product installation where
installation varies from that indicated in Specifications, addenda, and contract
modifications.

1.

2.

Give particular attention to information on concealed products and installations that
cannot be readily identified and recorded later.

Mark copy with the proprietary name and model number of products, materials,
and equipment furnished, including substitutions and product options selected.
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2.3

24

3. Record the name of manufacturer, supplier, Installer, and other information
necessary to provide a record of selections made.

4, Note related Change Orders, Record Product Data, and Record Drawings where
applicable.

RECORD PRODUCT DATA

Preparation: Mark Product Data to indicate the actual product installation where
installation varies substantially from that indicated in Product Data submittal.

1. Give particular attention to information on concealed products and installations that
cannot be readily identified and recorded later.
2. Include significant changes in the product delivered to Project site and changes in

manufacturer's written instructions for installation.
3. Note related Change Orders, Record Specifications, and Record Drawings where
applicable.

MISCELLANEOUS RECORD SUBMITTALS

Assemble miscellaneous records required by other Specification Sections for
miscellaneous record keeping and submittal in connection with actual performance of
the Work. Bind or file miscellaneous records and identify each, ready for continued use

and reference.

Completed Test Reports.

PART 3 - EXECUTION

3.1

A

RECORDING AND MAINTENANCE

Recording: Maintain one copy of each submittal during the construction period for
Project Record Document purposes. Post changes and modifications to Project Record
Documents as they occur; do not wait until the end of Project.

Maintenance of Record Documents and Samples: Store Record Documents and
Samples in the field office apart from the Contract Documents used for construction. Do
not use Project Record Documents for construction purposes. Maintain Record
Documents in good order and in a clean, dry, legible condition, protected from
deterioration and loss. Provide access to Project Record Documents for Architect's
reference during normal working hours.

END OF SECTION
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SECTION 06100
ROUGH CARPENTRY

PART 1 - GENERAL REQUIREMENTS

1.1

1.2

1.3

1.4

SUMMARY:

A Description:

1. Rough Carpentry shall be as indicated on plans and shall include carpentry work
not specified as part of other sections and which is generally not exposed, except
as otherwise indicated. There will be no direct payment for this work. The cost is
included in the lump sum cost of the project.

2. Rough Carpentry shall include, but not be limited to the following:
a. Wood grounds, nailers, blocking
b. Wood framing
C. Plywood
d. Nails, bolts and related anchors, fasteners
e. Wood preservatives, treatment

B. Related Work Specified Elsewhere:
1. Summary of the Work - Section 01010
2. Painting — Section 09600

SUBMITTALS:

A Preservative treated wood certification: Submit certification by the treating plant, stating
chemicals and process used, net amount of salts retained, conformance with applicable

standards and that moisture content has been reduced to 19% maximum after treatment.

DELIVERY, STORAGE AND HANDLING:

A Store lumber and sheet products in dry, protected area, off ground, covered and well
ventilated.
B. Protect material from warpage and physical abuse. Protect sheet materials from

damages to corners and surfaces.

C. Protect seasoned materials and fire-retardant treated materials from high humidity and
moisture during storage and erection.

QUALITY CRITERIA:

A Applicable Standards: Wood products shall comply with the following standards
published by the U. S. Department of Commerce:

1. Lumber: PS 20-70.

B. Grading Rules: Current grading rules of the following associations apply as applicable to
wood products:
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Southern Pine Inspection Bureau (SPIB).
Western Wood Products Association (WWPA).
West Coast Lumber Inspection Bureau (WCLIB).
National Lumber Grades Authority (NLGA).
American Plywood Association (APA).

abhwb =

Preservative Treated Wood Standards: Current standards of the following associations,
as referenced herein, shall apply to preservative treated wood products:

1. American Wood Preservers Association (AWPA).
2. American Wood Preservers Institute (AWPI).
3. American Wood Preservers Bureau (AWPB).

Design Standards: Spans, connections and other design criteria for members not
otherwise indicated shall comply with the following.

1. National Forest Products Association (NFPA)
a. "National Design Specifications for Wood Construction," 1977 edition.
b. "Design Values for Wood Construction," Juty 1981.
c. "Span Tables or Joists and Rafters," 1977
2. American Institute of Timber Construction (AITC) "Timber Construction Manual."

Product Identification:

1. Lumber: Lumber shall bear the grade stamp of a listed grading rules association
certified by the Board of Review of the American Lumber Standards Committee
(ALSC), identifying species or species combination, grade, moisture condition at
time of surfacing, mill or origin and grading agency.

2. Preservative treated wood products: Preservative treated lumber and plywood
shall bear the quality standard stamp of the American Wood Preservers Bureau
(AWPB) indicating preservative type, exposure condition, year of treatment,
treatment plant and treatment supervising agency.

PART 2 - PRODUCTS

2.1

LUMBER:

A Species and standards: Any grade-stamped commercial softwood conforming to PS 20-
70 and referenced grading rules associations, unless otherwise indicated.

B. Seasoning: 19% maximum moisture content at time of building enclosure, unless
otherwise noted.

C. Surfacing: Surfaced four sides (S4S).

D. Dimensions: Indicated lumber dimensions are nominal. Comply with PS 20-70.

E. Grades: Conforming to standards of referenced grading rules associations, and as

follows:

1. Studs: #2, SYP.

2. Plates, blocking, and nailers:
a. 4 x 4 and smaller: Number 2 grade or better.
b. 2 x 5 and larger: Number 2 grade or better.
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2.2 SHEET MATERIALS:

A 3/4” thick APA rated plywood, 4’ x 8 sheets.

2.3 TREATED WOOD PRODUCTS:

A. Pressure Preservative Treated Wood:
1. Treatment type: Water-borne preservative, above ground use.
2. AWPB standard:
a. Lumber: C2-80.
3. AWPB classification and label: LP-2.
4. Seasoning: Re-dry after treatment to the following maximum moisture content:
a. Lumber: 19%
5. Use:
a. Plates and other wood products in contact with concrete slabs on grade or
foundations.
b. Nailers or blocking cast or built into concrete masonry.
c. Furring and other wood products in contact with exterior masonry walls.
d. Blocking, nailers, plates and other wood products in conjunction with roof
decks, roofing and roof parapets.
e. Other items and locations as indicated on drawings.

24 HARDWARE AND ACCESSORIES:

A. Anchors:

1.

Provide hardware in appropriate finish to resist weather conditions, of sufficient
strength and size to adequately resist design loads and to meet all code
requirements, and of proper type to rigidly secure carpentry items to substrates
encountered.

Anchors (wood to concrete or stone) shall be “Rawl Spikes”, size 1/4" dia. x 32"L,
heat treated to provide high tensile shear strength equal to grade 8.2 material,
commercial brite zinc plated with clear chromate treatment ASTM B633.

Nails (plate to plate) shall be 10d common, galvanized, ring shank.

PART 3 - EXECUTION

< INSTALLATION:

A. General Workmanship:

1.

All rough carpentry shall produce joints true, tight, and well nailed with all
members assembled in accordance with Drawings and with all pertinent codes
and reguiations.

Carefully select all members: select individual pieces so that knots and obvious
defects will not interfere with placing bolts or proper nailing or making proper
connections.

Cut out and discard all defects which will render a piece unable to serve its
intended function; lumber may be rejected by Architect, whether or not is has
been installed, for excessive warp, twist bow, crook, mildew, fungus, mold, as
well as improper cutting and fitting.
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4, Do not shim sills, joists, short studs, trimmers, headers, lintels, or other framing
components.

Framing:

1. In addition to all framing operations normal to the fabrication and erection on
Drawings, install all backing required for the work of other trades.

2. Set all horizontal or sloped members with crown up.

3. Do not notch, bore, or cut members for pipes, ducts, conduits, or other reasons

except as shown on Drawings or as specially approved in advance by Architect.

Bearings:
1. Make all bearings full unless otherwise indicated on Drawings.
2. Finish all bearing surfaces on which structural members are to rest so as to give

sure and even support; where framing members slope, cut or notch ends as
required to give uniform bearing surface.

Blocking:

1. Provide 2" nominal blocking required to support all wall-mounted items. Finish
blocking shall be sized and anchored to support intended loads of finished items
indicated.

Alignment:

1. Framing members to receive a finished wall or ceiling. Align the finish subsurface

to vary not more than 1/8" from the plane or surfaces of adjacent framing and
furring members.

Plywood:

1. Install all plywood roof decking with face grain perpendicular to supports and
continuous over at least two (2) spans.

2. Support all edges and stagger end joints.

3. Allow 1/8" end joints and 1/4" edge joints for expansion.

4 Fasteners for plywood deck to wood supports shall be No.8-18 by 1" long, bugle-
head steel screws with No.2 Phillips drive, “Hi-low” thread pattern and an “S-
point”. Alternate in lieu of screws: 8d (annular ring shank) nails @ 6" o.c.

5. Fastener spacing shall be not less than 4" o.c. along panel edges and 6" o.c.
along intermediate supports.

6. Plywood roof deck materials and fasteners shall meet or exceed requirement of
“UL” construction No.414, Uplift - Class 90.

7. Secure all edges of roof decking with edge clips installed per manufacturers’
standards.

8. Comply with current published standards and recommendations of the

American Plywood Association and the 2012 International Building Code.

Wood in Contact with Concrete or Masonry and used in Exterior Conditions.

1. All wood to be placed in contact with concrete or masonry products shall be
pressure preservative treated wood.
2. All wood to be used in an exterior or exterior exposed condition shall be pressure

preservative treated wood unless detailed or specified otherwise.

Preservative Treated Wood:
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1. Brush apply preservative of same type used for pressure treatment to cut edges
and ends of wood prior to installation.
2. Handle and install in accord with AWPI M4-62.
I Screws:
1. For all screws and wood screws, prebore holes same diameter as root of thread;
enlarge holes to shank diameter for length of shank.
2. Screw, do not drive, all lag screws and wood screws.
J. Nailing:
1. General
a. All nails shall be galvanized and ring-shank.
b. All fastening, anchoring, etc. shall be in accordance with
recommendations of Southern Pine Association and American Plywood
Association and generally as listed herein. In case of discrepancy, the
more stringent shall be used.
C. Use only common wire nails or spikes of the dimensions shown on the
Nailing Schedule, except where otherwise specifically noted on Drawings.
d. For conditions not covered on Nailing Schedule, provide penetration into
the piece receiving the point of not less than half the iength of the nail or
spike provided, however, that 16d nails may be used to connect two
pieces of 2" (nominal) thickness.
e. Do all nailing without splitting wood, pre-bore as required; replace all split

members.

2. Nailing Schedule:

a.

Blocking to joist bearing:

Blocking to joist stud:

One inch brace stud:

Two inch brace to stud:

Bridging to joist:

Built-up beams 8 inches or less in depth:

Joists and rafters to support:

Unless otherwise indicated on Drawings or required by pertinent codes
and regulations, provide at least the following nailing:

2-10d toenailed each side
2-10d toenailed each side

2-8d facenailed

2-16d facenailed

2-8d toenailed

16d @ 12 inches o.c., staggered

2-10d toenailed each side

at laps(12" minimum):
multiple joists:

Joists to sill or girder

One inch furring to underside of joists:

Two inch furring to underside of joists:

SECTION 06100-5

2-16d facenailed

16d @ 12" o.c., staggered
2-16d toenailed

2-16d(one straight; one slant)

2-16d(one straight; one slant)
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Studs toenailed to plate: 2-10d each side
Studs endnailed to place: 2-20d
Plates:
Upper to lower: 16d @ 12" o.c., staggered
At splices: 2-16d facenailed
Plate lap at corners: 2-16d facenailed

3.2  CLEAN-UP:

A General: Keep premises in neat, safe, and orderly condition at all times during execution

of this portion of the work, free from accumulation of sawdust, cut ends, and debris.

END OF SECTION
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SECTION 075419
POLYVINYL-CHLORIDE (PVC) (PVC ROOFING

Roof Assembly Description: Gymnasium (High Roof)
Existing roof system: (see SECTION 01010 — Summary of the Work)

» PVC thermoplastic membrane
» Membrane Thickness: 60 mil, nominal
> Color: White
> Attachment: water-based adhesive

> Fiberglass-faced roof cover board
» Thickness: 1/2 inch
> Attachment: low-rise foam adhesive

> Insulation
> Polyisocyanurate, EPS, or XPS Insulation (flat and tapered), sufficient in
thickness to achieve a thermal insulation minimum value of R-25.
» Attachment: low-rise foam adhesive

» Accessories

Kynar-coated aluminum flashing

Treated wood blocking

Stainless steel fasteners, plates, and anchors

Prefabricated flashings, corners, parapets, stacks, vents, and related
flashing accessories.

YVVVYV

Roof Assembly Description: Community Center (Low Roof)
Existing roof system: (see SECTION 01010 — Summary of the Work)

» PVC thermoplastic membrane
» Membrane Thickness: 60 mil, nominal
» Color: White
> Attachment: Rhino Bond induction welding

» Fiberglass-faced roof cover board
» Thickness: 1/2 inch
» Attachment: Rhino Bond induction welding fasteners and plates

> Fiberglass-faced parapet wall cover board
» Thickness: 1/2 inch
> Attachment: Solvent-based adhesive

» Insulation

> Polyisocyanurate, EPS, or XPS Insulation (tapered), sufficient in
thickness to achieve a thermal insulation minimum value of R-25.
> Attachment: Rhino Bond induction welding fasteners and plates

» Accessories
> Metal Flashing
> Treated wood blocking
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» Stainless steel fasteners, plates, and anchors
> Prefabricated flashings, corners, parapets, stacks, vents, and related
flashing accessories.

PART 1 GENERAL

1.1 SECTION INCLUDES

A

Removal of existing modified bitumen roofing, cover board, thermoplastic membrane,
and insulation.

60-mil PVC thermoplastic membrane attached by Rhino Bond Induction Welding.

C. Polyisocyanurate Insulation (tapered), attached by Rhino Bond induction welding

fasteners and plates.

D. Polyisocyanurate Insulation (flat and tapered), attached by low-rise foam adhesive.

Fiberglass-faced 1/2” roof cover board attached by Rhino Bond Induction Welding
Fasteners and Plates.

Fiberglass-faced 1/2” roof cover board attached by low-rise foam adhesive.

G. Parapet wall membranes fully adhered with Solvent Base Adhesive.

Flexible and rigid prefabricated flashings, corners, parapets, stacks, vents, and related
flashing accessories.

Fasteners, adhesives, and other accessories required for a complete roofing installation.

Full Coverage, No Dollar Limit Warranty.

1.2 REFERENCES

OO0 W

I o mm

NRCA - The NRCA Roofing and Waterproofing Manual.
ASCE 7 - Minimum Design Loads For Buildings And Other Structures.
UL - Roofing Materials and Systems Directory, Roofing Systems (TGFU.R10128).

ASTM C 1289 - Standard Specification for Faced Rigid Cellular Polyisocyanurate
Thermal Insulation Board.

ASTM D 751 - Standard Test Methods for Coated Fabrics.
ASTM D 4434 - Standard Specification for Poly (Vinyl Chloride) Sheet Roofing.
ASTM E 108 - Standard Test Methods for Fire Tests of Roof Coverings.

ASTM E 119 - Standard Test Methods for Fire Tests of Building Construction and
Materials.

1.3 SYSTEM DESCRIPTION

A.

General: Provide installed roofing membrane and base flashings that remain watertight;
do not permit the passage of water; and resist specified uplift pressures, thermally
induced movement, and exposure to weather without failure.

Material Compatibility: Provide roofing materials that are compatible with one another
under conditions of service and application required, as demonstrated by roofing
membrane manufacturer based on testing and field experience.
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C. Sustainability:

a. Conform to NSF/ANSI Standard 347, “Sustainability Assessment for Single-Ply
Roofing Membranes. Minimum certification level: Gold.

b. Type lll product-specific Environmental Product Declaration.

c. Membrane is recyclable at end of use.

D. Physical Properties:

1.

® o hw N

Roof product must meet the requirements of Type Ill PVC sheet roofing as defined
by ASTM D 4434 and must meet or exceed the following physical properties.

Thickness: 60 mil, nominal, in accordance with ASTM D 751.

Thickness Over Scrim: (60 mil =2 31 mil) in accordance with ASTM D 751.

Breaking Strengths: = 304 Ibf. (XMD) in accordance with ASTM D 751, Grab Method.
Elongation at Break: = 30% (XMD) in accordance with ASTM D 751, Grab Method.

Heat Aging in accordance with ASTM D 3045: 176 °F for 56 days. No sign of
cracking, chipping or crazing. (In accordance with ASTM D 4434).

Factory Seam Strength: = 463 Ibf. in accordance with ASTM D 751, Grab Method.

8. Tearing Strength: = 190 Ibf. (XMD) in accordance with ASTM D 751, Procedure B.

10.

11.

12.
i<}
14.

Low Temperature Bend (Flexibility): Pass at -40 °F in accordance with ASTM
D 2136.

Accelerated Weathering: No cracking, checking, crazing, erosion or chalking after
5,000 hours in accordance with ASTM G 154.

Linear Dimensional Change: < 0.30% (MD) and 0.10% (XMD) in accordance with
ASTM D 1204 at 176 + 2 °F for 6 hours.

Water Absorption: < 2.29% in accordance with ASTM D 570 at 158 °F for 166 hours.
Static Puncture Resistance: = 33 Ibs. in accordance with ASTM D 5602.
Dynamic Puncture Resistance: 2 14.7 ft-Ibf. in accordance with ASTM D 5635.

E. Cool Roof Rating Council (CRRC):

il.

Membrane must be listed on CRRC website.
a. Initial Solar Reflectance: = 85%

b. Initial Thermal Emittance: = 89%

c. Initial Solar Reflective Index (SRI): = 108

1.4 SUBMITTALS

A. Submit under provisions of Division 1 Section 01330 - "Submittal Procedures”.

B. Data sheets on each product to be used, including:

1.

2
3.
4

Preparation instructions and recommendations.
Storage and handling requirements and recommendations.
Installation methods.

Maintenance requirements.
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C. Sustainability Documentation:
a. NSF/ANSI Standard 347 Certificate.
b. Type lll product-specific Environmental Product Declaration.

D. Shop Drawings: Indicate insulation pattern, overall membrane layout, field seam
locations, joint or termination detail conditions not already covered in this Project
Manual, uplift pressures, and location of fasteners.

E. Verification Samples: For each product specified, two samples, representing actual
product, color, and finish.

1. 4 inch by 6 inch sample of roofing membrane, of color specified.
2. 4inch by 6 inch sample of walkway pad.
3. Termination bar, fascia bar with cover, drip edge and gravel stop if to be used.

4. Each fastener type to be used for installing membrane, insulation/recover board,
termination bar and edge details.

F. Installer Certification: Certification from the roofing system manufacturer that Installer is
approved, authorized, or licensed by manufacturer to install roofing system.

G. Manufacturer's warranties: Provide a sample of roofing manufacturer’s warranty per the
project requirements with language stating the warranty shall be governed by the laws of
the State of Alabama, and containing language specific to Project requirements (see
Article 1.9 of this section for requirements regarding the full coverage, NDL warranty.

1.5 QUALITY ASSURANCE

A. Manufacturer's Qualifications: A manufacturer specializing in the production of PVC
membranes systems specified for this project with a minimum of (10) ten years of
successful documented experience manufacturing of membrane using the same formula
and utilizing a Quality Control Manual during the production of the membrane roofing
system that has been approved by and is inspected by Underwriters Laboratories.

1. Primary roofing materials manufacturer must be the original manufacturer of
membrane roofing materials. Products private labeled that are produced by second
tier manufacturers will not be acceptable.

2. Factory-Authorized Technical Representative Qualifications: An authorized
representative of manufacturer who is trained and approved by manufacturer to
inspect installation of manufacturer's products that are similar in material, design and
extent to those indicated for this Project. Manufacturer's Sales Representative will
not be accepted as a Technician.

3. The factory-authorized technical representative is to provide a minimum of three (3)
inspections of field-assembled components and equipment installation, including one
inspection at start-up, one during construction, and one final to certify that the PVC
membrane is properly installed and satisfactory for receipt of a 20-year NCL
warranty. Provide report results in writing to the COM Project Manager (with
photographs) within three (3) days following each inspection.
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4.

The factory-authorized technical representative shall attend the pre-instaliation
meeting.

B. Installer's Qualifications: A qualified company specializing in the installation of roofing

systems similar to those specified for this project with a minimum of (5) five years of
documented successful experience and that is approved, authorized, or licensed by the
roofing system manufacturer to install the manufacturer’s product and that is eligible to
receive manufacturer’'s warranty as specified for this project.

1.

The Contractor/installer shall currently hold Tier 1 status with the manufacturer and
shall have maintained that status for a minimum of (3) three years.

The Contractor/installer shall have a minimum of (5) five years of successful
installation with the same approved roofing manufacturer.

The Contractor/installer shall be a single installer (“‘Roofer”) that shall perform all
aspects of installing the roof system.

. The Contractor/installer company must have been in business under the same name

for at least five (5) consecutive years.

Upon request by the owner or its representative, the Contractor/installer shall submit
documentation of (3) previously completed roofing projects within the last (10) years
of similar type, size, and complexity which most closely reflects the size and
complexity of this project.

Contractors/Installer's Permanent Full-Time Supervisor/Foreman:

a) The Contractor/installer shall provide a permanent full-time supervisor and/or
foreman throughout the entire duration of construction/renovation activities such
as during installation of the roofing membrane system and sheet metal work.

b) The supervisor/foreman who began the project will continue in that capacity for
the duration of the project unless otherwise approved by the Owner or their
representative.

c) If the supervisor/foreman is not performing the job duties as required in these
specifications and as required by the roofing membrane manufacturer the Owner
or their representative has the right to require the roofing contractor/installer to
immediately remove the company personnel performing the role of the supervisor
fforeman and change to different company personnel to fill the position.

d) The supervisor/foreman shall be a manufacturer-certified installer.

e) The supervisor/foreman shall be a full-time employee of the roofing
contractor’s/installer's company.

f) The supervisor/foreman shall have (5) five years of successful experience in the
installation of roofing systems similar to the type and scope required for this
project.

g) The supervisor/foreman shall be ON THE ROOF AT ALL TIMES when the
roofing system is being installed. This requirement will be strictly enforced.
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G.

h) Provide supervisor/foreman’s resume if requested by the owner.

Prior to installation provide (1) manufacturer training session that will include the
manufacturer's factory authorized technical representative, the roofing contractor’s
supervisor/foreman, all other roofing contractor/installer employees who will be installing
the roof, the Owner, and the Owner’s roof consultant.

Contractor shall perform a minimum of (2) test welds per day per the manufacturer’s
requirements (or more if required by the manufacturer) and provide a log of these test
welds to the architect and construction manager.

Perform work in accordance with manufacturer's installation instructions.

Single Source Limitations: Obtain components for membrane roofing system from a
single source roofing membrane manufacturer. Provide secondary products only as
recommended by the manufacturer of primary products for use with roofing system
specified.

There shall be no deviations from the roof membrane manufacturer's specifications or
the approved shop drawings without the prior written approval of the manufacturer.

1.6 REGULATORY REQUIREMENTS

A
B.

Conform to applicable codes for roof assembly wind uplift and fire hazard requirements.

Fire Exposure: Provide membrane roofing materials with the following fire-test-response
characteristics. Materials shall be identified with appropriate markings of applicable
testing and inspecting agency.

1. Exterior Fire-Test Exposure:
a. Class A;: ASTM E 108, for application and roof slopes indicated.

2. Fire-Resistance Ratings: Comply with ASTM E 119 for fire-resistance-rated roof
assemblies of which roofing system is a part.

3. Conform to applicable code for roof assembly fire hazard requirements.

Conform to IECC (International Energy Conservation Code) and IGCC (International
Green Construction Code) cool roof requirements.

Wind Uplift:

1. Roofing System Design: Provide a roofing system designed to resist uplift pressures
calculated according to the current edition of the ASCE 7-10 Specification Minimum
Design Loads for Buildings And Other Structures. (NOTE: Local wind zone — 169
mph - Manufacturers and Contractors are to use “Exposure C/ Risk Category
Il when calculating the wind uplift and mechanical attachment requirements
for the project

1.7 PRE-INSTALLATION MEETING

A

Convene meeting not less than one week before starting work of this section.
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B.

Review methods and procedures related to roof deck construction and roofing system
including, but not limited to, the following.

1. Meet with Owner, Architect, Owner's roof consultant, additional testing and
inspecting agency representative if applicable, roofing installer, roofing system
manufacturer's technical representative, and installers whose work interfaces with or
affects roofing including installers of roof accessories and roof-mounted equipment.

2. Review and finalize construction schedule and verify availability of materials,
installer's personnel, equipment, and facilities needed to make progress and avoid
delays.

3. Examine existing roof conditions and finishes for compliance with requirements,
including flatness and fastening.

Review structural loading limitations of roof deck during and after roofing.

5. Review base flashings, special roofing details, roof drainage, roof penetrations,
equipment curbs, and condition of other construction that will affect roofing system.

6. Review governing regulations and requirements for insurance and certificates if
applicable.

7. Review temporary protection requirements for roofing system during and after
installation.

Review roof observation and repair procedures after roofing installation.
9. Review access to roof by Contractor’s personnel.

10. Review location(s) for storage of materials and methodology for delivery of materials
to the rooftop.

1.8 DELIVERY, STORAGE AND HANDLING

A

Deliver roofing materials to Project site in original containers with seals unbroken and
labeled with manufacturer's name, product brand name and type, date of manufacture,
and directions for storing and mixing with other components.

Store liquid materials in their original undamaged containers in a clean, dry, protected
location and within the temperature range required by roofing system manufacturer.
Protect stored liquid material from direct sunlight.

Protect roof insulation materials from physical damage and from deterioration by
sunlight, moisture, soiling, and other sources. Store in a dry location. Comply with
insulation manufacturer's written instructions for handling, storing, and protecting during
installation.

Store roof materials and place equipment in a manner to avoid permanent deflection of
deck.

Store and dispose of solvent-based materials, and materials used with solvent-based
materials, in accordance with requirements of local authorities having jurisdiction.

1.9 FULL COVERAGE, NO DOLLAR LIMIT WARRANTY

A.

CONTRACTOR'S WARRANTY: The contractor shall warrant the roof application with
respect to workmanship and proper application for five (5) years from the effective date
of the warranty issued by the manufacturer.

MANUFACTURER'S WARRANTY: Must be (NDL) no-dollar limit type full coverage
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warranty providing for completion of repairs, partial replacement of membrane, flashings,
and associated roofing accessories, or total replacement of the roofing system at the
then-current material and labor prices throughout the life of the warranty. In addition the
warranty must meet the following criteria:

. Warranty Period: 20 years from date issued by the manufacturer.
No exclusion for ponding water conditions.
No exclusion for damage caused by biological growth.

Transferable for the full term of the warranty.

1

2

3

4. Issued direct from and serviced by the roof membrane manufacturer.

5

6. Must be governed by the laws of the State of Alabama by written amendment.
7

By providing this warranty, the manufacturing is attesting to the following:

a. At the beginning of the project, the manufacturer reviewed the details and
specifications for the project, and found them to be satisfactory for conferring a
full coverage warranty (a full coverage warranty in this context means coverage
for the field of the roof and for all flashings (expansion joints, roof divider joints,
flashings around roof-mounted equipment, etc.).

b. The manufacturer observed the work of the Contractor/installer throughout
construction, and certifies that the substrate was properly installed for the
subsequent installation of the PVC membrane.

¢. The Manufacturer will respond to a warranty call within 72 hours, or the Owner
can arrange for emergency repairs by a local Contractor/Manufacturer, and such
repairs will not void the warranty.

1.10 MOCK-UPS

A. At the beginning of the project, the Contractor shall prepare mock-ups of the following
conditions:
a. Flashing of curbs at roof-mounted mechanical equipment.

Mock-ups will be examined at a progress meeting by the manufacturer's representative,
the Owner’s roofing consultant, the Contractor/Installer, and all relevant subcontractors.
The manufacturer shall submit a written report of approval or of the need for
modification. Contractor/Installer shall correct any deficiencies within 3 days, and shall
continue to make modifications (at no cost to the Owner) until the manufacturer is
satisfied with the mock-ups. Mock-ups shall be left in place to serve as the standard of
quality for all subsequent work, until construction has overtaken them.

PART 2 PRODUCTS

2.1 MANUFACTURER

A. All roofing system components shall be provided or approved by the roof system
manufacturer. Products not provided by manufacturer shall be approved by same in
writing on manufacturer’s letterhead.

(NOTE: The roofing manufacturer will be required to acknowledge and accept the project
documents and existing conditions as specified unless a change is authorized by the
Owner, prior to submitting a bid. Any portion of the project specifications, details, or
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B.

existing conditions found unacceptable by the manufacturer must be resolved prior to
the bidding process. Proposals for deviations from the project documents will not be
accepted after the bidding process.)

Pre-approved Roofing Manufacturers:

(Substitutions or alternate manufacturers must be approved by the Owner prior to
submission of Bids)
1. Duro-Last Roofing (Basis of Design)

Carlisle
Versico

GAF
Soprema
Sika Sarnafil
Fibertite

N o o~ 0D

2.2 ROOFING SYSTEM COMPONENTS

A

Roofing Membrane: PVC thermoplastic membrane conforming to ASTM D 4434, type I,
fabric-reinforced, PVC. Membrane properties as follows:

1. Thickness:
a. 60 mil, nominal.
2. Exposed Face Color:
a. White
Minimum NSF 347 Gold certified.

Accessory Materials: Provide accessory materials supplied by or approved for use by
roof system manufacturer

1. Sheet Flashing: Manufacturer's standard reinforced PVC — coated sheet flashing.

2. Factory Prefabricated Flashings: manufactured using Manufacturer's standard
reinforced PVC membrane.

Stack Flashings.

Curb Flashings.

Inside and Outside Corners.

Drain Boots, Composite Drain Rings (CDR) and Dome Strainers.
Vinyl Coated Pitch Pans.

3. Sealants and Adhesives: Compatible with roofing system and supplied by roof
system manufacturer.

a. Caulk.
b. Strip Mastic.
c. Pitch Pocket Filler.

4. Slip Sheet: Compatible with roofing system and supplied by roof system
manufacturer.

® o 0 T
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D.

F.

5. Fasteners and Plates: Factory-coated steel fasteners and metal or plastic plates
meeting corrosion-resistance provisions in FMG 4470, designed for fastening
membrane and insulation to substrate. Supplied by roof system manufacturer.

a. #15 Extra Heavy Duty Fasteners.
b. 3inch Metal Plates.
c. Inductive Weld Plates.
PV Anchors
7. Termination and Edge Details: Supplied by roof system manufacturer.
a. Termination Bar shall be stainless steel.
8. Metal flashings: 24 gauge, Kynar-coated steel — color to be selected by Owner from
the manufacturer’s standard palette of available colors.
Substrate Board:
1. Glass-mat-faced, water-resistant primed gypsum substrate conforming to ASTM C
1177/C 1177M.
a. 1/2 inch thick
Miscellaneous:

1. Pressure-treated wood blocking and sheet products, if necessary, shall be co-
ordinated and approved for use with products of the roofing manufacturer.

PART 3 EXECUTION

3.1 EXAMINATION

A
B.

Verify that the surfaces and site conditions are ready to receive work.

Verify that the deck is supported and secured (remove and replace metal deck that is
badly rusted or otherwise unsuitable for use).

Verify that the existing roof is clean and smooth, free of depressions, waves, or
projections, and properly sloped to drains, valleys, eaves, scuppers or gutters.

Verify that the roof surfaces are dry and free of standing water, ice or snow.
Verify that all roof openings or penetrations through the roof are solidly set.

If substrate preparation is the responsibility of another contractor, notify Architect of
unsatisfactory preparation before proceeding.

Prior to re-covering an existing roofing system, conduct an inspection of the roof system
accompanied by a representative of the membrane manufacturer.

1. Determine required fastener type, length, and spacing.

2. Verify that moisture content of existing roofing is within acceptable limits.
3. Identify damaged areas requiring repair before installation of new roofing.
4. Conduct core cuts as required to verify information required.
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3.2 PREPARATION

A.
B.

Clean surfaces thoroughly prior to installation.

Prepare surfaces using the methods recommended by the manufacturer for achieving
the best result for the substrate under the project conditions.

Surfaces shall be clean, smooth, free of fins, sharp edges, loose and foreign material,
oil, grease, and bitumen.

New PVC membrane contaminated with bitumen must be immediately cleaned. If
cleaning does not remove the bitumen, the contaminated membrane must be
replaced, or covered with both a slip sheet and new membrane.

Install new PVC membrane using thermal induction welding products.

Roofing Consultant Report — The Owner’s roofing consultant has performed an
inspection report (a copy of which is included as Exhibit One) based upon an
examination of the roof and the taking of core samples.

3.3 INSTALLATION

A

B.

C.

Install insulation in accordance with the roof manufacturer's requirements.
Separation Board: Fiberglass-faced 1/2” roof cover board.

Roof Membrane: 60 mil PVC thermoplastic membrane.

1. Steel Deck Areas - Lay insulation material into place and fasten with #15
fasteners and Rhino-Bond plates per the required fastening pattern.
Rhino-Bond plates are to be driven until enough pressure is applied to
keep from spinning. DO NOT OVERDRIVE fasteners. Fastening patterns
are determined by pull test values and the required uplift pressure. Install
plates in a uniformed pattern for ease of locating during welding process.

2. Installer must review the operating precautions prior to starting the
welding process.

3. Unroll the membrane over the installed plates and allow the membrane to
relax to eliminate any wrinkles. If packaging wrinkles exist weld first row
of plates along the long side at the building edge of the start panel or field
seam of start panel for adjacent panel. Do not over tighten membrane.
Once the wrinkles are removed, weld the last row of plates along the field
seam. Once the roof panel is secured on minimum of two sides the
adjacent roof panels can be installed. Locate the last row of roof panels
so they are within 12” of the membrane edge.

4. Test welds must be completed to calibrate the welder settings.
Recommended welder settings are starting points for test welds because
the welding process is affected by ambient temperatures. Three or more
test welds must be completed using scrap material and induction plates
until full adhesion is achieved. The membrane should be fully welded to
plate surface and peeled down using pliers to expose the adhesion.

5. Locate plates by rubbing the membrane with the sole of your shoe.
Center welder over plate. DO NOT MOVE welder during cycle: this will
cause bad or partial welds. Once weld is complete place magnets on
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plate to finalize the bonding process. Once all supplied magnets have
been applied then re-use the first magnet and repeat cycle.

6. All Rhino-Bond plates must be mechanically attached to the substrate
and welded to the membrane. 100% adhesion must be achieved.

7. Welds can be tested after the Rhino-Bond plates have cooled to the touch
by placing approved plunger next to the plate and lifting up on the
plunger. A bonded plate will create a crease in the membrane; an
unbonded plate will have membrane lift up from plate. Mark any partial or
un-bonded plate & return when cool to touch to re-weld. If 100%
adhesion is not achieved on second weld attempt then replace plate, weld
and patch membrane.

8. ltis very important to keep magnets clean from metal shavings and
debris. Clean off magnets and roof sections regularly to avoid
embedment into membrane. Recommended Rhino Bond Note: If 100%
adhesion is not achieved then adjust welder settings by 0.2 sec. up or
down until optimum setting is achieved.

9. See welder manufacturer operation manual for welder adjustments 40 mil
= 4.2 sec 50 mil = 4.2sec 60 mil = 4.4 sec. The energy level must be
adjusted up (+1, +2, etc.) when temperatures are below 70 degrees F,
and down (-1,-2, etc.) when temperatures are above 70 degrees F.

D. Seaming:
1. Weld overlapping sheets together using hot air. Minimum weld width is 1-1/2 inches.
2. Check field welded seams for continuity and integrity and repair all imperfections by
the end of each workday.
E. Membrane Termination/Securement: All membrane terminations shall be completed in
accordance with the membrane manufacturer’s requirements.

1. Provide securement at all membrane terminations at the perimeter of each roof level,
roof section, curb flashing, skylight, expansion joint, interior wall, penthouse, and
other similar condition.

2. Provide securement at any angle change where the slope or combined slopes
exceeds two inches in one horizontal foot.
F. Flashings: Complete all flashings and terminations as indicated on the drawings and in
accordance with the membrane manufacturer's requirements.

1. Provide securement at all membrane terminations at the perimeter of each roof level,
roof section, curb flashing, skylight, expansion joint, interior wall, penthouse, and
other similar conditions.

a. Do not apply flashing over existing thru-wall flashings or weep holes.

b. Secure flashing on a vertical surface before the seam between the flashing and
the main roof sheet is completed.

c. Extend flashing membrane a minimum of 6 inches (152 mm) onto the main roof
sheet beyond the mechanical securement.

d. Use care to ensure that the flashing does not bridge locations where there is a
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change in direction (e.g. where the parapet meets the roof deck).

2. Penetrations:

a. Flash all pipes, supports, soil stacks, cold vents, and other penetrations passing
through the roofing membrane as indicated on the Drawings and in accordance
with the membrane manufacturer’s requirements.

b. Utilize custom prefabricated flashings supplied by the membrane manufacturer.

c. Existing Flashings: Remove when necessary to allow new flashing to terminate
directly to the penetration.

3. Pipe Clusters and Unusual Shapes:

a. Clusters of pipes or other penetrations which cannot be sealed with prefabricated
membrane flashings shall be sealed by surrounding them with a prefabricated
vinyl-coated metal pitch pan and sealant supplied by the membrane
manufacturer.

b. Vinyl-coated metal pitch pans shall be installed, flashed and filled with sealant in
accordance with the membrane manufacturer’s requirements.

c. Pitch pans shall not be used where prefabricated or field fabricated flashings are
possible.

G. Roof Drains:
1. Coordinate installation of roof drains and vents.

2. Remove existing flashing and asphalt at existing drains in preparation for sealant and

membrane.
3. Install new roof drain inserts and flashings approved and warranted by the roofing

manufacturer.

H. Edge Details:
1. Provide edge details as indicated on the Drawings. Install in accordance with the

membrane manufacturer’'s requirements.

2. Join individual sections in accordance with the membrane manufacturer’s
requirements.

3. Coordinate installation of metal flashing and counter flashings.

4. Manufactured Roof Specialties: Coordinate installation of copings, counter flashing
systems, gutters, downspouts, and roof expansion assemblies as required.

. Water cut-offs:

1. Provide water cut-offs on a daily basis at the completion of work and at the onset of
inclement weather.

2. Provide water cut-offs to ensure that water does not flow beneath the completed
sections of the new roofing system.

3. Remove water cut-offs prior to the resumption of work.

4. The integrity of the water cut-off is the sole responsibility of the Contractor.

5. Any membrane contaminated by the cut-off material shall be cleaned or removed.

3.3 FIELD QUALITY CONTROL

A. The factory-authorized technical representative is to provide a minimum three 3)
inspections of field-assembled components and equipment installation; one inspection at
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start-up, one at the conclusion of the project, and no less than one at intervals during
construction. Provide report results in writing to Owner (with photographs) within three
(3) days following each inspection. Application errors discovered during these
inspections will be addressed immediately in the inspection report, with directions for
corrective action. Remaining application errors at the end of the project shall be
addressed with the final punch list completed immediately following the final inspection.

B. The Owner’s roof consultant will be performing various inspections throughout the
project to document the progress of the work, identifying roofing related issues, and
assisting0 the Owner / Contractor with unforeseen circumstances. The Contractor will
be required to engage with the roof consultant during the work and comply with any
necessary requests, directives, etc.

PROTECTION

A. Protect installed roofing products from construction operations until the completion of the
project.

B. Where traffic is anticipated over completed roofing membrane, protect from damage
using durable materials that are compatible with membrane.

C. Repair or replace damaged products after work is completed.

END OF SECTION
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SECTION 07620
PVC COATED FLASHING AND SHEET METAL

PART 1 - GENERAL

1.1

A.

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and Division 1 Specification Sections, apply to this
Section.

SUMMARY

Conform to profiles and sizes shown on drawings, and comply with "Architectural
Sheet Metal Manual" by SMACNA, for each general category of work required.

Section Includes:

I; Formed Products:
a. Formed roof drainage sheet metal fabrications.
b. Formed wall sheet metal fabrications.

Related Sections:
1. Division 6 Section “Rough Carpentry” for wood nailers, curbs, and blocking.
2. Division 7 Section “Polyvinyl Chloride (PVC) Roofing

SUBMITTALS

Product Data: For each type of product indicated. Include construction details,
material descriptions, dimensions of individual components and profiles, and
finishes.

Shop Drawings: Show layouts of sheet metal flashing and trim, including plans and
elevations. Distinguish between shop- and field-assembled work. Include the
following:

1. Identify material, thickness, weight, and finish for each item and location in
Project.

P Details for forming sheet metal flashing and trim, including profiles, shapes,
seams, and dimensions.

3. Details for fastening, joining, supporting, and anchoring sheet metal flashing
and trim, including fasteners, clips, cleats, and attachments to adjoining
work.

Details of expansion-joint covers, including showing direction of expansion
and contraction.

PART 2 - PRODUCTS

21

A

MATERIALS

General: Protect mechanical and other finishes on exposed surfaces from damage
by applying a strippable, temporary protective film before shipping.
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1. Steel PVC Coated Sheet: Steel with PVC film: ASTM A792-10 Grade 50 (AZ-
50).
2. Exposed PVC Coated Finishes:

a. Hot dipped galvanized G-90 with 17 mil PVC film laminated to one side
of a 24 gauge 4'x10’ sheet.

3. Color to be selected from manufacturer's full range of colors and finishes.

PVC-Coated Steel Sheet: Restricted flatness steel sheet, metallic coated by the
hot-dip process and prepainted by the coil-coating process to comply with
ASTM A 755/A 755M.

1. PVC- Coated Steel Sheet: ASTM A 792 Class AZ50 coating designation,
Grade 50; structural quality.

Fabricate sheet metal with flat-lock seams; solder with type solder and flux
recommended by manufacturer, except seal aluminum seams with epoxy metal
seam cement and, where required for strength, rivet seams and joints.

Provide for thermal expansion of running sheet metal work by overlaps of
expansion joints in fabricated work. Where required for water-tight construction,
provide hooked flanges filled with polyisobutylene mastic for 1-inch embedment of
flanges. Space joints at intervals of not more than 50 feet for steel, 24 feet for
copper or stainless steel, or 30 feet for zinc alloy or aluminum. Conceal expansion
provisions where possible.

Fasteners: Wood screws, annular threaded nails, self-tapping screws, self-locking

rivets and bolts, and other suitable fasteners designed to withstand design loads

and recommended by manufacturer of primary sheet metal or manufactured item.

1. General: Blind fasteners or self-drilling screws, gasketed, with hex-washer
head.

a. Exposed Fasteners: Heads matching color of sheet metal using
plastic caps or factory-applied coating.

b. Blind Fasteners: High-strength aluminum or stainless-steel rivets
suitable for metal being fastened.

c. Spikes and Ferrules: Same material as gutter; with spike with ferrule
matching internal gutter width.

2. Fasteners for PVC Coated Steel Sheets: Aluminum or Series 300 stainiess
steel.

3. Fasteners for Stainless-Steel Sheet: Series 300 stainless steel.

4. Fasteners for Zinc-Tin Alloy-Coated Stainless-Steel Sheet: Series 300
stainless steel.

5. Fasteners for Zinc-Coated (Galvanized)] or Aluminum-Zinc Alloy-Coated
Steel Sheet: Hot-dip galvanized steel according to ASTM A 153/A 153M or
ASTM F 2329 or Series 300 stainless steel.

6. Fasteners for Zinc Sheet: Hot-dip galvanized steel according to
ASTM A 153/A 153M or ASTM F 2329 or Series 300 stainless steel.

PART 3 - EXECUTION

3.1

A

INSTALLATION, GENERAL

Anchor work in place with noncorrosive fasteners, adhesives, setting compounds,

tapes and other materials and devices as recommended by manufacturer of each

material or system. Provide for thermal expansion and building movements.
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B. Seal moving joints in metal work with elastomeric joint sealants, complying with
requirements of the manufacturer
C. Nail flanges of expansion joint units to substrates at spacing of 6 inches o.c.
D. Performance: Water-tight and weatherproof performance of flashing and sheet
metal work is required.
E. Fastener Sizes: Use fasteners of sizes that will penetrate wood sheathing not less
than 1-1/4 inches for nails and not less than 3/4 inch for wood screws.
3.2 WALL FLASHING INSTALLATION
A. General: Install sheet metal wall flashing to intercept and exclude penetrating
moisture according to SMACNA recommendations and as indicated. Coordinate
installation of wall flashing with installation of wall-opening components such as
windows, doors, and louvers.
B. Opening Flashings in Frame Construction: Install continuous head, sill, jamb, and
similar flashings to extend 4 inches beyond wall openings.
3.3 CLEANING AND PROTECTION
A. Clean exposed metal surfaces of substances that interfere with uniform oxidation
and weathering.
B. Clean and neutralize flux materials. Clean off excess solder.
C. Clean off excess sealants.
D. Remove temporary protective coverings and strippable films as sheet metal

flashing and trim are installed unless otherwise indicated in manufacturers’ written
installation instructions. On completion of installation, remove unused materials
and clean finished surfaces. Maintain in a clean condition during construction.

E. Replace sheet metal flashing and trim that have been damaged or that
have deteriorated beyond successful repair by finish touchup or similar
minor repair procedures.

END OF SECTION
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EXHIBIT ONE

INSPECTION REPORT
By
ROOF ASSET MANAGEMENT, INC.
August 23, 2023

DRAWINGS



ROOF ASSET MANAGEMENT, INC.

FL ARCHITECTURE CERT. OF AUTH. 26000505

FLORIDA ALABAMA
Post Office Box 320426 4950 Woodfield Drive
Tampa, Florida 33679 Millbrook, AL 36054
Phone (863) 701-2742 Phone (334) 590-7999
Fax (863) 583-0356 Fax (334) 290-0678
Aug 23 2023

City of Mobile

205 Government Street

Mobile, AL

RE: Hope Community Center
850 Edwards Street
Mobile, AL 36610

An inspection was performed at the above named facility to assist in determining the
condition of the existing roof systems and provide our recommendations for any
necessary corrective actions. The facility consists of multiple roof areas with various
types of roof system present. Following are the detailed observations noted during this
site visit.

Upper Roof Area: The existing roof consist of a low sloped thermoplastic single-ply
membrane roof system which appears to be +/-15 years old and in poor condition.
Deterioration was visible at various locations throughout the roof areas due to UV
degradation and age. A series of core samples of the existing roof system were taken at
various locations throughout the roof area. The core samples provided evidence ofa
cementitious wood fiber deck (Tectum), 3" polyiso insulation, 1" perlite insulation, %"
built-up roofing, 1" polyiso insulation, and a thermoplastic single-ply membrane. Core
sample findings were found to be different thicknesses at the perimeter locations and in
the field of the roof areas, indicating slope is being provided by the tapered insulation to
allow drainage to the interior roof drains. The building structure also appears to be
providing slope. Currently two roof systems are in place which will require complete
removal of the existing roof systems prior to the installation of a new roof system.

Lower Roof Area: The existing roofs consist of a low sloped thermoplastic single-ply
membrane roof system which appears to be +/-15 years old and in poor condition.
Deterioration was visible at various locations throughout the roof area due to UV
degradation, age, and standing water. A series of core samples of the existing roof
system were taken at various locations throughout the roof area. The core samples
provided evidence of a metal deck, 3" polyiso insulation, 1" perlite insulation, 1.5" built up
roofing with embedded gravel surfacing, 1" polyiso insulation, and a thermoplastic
single-ply membrane. Currently two roof systems are in place which will require complete
removal of the existing roof systems prior to the installation of a new roof system.
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Based on the information obtained during this site visit, it is our opinion the following
corrective actions should be considered to help ensure a long-term water-tight condition
throughout the existing facility.

Upper Roof Area: (Replacement Recommended)

1. Remove the existing roof systems and install a new thermoplastic membrane (TPO /
PVC) roof system over the existing deck substrate. The new roof system should consist
of a tapered rigid insulation and cover board that has been attached the existing deck
substrate (pending a required pull test and replacement of deteriorated decking) with the
use of the manufacturer's low rise foam adhesives. The new membrane should then be
attached with the use of the manufacturer's membrane adhesives. The new tapered
insulation should provide positive slope and the required R-Value (R-25).

2. Install new drain flashings,counter flashings, perimeter edge metal flashings, leader
heads, downspouts, etc..

3. Raise all roof penetrations, plumbing vents, equipment curbs, etc. as needed to allow
for the required flashing heights for the new roof system.

4. Remove abandoned roof penetrations, curbs, etc., and provide new roofing over
abandoned openings.

Lower Roof Area: (Replacement Recommended)

1. Remove the existing roof systems and install a new thermoplastic membrane (TPO /
PVC) roof system over the existing deck substrate. The new roof system should consist
of a tapered rigid insulation and cover board that has been attached the existing deck
substrate (pending a required pull test and replacement of deteriorated decking) with the
use of the manufacturer's required fasteners and induction weld plates. The new
membrane should then be attached with induction wleds. The new tapered insulation
should provide positive slope and required R-Value (R-25).

2. Install new drain flashings,counter flashings, perimeter edge metal flashings, leader
heads, downspoults, etc..

3. Raise all roof penetrations, plumbing vents, equipment curbs, etc. as needed to allow
for the required flashing heights for the new roof system.

4. Remove abandoned roof penetrations, curbs, etc., and provide new roofing over
abandoned openings.

Due to the size of the roof areas (approximately 16,000 sqft.) and the current conditions,

a budget estimate of +/- 300,000.00 - $350,000.00 should be considered for the
replacement of the existing roof systems throughout the roof areas. This budget estimate
does not include the repairs and/or replacement to the existing deck substrate. An
additional budget estimate of $15.00 - $18.00 per square foot should be considered for
repairs and/or replacement of any deteriorated decking discovered during the roofing
process.

Photographs documenting this site visit are included on the following pages. Please let

me know if you have any questions or need additional information regarding this
inspection.
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Sincerely,
Tony Weaver

Senier Roof Consultant

Enclosures-As Stated
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@ Description: @ Description:
General rooftop overview. General rooftop overview.

@ Description: Description:

General rooftop overview. General rooftop overview.
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@ Description: Description:

Interior view of Tectum decking. Interior view of Tectum decking.

@ Description: Description:

Interior view of metal decking. Interior view of metal decking.
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GENERAL NOTES:

1.

THIS ROOF PLAN IS TO BE USED FOR REFERENCE ONLY, AND IN NO WAY
LESSENS THE RESPONSIBILITY OF EACH BIDDER TO VERIFY ACTUAL
MEASUREMENTS AND CONDITIONS.

THE NUMBER AND LOCATION OF ROOFTOP ACCESSORIES DEPICTED
ON THIS DRAWING MAY NOT BE ACCURATE.

ALL ROOF SLOPES 1/8" PER FOOT MINIMUM UNLESS NOTED OTHERWISE.

NUMBERS WITHIN A SQUARE INDICATE THE MINIMUM THICKNESS OF
THE NEW POLYISO INSULATION ABOVE THE ROOF DECK (EXCLUDING THE
1/2" HEIGHT OF THE COVER BOARD). WITH THE EXCEPTION OF THE SUMPS
AROUND ROOF DRAINS, THE MINIMUM INSULATION THICKNESS IS 4".

REQ'D. R-VALUE = R-25. POLYISO: 5.8 x 4 = 23.2 + COVER BOARD = 2.8 = R-26.1.
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