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Addendum No. 1 

 
To:   Pre-Quote Meeting Attendees and Registered Plan holders 
 
From:  Beatriz Jordan 
  City of Mobile Architectural Engineering Department 
 
Re:  Government Plaza – Tenth Floor Signage   
  AD-059-22 
 
Date:   June 13, 2022 
 
This Addendum forms a part of, and modifies, the Request for Quotes for the above referenced project, dated 
June 5, 2022.  Acknowledge the receipt of this Addendum No. 1 and all subsequent Addenda, if any, in the 
space provided on the Quote Form.  Failure to do so may subject Quoter to disqualification. 
 
General:      
Item 1. The Pre-Quote Meeting Agenda with Modifications and Pre-Quote Meeting 

Acknowledgment Roster, dated June 10, 2022 are attached and form part of Addendum No. 
1.  Revisions to the Pre-Quote Agenda are indicated with a strike-through for deletions and 
bold italic typeface for additions. 

 
Forms and Specifications:  
Item 1.   Accounting of Sales Tax Form (attached) is a part of the RFQ documents. 
Item 2.     Section 01220 – Unit Prices (attached) is a part of the RFQ documents.  
Item 3.    Disadvantaged Business Enterprise (DBE) Goal Waiver (attached) is a part of the RFQ 

documents.  
Item 4.     Section 01220 – Unit Prices (attached) is a part of the RFQ documents. 
 
Drawings:   N/A 
 
RFI’s:  N/A 
 
ATTACHMENTS 
 
Item 1:   Agenda with Modifications. 
Item 2:   Attendance Roster. 
Item 3:   Accounting of Sales Tax Form . 
Item 4:   Disadvantaged Business Enterprise (DBE) Goal Waiver. 
Item 5:   Section 01220 - Unit Prices. 
Item 6.  AD-059-22 RFQ. 

 
END OF ADDENDUM NO. 1 
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GOVERNMENT PLAZA – TENTH FLOOR SIGNAGE 
AD-059-22 

 
PRE-QUOTE MEETING  

10:00 A.M. June 10, 2022 
205 Government Street, Mobile, Alabama 36602 

 
AGENDA with modifications 
 
1. Attendance roster: Include a contact person and an email address where any Addenda 

should be sent. Please write legibly. 
 

2. Introductions – Owner Contacts, Architect & Consultants, AE Project Manager. 
3. Pre-Quote requirements: In order to submit a quote, contractors shall be required to 

obtain a RFQ documents to be on the quoter’s list. 
 

4. Discussion of Scope of Work: 
a. Include the furnishing of all labor, materials, tools and equipment necessary to 

carefully remove existing temporary signage and provide and install new ADA 
Interior Signage as outlined in this RFQ document. 

b. There is a $1,000.00 Contingency Allowance. Allowances shall be utilized only 
after advance written approval by the Owner. At the end of the project, 
remaining contingency will be returned to the City via Change Order. 

c. Protect all existing non-moveable items through the course of the signage 
installation. Verify with Project Manager if non-moveable item is in conflict with 
work areas. 

d. Contractor shall have access to the site five days a week, 8:00 AM until  5:00 
PM unless approved differently by Project Manager. 

e. Contractor shall keep an exceptionally clean site. The Mayor’s office will 
continue to operate during normal business hours. All work areas must be 
protected from staff. 

f. Contractor may utilize, without cost: power, electricity, toile and handwashing 
facilities, etc. if available, in moderation. 

g. Protect all walls, carpet, doors and other items related to the installation. 
Contractor shall be responsible for any damages caused by the signage 
installation. It is advised that the contractor document the area before 
beginning Construction. 

h. Remove waste and surplus materials, from the site. Do not use facilities waste 
bins or dumpsters. Site must be kept clean. 

i. Any observed ambiguities, discrepancies, omissions or errors in any part of the 
contract documents shall be submitted as written RFIs to Beatriz Jordan at 
beatriz.jordan@cityofmobile.org. 

mailto:beatriz.jordan@cityofmobile.org
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j. Cut off time for submission of RFIs is by 3:000 PM 5 days before the quote 
opening date. All requests are to be submitted via email to Beatriz Jordan 

k. Official clarification or correction will be made by written addendum sent to all 
registered prospective quotes via email. Only clarification in Addendums are 
valid. 

l. Contractor shall contact office of the Thirteenth Judicial Police Department at 
(251) 574-5930 to secure Contractor badges. After completing, Contractor 
badges and loading zone-parking passes will be allotted to the Contractor for 
the duration of the project. All contractor badges shall be retuned at the end of 
the project. A ten dollar ($100.00) fee will be charged for badges not retuned. 
 

5. Special Instructions or conditions. 
a. Equal Opportunity:   

i. The City of Mobile, Alabama is an Equal Opportunity Employer and 
requires that all Contractors comply with the Equal Employment 
Opportunity laws and the provisions of the Quote Documents in this regard. 

ii. The City of Mobile also encourages and supports the utilization of Minority 
Business Enterprises on these and all other publicly solicited Quotes and 
shall be in compliance with the City of Mobile’s Minority Utilization Plan as 
adopted by the City Council. 

iii. The Contractor shall provide an appropriately completed copy of the “City 
of Mobile Subcontracting and Major Supplier Plan” in the envelope with 
their Quote Form.  Form shall document DBE Subcontractors participating 
in the project and, should the total % of DBE participation not meet the 15% 
minimum, all efforts to obtain DBE Subcontractors shall be documented on 
or attached to the DBE Form when submitted. 

iv. During construction, contractors are required to submit a “DBE Utilization 
Report” with every Pay Application. 

v. Contractors should contact the City of Mobile, Supplier Diversity Manager 
for assistance with DBE Subcontractor information and any questions 
regarding the DBE Compliance Forms.  Contact Archnique Kidd at 251-
208-7967.(See DBA Waiver attached). 

 
6. Quote instructions, forms, special requirements and time. 

a. Quotes will be received June 24, 2022 at 3:00 P.M. Quoters are responsible for 
ensuring their quotes arrive by the quote time and date. 

i. Quotes can be sent: 
1. Via email to beatriz.jordan@cityofmobile.org. 

 
ii. Quotes can be mailed to: 

1. Via U.S. Postal Service to:  
Architectural Engineering Department 
Attention: Beatriz Jordan 
205 Government Street 
5th Floor, South Tower 
P.O. Box 1827 

mailto:beatriz.jordan@cityofmobile.org
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Mobile, Alabama 36633-1827 
2. Or, if sent by another carrier, addressed to: 

Architectural Engineering Department 
Attention: Beatriz Jordan 
205 Government Street 
5th Floor, South Tower 
Mobile, Alabama 36633-1827  
 

iii. Quoters can be delivered in person to: 
Architectural Engineering Department 
Attention: Beatriz Jordan 
205 Government Street 
5th Floor, South Tower 
Mobile, Alabama 36633-1827 
 

 
b. All Quotes not received prior to the time specified, or Quotes received after the 

specified time, will be automatically rejected, and returned immediately, 
unopened. 

c. This is a tax-exempt project. As pert  the State of Alabama ACT 2013-205, the 
Alabama Department of Revenue (ADOR) has been granted the authority to issue 
a “Certificate of Exemption from Sales and Use Tax for Governmental Entities” on 
construction projects. Therefore, this project shall qualify for State of Alabama 
Sales and Use Tax Exemption under this ACT. It is the responsibility of the Bidder 
to confirm the potential tax exempt status of their bid with the ADOR and form 
attachment Sales Tax Form C-3A (See form attached). 
 

7. Additional Requirements at time of Contract execution: 
a. A valid City of Mobile business license for the duration of the contract period. 
b. E-verify Documentation: The Beason-Hammond Taxpayer Protection Act applies 

to this project. Contractor shall comply with the requirement of this Act and show 
proof of enrollment in the E-Verify program by submitting the electronically 
generated Federal E-Verify document prior to signing of the construction contract 
(see RFQ). 

c. Performance Bond and Labor & Material Payment Bond are required.   Bid 
Security / Bid Bond, Performance Bond and Labor & Materials Payment 
Bonds are not required for this project. 

d. Certificate of Insurance in amounts and with endorsement as required by the City 
of Mobile (see Request for Quotes document). 

e. Builder's Risk Insurance (aka Installation Floater): 
i. ALL RISK Builder's Risk coverage shall be provided for the Contractor, 

Owner and all Subcontractors for the full amount of the Contract during 
construction, fabrications, storage, transport and erection of any 
equipment. 

ii. Policy provisions and the Certificate of Insurance shall be provided to the 
Owner. 
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8. Payment requirements. 

a. Retainage withheld at 5% of the first 50% of Construction Completed until the 
amount equals 2.5% of the first 50% of Construction Completed until the amount 
equals 2.5% of the full contract amount. 

b. The final 2.5% of the full contract amount is withheld as retainage until all close out 
requirement are met, proof of advertisement, warranties, Consent of Surety, and 
release of liens, etc. by state of Alabama Law, notice of final completion to the 
contract shall be published four times one time in a local newspaper of general 
circulation. 

c. The City of Mobile is unable to issue payment or deposits on materials that are not 
on the project site, or in the City of Mobile stored in a climate controlled, bonded 
warehouse where a City representative can verify their presence and proper 
storage.   
 

9. Owner/City of Mobile contacts and phone numbers: 
a. Beatriz Jordan:  251-208-7878 (AE Architectural Engineer) 

 
10. Walk of Site 

 
11. Adjourn 
 
Attachments: 
 
Item 1:  Attendance Roster. 
Item 2:  Accounting of Sales Tax Form. 
Item 3:  Disadvantaged Business Enterprise (DBE) Goal Waiver. 
Item 4:  Section 01220 - Unit Prices. 
Item 5:  AD-059-22 RFQ. 

 

 





ACCOUNTING OF SALES TAX 
ATTACHMENT TO BID FORM SECTION 00400 

SALES TAX FORM C-3A 

To:  City of Mobile       Date:___________________ 
 
Name of Project: GOVERNMENT PLAZA – 10TH FLOOR - SIGNAGE 
Project Number: AD-059-22 
                                  

SALES TAX ACCOUNTING 

Pursuant to Act 2013-205, Section 1(g) the Contractor accounts for the sales tax NOT included 
in the bid proposal form as follows: 

       ESTIMATED SALES TAX AMOUNT 
 

BASE BID:                                                    $___________________________ 
 
Failure to provide an accounting of sales tax shall render the bid non-responsive.  Other 
than determining responsiveness, sales tax accounting shall not affect the bid pricing 
nor be considered in the determination of the lowest responsible and responsive bidder. 

Legal Name of Bidder _________________________________________________________ 

 
Mailing Address _______________________________________________________________ 
 
*By (Legal Signature) _________________________________________________________ 
 
*Name (type or print) _____________________________________ (Seal) 
 
*Title___________________________________________________ 
 
Telephone Number________________________________________ 
 

Klotz, Cindy
Changed 00410 to 00400 to match index.





 
Government Plaza  
Tenth Floor Signage  
AD-059-22                    

                                                                   SECTION 01220 – 1                                 UNIT PRICES 

SECTION  01220  

UNIT PRICES 

PART 1 GENERAL 
 

1.1 RELATED DOCUMENTS 
Drawings and general provisions of the Contract, including Specification Sections, 
apply to this Section. 

 
1.2 SUMMARY 

A. Section Includes: 
1. Measurement. 
 
2. Payment. 

 
1.3 UNIT PRICES 

A. Provide unit prices for items listed, for inclusion in Contract, guaranteed to apply for 
duration of Project as basis for additions to or deductions from Contract Sum. 
 

B. Actual quantities and measurements supplied or placed in the Work will determine 
payment. 

 
C. Payment includes full compensation for all required labor, Products, tools, equipment, 

services, and incidentals, and for erection, application, or installation of an item of the 
Work. 

 
PART 2 PRODUCTS Not used 

 
PART 3 EXECUTION 

 
3.1 UNIT PRICE SCHEDULE 

A. Unit Price #1: Provide a Unit Price to Provide and install 10” SRS Signage type per 
drawings on sheet A-3.  

1. Unit of measure: Each (UN). 
 
2. Basis of payment: 

a. Contract Sum to be based on signage count shown on Sheet A-2. 
 

b. Adjustments to Contract Sum (both adds and deducts) will be made 
based on actual quantity  

 
c. Base quote shall include all of the signage type shown on quote 

documents. 
 

B. Unit Price #2: Provide a Unit Price to provide and install 10” CNS-Signage type per 
drawings on Sheet A-3.  



 
Government Plaza  
Tenth Floor Signage  
AD-059-22                    

                                                                   SECTION 01220 – 2                                 UNIT PRICES 

1. Unit of measure: Each (UN). 
 

2. Basis of payment: 
a. Contract Sum to be based on number shown on Sheet A-2. 

 
b. Adjustments to Contract Sum (both adds and deducts) will be made 

based on actual quantity installed. 
 

c. Base quote shall include all of the signage type shown on quote 
documents. 

 
C. Unit Price #3: Provide a Unit Price to provide and install 10” CR-Signage type per 

drawings on Sheet A-3. 
1. Unit of measure: Each (UN). 
 
2. Basis of payment: 

a. Contract Sum to be based on number shown on Sheet A-2. 
 
b. Adjustments to Contract Sum (both adds and deducts) will be made 

based on actual quantity installed. 
 

c. Base quote shall include all of the signage type shown on quote 
documents. 
 

D. Unit Price #4: Provide a Unit Price to provide and install D-Signage type per drawings on 
Sheet A-3. 

1. Unit of measure: Each (UN). 
 

2. Basis of payment: 
a. Contract Sum to be based on number shown on Sheet A-2. 

 
b. Adjustments to Contract Sum (both adds and deducts) will be made 

based on actual quantity installed. 
 

c. Base quote shall include all the signage type shown on quote 
documents. 

 
 

3.1 FINAL ADJUSTMENT TO CONTRACT SUM 
A. Upon completion of the Work, any unused portion or the total amount of the Allowance 

shall be credited back to the City of Mobile in the form of a Change Order. 
 

END OF SECTION 



REQUEST FOR QUOTES 

Government Plaza – Tenth Floor Signage 
205 Government Street, Mobile, Alabama 36602 
AD-059-22 
 
Notice is hereby given that the City of Mobile will receive quotes, submitted to the 
Architectural Engineering Department, 5th Floor South Tower, Government Plaza, 205 
Government Street, Mobile, Alabama, 36602 until 3:00 PM local time on Friday, June 24, 2022, 
for the above stated project.  Additional instructions are detailed in the request for quotes 
documents. 
 
 
A pre-quote meeting shall be held at the project site, meet at Government Plaza Atrium, on 
Friday, June 10, 2022 at 10:00 AM local time.  A representative of the Quoter is encouraged to 
be present at the meeting.  However, if no representative can be present in person, the Quoter 
shall contact the Project Manager at 251-208-7878, at least 24 hours prior to the meeting, in 
order to coordinate attendance of the meeting by conference call. Quoters are required to 
participate in the Pre-Quote Conference, visit the site prior to submitting a Quote, and include 
all costs associated with the project in their Quotes.  This project is tax exempt. 

Quote Documents are on file and may be examined and obtained from the following location: 

www.cityofmobile.org/bids/ 

Disadvantaged Business Enterprise participation may be required.  A Directory of DBE Vendors 
can be found at the following location: 

https://workwith.cityofmobile.org/ 

 
 
 
 
 
 
 

http://www.cityofmobile.org/bids/
https://workwith.cityofmobile.org/
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ARCHITECTURAL ENGINEERING DEPARTMENT 
REQUEST FOR QUOTES 

June 5, 2022 
 
The City of Mobile will receive quotes for the following Project: 
 
Project Name:  Government Plaza – Tenth Floor Signage 

Project Location:             205 Government Street, Mobile, Alabama 36602 
 
Project Number:   AD-059-22 
 
Summary of Work:    Include the furnishing of all labor, materials, tools and equipment 
necessary to carefully remove existing temporary signage and provide and install new 
ADA Interior Signage as outlined in this RFQ document.  
  
All work operations shall take place in the identified areas during the week, and during 
designated weekends if agreed upon in advance. 
 
Debris shall be removed from the site at the end of each work day. Adjacent surfaces 
and hallway areas shall be protected and kept dirt/debris free for the duration of the 
project. Thoroughly clean these areas at the end of each work day. 
 
Contractor shall coordinate all work sequences with the Project Manager and end-user 
representative to minimize disruption of employee work activities. 
 
Important Dates: 
Mandatory Pre-Quote Meeting:  Friday, June 10, 2022 @ 10:00 A.M. 
Quotes Due:     Friday, June 24, 2022 @ 3:00 P.M. 
 
Examination of Documents:  Before submitting a Quote, Contractors shall carefully 
examine this RFQ (including attachments), visit the site (including attendance at the 
Mandatory Pre-Quote meeting), fully inform themselves as to existing conditions and 
limitations, and include in the Quote a sum to cover the cost of all items included in the 
RFQ and as necessary to perform the work.  The submission of a Quote will be 
considered as conclusive evidence that the Contractor has made such examination.  
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Attachments: 
1. Office of Supplier Diversity, City of Mobile, Subcontracting and Major Supplier 

Plan. 
 

2. Office of Supplier Diversity, City of Mobile, DBE Compliance, DBE Utilization 
Report. 

 
3. Exhibit 1, Proof of Enrollment in E-Verify. 

 
4. Exhibit 2, Contract form example “Agreement Between Owner & Contractor For 

A Stipulated Sum”. 
 

5. Exhibit 3, Certificate of Insurance and policy endorsements in accordance with 
City of Mobile Insurance Requirements – Contractor. 

 
6. Exhibit 4, City of Mobile Vendor Information and Form W9 Request for Taxpayer 

Identification Number and Certification. 
 

7. Section 00700, General Condition of the Agreement. 
 

8. Section 01330, Submittal Procedures. 
 

9. Section 10440, Interior Signage. 
 
Drawings: 

1. Sheet A-1 General Notes 
 

2. Sheet A-2 Key Notes 
 

3. Sheet A-3 Key Notes 
 

4. Sheet A-4 Key Notes 
 

5. Sheet A-5 Key Notes 
 
Mandatory Pre-Quote meeting shall be held on Friday, June 10, 2022 at 10 A.M., 
meet at the Government Plaza Atrium, 205 Government Street. Mobile, Alabama 
36602. Contractors are required to have a representative present and sign-in in order to 
submit a quote. Contractors shall view and verify all existing conditions during the 
Mandatory Pre-Quote meeting. No additional site visits are scheduled, but may be 
arranged with the Project Manager upon request. 
 
All Requests for Information (RFI’s) and requests for substitutions shall be submitted 
in writing to the Project Manager no later than 3:00 PM, two (2) business days prior to 
the Quote submittal date.  Responses shall be in the form of a written Addendum 
issued to all Contractors.  Receipt of all addenda shall be acknowledged by the 
contractor on the Quote form.  Failure to acknowledge Addenda may result in 
disqualification of the Quote.   
 
Submit Form C-3A, Accounting of Sales Tax, with Quote.    
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Contractors may use on-site utilities and facilities, such as power, water, staff 
restrooms. Contractor shall have access to the work site, as approved by the Owner, 
between 8:00am - 5:00pm Monday through Friday.  Additional access may be 
coordinated with the Owner representatives in advance. Limit use of premises to allow 
for Owner access and use of facility. The facility will remain in use during the 
construction period, the area must be clear of tools, debris and materials at all times. 
Debris shall be removed and disposed of daily. No temporary storage will be available 
for this location. Obey all City and Facility regulations. 
 
After Notice to Proceed, the Contractor shall contact office of the Thirteenth Judicial 
Police Department at (251) 574-5930, to secure contractors badges, after undergoing a 
back ground check. After completing, two contractor badges and loading zone parking 
pass(es) will be allotted to the contractor for the duration of the project. All contractor 
badges shall be returned at project end. A ten dollar ($10.00) fee will be charged for 
badges not returned. Contractor shall coordinate with the Project Manager, prior to 
each work day and/or weekend, at (251) 208 7878 to gain access to the building and to 
make parking arrangements during the construction duration. 
 
The Contractor shall deliver the work complete within forty five (45) calendar days from 
the date of the written Notice of Proceed. 

A. In order to coordinate the Contractor’s work schedule with the Owner, 
within five (5) calendar days of the quote opening, the Apparent Low 
Bidder Contractor shall meet with the Owner to discuss scope and 
Owner scheduling and priorities. The Apparent Low Bidder shall then 
provide a proposed schedule within five (5) calendar days of the initial 
meeting for Owner review and approval. 
 

B. It is unlikely that the Contractor will be allowed additional construction 
days due to inclement conditions (“rain days”), because of the critical 
completion date of the project.  However, the Contractor may submit 
such requests, but only as such are appropriately documented and are in 
excess of the NOAA/National Weather Service average (previous 5 
years) for the given month.  A “rain day” is defined as more than a “trace” 
(0.10”) of rain falling within a given 24 hour period.  Contractor is to 
submit requested rain days each week.  Do not wait for the end of the 
project to submit rain days.  

 
Unit Prices: 
Provide Unit Prices for items listed, for inclusion in the Contract, guaranteed to apply for 
duration of the Project as a basis for additions to or deductions from Contract Sum.  
Actual quantities and measurements supplied or placed in the Work will be reported by 
the Contractor, and will the basis for determining payment.  Unit Price amounts include 
full compensation for all required labor, products, tools, equipment, transportation, 
services, and incidentals, and for the erection, application, or installation of an item of 
the Work.  
  
Allowance(s): 
Include in the Total Base Quote a stipulated allowance(s) as indicated on the Quote 
Form for the use upon Owner’s instruction. Upon Contractor inspection and Owner 
approval, any additional work that may be required, but not covered in the original 
Scope of Work (Base Scope Quote), shall be added to the scope and cost charged 
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against the Contingency Allowance. Contractor’s cost for products, delivery, installation 
labor, insurance, payroll, bonding, equipment rental and overhead and profit will be 
included in the Allowances.  Contractor’s markups on allowances are limited to 10% for 
subcontractor’s work and 15% for his own forces.  
 
Use of Contingency Allowance(s) shall be approved in writing by the Owner before any 
materials are ordered or work performed.    
 
Upon completion of the Work, any unused portion of the Allowances shall be credited 
back to the City of Mobile in the form of a Change Order. 
 
Quotes (stipulated sum):   
Quotes for the above Scope of Work will be received until 3:00 PM on Friday, June 24, 
2022, in the Architectural Engineering Department, 205 Government Street, P.O. Box 
1827, Mobile, Alabama 36633. Quotes in amounts less than $50,000 may be submitted 
in person, faxed, e-mailed or mailed to the Project Manager at the address indicated. 
Quotes $50,000 or greater shall be submitted in a sealed 9”x12” envelope with the 
Contractor’s General Contractors license information written on the outside of the bid 
envelope. Quotes for $50,000 or more shall have a Bid Surety payable to Owner, City 
of Mobile, in the amount of 5% of the Base Quote drawn on an Alabama bank. 
Contractor is responsible for his quote arriving on time. Quotes will be reviewed in the 
Architectural Engineering Department following the time established for receipt of 
Quotes. 

A. No Bid may be modified, withdrawn, or canceled for a period of sixty (60) 
calendar days after the time designated for receipt of bids. 

B. The City of Mobile will have sixty (60) days from the bid opening date to award 
contract. 

 
Bond Requirements:   
For contracts that exceed $10,000.00, a Bid Bond (or Bid Security), Performance Bond 
and a Labor and Material Payment Bond shall be required. 

A. Cost of Bonds shall be included in the Contractor’s bid. 

B. A Surety authorized to do business in the State of Alabama must issue Bonds.   

C. The Bidder shall require the attorney-in-fact who executes the required bonds 
on behalf of the surety to affix thereto a certified and current copy of the power 
of attorney. 

 
Bid Security/Bid Bond:  

A. A Cashier’s Check drawn on an Alabama bank or Bid Bond payable to Owner, 
City of Mobile, in the amount of 5% of the Base Bid, but in no event more than 
$10,000.00 is required to accompany Bid. 

B. The Bid Security of the three lowest bidding Contractors shall be retained by the 
Owner until a contract is executed for the project. 

 
A City of Mobile Business License is required and must be current at contract execution 
and throughout duration of contract. 
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Within ten (10) calendar days from the date of issuance of Contract forms for 
execution, the Contractor shall deliver to the City of Mobile the following items 
along with the electronically signed Owner Contractor Agreement: 

1. Proof of enrollment in the Federal E-Verify program (sample document attached 
as Exhibit 1). 

 
2.   Contract form example “Agreement Between Owner and Contractor For A    
      Stipulated Sum” (sample document attached as Exhibit 2). 

 
3.   Certificate of Insurance and policy endorsements in accordance with City of  

     Mobile Insurance Requirements (sample document attached as Exhibit 3). 
   
      4.   Company’s current W-9 Tax Form and City of Mobile Vendor Information Form  

(sample documents attached as Exhibit 4).  Vendor may also show evidence of 
enrollment in the City of Mobile’s Vendor Registration System:  
https://www.cityofmobile.org/bids/vendor-      

 
For Payment(s), each month until project completion, submit two (2) notarized 
signature originals of the Application and Certificate for Payment, on AIA Documents 
G702 and G703. (Electronic forms will be provided by City of Mobile Architectural 
Engineering Department upon request of the Contractor.)   Each Pay Application shall 
be based on the most recent schedule of values submitted by the Contractor.  The 
schedule of values shall allocate the entire Contract Sum among the various portions of 
the Work, and shall form the basis for review and approval of the Contractor’s 
Application for Payment.  The amount of progress payments may be reduced by 1.) 
amounts previously paid by Owner, 2.) uncorrected Work, 3.) non-payment of sub-
contractor, 4.) defects discovered since last pay application, 5.) retainage.   Prior to 
Substantial Completion of the Work, the Owner will hold Retainage from the payment 
otherwise due as follows:  Five percent (5%) of the first fifty (50%) of the completed 
work and after fifty percent (50%) completion has been accomplished, no further 
retainage shall be held from the original Contract Sum.  Increases in contract sum by 
Change Order shall also be subject to retainage.  The net amount of the Retainage 
shall be equal to two and one half percent (2.5%) of the total Contract Sum, as 
increased or decreased by Change Order.      
 
At Substantial Completion of the project, the Contractor shall publish a “Notice of 
Final Completion” of the contract in a locally published newspaper of general 
circulation, in accordance with Code of Alabama, Title 39, Section 39-1-1.  For final 
Contract Sums less than fifty thousand dollars ($50,000.00), the Contractor shall also 
provide an electronic or hard copy of the Notice verbiage, on company letterhead, to the 
Project Manager at the same time the Notice is submitted to the newspaper.  Contracts 
over $50,000, the Contractor shall publish four successive weeks. Within five working 
days after publication, the Contractor shall provide an original notarized proof of 
publication to the Project Manager.   
 
 
 
 
 
 
 

https://www.cityofmobile.org/bids/vendor-


 Page 6 of 8  
 

The “Notice of Final Completion” shall read as follows: 
 
STATE OF ALABAMA 
 COUNTY OF MOBILE 
 NOTICE OF COMPLETION 

In accordance with Chapter I, Title 39, Code of Alabama, 1975, NOTICE IS 
HEREBY given that (Company) has completed the contract for Government 
Plaza – Tenth Floor Signage, AD-059-22, 205 Government Street, Mobile, 
Alabama 36602. All persons having any claim for labor, material or otherwise in 
connection with this project should immediately notify the Architectural 
Engineering Department, City of Mobile, P. O. Box 1827, Mobile, AL 36633-
1827. 

 
Liquidated Damages:  A time charge equal to two hundred fifty dollars ($250.00) per 
calendar day will be made against the Contractor for the entire period that any part of 
the Work remains uncompleted or required closeout documents are not acceptably 
submitted for more than thirty (30) calendar days after the time specified for the 
Substantial Completion of the Work, the amount of which shall be deducted by the 
Owner, and shall be retained by the Owner out of monies otherwise due the Contractor 
in the final payment, not as a penalty, but as liquidated damages sustained. 
 
Contractor’s Warranty: Contractor shall provide a written warrantee to the Owner that 
all materials furnished under the contract are of good quality and new.  Contractor shall 
further warrant that the Work conforms to the requirements of the information contained 
in this Request For Quotes and will be free from defects.  Work and/or materials not 
conforming to these requirements may be considered defective and shall, within one (1) 
year from date of Substantial Completion of the Project, be promptly replaced or 
corrected without cost to the Owner.  Contractor shall also provide manufacturer’s 
warranties for products used.   
 
Close Out Documents: Shall consist of as built drawings, manufacturer warranty, 
general cleaning instruction, approved submittals and other documents required by the 
RFQ document. They shall also include original executed copies of the following AIA 
Documents: 

1. Contractor’s Affidavit of Payment of Debts and Claims - G706. 
 

2. Contractor’s Affidavit of Release of Liens - G706A. 
 

3. Consent of Surety to final Payment - G707 (if bonds are required). 
 
4. Releases or Waivers of Liens from all Subcontractors and Material and 

Equipment Suppliers (notarized).  
 

5. Written warranty on Contractor's letterhead covering one-year labor and 
materials. 

 
Contact the Project Manager, Beatriz Jordan, at the City of Mobile, Architectural 
Engineering Department, 251-208-7878 or e-mail beatriz.jordan@cityofmobile.org for 
further clarification regarding this Request for Quotes. 
 
 

mailto:beatriz.jordan@cityofmobile.org
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Government Plaza  Tenth Floor – Signage 
205 Government Street, Mobile, Alabama 36602 

AD-059-22 
 
QUOTE FORM: 
 
Company Name: __________________________________________________ 
 
Company Address: _______________________________________________ 
 
Office Phone #: _________________________Fax #:____________________ 
 
City of Mobile Business License No.: ________________________________ 
 
In compliance with the Request for Quotes prepared by the City of Mobile, Architectural 
Engineering Department, dated ___________________, and all Addendum(a) 
No(s)___________ dated ______________________, the undersigned does hereby 
propose to furnish all labor, materials, tools, equipment and supplies and to sustain all 
expenses incurred in performing the Scope of Work for the amount listed below.  The 
Contractor shall deliver the work complete within forty five (45) calendar days from the 
written Notice to Proceed.  
 
Quoters shall NOT include sales tax in their quote.  Submit Form C-3A, 
Accounting of Sales Tax, with Quote.   
 
Quotes shall be provided in whole dollar amount with no cents.  
 
Base Quote Amount: ___________________________________________________ 
                                                                      Amount in Words 
_____________________________________Dollars & No Cents $______ _____   .00 
                                                                                                                    Amount in #’s 
 
Contingency Allowance:  One Thousand     Dollars & No Cents $_________1,000.00 
                        Amount in Words                                                          Amount in #’s 
 
Total Base Quote Amount: ______________________________________________ 
                                                                      Amount in Words 
_____________________________________Dollars & No Cents $______ _____   .00                                                                                                                                                                                                                                                                                                                                                                                                                                                             
.                                                                                                                                                             Amount in #’s 
 
 
Unit Price #1: UN. (10” SRS - Signage Typ.) ________________________________ 
                                                                          Amount in Words 
_____________________________________Dollars & No Cents $______ _____   .00 
                                                                                                                    Amount in #’s 
 
Unit Price #2: UN. (10” CNS - Signage Typ.) 
____________________________________ 
                                                                          Amount in Words 
_____________________________________Dollars & No Cents $______ _____   .00 
                                                                                                                    Amount in #’s 
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Unit Price #3: UN. (10” CR - Signage Typ.) 
_____________________________________ 
                                                                          Amount in Words 
_____________________________________Dollars & No Cents $______ _____   .00 
                                                                                                                    Amount in #’s 
 
Unit Price #4: UN. (D - Signage Typ.) 
__________________________________________ 
                                                                          Amount in Words 
_____________________________________Dollars & No Cents $______ _____   .00 
                                                                                                                    Amount in #’s 
 
 
                                                                         
 
Contact Phone #: ________________________Cell #: ______________________ 

E-mail Address: _____________________________________________________ 

Signature: ____________________________________Date: _________________ 

Printed Name: ________________________________Title: __________________ 
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Bidders and Proposers – Please complete and submit these forms as required by your City of Mobile Bid or Proposal 
Specification. 
 

If you are submitting a proposal in response to a Request for Qualifications, Request for Proposal, or other solicitation 
(“Solicitations”) issued by the City of Mobile, the bid specification may require you to utilize disadvantaged business enterprise 
(“DBE”) subcontractors and suppliers.  If DBE participation is required, you must complete and submit these forms with your 
proposal. If required, failure to submit this form will render your bid non-responsive. NOTE: To satisfy participation requirements 
for a federally funded project, you must utilize DBEs certified through the Alabama Unified Certification Program.  
 

If DBE participation is required, and you fail to satisfy the participation requirement, you must show that you made a good 
faith effort to include such participation; you will be required to submit DBE Compliance Form 2 and include additional information 
if needed.  When so required, failure to address adequately the good faith effort factors on Form 2 will render your bid or 
proposal non-responsive.  The “good faith effort” factors on Form 2 are not intended to be a mandatory, exhaustive, or exclusive. 
 

You are encouraged to work with the City of Mobile Supplier Diversity Manager when preparing this form. Please consult 
with the City Supplier Diversity Manager for a list of eligible DBEs.  The “good faith effort” factors on Form 2 are not intended 
to be mandatory, exhaustive, or exclusive; they are a tool to help you, and the City of Mobile, determine whether you made 
efforts which, by their scope, intensity, and appropriateness to the objective, would reasonably be expected to fulfill the 
participation requirement. 

 
About “DBEs”: Disadvantaged business enterprise or DBE means a for-profit small business concern (1) That is at least 

51 percent owned by one or more individuals who are both socially and economically disadvantaged or, in the case of a 
corporation, in which 51 percent of the stock is owned by one or more such individuals; and (2) whose management and daily 
business operations are controlled by one or more of the socially and economically disadvantaged individuals who own it. 
 
About “Good Faith” Effort:  Good faith efforts means efforts to achieve a DBE goal or other requirement of this part which, 
by their scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfill the program requirement.  
The City of Mobile expects contractors holding large contracts to recruit and engage DBEs to be a part of their team. 
 

Failure to submit this form, when so required by the bid or proposal specification, will render your bid non-responsive.   
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FORM 1:  Background and Plan 

Section I. Information about your company 

 
Company  

Address  

Telephone  

E-Mail  

 
RFP/RFQ Solicitation Number  

Project Description  

Is your company a DBE company?   Yes                     No 
Work force demographics  Male ______    Female ______   Minority ______   Non-minority ______ SDVO _______  

  
Total #of Employees ________ 

Subcontractor/Major Supplier Plan submitted by: 
 
Printed Name:    _____                                                                        

 

Signature:                     Date:                        
 

Title:               
 

The following employee will be designated as the DBE Liaison for all communication regarding DBE participation including documentation 
for DBE participation and maintenance of records of Good Faith Efforts for this contract award: 

 
Name:                        Title:                                             

 

Email: _________                                                                         Phone:__________                                        __________ 
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FORM 1: Background and Plan (Cont’d 

Section II.  Subcontractors/Major Vendors Supplier Plan submitted by: 

 

 
Please Print Company                                             Your Bid/Proposal Amount $_______________________ Date: 

______/ ________/     Description       

Name of Bidder/Proposer:   ______________________ 

 

I intend to use the following subcontractors: (Attach additional pages if necessary) 

    
Subcontractor or 
 Major Supplier 

Phone Scope of Work to be performed $$ Value to be 
Performed 

% Of Your 
Bid 

Amount 

DBE? Official 
Verification 

Only 

       

       

       

       

1.     $  

2.     $  

       

3.     $  

4.      $  

       

       

5.     $  
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Form 2:  Good Faith Effort Documentation 
 

Name of Bidder: _____________________________________________________________________________________________ 

Contact Person: _____________________________________________ Phone____________________ Email___________________ 

Please complete this form if you are unable to identify DBE subcontractors or suppliers to reach 15% of the value of your bid. 
 

YES ( ) NO ( ) Did you do these suggested areas for DBE recruitment and engagement 

  PRE‐BID MEETING(S): The bidder attended all pre‐bid meetings scheduled by the City to inform 

DBEs of contracting and subcontracting opportunities. 

 

  CMDBE/ALDOT DBE LIST(S): The bidder utilized the Office of Supplier Diversity's list or lists of certified through the Alabama Department of 
Transportation UCP DBE Listing 

  SMALL CONTRACT(S): The bidder selected specific portions of the work to be performed by DBEs in order to increase the likelihood of 
meeting the DBE goals (including breaking down contracts into smaller units to facilitate DBE participation). 
Consider support services, including insurance, accounting, temporary labor, and transportation, landscaping, and janitorial as potential areas for 
DBE use. 
 

  FOLLOW‐UP: The bidder followed‐up initial indications of interest by DBEs by contacting those 

DBEs to determine with certainty if they remained interested in bidding. 

 

   GOOD FAITH NEGOTIATIONS: The bidder negotiated in good faith with interested DBEs and did not reject DBEs as unqualified without sound   
business reasons based on a thorough investigation of their capabilities.  Bidders are not expected to engage unqualified subcontractors or 
subcontractors whose pricing, after negotiation, remains excessive or unreasonable. (Please document qualification deficiencies or 
unreasonable pricing if it prevented your engagement of specific DBE subcontractors.) 
 

  ADVERTISEMENT: The bidder advertised in general circulation and/or trade association publications concerning subcontracting 
opportunities and allowed DBEs reasonable time to respond. 
 

 

 

 

 INTERNET ADVERTISING: The bidder advertised DBE and/or subcontracting opportunities in the newspaper or other internet portals that are 
accessible to DBEs and/or potential subcontractors. 
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  INFORMATION: The bidder provided interested DBEs with adequate information about the plans, 

specifications and requirements of the subcontract. 

 

 

 WRITTEN NOTICE(S): The bidder/proposer took the necessary steps to provide written notice in a manner reasonably calculated to inform 
DBEs of subcontracting opportunities and allowed sufficient time for them to participate effectively. 

 

 

 

 COMMUNITY RESOURCES: The bidder/proposer used the services of available community organizations, 

small and/or disadvantaged business assistance offices and other organizations that provided assistance in 

the recruitment and placement of DBE firms. 

   

  
CONTRACT RECORDS:  

The bidder/proposer has maintained the following records for each DBE that has bid on the subcontracting opportunity: 
 1. Name, address, email address and telephone number 
 2. A description of information provided by the bidder/proposer or subcontractor; and 
 3. A statement of whether an agreement was reached, and if not, why not, including any reasons for 
    concluding that the DBE was unqualified to perform the job. 

Section 2(B) 

_____ There are not ways to break out 15% of the value of this contract for subcontractors / suppliers. Provide further detail in Section2(c) 

if the inability to break-out 15% of the value of the contract was the reason, or a reason, you could not meet the participation requirements. 

 

_____ Could not find sufficient DBEs to provide subcontracting or supplier services. 

 

_____ DBEs were available but did not have sufficient qualifications or experience to meet the needs of this contract. 

Please indicate additional efforts you have taken to recruit and engage DBEs. ____________________________________________ 

___________________________________________________________________________________________________________ 

___________________________________________________________________________________________________________ 



 

OFFICE OF SUPPLIER DIVERSITY Return to Office of Supplier Diversity 

      CITY OF MOBILE                         Via email: archnique.kidd@cityofmobile.org 
or 

        DBE Compliance                                                                               P.O. Box 1948 

          DBE UTILIZATION REPORT                                                                            Mobile, AL 36633 

CONTRACTOR: Certified DBE: YES NO Contract Start Date: 

DESCRIPTION: Estimated Completion Date: 

This report is for the month of: JAN APR JULY OCT 
(CHECK ONE): FEB MAY AUG NOV FINAL    

MARCH JUNE SEPT DEC 

Original Contract Amount Total Amount of Contract Changes 
(change orders or amendments) 

Final Contract Amount 
(include contract changes) 

Payments to Date from 
City of Mobile 

OFFICE USE ONLY 
(Verification) 

$ $ $ $  

Instructions:  List all DBEs utilized on the contract, whether or not the firms were originally listed for DBE goal credit. List actual amount paid to each DBE firm. 
 If the established Percentage is not being met, please include a narrative description of the progress being made in DBE participation.  
 

DBE SUBCONTRACTOR DBE DESCRIPTION OF WORK DBE SUBCONTRACT AMOUNT DBE PAYMENTS THIS 
REPORT 

PAYMENTS TO DATE OFFICE USE ONLY 
(Verification) 

  $ $ $  

  $ $ $  

  $ $ $  

  $ $ $  

TOTALS $ $ $  
 

 
I HEREBY CERTIFY THAT THE INFORMATION CONTAINED HEREIN IS TRUE AND CORRECT.   SUPPORTING DOCUMENTATION IS ON FILE AND IS AVAILABLE FOR INSPECTION BY 
CITY OF MOBILE OFFICE OF SUPPLIER DIVERSITY PERSONNEL AT ANY TIME. 

 
 
PRINT NAME:    

 
 

SIGNATURE:    ,   _____________________    /_  /_                                   
    (Title)   (Date) 

 
 
 

DBE Utilization Report 

mailto:archnique.kidd@cityofmobile.org


EXHIBIT 1





Page 1 of 10 
 

EXHIBIT 2 
 

AGREEMENT BETWEEN OWNER AND CONTRACTOR 
FOR A STIPULATED SUM (HEREINAFTER “AGREEMENT”) 

 
 
This Agreement made and entered into this_____________________________________. 
 
 
BETWEEN the Owner: CITY OF MOBILE 
    205 Government Street 
    P. O. Box 1827 
    Mobile, Alabama  36633 
And the Contractor: __________________________________________________ 
    __________________________________________________
    __________________________________________________
     
     City Business License No.:__________________________________ 
 
  Secretary of State Registration No.:_____________________ 
 
For the following Project:  Government Plaza – Tenth Floor Signage 
    205 Government Street 
    Mobile, Alabama 36602 
     
 Project Number:  AD-059-22 
 
The Owner and Contractor agree as set forth below: 

1.0 CONTRACTOR’S SERVICE 
1.1 The Contractor’s Services consist of those described in the Scope of Work which is 

attached hereto as “Exhibit A” and is hereby incorporated as a part of this Agreement 
and as provided in the Request for Quotes documents that are hereby incorporated 
by reference as a part of this Agreement as though fully set out herein.  The total 
contract amount is ____________________ and xx/100 Dollars ($00.00), which 
includes a Contingency Allowance of One Thousand Dollars and xx/100 Dollars 
($1,000.00).     
 

1.2 If Additional Services are required due to circumstances beyond the Contractor’s 
control, the Contractor shall give written notice to the Owner and obtain written 
authorization from the Owner before commencing such Services.  The Contractor’s 
notice shall include a description of the circumstances justifying the “Additional 
Services” and a proposal to provide the Services. 

 
1.3 ALLOWANCE(S) 

A. Contingency Allowance shall cover cost of material, labor, overhead, profit and   
other expenses for complete installation of items of additional Work as required 
for a complete, functional project.  Contractor shall provide an itemized proposal 
including same for all Work.  Contractor’s charges for overhead and profit are 
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limited to 10% of labor, materials and equipment costs on subcontractor’s work; 
and 15% on work of Contractor’s own forces. 
 

B. Contingency Allowance shall be used for unforeseen circumstances not covered 
in the construction documents. All extra work under this section must be 
authorized by the Owner, in writing, prior to ordering materials or undertaking 
work. 
 

C. Hardware/Fire Alarm/Whatever Allowance shall cover cost of material, labor, 
overhead, profit and other expenses for complete installation of items of 
additional Work as required for a complete, functional project.  Contractor shall 
provide an itemized proposal including same for all Work.  Contractor’s charges 
for overhead and profit are limited to 10% of labor, materials and equipment costs 
on subcontractor’s work; and 15% on work of Contractor’s own forces. 
 

D. Upon completion of the Work, the unused portion of the Contingency Allowance 
shall be credited back to the Owner in the form of a Change Order. 

 
1.4      UNIT PRICES 

A. Provide Unit Prices for items listed, for inclusion in the Contract, guaranteed to 
apply for duration of the Project as a basis for additions to or deductions from 
Contract Sum.  Actual quantities and measurements supplied or placed in the 
Work will be reported by the Contractor, and will the basis for determining 
payment.  Unit Price amounts include full compensation for all required labor, 
products, tools, equipment, transportation, services, and incidentals, and for the 
erection, application, or installation of an item of the Work.   
 

B. List of Unit Prices: 
1. Unit Price #1: UN. (10” SRS - Signage Typ.) 
2. Unit Price #2: UN. (10” CNS - Signage Typ.) 
3. Unit Price #3: UN. (10” CR - Signage Typ.) 
4. Unit Price #4: UN. (D - Signage Typ.) 

 

2.0 OWNER’S REPRESENTATIVE 
2.1 The Owner’s Representative, authorized to act on the Owner’s behalf with respect to 

the Project, is the Director of Real Estate Asset Management or the Director’s 
designated representative. The Owner’s liaison with the Contractor is the Owner’s 
Representative. 

3.0 GENERAL REQUIREMENTS 
3.1  The Contractor shall deliver the Work complete within Thirty (30) calendar days from 

the date of the written Notice to Proceed.   
 
3.2  The Owner and the Contractor, respectively, bind themselves, their partners, 

successors, assigns, and legal representatives to the other party to this Agreement, 
with respect to all covenants of this Agreement.  Contractor shall not assign, sublet, 
or transfer its interest in this Agreement without written consent of the Owner, which 
consent will be granted or withheld at the Owner’s sole discretion. 
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3.3   This Agreement represents the entire and integrated agreement between the Owner 

and Contractor and supersedes all prior negotiations, understandings or agreements 
either written or oral.  The Owner and Contractor may amend this Agreement only by 
written instrument signed by both parties. 

 
3.4    All covenants, agreements, and stipulations of this Agreement (except warranties) 

shall remain in full force until completion of the Project or for a period of two (2) years 
from the date of this Agreement, whichever occurs first.  By mutual agreement, the 
Owner and the Contractor may extend the Agreement time.  

 
3.5 LIQUIDATED DAMAGES 

A time charge equal to Two Hundred Fifty and 00/100 Dollars ($250.00) per calendar 
day will be made against the Contractor for the entire period that any part of the Work 
remains incomplete or any closeout requirements are not acceptably submitted for 
more than thirty (30) calendar days after the time specified for the Substantial 
Completion of the Work.  The amount of which shall be deducted by the Owner, and 
shall be retained by the Owner, out of monies otherwise due to the Contractor in the 
final payment, not as a penalty, but as liquidated damages sustained.   

 
3.6. INSURANCE 

For the term of this Agreement, Contractor shall acquire and maintain in full force and 
effect the following liability and comprehensive insurance issued by a company 
licensed and qualified to do business in the State of Alabama, which such insurance 
shall be endorsed to name the City of Mobile as an additional insured, and shall 
attach to this contract as proof thereof a certificate of insurance issued by an agent 
licensed and qualified to do business in the State of Alabama: 

 
A. Workers' Compensation/Employer's Liability: 

1. Workers' Compensation insurance in the amounts required by all 
applicable laws, rules or regulations of the state of Alabama  

 
2. Employer’s Liability with limits of not less than: 

Bodily Injury by Accident $1,000,000 each accident 
Bodily Injury by Disease $1,000,000 policy limit 
Bodily Injury by Disease $1,000,000 each employee 

 
B. Comprehensive General Liability Insurance: 

1. Comprehensive General Liability (occurrence form) including coverage 
for products/completed operations, independent contractors, and 
blanket contractual liability, specifically covering the obligations 
assumed by Contractor.  

 
2. Limit of Liability:  $1,000,000 combined single limit of liability each 

occurrence bodily injury or property  
 
3. General Aggregate Limit shall apply on a “Per Project” Basis. 
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C. Automobile Liability Insurance: 
1. Automobile Liability Insurance to cover any auto, including all owned, 

non-owned, and hired vehicles, with a $1,000,000 combined single limit 
of liability each accident for bodily injury and/or property damage. 

 
D. Excess/Umbrella Liability Insurance 

1. Providing following form coverage for Employer's Liability, 
Comprehensive General Liability, and Automobile Liability. 

 
2. Limit of Liability:  $2,000,000 combined single limit of liability each 

occurrence for bodily injury and/or property damage. 
 

E. Builder's Risk Coverage (Property Insurance):  The Contractor shall carry for the 
Owner, himself, and all Subcontractors a Builder’s Risk Policy to cover the full 
amount of the Contract during construction, fabrication, or erection of any 
equipment. 

A. The Contractor shall purchase and maintain, in a company or companies 
lawfully authorized to do business in the jurisdiction in which the Project is 
located, property insurance written on a builder’s risk “all-risk” or equivalent 
policy form in the amount of the initial Contract Sum, plus value of 
subsequent Contract Modifications and cost of materials supplied or 
installed by others, comprising total value for the entire Project at the site 
on a replacement cost basis.  Such property insurance shall be maintained, 
unless otherwise provided in the Contract Documents or otherwise agreed 
in writing by all persons and entities who are beneficiaries of such 
insurance, until final payment has been made as provided in Section 9.10 
or until no person or entity other than the Owner has an insurable interest 
in the property, whichever is later.  This insurance shall include interests of 
the Owner, the Contractor, Subcontractors, Sub-subcontractors, and the 
Design Professionals in the Project. 
 

B. Property insurance shall be on an “all-risk” or equivalent policy form and 
shall include, without limitation, insurance against the perils of fire (with 
extended coverage) and physical  loss or damage including, without 
duplication of coverage, theft, vandalism, malicious mischief, collapse, 
windstorm, falsework, testing and startup, temporary buildings and debris 
removal including demolition occasioned by enforcement of any applicable 
legal requirements, and shall cover reasonable compensation for 
Architect’s and Contractor’s services and expenses required as a result of 
such insured loss. 

 
C. If the property insurance requires deductibles, the Contractor shall pay 

costs not covered because of such deductibles. Deductibles shall be limited 
to a maximum of $2,500.00 unless the loss is caused by windstorm; then 
deductible shall be a maximum of 3% of insured value.  

 
D. This property insurance shall cover the full value of equipment, material, 

and other portions of the Work stored off the site, and also portions of the 
Work in transit.  There shall be no limits on the value of loss per occurrence. 

 
E. A “named storm” endorsement is required.  The deductible shall be a 

maximum of 3% of insured value.  
 
Waiver of Subrogation - All policies of insurance shall be endorsed to waive rights of 
subrogation in favor of City of Mobile. 
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Additional Insured - All policies of insurance, except those referenced under paragraph A, 
shall be endorsed to name City of Mobile as an Additional Insured 
 
Primary Insurance - All policies of insurance, except those referenced under paragraph A, 
shall be endorsed to provide that all such insurances are primary and non-contributing with 
any other insurance maintained by City of Mobile. 
 
Notice of Cancellation – Certificates shall provide that such insurance shall not be subject 
to cancellation, non-renewal nor material change without 30 days or more (except 10 days 
for non-payment) prior written notice thereof to the City of Mobile. 
 
Certificates of Insurance – General – Within ten (10) calendar days from date of issuance 
of Contract forms for execution, Contractor shall deliver to the City of Mobile, certificates of 
insurance (standard ACORD format) certifying the existence and limits of the insurance 
coverages along with separate policy endorsements as described above.  Contractor shall 
also be responsible for delivering policy renewal certificates to the City of Mobile. 
  
If the certificate of insurance referenced in this Agreement does not evidence 
insurance of owned vehicles, said certificate and this sentence shall evidence the 
Contractor’s covenant that it does not own any vehicles and that it will not purchase or obtain 
any vehicles during the term of this Agreement.  Said  certificate shall require that said 
insurance coverage will not be altered or terminated unless City shall have been given 
written notice of such alteration or termination delivered to City not less than thirty (30) days 
before the effective date of such alteration or termination. 
 
3.7   In the event of any breach or apparent breach by Contractor of any of its obligations 

under the terms of this Agreement, and in the further event that City shall engage the 
services of an attorney to protect or to enforce its rights with respect to said breach or 
apparent breach, then and in those events, Contractor agrees to pay and to reimburse 
any and all reasonable attorneys’ fees and expenses which City may incur with respect 
to City’s enforcement of this Agreement; regardless of whether said attorneys’ fees and 
costs shall be incurred in connection with any litigation or in connection merely with 
advice and representation provided without litigation. 

 
3.8  INDEMNIFICATION: The Contractor shall indemnify, defend and hold harmless City  

and its officers, elected officials, agents, representatives, and employees in respect of 
any and all claims, injuries, losses, diminution in value, damages, liabilities, whether or 
not currently due, and related expenses (including without limitation, settlement costs 
and any legal or other expenses for investigating or defending any actions or 
threatened actions) arising from or in connection with the contractor’s performance 
under this agreement, including but not limited to, environmental laws, regulations, 
orders and decrees of whatever character or nature and damage or injury to persons 
or property. Contractor hereby confirms and agrees that Contractor is not a ‘design 
professional’ as defined in Alabama Act 2021-318, and not required to carry 
professional liability insurance for the performance or obligations of this contract. 

 
3.9  This Agreement shall be governed by the laws of the State of Alabama, and the 

appropriate venue for any actions arising out of this Agreement shall be a court of proper 
jurisdiction in Mobile, Alabama. 

 
3.10 Contractor shall obtain, at his own expense, all necessary licenses, inspections, permits, 

insurance, authorization and assurances necessary in order to abide by the terms of 
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this Agreement.  City of Mobile department permits, when required, shall be obtained 
by the Contractor at no cost.  

          
3.11 Contractor, in the performance of its operations and obligations hereunder, shall not be 

deemed to be an agent of City but shall be deemed to be an independent Contractor in 
every respect and shall take all steps at its own expense, as City may from time to time 
request, to indicate that it is an independent Contractor.  City does not and will not 
assume any responsibility for the means by which or the manner in which the services 
by Contractor provided for herein are performed, but on the contrary, Contractor shall 
be wholly responsible therefore. 

 
3.12 BEST MANAGEMENT PRACTICES (BMPs):  The Contractor shall be responsible for 

providing, implementing, and maintaining BMPs for sediment and erosion control, and 
all other applicable regulations, in full compliance with Local, State, and Federal Codes 
and Ordinances throughout the contract period.  All Work shall be in accordance with 
the Clean Water Act, the Alabama Water Pollution Control Act, the current version of 
the Alabama Handbook for Erosion Control, Sediment Control and Storm Water 
Management on Construction Sites and Urban Areas; and the current version of the 
Mobile, Alabama City Code Chapter 17 Storm Water Management and Flood Control.  
All waste water with oils, grease, etc., shall be properly contained and disposed of. 

 
3.13   METHOD of PAYMENT:  Contractor shall provide two notarized original signature 

copies of invoices to the Architectural Engineering Department on a monthly basis 
and/or upon successful completion of service. Contractor invoices shall be provided on 
AIA Document G702 and AIA Document G703.  Final payment shall not be processed 
until all required Close-out Documents are submitted to and approved by the Owner.   

 
3.14   TERMINATION of CONTRACT: The City may terminate the contract upon thirty (30) 

days written notice.  Notice from the City shall be mailed to the address provided by the 
Contractor on this form.  The City shall not be liable for payment to the Contractor for 
lost profit or damages as the result of its termination of the contract.   

 
3.15 LABOR AND MATERIAL PAYMENT BOND and PERFORMANCE BOND 

Shall each be for one hundred percent (100%) of the Contract Price if the Contract Price 
is greater than $10,000.00. 
1. Cost of the bonds shall be included in the bid. 

 
2. Bond shall be submitted with the executed agreement on provided form(s). 

 
3. Power of Attorney is required for both bonds. 

 
4. A Surety authorized to do business in the State of Alabama shall furnish both  
     bonds. 
 

 5.  A Surety licensed to do business in the State of Alabama must execute the bonds. 
 
3.16 RETAINAGE 
 For each progress payment made prior to Substantial Completion of the Work, the 

Owner may withhold the following amount, as retainage, from the payment otherwise 
due: 
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 Five percent (5%) of the first fifty percent (50%) of the completed work and after fifty 
percent (50%) completion has been accomplished, no further retainage shall be held 
from the original Contract Sum.  Increases in the contract sum by Change Order shall 
also be subject to retainage.   

 The net amount of the Retainage shall be equal to two- and one-half percent (2.5%) of 
the total Contract Sum, as increased or decreased by Change Order. 

 
3.17 PROOF OF ADVERTISEMENT of COMPLETION 

(a) Contractor shall provide proof of publication of Notice of Completion in a locally 
published newspaper of general circulation, in accordance with Title 39, Section 39-
1-1 of the Code of Alabama.  For final Contract Sums less than Fifty Thousand and 
00/100 Dollars ($50,000.00), the Contractor shall also provide, at the same time 
notice is sent to the newspaper, an electronic or hard copy of notice verbiage on 
Contractor letterhead to the City of Mobile for public posting for one week.  This 
Notice of Completion shall not begin until the project has been accepted by the City 
of Mobile. 

 
(b) Notice of Completion advertisement shall read as follows: 

 
 STATE OF ALABAMA 
 COUNTY OF MOBILE 
 NOTICE OF COMPLETION 

In accordance with Chapter I, Title 39, Code of Alabama, 1975, NOTICE IS HEREBY 
given that (Company) has completed the contract for Government Plaza – Tenth 
Floor Signage, AD-059-22, 205 Government Street, Mobile, Alabama 36602. All 
persons having any claim for labor, material or otherwise in connection with this 
project should immediately notify the Architectural Engineering Department, City of 
Mobile, P. O. Box 1827, Mobile, AL 36633-1827. 

 
3.18 CONTRACTOR WARRANTY and CERTIFICATION 

A. Upon completion of the contract the Contractor shall certify under oath that all 
bills have been paid in full. 
 

B. In addition to manufacturer warranties required by the Bid Documents, Contractor 
shall provide a one (1) year Labor and Materials Warranty on company letterhead 
at completion of the Contract. 

4.0 CONTRACT DOCUMENTS 
A. The contract documents consist of this Agreement, the Request for Quotes 

documents, Exhibit “A” Scope of Work, Addenda issued prior to the execution of 
the Contract, other documents listed in this Agreement, and Modifications issued 
after the execution of this Agreement, all of which form the Contract, and are fully 
a part of the Contract as if attached to this Agreement or repeated herein.  The 
contract documents are intended to agree, and if clarification of a conflict has not 
been made via Addendum, then the most restrictive or costly interpretation by 
the Director of Real Estate Asset Management will apply.   
 

B. An enumeration of the Contract Documents, other than a Modification, appears 
below: 



Page 8 of 10 
 

 
1. Request for Quotes documents, dated June 24, 2022, as prepared by the 

City of Mobile Architectural Engineering Department and _____________; 
 

2. Addendum No ___, dated __________, and Addendum No ___, dated 
___________; and Addendum No _____, dated___________, etc. 

 
3. E-Verify Documentation; 

 
4. Certificate of Insurance with endorsements; and 

 
5. This Instrument (Agreement). 

5.0 DISPUTE RESOLUTION 
Claims, disputes or other matters in question between the parties to this Agreement 
arising out of or relating to the Agreement or breach thereof shall be subject to legal 
proceedings unless the parties mutually agree otherwise. 

6.0    FORCE MAJEURE 
 In the event that either party hereto shall be delayed or hindered in or prevented from 

the performance of any act required hereunder by reason of strikes, lockouts, labor 
troubles, inability to procure materials, failure of power, restrictive governmental laws 
or regulations, riots, insurrection, war, Act of God, or other reason of a like nature not 
the fault of the party delayed in performing work or doing acts required under the terms 
of this Agreement, then performance of such act shall be excused for the period of the 
delay and the period for the performance of any such act shall be extended for a period 
equivalent to the period of such delay. 

 
7.0 NONDISCRIMINATION 

A. Contractor shall comply with all Federal, State and local laws concerning 
nondiscrimination, including but not limited to City of Mobile Ordinance No. 14-034 
which requires, inter alia, that all contractors performing work for the City of Mobile 
not discriminate on the basis of race, creed, color, national origin or disability, require 
that all subcontractors they engage do the same, and make every reasonable effort 
to assure that fifteen percent of the work performed under contract be awarded to 
socially and economically disadvantaged individuals and business entities.  

 
B. Contractor shall abide by provisions of Mobile Ordinance No. 02-050 which prohibits 

discrimination in employment by Contractors and Subcontractors performing work 
for the City of Mobile. 

 
8.0   NON-ASSIGNMENT:  Neither this Agreement nor any rights under this Agreement    
        may be assigned, by any party, without the prior written consent of the other party.  
 

 9.0    SEVERABILITY CLAUSE  
In case any one or more of the provisions contained in this Agreement shall for any 
reason be held to be invalid, illegal or unenforceable in any respect, such invalidity, 
illegality or unenforceability shall not affect any other provisions of this Agreement, but 

https://www.lawinsider.com/clause/in-case
https://www.lawinsider.com/clause/the-provisions
https://www.lawinsider.com/clause/in-this-agreement
https://www.lawinsider.com/clause/for-any-reason
https://www.lawinsider.com/clause/for-any-reason
https://www.lawinsider.com/clause/held
https://www.lawinsider.com/clause/illegal-or-unenforceable
https://www.lawinsider.com/clause/respect
https://www.lawinsider.com/clause/illegality-or-unenforceability
https://www.lawinsider.com/dictionary/affect
https://www.lawinsider.com/clause/other-provisions-of-this-agreement
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this Agreement shall be construed as if such invalid or illegal or unenforceable 
provision had never been contained herein. Upon such determination that any term or 
other provision is invalid, illegal or unenforceable, the court or other tribunal making 
such determination is authorized and instructed to modify this Agreement so as 
to effect the original intent of the parties as closely as possible so that the transactions 
and agreements contemplated herein are  consummated as originally contemplated to 
the fullest extent possible. 

 
10.0 IMMIGRATION LAWS 

By signing this contract, the contracting parties affirm, for the duration of the agreement,         
that they will not violate federal immigration law or knowingly employ, hire for employment, 
or continue to employ an unauthorized alien within the State of Alabama.  Furthermore, a 
contracting party found to be in violation of this provision shall be deemed in breach of the 
agreement and shall be responsible for all damages resulting therefrom. 

 
11.0  Public Contracts with Entities in Certain Boycott Activities 
      By signing this contract, the Contractor further represents and agrees that it is not    

currently engaged in, nor will it engage in, any boycott of a person or entity based in or 
doing business with a jurisdiction with which the State of Alabama can enjoy open trade.   

 
 
 
 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
 
  

https://www.lawinsider.com/clause/unenforceable-provision
https://www.lawinsider.com/clause/unenforceable-provision
https://www.lawinsider.com/dictionary/such-determination
https://www.lawinsider.com/clause/the-court
https://www.lawinsider.com/clause/effect
https://www.lawinsider.com/clause/the-original
https://www.lawinsider.com/clause/intent-of-the-parties
https://www.lawinsider.com/clause/possible
https://www.lawinsider.com/clause/contemplated-herein
https://www.lawinsider.com/dictionary/consummated
https://www.lawinsider.com/clause/to-the-fullest
https://www.lawinsider.com/clause/to-the-fullest
https://www.lawinsider.com/clause/extent
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IN WITNESS WHERE OF, the parties to these presents have hereunto set their hand and 
seal; the Mayor of the City of Mobile, acting under and by virtue of such office and with full 
authority and the Contractor by such duly authorized officers or individuals as may be 
required by law. 
 
This Agreement entered into as of the day and year first written above. 
 

                                                                 Legal Name of Party to Contract: 
OWNER:  City of Mobile    CONTRACTOR:  __________________ 
 
 
______________________________  ________________________________  
Signature      By Signature 
 
William S. Stimpson, Mayor  ____  __________________________________       
Printed Name and Title     Printed Name and Title 
 
 

(Corporate Seal if applicable) 
 
 
 
 
ATTEST:  City of Mobile     
 
________________________________   
City Clerk       
 
 
 
 
 
 
STATE OF ALABAMA  
COUNTY OF MOBILE 
Before me, the undersigned a Notary Public in and for said County and State, personally appeared 
__________________ as ___________________ of _________________________ and after being duly sworn, did 
depose and say that he, as such officer and with full authority, signed the above and foregoing voluntarily as the act of 
said corporation on the day the same bears date.  
Sworn to and subscribed for me this __________________ day of __________________________, 20__________.  
 
 
_____________________________________________ 
NOTARY PUBLIC 
My Commission Expires: ________________________________ 



EXHIBIT 3







EXHIBIT 4
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SECTION 00700 
 GENERAL CONDITIONS of the AGREEMENT 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 

A. Contract Work, Notice to Proceed, Construction Schedule, Payments, 
Retainage/Final Payment, Termination, Submittals, Bonds, Licenses, and 
Insurance 

 
1.2 CONTRACT WORK 

A. Contractor shall supply labor, materials, supplies, tools and all other items to 
complete the work specified in the Construction Documents. Unless otherwise 
specified, all work shall be performed by Contractor. Unless otherwise specified, 
all materials shall be new. 

 
1.3 NOTICE TO PROCEED, CONSTRUCTION SCHEDULE AND RAIN DAYS 

A. Work shall commence on the date specified in the Notice to Proceed. Contract 
Time shall also commence on the date specified in the Notice to Proceed. 
 

B. In order to coordinate the Contractor’s work schedule with the Owner, within five 
(5) calendar days of the bid opening, the Apparent Low Bidder Contractor shall 
meet with the Owner to discuss scope and Owner scheduling and priorities. The 
Apparent Low Bidder shall then provide a proposed construction schedule within 
five (5) calendar days of the initial meeting for Owner review and approval. 

 
C. It is unlikely that the Contractor will be allowed additional construction days due 

to inclement conditions (“rain days”), because of the critical completion date of 
the project.  However, the Contractor may submit such requests, but only as 
such are appropriately documented and are in excess of the NOAA/National 
Weather Service average (previous 5 years) for the given month.  A “rain day” is 
defined as more than a “trace” (0.10”) of rain falling within a given 24 hour period.  
Contractor is to submit requested rain days, in writing, within ten (10) calendar 
days of rain event.  Do not wait for the end of the project to submit rain days.  

 
1.4 PAYMENTS 

A. For Payment(s), each month until project completion, submit two (2) notarized 
signature originals of the Application and Certificate for Payment, on AIA 
Documents G702 and G703. (Electronic forms will be provided by City of Mobile 
Architectural Engineering Department upon request of the Contractor.)   Each 
Pay Application shall be based on the most recent schedule of values submitted 
by the Contractor.  The schedule of values shall allocate the entire Contract Sum 
among the various portions of the Work, and shall form the basis for review and 
approval of the Contractor’s Application for Payment.  The amount of progress 
payments may be reduced by 1.) amounts previously paid by Owner, 2.) 
uncorrected Work, 3.) non-payment of sub-contractor, 4.) defects discovered 
since last pay application, 5.) Retainage.   Prior to Substantial Completion of the 
Work, the Owner will hold Retainage from the payment otherwise due as follows:  
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Five percent (5%) of the first fifty (50%) of the completed work and after fifty 
percent (50%) completion has been accomplished, no further retainage shall be 
held from the original Contract Sum.  Increases in contract sum by Change Order 
shall also be subject to retainage.  The net amount of the Retainage shall be 
equal to two and one half percent (2.5%) of the total Contract Sum, as increased 
or decreased by Change Order.      
 

B. At Substantial Completion of the project, the Contractor shall publish a “Notice 
of Final Completion” of the contract in a locally published newspaper of general 
circulation, in accordance with Code of Alabama, Title 39, Section 39-1-1.  For final 
Contract Sums less than fifty thousand dollars ($50,000.00), the Contractor shall 
also provide an electronic or hard copy of the Notice verbiage, on company 
letterhead, to the Project Manager at the same time the Notice is submitted to the 
newspaper.  Within five working days after publication, the Contractor shall provide 
an original notarized proof of publication to the Project Manager.   

 
 
1.5  RETAINAGE/FINAL PAYMENT 

A. Final payment will be made in full (less 2.5 percent (%) retainage) after final 
inspection and upon satisfactory completion of the work. Retainage to be paid 
after the Contractor complies with requirements for submission of proof of 
advertisement, consent of surety, certificates of no Liens and other specified 
close out requirements and their approval by the Owner, and in accordance with 
Code of Alabama, Title 39, Section 39-1-1 final payment wait times. 

 
1.6  TERMINATION 

A. The Owner may end this Agreement should the other party fail to perform in 
accordance with the terms of this Agreement.  The owner shall make written 
notice of such termination to the other party, specifying the effective date thereof 
not less than ten days before the effective date of such termination. 

B. The Owner may end this Agreement for convenience and without cause upon 
written notice of such termination to the Contractor, specifying the effective date 
thereof not less than ten days before the effective date of such termination, as of 
the effective date of such termination. 

C. In case of termination not the fault of the Contractor, the Contractor shall be 
entitled to receive just and equitable compensation for Services completed. 

 
1.7 SUBMITTALS 

A. Make and deliver all submittals required by the Owner/Project Manager in a 
timely manner.  Submittals required may include but are not limited to post bid 
submittals, roster of subcontractors, construction schedule, shop drawings, 
product data, change order proposals, payment requests, schedules of value, 
consents of surety, affidavits of payment for labor and materials, samples, 
mockups, proof of advertisement of completion and warranties, as well as 
completion of punch list items. 
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1.8 BONDS 
A. The Contractor will be required to provide a Performance Bond and a Labor and 

Material Payment Bond for one hundred percent (100%) of the amount of 
Contract, and both Bonds shall be made by a Surety company acceptable to the 
Owner.  Both Bonds are required for all Contracts of $10,000 or more. 
 

B. The cost of all bonds shall be included in the Bid and shall be required only of the 
successful Bidder when the contract terms are provided to the Contractor for 
execution.  Power of Attorney is required for both bonds. 

 
C. The bonds must be issued by a Surety licensed to do business in the State of 

Alabama. If the bid price exceeds $50,000 have a minimum rating of A/Class VI 
as reported in the latest issue of Best’s Key Rating Guide Property-Casualty, 
published by Alfred M. Best Company, Inc. 

 
D. Power of Attorney is required for all Bonds. 

 
            E. The Surety company shall be required to execute AIA Document G-707, 

“Consent of Surety to Final Payment” prior to Final Payment of retainage being 
made to the Contractor. 

 
1.9 INSURANCE 

A. The Contractor shall purchase and maintain during the life of this Agreement 
insurance from a company that is lawfully authorized to do business in the State 
of Alabama. 

 
B. The Contractor shall furnish the Owner with an original executed “Certificate of 

Insurance” with the Owner identified as an additional insured and endorsed.  Also 
required is a provision that coverages afforded under the policies will not be 
cancelled or allowed to expire until at least 30 days prior written notice has been 
given to the Owner. 

 
C. The company providing coverage and listed as the “Companies Affording 

Coverage” on the Certificate shall be authorized and licensed by Alabama’s 
Secretary of State, Department of Insurance Division to do business in the State 
of Alabama. 

 
D. A licensed Resident Agent of Alabama shall sign or counter sign the Original 

Certificate of Insurance that is produced out of the State of Alabama. Type the 
Resident Agent’s name, current address and telephone number on the face of 
the Certificate. 

 
E. Coverage’s shall be written on an occurrence basis and shall be maintained 

without interruption for the duration of this contract. 
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F. Insurance required shall be written for limits of liability not less than the following 
or required by law, whichever coverage is greater. 

 1. Workers' Compensation/Employer's Liability 
a. Workers' Compensation insurance in the amounts required by all 

applicable laws, rules or regulations of the state in which the Work 
is performed.  

 
b. Employer’s Liability with limits of not less than: 

Bodily Injury by Accident - $1,000,000 each accident 
Bodily Injury by Disease - $1,000,000 policy limit 
Bodily Injury by Disease  $1,000,000 each employee 
 

c. Borrowed Servant/Alternate Employer endorsement in favor of City 
of Mobile. 

 
 2. Comprehensive General Liability Insurance 

a. Comprehensive General Liability (occurrence form) including 
coverage for products/completed operations, independent 
contractors, blanket contractual liability specifically covering the 
obligations assumed by Contractor.  

 
b. Limit of Liability:   $1,000,000 combined single limit of liability each 

occurrence bodily injury and/or property damage. 
 
c. General Aggregate Limit shall apply on a “Per Project” basis. 

 
 3. Automobile Liability Insurance 

Automobile Liability Insurance to cover all owned, hired and non-owned 
vehicles with a $1,000,000 combined single limit of liability each accident 
for bodily injury and/or property damage. 

 
 4. Excess/Umbrella Liability Insurance 

a. Providing following form coverage for Employer's Liability, 
Comprehensive General Liability, and Automobile Liability. 

 
b. Limit of Liability:  $2,000,000 combined single limit of liability each 

occurrence for bodily injury and/or property damage. 
 

G. Waiver of Subrogation - All policies of insurance shall be endorsed to waive rights 
of subrogation in favor of City of Mobile. 

 
H. Additional Insured - All polices of insurance shall be endorsed in favor of the City 

of Mobile as an additional Insured.  
 
I. Primary Insurance 

All policies of insurance, except Worker’s Compensation, shall be endorsed to 
provide that all such insurances are primary and non-contributing with any other 
insurance maintained by the City of Mobile. 
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 J. Notice of Cancellation  
Certificates shall provide that such insurance shall not be subject to cancellation, 
non-renewal nor material change without 30 days or more (except 10 days for non-
payment) prior written notice thereof to the City of Mobile. 

 
 K. Certificates of Insurance - General 

Within ten (10) calendar days from the date of issuance of Contract forms for 
execution, Contractor shall deliver to the City of Mobile, certificates of insurance 
(standard ACORD format) certifying the existence and limits of the insurance 
coverage’s along with separate policy endorsements as described above.  
Contractor shall also be responsible for delivering policy renewal certificates to 
the City of Mobile. 

 
L. Explosion and Collapse Hazard:   Included     Not Applicable. 

M. Underground Hazard:   Included     Not Applicable. 

N. Builder's Risk Coverage (Property Insurance):  The Contractor shall carry for the 
Owner, himself, and all Subcontractors a Builder’s Risk Policy to cover the full 
amount of the Contract during construction, fabrication, or erection of any 
equipment. 
A. The Contractor shall purchase and maintain, in a company or companies 

lawfully authorized to do business in the jurisdiction in which the Project is 
located, property insurance written on a builder’s risk “all-risk” or equivalent 
policy form in the amount of the initial Contract Sum, plus value of 
subsequent Contract Modifications and cost of materials supplied or installed 
by others, comprising total value for the entire Project at the site on a 
replacement cost basis.  Such property insurance shall be maintained, unless 
otherwise provided in the Contract Documents or otherwise agreed in writing 
by all persons and entities who are beneficiaries of such insurance, until final 
payment has been made as provided in Section 9.10 or until no person or 
entity other than the Owner has an insurable interest in the property, 
whichever is later.  This insurance shall include interests of the Owner, the 
Contractor, Subcontractors, Sub-subcontractors, and the Design 
Professionals in the Project. 

 
B. Property insurance shall be on an “all-risk” or equivalent policy form and shall 

include, without limitation, insurance against the perils of fire (with extended 
coverage) and physical  loss or damage including, without duplication of 
coverage, theft, vandalism, malicious mischief, collapse, windstorm, 
falsework, testing and startup, temporary buildings and debris removal 
including demolition occasioned by enforcement of any applicable legal 
requirements, and shall cover reasonable compensation for Architect’s and 
Contractor’s services and expenses required as a result of such insured loss. 

 
C. If the property insurance requires deductibles, the Contractor shall pay costs 

not covered because of such deductibles. Deductibles shall be limited to a 
maximum of $2,500.00 unless the loss is caused by windstorm; then 
deductible shall be a maximum of 3% of insured value.  
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D. This property insurance shall cover the full value of equipment, material, and 

other portions of the Work stored off the site, and also portions of the Work in 
transit.  There shall be no limits on the value of loss per occurrence. 

 
E. A “named storm” endorsement is required.  The deductible shall be a 

maximum of 3% of insured value. 
 

 
 

END OF SECTION 
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SECTION 01330 
SUBMITTAL PROCEDURES 

 

PART 1 GENERAL 
 
1.1 RELATED DOCUMENTS 

 
A. Drawings and general provisions of the Contract, including General and 

Supplementary Conditions apply to this Section. 
 
1.2 SUMMARY 

 
A. Section Includes: 

 
1. Submittal Procedure 
2. Submittal Schedule 
3. Shop Drawings 
4. Product Data 
5. Samples 

 
1.3 SUBMITTAL PROCEDURES 

A. Number each submittal with Project Manual Specification Section number and 
sequential number within each section. Number resubmittals with original number 
and an alphabetic suffix. 

 
B. Identify Project, Contractor, Subcontractor or Supplier, pertinent Drawing sheet and 

detail numbers, and Specification Section number, as appropriate. 
 

C. Submit all submittals simultaneously for each Products or Specification Section. 
Where multiple Products function as an assembly, group submittals for all related 
Products into single submittal. 

 
D. Project Manager will not review incomplete submittals. 

 
E. Apply Contractor’s stamp, signed or initialed certifying that: 

1. Submittal was reviewed. 
 

2. Products, field dimensions, and adjacent construction have been 
verified. 

 
3. Information has been coordinated with requirements for Work 

and Contract Documents. 
 

F. Schedule submittals to expedite the Project, and deliver to Project Manager. 
Coordinate submittal of related items. 

 
G. For each submittal, allow 10 days for Project Manager’s review, excluding delivery 
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time to and from Contractor. Identify variations from Contract Documents and 
Product or system limitations that may be detrimental to successful performance of 
completed Work. 

 
H. Revise and resubmit submittals when required; identify all changes made since 

previous submittals. 
 

I. Distribute copies of reviewed submittals to concerned parties and to Project Record 
Documents file. Instruct parties to promptly report any inability to comply with 
provisions. 

. 
1.4 SUBMITTAL SCHEDULE 

A. Submit a submittal schedule showing all submittals proposed for project, 
including: 
1. Submittals for Review. 

 
2. Closeout Submittals. 

 
B. Include for each submittal:  

1. Specification section number. 
 

2. Description of submittal. 
 

3. Type of submittal. 
 

4. Anticipated submittal date. 
 

C. Submit one (1) PDF copy. 
 
1.5 SHOP DRAWINGS 

A. Present information in clear and thorough manner. 
 

B. Identify details by reference to sheet and detail numbers or areas shown on 
Drawings. 

 
C. Reproductions of details contained in Contract Documents are not acceptable. 

 
D. Submit one (1) PDF copy. 

 
1.6 PRODUCT DATA 

A. Mark each copy to identify applicable products, models, options, and other data. 
 

B. Supplement manufacturers’ standard data to provide information unique to this 
Project. 

 
C. Submit one (1) PDF copy. 

 
1.7 SAMPLES 

A. Submit samples to illustrate functional and aesthetic characteristics of Products, 
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with integral parts and attachment of devices. Coordinate sample submittals for 
interfacing work. 

 
B. Where so indicated, submit samples of finishes from the full range of 

manufacturers’ standard colors, textures, and patterns for Project Manager’s 
selection. 

 
C. Include identification for each sample, with full Project information. 

 
D. Project Manager will notify Contractor of approval or rejection of samples, or of 

selection of color, texture or pattern if full range is submitted. 
 
 

END OF SECTION 
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Addendum No. 2 
 
To:   Pre-Quote Meeting Attendees and Registered Plan holders 
 
From:  Beatriz Jordan 
  City of Mobile Architectural Engineering Department 
 
Re:  Government Plaza – Tenth Floor Signage   
  AD-059-22 
 
Date:   June 21, 2022 
 
This Addendum forms a part of, and modifies, the Request for Quotes for the above referenced 
project, dated June 5, 2022.  Acknowledge the receipt of Addendum No.1 and this Addendum No. 2 
and all subsequent Addenda, if any, in the space provided on the Quote Form.  Failure to do so may 
subject Quoter to disqualification. 
 
General:      
Item 1. Retract strike-through paragraph in Addendum #1, Agenda with Modifications, item 

7c. Please refer to the corrected statement on the Forms and Specifications below 
(Item 2.): 

 
Forms and Specifications: 
  
Item 1. The Pre-Quote Agenda with Modifications, issued in Addendum #1, Article 4l, 

delete: “A ten dollar ($100.00) fee will be charged for badges not returned”, and 
replace with the following: 

 
A. “A ten dollars ($10.00) fee will be charged for badges not returned” 

 
Item 2. The Pre-Quote Agenda with Modifications, issued in Addendum#1, Article 7c, 

delete the bold italic section of the article and replace with the following:   
 

A. “For contracts that exceed $10,000.00, a Bid Bond (or Bid Security), Performance 
Bond and a Labor and Material Payment Bond shall be required. 

 
Drawings:   N/A. 
 
RFI’s:  
 
Question 1.  “We buy a bond of insurance from CNA for the City every year. It is liability, and I think 

that covers us, but I do not know how to tell if it does”.  
 
Answer. The City of Mobile requires a Certificate of Liability Insurance for each project (See 

RFQ for Certificate of Liability Insurance Sample). 
 

END OF ADDENDUM NO. 2 
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Addendum No. 3 
 
To:   Pre-Quote Meeting Attendees and Registered Plan holders 
 
From:  Beatriz Jordan 
  City of Mobile Architectural Engineering Department 
 
Re:  Government Plaza – Tenth Floor Signage   
  AD-059-22 
 
Date:   June 22, 2022 
 
This Addendum forms a part of, and modifies, the Request for Quotes for the above referenced 
project, dated June 5, 2022.  Acknowledge the receipt of Addendum No.1, Addendum No. 2 and this 
Addendum No.3 and all subsequent Addenda, if any, in the space provided on the Quote Form.  
Failure to do so may subject Quoter to disqualification. 
 
General:     N/A 
 
 
Forms and Specifications: 
  
Item 1. The Pre-Quote Agenda with Modifications, issued in Addendum #1, Article 6ai, 

delete: “Quotes can be sent via email” 
 
Drawings:   N/A. 
 
RFI’s:    N/A 
 

 
END OF ADDENDUM NO. 3 
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Addendum No. 4 
 
To:   Pre-Quote Meeting Attendees and Registered Plan holders 
 
From:  Beatriz Jordan 
  City of Mobile Architectural Engineering Department 
 
Re:  Government Plaza – Tenth Floor Signage   
  AD-059-22 
 
Date:   June 22, 2022 
 
This Addendum forms a part of, and modifies, the Request for Quotes for the above referenced 
project, dated June 5, 2022.  Acknowledge the receipt of Addendum No.1, Addendum No. 2, 
Addendum No.3 and this Addendum No.4 and all subsequent Addenda, if any, in the space provided 
on the Quote Form.  Failure to do so may subject Quoter to disqualification. 
 
General:     N/A 
 
 
Forms and Specifications: N/A 
 
Drawings:   N/A. 
 
RFI’s:     
 
Questions 1.  “May I ask for clarification on whether or not DBE participation is required?” 
 
Answer. City of Mobile Subcontracting and Major Supplier Plan and City of Mobile DBE 

Utilization Report is not required for this project. DBA Waiver is attached to 
Addendum #1. 

 
END OF ADDENDUM NO. 4 
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Addendum No. 5

To: Pre-Quote Meeting Attendees and Registered Plan holders 

From: Beatriz Jordan 
City of Mobile Architectural Engineering Department 

Re: Government Plaza – Tenth Floor Signage 
AD-059-22 

Date: June 23, 2022 

This Addendum forms a part of, and modifies, the Request for Quotes for the above referenced 
project, dated June 5, 2022.  Acknowledge the receipt of Addendum No.1, Addendum No. 2, 
Addendum No. 3, Addendum No. 4 and this Addendum No. 5, and all subsequent Addenda, if any, 
in the space provided on the Quote Form.  Failure to do so may subject Quoter to disqualification. 

General:      N/A 

Forms and Specifications: N/A 

Drawings: N/A. 

RFI’s: 

Question 1. “I am bidding for Government Plaza 10 floor signage AD-059-22 and want to 
ask for more time to make my bid.” 

Answer. Quote opening date and time shall be changed to July 1, 2022 at 3:00 P.M. 
local time. 

Questions 2. “I also want to ask for the bid bond requirement to be deleted.” 
Answer. Bid Bond / Bid Security will not be required for this project. 

Questions 3. “This is a small project that has a number of cost increasing 
requirements.  Performance bond, Labor Materials bond, and Builders Risk 
Insurance certificate add costs that we would like to not have to add if state 
rules allow since there is no construction on the job, just installation.” 

Answer. Performance Bond, Labor and Materials Payment bond and Builder’s Risk 
Insurance (aka Installation Floater) are required for this project. (See sample 
attached). 

. 

END OF ADDENDUM NO. 5 



Performance Bond  

PERFORMANCE BOND 
Any singular reference to Contractor, Surety, Owner or other Party shall be considered plural where applicable. 

KNOW ALL MEN BY THESE PRESENTS: That the Contractor,  , 
 , ,  hereinafter  called  the  Principal,  and   
 , hereinafter called the Surety, are held and firmly bound unto the City of Mobile, 
P.O. Box 1827, Mobile, AL 36633, hereinafter called the Owner, in the penal sum of    and xx/100 
Dollars ($ .00) for payment of which we bind ourselves, our heirs, executors, administrators, successors, and 
assigns for the faithful performance of a certain written Contract dated the   day of  , 2022 entered into 
between the Principal and the City of Mobile for furnishing all labor, material, equipment and insurance and performing 
all Work required to properly complete Governement Plaza – Tenth Floor Signage (AD-059-22), 205 Government Plaza, 
Mobile, Alabama, 36602, a copy of which said Contract is incorporated herein by reference and is made a part hereof 
as if fully copied herein. 

 
NOW, THEREFORE, the condition of this obligation is such that if the Principal shall faithfully perform the terms and 
conditions of the Contract in all respects on its part and shall fully pay all obligations incurred in connection with the 
performance of such Contract on account of labor and materials used in connection therewith, and all such other 
obligations of every form, nature and character, and shall save harmless the Owner from all and any liability of every 
nature, kind and character which may be incurred in connection with the performance or fulfillment of such Contract or 
other such and liability resulting from negligence or otherwise on the part of such Principal and further save harmless 
the Owner from all cost and damage which may be suffered by reason of the failure to fully and completely perform 
said contract and shall fully reimburse and repay the Owner for all expenditures of every kind, character, and description 
which may be incurred by the Owner in making good any and every default which may exist on the part of the Principal 
in connection with the performance of said Contract; and further that the Principal shall pay all lawful claims of all 
persons, firms, partnerships, or corporations for all labor performed and material furnished in connection with the 
performance of the Contract, and that the failure to do so with such persons, firms, partnerships or corporations shall 
give them a direct obligation; and provided, however, that no suit, action, or proceedings by reason of any default 
whatever shall be brought on this bond after two years from the date on which the final payment on the Contract falls 
due, and provided, further, that if any alterations or additions which may be made under the Contract, or in the work to 
be done under it, or the giving by the Owner of any extensions of time for the performance of the Contract or any other 
forbearance being expressly waived. This obligation shall remain in full force and effect until the performance of all 
covenants, terms and conditions herein stipulated and after such performance, it shall become null and void. 
In addition to any other legal mode of service, service of summons, and other process in civil actions brought in Mobile 
County may be had on the Contractor or the Surety on the bond by leaving a copy of the summons and complaint or 
other pleading or process with the Mayor of the City of Mobile which shall bind the principal Contractor and Surety to 
the mode of service above described and that the service shall be the same as personal service on the contractor or 
surety. This Bond is given pursuant to the terms of Alabama Code, Title 39-1-1, et. al., As Amended. 

 

EXECUTED IN FOUR (4) COUNTERPARTS. 
SIGNED, SEALED AND DELIVERED this   _ day of  _, 2022. 

CONTRACTOR AS PRINCIPAL 
Company:   

(Corporate Seal) 
 
 

By:   
(Signature) 

Name and Title:   

SURETY 
Company:  

(Corporate Seal) 
 
 

By:   
(Signature) 

Name and Title:   
 
 

 

 

Resident Agent:   
(Signature) 

Name and Title:   
Company Name:   
Address:    

Owner’s Representative: Kimberly Harden, Director 
AE Department 
PO Box 1827 
Mobile, AL 36633 
251-208-7454 

 
 

Phone and Fax:   



Labor and Material Payment Bond  

LABOR AND MATERIAL PAYMENT BOND 
Any singular reference to Contractor, Surety, Owner or other Party shall be considered plural where applicable. 

KNOW ALL MEN BY THESE PRESENTS: That the Contractor,   
 , as Principal, and   
 , as Surety, are held and firmly bound unto the City of Mobile, P. O. Box 1827, 
Mobile, AL 36633 (hereinafter called the "Obligee") in the penal sum of   and xx/100 ($ .00) 
lawful money of the United States, for the payment of which sum well and truly to be made we bind ourselves, our heirs, 
personal representatives, successors, and assigns, jointly and severally, firmly by these presents. 

WHEREAS, said Principal has entered into a certain Contract with said Obligee, dated the    day of  , 2022 
(hereinafter called the "Contract") for furnishing all labor, material, equipment and insurance and perform all work 
required to properly complete Governement Plaza – Tenth Floor Signage (AD-059-22), 205 Government Plaza, Mobile, 
Alabama 36602, which, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal 
and all subcontractors to whom any portion of work provided for in said Contract is sublet and all assignees of said 
Principal and of such subcontractors shall promptly make payments to all persons supplying him or them with labor, 
materials or supplies for or in the prosecution of the work provided for in such Contract, or in any amendment or 
extension of or additions to said Contract, and for the payment of reasonable attorney's fees, incurred by the claimant 
or claimants in suits on each bond, then the above obligations shall be void; otherwise to remain in full force and effect. 
PROVIDED, however, that this bond is subject to the following conditions and limitations. 

(a) Any person, firm or corporation that has furnished labor, materials or supplies for or in the prosecution of the 
work provided for in said contract shall have a direct right of action against the Principal and Surety on this 
bond, which right of action shall be asserted in a proceeding instituted in the County in which the work provided 
for in said Contract is to be performed or in any county in which said Principal and Surety does business. 
Such right of action shall be asserted in a proceeding instituted in the name of the claimant or claimants for 
his or their use and benefit against said Principal and Surety or either of them (but not later than one year after 
the final settlement of said Contract) in which action such claim or claims shall be adjudicated and judgment 
rendered thereon. 

(b) The Principal and Surety hereby designate and appoint  Attorney-In-Fact, as 
the agent of each of them to receive and accept service of process or other pleading issued or filed in any 
proceeding instituted on this bond and hereby consent that such service shall be the same as personal service 
on the Principal and/or Surety. In addition to any other legal mode of service, service of summons, and other 
process in civil actions brought in Mobile County may be had on the Contractor or the Surety on the bond by 
leaving a copy of the summons and complaint or other pleading or process with the Mayor of the City of Mobile 
which shall bind the principal Contractor and Surety to the mode of service above described and that the 
service shall be the same as personal service on the contractor or surety. 

(c) The Surety shall not be liable hereunder for damage or compensation recoverable under any Workmen's 
Compensation or Employer's Liability Statute. 

(d)  In no event shall the Surety be liable for a greater sum than the penalty of this bond, or subject to any suit, 
action or proceeding thereon that is instituted later than two years after the final settlement of said Contract. 

(e) This bond is given pursuant to the terms of Alabama Code, Title 39-1-1, et. al., As Amended. 
EXECUTED IN FOUR (4) COUNTERPARTS. 
SIGNED, SEALED AND DELIVERED this   _ day of  , 2022 

CONTRACTOR AS PRINCIPAL 
Company:   

(Corporate Seal) 
 

By:   
(Signature) 

Name and Title: 

SURETY 
Company:   

(Corporate Seal) 
 

By:   
(Signature) 

Name and Title:  
 

 

 

 
Resident Agent:   

(Signature) 

Name and Title:   
Company Name:     
Address:    

Owner’s Representative:  Kimberly Harden, Director 
AE Department 
PO Box 1827 
Mobile, AL 36633 
251-208-7454 

 
 

Phone and Fax:   
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Addendum No. 6 
 
To:   Pre-Quote Meeting Attendees and Registered Plan holders 
 
From:  Beatriz Jordan 
  City of Mobile Architectural Engineering Department 
 
Re:  Government Plaza – Tenth Floor Signage   
  AD-059-22 
 
Date:   June 24, 2022 
 
This Addendum forms a part of, and modifies, the Request for Quotes for the above referenced 
project, dated June 5, 2022.  Acknowledge the receipt of Addendum No.1, Addendum No.2, 
Addendum No.3, Addendum No.4, Addendum No.5, this Addendum No.6 and all subsequent 
Addenda, if any, in the space provided on the Quote Form.  Failure to do so may subject Quoter to 
disqualification. 
 
General:     N/A 
 
Forms and Specifications: N/A 
 
Drawings:    
Item 1. Delete Sheet A-2, Key Notes dated June 5, 2022 and replace with Sheet A-2, 

Addendum #6 – Rev. 6/24/2022. 
 
RFI’s:     
Question 1. “Please correct me if I’m wrong, but after reviewing the floor plan one last 

time, it seems like #23 & #24 are transposed – that you want (10) “M” logos -
- #23 and (1) WPM sign -- #24. But the floor plan has (10) #24’s around the 
room and only (1) #23.” 

Answer. Sheet A-2, Addendum #6, Rev. 6/24/2022 has been attached with the correct 
information. Item #23 – WMP sign (1 qty.); item #24 – “M” logo (10 qty.) 

 
Attachments: 
Item 1. Sheet A-2 , Addendum #6, Rev. 6/24/2022. 

 
END OF ADDENDUM NO. 6 
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Addendum No. 7 
 
To:   Pre-Quote Meeting Attendees and Registered Plan holders 
 
From:  Beatriz Jordan 
  City of Mobile Architectural Engineering Department 
 
Re:  Government Plaza – Tenth Floor Signage   
  AD-059-22 
 
Date:   June 29, 2022 
 
This Addendum forms a part of, and modifies, the Request for Quotes for the above referenced 
project, dated June 5, 2022.  Acknowledge the receipt of Addendum No.1, Addendum No.2, 
Addendum No.3, Addendum No.4, Addendum No.5, Addendum No. 6, this Addendum No.7 and all 
subsequent Addenda, if any, in the space provided on the Quote Form.  Failure to do so may subject 
Quoter to disqualification. 
 
General:     N/A 
 
Forms and Specifications:  
Item 1. Delete Quote Form from RFQ Documents, dated June 5, 2022 and replace 

with Addendum #7 – Quote Form, dated June 29, 2022. New quote form has 
added Unit Prices #5 and #6. 

 
Drawings:    
Item 1. Add Sheet A-6, Addendum #7 – Rev. 6/29/2022 to the RFQ Documents. 
 
RFI’s:     
Question 1. “When I scale the signs using 3" = 1', I have discovered the letters are .48" 

which can be engraved, but is not large enough for ADA raised letters which 
have a minimum of 5/8".   

Answer. RFQ drawings are for demonstration. Final art matching proportions from 
existing signage must be submitted for approval before proceeding with 
fabrication. Signage must comply with ADA regulations. See drawing below 
using 5/8” character height.  

 



2 

Question 2. “The men and women restroom signs must have larger letters, and the room 
numbers must be enlarged because even 5/8" raised letters are not as sharp 
looking as 3/4", and less than 1/2" raised letters will not work.” 

Answer. Sheet A-6, Addendum #7, Rev. 6/29/22 with a new ADA Compliant Restroom 
signage has been added as Unit Price #6 on the Addendum #7 – Quote Form. 

Attachments: 
Item 1. Sheet A-6 , Addendum #7, Rev. 6/29/2022. 
Item 2. Addendum #7 – Quote Form 

END OF ADDENDUM NO. 7 



Addendum # 7 
June 29, 2022 

ADDENDUM #7 - QUOTE FORM 
 Page 1 of 2  

 

Government Plaza  Tenth Floor – Signage 
205 Government Street, Mobile, Alabama 36602 

AD-059-22 
 
QUOTE FORM: 
 
Company Name: __________________________________________________ 
 
Company Address: _______________________________________________ 
 
Office Phone #: _________________________Fax #:____________________ 
 
City of Mobile Business License No.: ________________________________ 
 
In compliance with the Request for Quotes prepared by the City of Mobile, Architectural 
Engineering Department, dated ___________________, and all Addendum(a) 
No(s)___________ dated ______________________, the undersigned does hereby 
propose to furnish all labor, materials, tools, equipment and supplies and to sustain all 
expenses incurred in performing the Scope of Work for the amount listed below.  The 
Contractor shall deliver the work complete within forty five (45) calendar days from the 
written Notice to Proceed.  
 
Quoters shall NOT include sales tax in their quote.  Submit Form C-3A, Accounting 
of Sales Tax, with Quote.   
 
Quotes shall be provided in whole dollar amount with no cents.  
 
 
Base Quote Amount: ___________________________________________________ 
                                                                      Amount in Words 
_____________________________________Dollars & No Cents $______ _____   .00 
                                                                                                                    Amount in #’s 
 
Contingency Allowance:  One Thousand     Dollars & No Cents $_________1,000.00 
                        Amount in Words                                                          Amount in #’s 
 
Total Base Quote Amount: ______________________________________________ 
                                                                      Amount in Words 
_____________________________________Dollars & No Cents $______ _____   .00                                                                                                                                                                                                                                                                                                                                                                                                                                                             
.                                                                                                                                                             Amount in #’s 
 
 
 
Unit Price #1: 10” SRS - Signage Type. (Provision and installation per 
specifications and drawings).    $_________________ Each        
     
Unit Price #2: 10” CNS - Signage Type. (Provision and installation per 
specifications and drawings).      $_________________ Each         
 



Addendum # 7 
June 29, 2022 

ADDENDUM #7 - QUOTE FORM 
 Page 2 of 2  

 

Unit Price #3: 10” CR - Signage Type. (Provision and installation per specifications 
and drawings).      $_________________ Each 
 
Unit Price #4: D - Signage Type. (Provision and installation per specifications and 
drawings).       $_________________ Each 
 
 
Unit Price #5: ADA Restroom Signage, item #14 / #15 (Provision and installation 
per specifications and drawings). See Sheet A-3, dated June 5, 2022. 

$_________________ Each 
 
Unit Price #6: ADA Restroom Signage (Provision and installation per 
specifications and drawings). See Sheet A-6 Rev. 6/29/2021   
        $_________________ Each 
 
 
                                                                         
 
Contact Phone #: ________________________Cell #: ______________________ 

E-mail Address: _____________________________________________________ 

Signature: ____________________________________Date: _________________ 

Printed Name: ________________________________Title: __________________ 
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Addendum No. 8 
 
To:   Pre-Quote Meeting Attendees and Registered Plan holders 
 
From:  Beatriz Jordan 
  City of Mobile Architectural Engineering Department 
 
Re:  Government Plaza – Tenth Floor Signage   
  AD-059-22 
 
Date:   June 29, 2022 
 
This Addendum forms a part of, and modifies, the Request for Quotes for the above referenced 
project, dated June 5, 2022.  Acknowledge the receipt of Addendum No.1, Addendum No.2, 
Addendum No.3, Addendum No.4, Addendum No.5, Addendum No. 6, Addendum No.7, this 
Addendum No. 8, and all subsequent Addenda, if any, in the space provided on the Quote Form.  
Failure to do so may subject Quoter to disqualification. 
 
General:  N/A 
 
Forms and Specifications:   N/A  
 
Drawings:   N/A 
 
RFI’s:     
Question 1. “Are the signs 19, 20, 21, 22 required to be black granite with laser engraved 

reverse black brass plates? ".   
Answer. See Sheet A-5, Item #10 for desk sign description: Black granite desk 

nameplate – brushed silver metal plate with engraved letters in black. 
 

 
 

END OF ADDENDUM NO. 8 
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Addendum No. 9 
 
To:   Pre-Quote Meeting Attendees and Registered Plan holders 
 
From:  Beatriz Jordan 
  City of Mobile Architectural Engineering Department 
 
Re:  Government Plaza – Tenth Floor Signage   
  AD-059-22 
 
Date:   June 30, 2022 
 
This Addendum forms a part of, and modifies, the Request for Quotes for the above referenced 
project, dated June 5, 2022.  Acknowledge the receipt of Addendum No.1, Addendum No.2, 
Addendum No.3, Addendum No.4, Addendum No.5, Addendum No.6, Addendum No.7, Addendum 
No. 8, this Addendum No. 9, and all subsequent Addenda, if any, in the space provided on the Quote 
Form.  Failure to do so may subject Quoter to disqualification. 
 
General:  N/A 
 
Forms and Specifications:   N/A  
 
Drawings:  Delete Sheet A-6, Addendum #7 – Rev. 6/29/2022 and replace with Sheet A-

6, Addendum # 9 – Rev. 6/30/2022. 
 
RFI’s:     
Question 1. “To laser engrave these round signs as item D, artwork will be needed. Size 

to be laser engraved can be up to 11.5 inches diameter.  Mechanically 
engraved can be larger, with less sharpness than possible with laser.  
I recommend laser engraving for these if the size change can be approved".  

Answer. The “M” logo is identified as type “M” on the chart, identified with the letter B 
on Sheet A-2, Addendum #6 – Rev. 6/24/2022.    
The “M” logo must match materials, dimensions, fonts, and techniques used 
on the existing signage located on the County side.  

.  
 

 
(Existing Signage) 
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11.5” dimension is acceptable if after completely removing the existing vinyl 
the new “M” logo exceeds the area where the vinyl was placed.  

  
 

 
 
 
Question 2. “Looking at the restroom sign drawing carefully, if made as described, the 

signs will not match anything else in construction.  I think the surface is not 
supposed to be acrylic, just the back plate, and 1/4" thickness is 
required.  Otherwise the acrylic must be non glare matte. 
I know the shape is different, but I believe the surface is silver, letters and 
pictogram are black and the acrylic backing piece is 1/4" clear, with no 
number or anything to appear on the clear. This will be in keeping with the 
other building signage. Standoffs are brushed stainless 5/8" x 5/8" rise.  
Please confirm.” 

Answer. In order to comply with ADA requirements, your suggestion has been 
accepted. See Sheet A-6, Addendum #9, Rev. 6/30/2022 attached. 

 
Question 3. “I would like to ask for time extension on the 10 floor sign package.   July 9 

Thursday would give me the time needed to complete and deliver the bid to 
Government Plaza” 

Answer. Quote opening date and time shall be changed to July 9, 2022 at 3:00 
P.M. local time.  

. 
Attachments: 
Item 1. Sheet A-6, Addendum #9, Rev. 6/30/2022 

 
 

END OF ADDENDUM NO. 9 
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Addendum No. 10 
 
To:   Pre-Quote Meeting Attendees and Registered Plan holders 
 
From:  Beatriz Jordan 
  City of Mobile Architectural Engineering Department 
 
Re:  Government Plaza – Tenth Floor Signage   
  AD-059-22 
 
Date:   July 1, 2022 
 
This Addendum forms a part of, and modifies, the Request for Quotes for the above referenced 
project, dated June 5, 2022.  Acknowledge the receipt of Addendum No.1, Addendum No.2, 
Addendum No.3, Addendum No.4, Addendum No.5, Addendum No.6, Addendum No.7, Addendum 
No. 8, Addendum No.9 this Addendum No. 10, and all subsequent Addenda, if any, in the space 
provided on the Quote Form.  Failure to do so may subject Quoter to disqualification. 
 
General:     N/A 
 
Forms and Specifications:    
Item 1.  Add Sales Tax Form C-3A to the RFQ documents (See attachment). 
 
Drawings:    N/A  
 
RFI’s:    
Item 1.  “Please correct me if I am wrong, but July 9 is a Saturday?” 
Answer. Quote opening date and time shall be changed to Monday, July 11, 2022 at 3:00 

P.M. local time. 
 
Item 2. “Where do I find form 3-A for accounting of sales tax?  Is this applicable.” 
Answer. Quoters shall not include sales tax in their quote. Submit Sales Tax Form C-3A, 

Accounting of Sales Tax, with quote. Form is attached. 
 
Item 3.  “Time to completion of 45 days was to be extended.  How much time is there to 

complete the job after  drawings are approved?” 
Answer. Project duration has been extended to 60 calendar days from the date of the Notice 

To Proceed. 
 
Attachments: 
Item 1. Accounting of Sales Tax – Sales Tax Form C-3A 
 
  

  
END OF ADDENDUM NO. 10 
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Addendum No. 11 
 
To:   Pre-Quote Meeting Attendees and Registered Plan holders 
 
From:  Beatriz Jordan 
  City of Mobile Architectural Engineering Department 
 
Re:  Government Plaza – Tenth Floor Signage   
  AD-059-22 
 
Date:   July 1, 2022 
 
This Addendum forms a part of, and modifies, the Request for Quotes for the above referenced 
project, dated June 5, 2022.  Acknowledge the receipt of Addendum No.1, Addendum No.2, 
Addendum No.3, Addendum No.4, Addendum No.5, Addendum No.6, Addendum No.7, Addendum 
No. 8, Addendum No.9, Addendum No. 10 and this Addendum No. 11, and all subsequent Addenda, 
if any, in the space provided on the Quote Form.  Failure to do so may subject Quoter to 
disqualification. 
 
General:     N/A 
 
Forms and Specifications:   N/A 
 
Drawings:    N/A  
 
RFI’s:    
Item 1. “CNS signs are mostly one line, but one two line bigger sign.  Unit price varies if it is 

one or two line.  Average comes out an odd number.  How is this to be bid?” 
Answer. Unit Price for a 10” CNS-Signage Type (Provision and Installation) for more than one 

name has not been requested.  
 
Item 2. “CR signs show deleted on A-2.  Is unit Price 3 then blank?” 
Answer. Provide Unit Price #3: 10” CR-Signage Type. (Provision and installation per 

specifications and drawings) on the Addendum #7 – Quote Form. 
. 
 
Attachments:     N/A 
 
  

  
END OF ADDENDUM NO. 11 



ACCOUNTING OF SALES TAX 
ATTACHMENT TO BID FORM SECTION 00400 

SALES TAX FORM C-3A 

To:  City of Mobile       Date: ________________ 
 
Name of Project: Government Plaza – Tenth Floor - Signage   
Project Number: AD-059-22 
                                  

SALES TAX ACCOUNTING 

Pursuant to Act 2013-205, Section 1(g) the Contractor accounts for the sales tax NOT included 
in the bid proposal form as follows: 

        ESTIMATED SALES TAX AMOUNT 
 

BASE BID:                                                    $__________________________ 
 
 
 
Failure to provide an accounting of sales tax shall render the bid non-responsive.  Other 
than determining responsiveness, sales tax accounting shall not affect the bid pricing 
nor be considered in the determination of the lowest responsible and responsive bidder. 

Legal Name of Bidder__________________________________________________________ 

 
Mailing Address_______________________________________________________________ 
 
*By (Legal Signature) _________________________________________________________ 
 
*Name (type or print) ______________________________________ (Seal) 
 
*Title___________________________________________________ 
 
Telephone Number________________________________________ 
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	A. Drawings and general provisions of the Contract, including Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for substitutions.

	1.1
	1.1
	1.1
	1.3 DEFINITIONS
	A. Substitutions:  Changes in products, materials, equipment, and methods of construction from those required by the Contract Documents and proposed by Contractor.
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	1.4 SUBMITTALS
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	2. Project Manager’s Action:  If necessary, Project Manager will request additional information or documentation for evaluation within seven  days of receipt of a request for substitution.  Project Manager will notify Contractor of acceptance or rejec...
	a. Forms of Acceptance:  Change Order, Construction Change Directive, or Project Manager Supplemental Instructions for minor changes in the Work.
	b. Use product specified if Project Manager does not issue a decision on use of a proposed substitution within time allocated.



	1.5 QUALITY ASSURANCE
	A. Compatibility of Substitutions:  Investigate and document compatibility of proposed substitution with related products and materials.  Engage qualified testing agency to perform compatibility tests recommended by manufacturers.

	1.6 PROCEDURES
	A. Coordination:  Modify or adjust affected work as necessary to integrate work of the approved substitutions.
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	7. 2022-0605 AD-059-22.pdf
	Project Location:             205 Government Street, Mobile, Alabama 36602
	B. A Surety authorized to do business in the State of Alabama must issue Bonds.
	C. The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety to affix thereto a certified and current copy of the power of attorney.
	For Payment(s), each month until project completion, submit two (2) notarized signature originals of the Application and Certificate for Payment, on AIA Documents G702 and G703. (Electronic forms will be provided by City of Mobile Architectural Engine...

	6. Exhibit 2 - Contract - Short Form - Owner & Contractor CORRECTED 5-03-22.pdf
	This Agreement made and entered into this _____________________________________.
	Mobile, Alabama  36633
	Secretary of State Registration No.:_____________________
	Signature      By Signature


	10. AIA forms.pdf
	PD-071D-21 MPD FIRST PRECINCT - INTERIOR ADA SIGNAGE.pdf
	Section 01635 Substitution Procedures.pdf
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for substitutions.

	1.1
	1.1
	1.1
	1.3 DEFINITIONS
	A. Substitutions:  Changes in products, materials, equipment, and methods of construction from those required by the Contract Documents and proposed by Contractor.
	1. Substitutions for Cause:  Changes proposed by Contractor that are required due to changed Project conditions, such as unavailability of product, regulatory changes, or unavailability of required warranty terms.
	2. Substitutions for Convenience:  Changes proposed by Contractor or Owner that are not required in order to meet other Project requirements but may offer advantage to Contractor or Owner.


	1.1
	1.4 SUBMITTALS
	A. Substitution Requests:  Submit one (1) copy of each request for consideration.  Identify product or fabrication or installation method to be replaced.
	1. Documentation:  Show compliance with requirements for substitutions and the following, as applicable:
	a. Statement indicating why specified product or fabrication or installation cannot be provided, if applicable.
	b. Coordination information, including a list of changes or modifications needed to other parts of the Work and to construction performed by Owner and separate contractors that will be necessary to accommodate proposed substitution.
	c. Product Data, including drawings and descriptions of products and fabrication and installation procedures.
	d. Samples of each  sign in proposed pattern and color.
	e. Certificates and qualification data.
	f. Material test reports from a qualified testing agency indicating and interpreting test results for compliance with requirements indicated.
	g. Cost information, including a proposal of change, if any, in the Contract Sum.
	h. Impact of substitution on construction schedule.
	i. Contractor's certification that proposed substitution complies with requirements in the Contract Documents except as indicated in substitution request, is compatible with related materials, and is appropriate for applications indicated.
	j. Contractor's waiver of rights to additional payment or time that may subsequently become necessary because of failure of proposed substitution to produce indicated results.

	2. Project Manager’s Action:  If necessary, Project Manager will request additional information or documentation for evaluation within seven  days of receipt of a request for substitution.  Project Manager will notify Contractor of acceptance or rejec...
	a. Forms of Acceptance:  Change Order, Construction Change Directive, or Project Manager Supplemental Instructions for minor changes in the Work.
	b. Use product specified if Project Manager does not issue a decision on use of a proposed substitution within time allocated.



	1.5 QUALITY ASSURANCE
	A. Compatibility of Substitutions:  Investigate and document compatibility of proposed substitution with related products and materials.  Engage qualified testing agency to perform compatibility tests recommended by manufacturers.

	1.6 PROCEDURES
	A. Coordination:  Modify or adjust affected work as necessary to integrate work of the approved substitutions.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)



	10. Section 00700 General Conditions.pdf
	A. For Payment(s), each month until project completion, submit two (2) notarized signature originals of the Application and Certificate for Payment, on AIA Documents G702 and G703. (Electronic forms will be provided by City of Mobile Architectural Eng...
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	2022-0623 Addendum #5.pdf
	08 Section 00600 2 Performance, Labor and Materials Bonds with Commentary 2020_0121.pdf
	PERFORMANCE BOND
	SIGNED, SEALED AND DELIVERED this   _ day of  _, 2022.
	CONTRACTOR AS PRINCIPAL
	SURETY


	LABOR AND MATERIAL PAYMENT BOND
	SIGNED, SEALED AND DELIVERED this   _ day of  , 2022
	CONTRACTOR AS PRINCIPAL
	SURETY







