CALL FOR BIDS

Azalea Road Complex — Gymnasium Restroom ADA Improvements
1301 Azalea Road

Mobile, Alabama 36693

PR-019-21

Notice is hereby given that the City of Mobile will receive sealed bids for the above stated project on
Wednesday, November 10, 2021, no later than 2:15 local time. Bidders shall insert sealed Bids into a
receptacle, marked “City of Mobile Bids”, located in the elevator lobby outside the office of the City
Clerk Office, 9th Floor South Tower, Government Plaza, 205 Government Street, Mobile, Alabama
36602. The same will be publicly opened and read at 2:30 PM in the Atrium Lobby of Government Plaza.
Additional bidding instructions are detailed in the project manual.

A pre-bid conference shall be held at the front entrance of the Azalea Road Center Gymnasium at 11:00
AM local time on Tuesday, October 26, 2021. Social distancing practices shall be observed, including
wearing of face coverings/masks by all participants. A representative of the Bidder is encouraged to be
present at the meeting. However, if no representative can be present in person, the Bidder shall contact
the Project Manager at 251-377-2217, at least 24 hours prior to the meeting, in order to coordinate
attendance of the meeting by conference call. Bidders are required to participate in the Pre-Bid

Conference, visit the site prior to submitting a Bid and include all costs associated with the project in
their Bids. This project is Tax Exempt.

Bid Documents are on file and may be examined and obtained from the following location:

www.cityofmobile.org/bids/

Disadvantaged Business Enterprise participation may be required. A Directory of DBE Vendors can be
found at the following location:

https://workwith.cityofmobile.org/




PROJECT MANUAL

FOR

AZALEA ROAD COMPLEX
GYMNASIUM RESTROOM ADA IMPROVEMENTS
1301 Azalea Road
Mobile, Alabama 36693
PR-019-21

City of Mobile, Alabama
Architectural Engineering Department
P. O. Box 1827
Mobile, AL 36633-1827
(251) 208-7454

October 3, 2021

Bid Date: November 10, 2021 Set Number
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SECTION 00100
INVITATION TO BID

You are invited to submit a sealed bid for construction of the following facility:

PROJECT NAME: Azalea Road Complex

Gymnasium Restroom ADA Improvements
PROJECT LOCATION: 1302 Azalea Road, Mobile, Alabama 36693
PROJECT NUMBER: PR-019-21

1 BID DATE:

A.

C.

Sealed Bids will be received and clocked in until 2:15 PM local time, Wednesday, the
10th day of November, 2021. Bidders shall insert sealed bids into a receptacle,
marked “City of Mobile Bids” located in the elevator lobby outside the office of the City
Clerk, Government Plaza, 9" Floor South Administrative Tower, 205 Government
Street, Mobile, Alabama 36602.

All Bids not clocked in at the City Clerk’s Office prior to the time specified, or Bids
received after the specified time, will be automatically rejected and returned
immediately, unopened.

Bids will be publicly opened and read at 2:30 PM local time, in the Atrium Lobby of
Government Plaza, 5" Floor South Administrative Tower.

2 SPECIFICATIONS AND DRAWINGS:

A

Specifications and Drawings are on file and may be examined at the following location:

www.cityofmobile.org/bids

Bidders shall use complete sets of Bid Documents in preparing their bid. Neither the
Owner nor Architect/Engineer assumes responsibility for errors or misinterpretations
resulting from the use of incomplete sets of Bid Documents.

Addenda will be issued via e-mail to all Pre-Bid Conference attendees.

This is a tax exempt project and shall be certified by the requirements of the
Alabama Department of Revenue. Bidders shall NOT include sales and use taxes
with their bid amounts. Bidders shall complete the Sales Tax Form C-3A and
include it as an attachment to their Bid Form (see Section 00400).

3. D SURETY: Required on Bids $10,000.00 or more

A

A Cashier's Check drawn on a bank registered to do business in the State of Alabama
and which is a member of the Federal Deposit Insurance Corporation, or a Bid Bond
payable to Owner, City of Mobile, in the amount of 5% of the Base Bid, but in no event
more than $10,000.00 is required to accompany Bid.

Bid Bond must be issued by a Surety licensed to do business in the State of Alabama.
Bidder shall require the attorney in fact who executes the required bonds on behalf of
the surety to affix to the bond a certified and current copy of the power of attorney.

No Bid may be modified, withdrawn, or canceled for a period of sixty (60) days after
the time designated above for receipt of bids.

SECTION 00100 -1 INVITATION TO BID
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D. The City of Mobile will have sixty (60) days from the bid opening date to award contract.
4. SURETY QUALIFICATIONS:

A
B.

A Surety authorized to do business in the State of Alabama must issue Bonds.

If the Base Bid is $50,000 or more, the Surety must have a minimum rating of A/Class
VI as reported by the latest issue of Best Key Rating Guide Property-Casualty
published by Alfred M. Best Company, Inc.

5. IRREGULARITIES AND REJECTION:

A.

The City of Mobile reserves the right to waive irregularities in the Bid and in Bidding,
and to reject any or all Bids.

6. BIDDER QUALIFICATIONS:

A.

B.

Bids for Work costing $50,000 or more must be licensed pursuant to current Alabama
law and of classifications compliant with the State of Alabama Licensing Board for
General Contractors. Note that if the contract amount is $10,000 or greater, both a
Performance Bond and a Labor and Material Payment Bond shall be required. Before
Bidding, Contractor shall verify their license classification of their General
Contractors license with the State of Alabama Licensing Board for General
Contractors to verify classification is acceptable to perform 51% of the Scope of
Work.

In case of a joint venture of two or more Contractors, the amount for the bid shall be
within the maximum bid limitations as set by the State of Alabama Licensing Board for
General Contractors of at least one of the partners to the joint venture.

7. NON-RESIDENT CONTRACTORS:

A

Except for contracts funded in whole or part with funds received from a federal agency,
preference shall be given to resident Contractors on the same basis as the
nonresident Contractor's state awards contracts to Alabama Contractors bidding in
similar circumstances.

Nonresident Bidders shall, prior to submitting a bid, be registered with the Alabama
Secretary of State and the Alabama Department of Revenue. Provide the Secretary of
State Business “Entity ID Number” on the Bid Form in the space provided.

8. PRE-BID CONFERENCE:

A

B.

A Pre-Bid Conference shall be held on October 26, 2021, at Azalea Road Complex
Gymnasium, meeting in the front entry, 1301 Azalea Road, Mobile, AL, 36693 at
11:00 AM local time. The conference will include a walkthrough of the site location.

Minutes of this conference will be made as an Addendum for the project.

9. BID SUBMITTAL:

A

Bids must be submitted on copies of the Bid Forms furnished in the bidding
documents.

Bid, with Bid Security, Sales Tax Form C-3A and other supporting data specified, shall
be contained in a sealed, opaque envelope, approximately 9x12 inches or larger and

SECTION 00100 -2 INVITATION TO BID
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be marked on the outside with the words "SEALED BID FOR AZALEA ROAD
COMPLEX — GYMNASIUM ADA IMPROVEMENTS - PROJECT NUMBER: PR-019-
21",

The Bid envelope shall be clearly addressed to the Owner as indicated on the Bid
Form and include the bid date, the name, address and State License number and
classification of the Bidder issued by the State of Alabama Licensing Board for
General Contractors.

All Bids of $50,000 or more must include the bidder's State of Alabama General
Contractor’s License information written on the outside of the bid envelope. Any bid
submitted without such license information may be rejected and returned to the bidder
unopened.

In addition, in large letters on both front and back of envelope, write the following: DO
NOT OPEN UNTIL TWO-THIRTY PM, NOVEMBER 10, 2021.

For a bid to be valid it shall be delivered at designated location prior to time and date
for receipt of Bids indicated in INVITATION TO BID, or prior to any extension thereof
issued to Bidders. After that time no Bid will be received or withdrawn.

When sent by mail, preferably special delivery, express service, or registered mail, the
sealed Bid, marked as indicated above, shall be enclosed in another envelope for
mailing such that the exterior mailing container or envelope may be opened without
revealing the contents of the Bid. It is the Contractors responsibility to assure delivery
of the bid to the City Clerk’s Office prior the time and date established.

10. EQUAL OPPORTUNITY:

A.

The City of Mobile, Alabama is an Equal Opportunity Employer and requires that all
Contractors comply with the Equal Employment Opportunity laws and the provisions of
the Bid Documents in this regard.

The City of Mobile also encourages and supports the utilization of Minority Business
Enterprises on these and all other publicly solicited Bids, and shall be in compliance
with the City of Mobile’s Minority Utilization Plan as adopted by the City Council.

Contractor shall provide an appropriately completed copy of the “City of Mobile
Subcontracting and Major Supplier Plan” in the envelope with their Bid Form. Form
shall document DBE Subcontractors participating in the project and, should the total %
of DBE participation not meet the 15% minimum, all efforts to obtain DBE
Subcontractors shall be documented on or attached to the DBE Form when submitted.
During construction, contractors are required to submit a “DBE Utilization Report” with
every Pay Application.

Contractors should contact the City of Mobile, Supplier Diversity Manager for
assistance with DBE Subcontractor information and any questions regarding the DBE
Compliance Forms. Contact Archnique Kidd at 251-208-7967.

11. ADDITIONAL BIDDING PROCEDURES:
A. Refer to the complete information in the Bid Documents prior to submitting a bid.

Additional Bidding Procedure information is contained therein, particularly in the

SECTION 00100 - 3 INVITATION TO BID
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specification Section 00200 “Instructions to Bidders - AIA Document A701” and in the
specification Section 00300 “Supplementary Instructions to Bidders”.

12 STATE OF ALABAMA IMMIGRATION ACT

“The State of Alabama, under the Beason-Hammon Alabama Taxpayer and Citizen
Protection Act, Act No. 2011-535, Alabama Code Section 31-13-1, et. Seq., requires:

A.

That the Contractor shall be enrolled in the E-Verify Program, shall participate in that
Program during the performance of the contract, and shall verify the immigration status
of every employee who is required to be verified, according to the applicable federal
rules and regulations; and

That it will attach to the contract the company’s documentation of enroliment in E-Verify.

The subcontractor must also enroll in the E-Verify Program prior to
performing any work on the contract and shall attach to its sworn affidavit
documentation establishing that the subcontractor is enrolled in the E-Verify

Program.

13 PUBLIC CONTRACTS WITH ENTITIES ENGAGING IN CERTAIN BOYCOTT
ACTIVITIES

A. By signing this contract, Contractor further represents and agrees that it is not

currently engaged in, nor will it engage in, any boycott of a person or entity based
in or doing business with a jurisdiction with which the State of Alabama can enjoy

open trade.

END OF SECTION 00100
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SECTION 00200
INSTRUCTIONS TO BIDDERS

PART 1 GENERAL

A. This section includes the INSTRUCTIONS TO BIDDERS, AIA
Document A701-1997 to be utilized with the Owner's most recent
modifications and which shall be used in conjunction with the entire
Bid Documents and Section 00300 SUPPLEMENTARY
INSTRUCTIONS TO BIDDERS for this project.

INSTRUCTIONS TO BIDDERS
PAGE 1



Instructions to Bidders

for the following Project:
(Name, location, and detailed description)

Azalea Road Complex — Gymnasium Restroom ADA Improvements
1301 Azalea Road

Mobile, Alabama 36693

PR-019-21

THE OWNER:
(Name, legal status, address, and other information)

City of Mobile
P O Box 1827
Mobile, Alabama 36602

THE ARCHITECT:

(Name, legal status, address, and other information)
City of Mobile

Architectural Engineering Department

Government Plaza, Fifth Floor

205 Government Street

Mobile, Alabama 36602
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1 PREFERENCE TO RESIDENT CONTRACTORS

%AIA Document A701 - 2018

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AIA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

FEDERAL, STATE, AND LOCAL
LAWS MAY IMPOSE
REQUIREMENTS ON PUBLIC
PROCUREMENT CONTRACTS.
CONSULT LOCAL AUTHORITIES
OR AN ATTORNEY TO VERIFY
REQUIREMENTS APPLICABLE TO
THIS PROCUREMENT BEFORE
COMPLETING THIS FORM.

Itis intended that AIA Document
G612™-2017, Owner's Instructions
to the Architect, Parts A and B will be
completed prior to using this
document

AlIA Document A701" - 2018. Copyright © 1970, 1974, 1978, 1987, 1997 and 2018 by The American Institute of Architects. All rights reserved. The “American
Institute of Architects,” “AlA," the AlA Logo, and “AlA Contract Documents” are registered trademarks and may not be used without permission. This document was
produced by AlA software at 12:33:29 ET on 09/14/2021 under Order No.3480167681 which expires on 08/28/2022, is not for resale, is licensed for one-time use
only, and may only be used in accordance with the AlA Contract Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org
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12 PRE-BID REQUIREMENTS

13 POST-BID REQUIREMENTS
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ARTICLE 1  DEFINITIONS

§ 1.1 Bidding Documents include the Bidding Requirements and the Proposed Contract Documents. The Bidding
Requirements consist of the advertisement or invitation to bid, Instructions to Bidders, supplementary instructions to
bidders, the bid form, and any other bidding forms. The Proposed Contract Documents consist of the unexecuted form of
Agreement between the Owner and Contractor and that Agreement’s Exhibits, Conditions of the Contract (General,
Supplementary and other Conditions), Drawings, Specifications, all Addenda, and all other documents enumerated in
Article 8 of these Instructions.

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, or in other Proposed Contract
Documents apply to the Bidding Documents.

§ 1.3 Addenda are written or graphic instruments issued by the Architect, which, by additions, deletions, clarifications, or
corrections, modify or interpret the Bidding Documents.

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted in
accordance with the Bidding Documents.

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the Bidding
Documents, to which Work may be added or deleted by sums stated in Alternate Bids.

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from, or that does not
change, the Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted.

§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment, or services,
or a portion of the Work, as described in the Bidding Documents.

§ 1.8 A Bidder is a person or entity who submits a Bid and who meets the requirements set forth in the Bidding
Documents. A Bidder must be licensed by the State Licensing Board for General Contractors if the amount for the
Contract exceeds the amount established by said Board.

§ 1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment, or labor for a portion of
the Work. A Sub-bidder performing Work must be licensed by the State Licensing Board for General Contractors if the
Sub-bidders’ contract amount exceeds that established by said Board.

1.10 A non-resident Bidder or Sub-bidder is one who
a. Is neither organized nor existing under the laws of the State of Alabama
b. nor maintains its principal place of business in the State of Alabama.

A non-resident contractor who has maintained a permanent branch office within the State of Alabama for at least five (5)
continuous years shall not thereafter be deemed to be a non-resident contractor so long as such contractor continues to
maintain a branch office within Alabama.

ARTICLE 2 BIDDER’S REPRESENTATIONS
§ 2.1 By submitting a Bid, the Bidder represents that:

.1 the Bidder has read and understands the Bidding Documents;

.2 the Bidder understands how the Bidding Documents relate to other portions of the Project, if any, being bid
concurrently or presently under construction;

3 the Bid complies with the Bidding Documents;

4  the Bidder has visited the site, become familiar with local conditions under which the Work is to be
performed, and has correlated the Bidder’s observations with the requirements of the Proposed Contract
Documents;

.5 the Bid is based upon the materials, equipment, and systems required by the Bidding Documents without
exception; and

.6 the Bidder has read and understands the provisions for liquidated damages, if any, set forth in the form of
Agreement between the Owner and Contractor.

AIA Document A701- - 2018 Copynght © 1970, 1974, 1978, 1987, 1997 and 2018 by The American Institute of Architects. All rights reserved. The “American
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§ 2.2 The Bidder is licensed by the State Licensing Board for General Contractors and the amount Bid does not exceed the
Bid Limit stipulated in the Bidder’s License and by the City of Mobile.

§ 2.3 Each and every Contractor belonging to or comprising a part of any entity that is bidding as a joint venture or
association involving two or more contractors is licensed by the State Licensing Board for General Contractors and that
the amount Bid does not exceed the Bid limit stipulated in at least one of their licenses.

§ 2.4 Any non-resident Bidder is authorized by the Secretary of State of Alabama and is registered with Alabama
Department of Revenue to transact business in Alabama.

§ 2.5 Joint Ventures or Associations of Contractors, whether the same are Bidders or Subcontractors of Bidders, will
remain in existence until all insurance and warranty requirements for the Project have been fulfilled.

ARTICLE 3  BIDDING DOCUMENTS

§ 3.1 Distribution

§ 3.1.1 Bidders shall obtain complete Bidding Documents, as indicated below, from the issuing office designated in the
advertisement or invitation to bid, for the deposit sum, if any, stated therein.

(Paragraphs deleted)

§ 3.1.2 Any required deposit shall be refunded to Bidders who submit a bona fide Bid and return the paper Bidding
Documents in good condition within ten days after receipt of Bids. The cost to replace missing or damaged paper
documents will be deducted from the deposit. A Bidder receiving a Contract award may retain the paper Bidding
Documents, and the Bidder’s deposit will be refunded.

§ 3.1.3 Bidding Documents will not be issued directly to Sub-bidders unless specifically offered in the advertisement or
invitation to bid, or in supplementary instructions to bidders.

§ 3.1.4 Bidders shall use complete Bidding Documents in preparing Bids. Neither the Owner nor Architect assumes
responsibility for errors or misinterpretations resulting from the use of incomplete Bidding Documents.

§ 3.1.5 The Bidding Documents will be available for the sole purpose of obtaining Bids on the Work. No license or grant of
use is conferred by distribution of the Bidding Documents.

§ 3.2 Modification or Interpretation of Bidding Documents

§ 3.2.1 The Bidder shall carefully study the Bidding Documents, shall examine the site and local conditions, and shall
notify the Architect of errors, inconsistencies, or ambiguities discovered and request clarification or interpretation
pursuant to Section 3.2.2.

§ 3.2.2 Requests for clarification or interpretation of the Bidding Documents shall be submitted by the Bidder in writing
and shall be received by the Architect at least five (5) calendar days prior to the date for receipt of Bids.
(Paragraphs deleted)

§ 3.2.3 Modifications and interpretations of the Bidding Documents shall be made by Addendum. Modifications and
interpretations of the Bidding Documents made in any other manner shall not be binding, and Bidders shall not rely upon
them.

§ 3.2.4 The Contract Drawings and Specifications are intended to cooperate and agree, but should conflicts or difference
be found to exist between the requirements within either and clarification has not been obtained in accordance with the
above procedure prior to Bidding, then the most costly and/or restrictive interpretation by the decision of the Architectural
Engineering Department Director will be final.

§ 3.3 Substitutions
§ 3.3.1 The materials, products, and equipment described in the Bidding Documents establish a standard of required
function, dimension, appearance, and quality to be met by any proposed substitution.
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§ 3.3.2 Substitution Process

§ 3.3.2.1 Written requests for substitutions shall be received by the Architect at least fifteen (15) calendar days prior to the
date for receipt of Bids. Requests shall be submitted in the same manner as that established for submitting clarifications
and interpretations in Section 3.2.2.

§ 3.3.2.2 Bidders shall submit substitution requests on a Substitution Request Form if one is provided in the Bidding
Documents.

§ 3.3.2.3 If a Substitution Request Form is not provided, requests shall include (1) the name of the material or equipment
specified in the Bidding Documents; (2) the reason for the requested substitution; (3) a complete description of the
proposed substitution including the name of the material or equipment proposed as the substitute, performance and test
data, and relevant drawings; and (4) any other information necessary for an evaluation. The request shall include a
statement setting forth changes in other materials, equipment, or other portions of the Work, including changes in the
work of other contracts or the impact on any Project Certifications (such as LEED), that will result from incorporation of
the proposed substitution.

§ 3.3.3 The burden of proof of the merit of the proposed substitution is upon the proposer. The Architect’s decision of
approval or disapproval of a proposed substitution shall be final.

§ 3.3.4 If the Architect approves a proposed substitution prior to receipt of Bids, such approval shall be set forth in an
Addendum. Approvals made in any other manner shall not be binding, and Bidders shall not rely upon them.

§ 3.3.5 No substitutions will be considered after the Contract award unless specifically provided for in the Contract
Documents.

§ 3.3.6 See Division One Section "Substitution Procedures”, if included in Specification.

§ 3.4 Addenda

§ 3.4.1 Addenda will be transmitted to Bidders known by the issuing office to have received complete Bidding
Documents.

(Paragraphs deleted)

§ 3.4.2 Addenda will be available where Bidding Documents are on file.

§ 3.4.3 Addenda will be issued no later than two (2) days prior to the date for receipt of Bids, except an Addendum
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids.

§ 3.4.4 Prior to submitting a Bid, each Bidder shall ascertain that the Bidder has received all Addenda issued, and the
Bidder shall acknowledge their receipt in the Bid.

ARTICLE 4 BIDDING PROCEDURES

§ 4.1 Preparation of Bids

§ 4.1.1 Bids shall be submitted on the forms included with or identified in the Bidding Documents. No bid will be
considered unless made out and submitted on a copy of the Bid Form, Section 00410. Additional Bid Forms will be
furnished to prospective Bidders upon request.

§ 4.1.2 All blanks on the bid form shall be legibly executed. Paper bid forms shall be executed in a non-erasable medium.

§ 4.1.3 Sums shall be expressed in both words and numbers, unless noted otherwise on the bid form. In case of discrepancy, the
amount entered in words shall govern.

§ 4.1.4 Edits to entries made on paper bid forms must be initialed by the signer of the Bid.

§ 4.1.5 All requested Alternates shall be bid. If no change in the Base Bid is required, enter "No Change" or as required by
the bid form.

Unit Prices: Supply requested Unit Prices where shown on the Bid Form, Such Unit Prices shall be used to adjust the
Contract Amount where the quantities shown on the Drawings and/or Specifications do not reflect amounts required for
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completion of the work. Where Completion of the Work requires quantities in excess of those shown on the drawings and
specifications, unit prices shall be used to compute an extra payment to the Contractor. Where completion of work
required quantities less than those on the Drawings and/or specifications, unit prices shall be used to compute a credit to
the Owner.

Contingency Allowance: As shown on the Bid Form, Contractor shall add the amount of the contingency allowance to the
Base Bid to derive the Total Bid. The contingency allowance shall cover cost of material, labor, overhead, profit and other
expenses for complete installation of items of additional work as required for a complete functional project. The
contingency allowance shall be used to fund unforeseen conditions not covered in the construction documents and shall be
subject to the provisions of change orders. Upson the completion of work any unused portion of the contingency
allowance shall be credited to the Owner by change order.

§ 4.1.6 Where two or more Bids for designated portions of the Work have been requested, the Bidder may, without
forfeiture of the bid security, state the Bidder’s refusal to accept award of less than the combination of Bids stipulated by
the Bidder. The Bidder shall neither make additional stipulations on the bid form nor qualify the Bid in any other manner.

§ 4.1.7 Each copy of the Bid shall state the legal name and legal status of the Bidder. As part of the documentation
submitted with the Bid, the Bidder shall provide evidence of its legal authority to perform the Work in the jurisdiction
where the Project is located. Each copy of the Bid shall be signed by the person or persons legally authorized to bind the
Bidder to a contract. A Bid by a corporation shall further name the state of incorporation and have the corporate seal
affixed. A Bid submitted by an agent shall have a current power of attorney attached, certifying the agent’s authority to
bind the Bidder.

§ 4.1.8 A Bidder shall incur all costs associated with the preparation of its Bid.

§ 4.2 Bid Security
§ 4.2.1 Each Bid shall be accompanied by the following bid security if so required in the Bidding Documents:
(Insert the form and amount of bid security.)

The Bidder shall provide a Bid Security in the form of a cashier’s check drawn on a bank registered to do business in the
State of Alabama and which is a member of the Federal Deposit Insurance Corporation, or a Bid Bond. Bid Security is
required for bids exceeding $10,000.00. Bid Security shall be in the amount of 5% of the TOTAL BID, but in no event
more than $10,000.00.

§ 4.2.2 The Bidder pledges to enter into a Contract with the Owner on the terms stated in the Bid and shall, if required,
furnish bonds covering the faithful performance of the Contract and payment of all obligations arising thereunder. Should
the Bidder refuse to enter into such Contract or fail to furnish such bonds if required, the amount of the bid security shall
be forfeited to the Owner as liquidated damages, not as a penalty.

§ 4.2.3 If a surety bond is required as bid security, it shall be written on AIA Document A310™, Bid Bond, unless

otherwise provided in the Bidding Documents. The attorney-in-fact who executes the bond on behalf of the surety shall
affix to the bond a certified and current copy of an acceptable power of attorney. The Bidder shall provide surety bonds
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located.

§ 4.2.4 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered until (a)
the Contract has been executed and bonds, if required, have been furnished; (b) the specified time has elapsed so that Bids
may be withdrawn; or (c) all Bids have been rejected.

§ 4.2.5 Bonds must be issued by a Surety authorized to do business in the State of Alabama. A Performance Bond and a
Labor and Material Payment Bond are required for projects exceeding $10,000.00. If the project cost is $50,000.00 or
more, the Surety must have a minimum rating of A/Class V1 as reported by the latest issue of Best's Key Rating Guide
Property-Casualty published by Alfred M. Best Company. Inc.

§ 4.3 Submission of Bids
§ 4.3.1 A Bidder shall submit its Bid as indicated below:
(Indicate how, such as by website, host site/platform, paper copy, or other method Bidders shall submit their Bid.)
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Submission of Bid shall be as stated in Section 00100, Invitation to Bid, Paragraph 9, titled "Bid Submittal”.

(Paragraph deleted)
§ 4.3.3 Bids shall be submitted by the date and time and at the place indicated in the invitation to bid. Bids submitted after
the date and time for receipt of Bids, or at an incorrect place, will not be accepted and will be returned unopened.

§ 4.3.4 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.
§ 4.3.5 A Bid submitted by any method other than as provided in this Section 4.3 will not be accepted.

§ 4.4 Modification or Withdrawal of Bid

§ 4.4.1 Prior to the date and time designated for receipt of Bids, a Bidder may submit a new Bid to replace a Bid
previously submitted, or withdraw its Bid entirely, by notice to the party designated to receive the Bids. Such notice shall
be received and duly recorded by the receiving party on or before the date and time set for receipt of Bids. The receiving
party shall verify that replaced or withdrawn Bids are removed from the other submitted Bids and not considered. Notice
of submission of a replacement Bid or withdrawal of a Bid shall be worded so as not to reveal the amount of the original
Bid.

§ 4.4.2 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids in the same format
as that established in Section 4.3, provided they fully conform with these Instructions to Bidders. Bid security, if required,
shall be in an amount sufficient for the Bid as resubmitted.

(Paragraphs deleted)

ARTICLE 5 CONSIDERATION OF BIDS

§ 5.1 Opening of Bids

If stipulated in an advertisement or invitation to bid, or when otherwise required by law, Bids properly identified and received
within the specified time limits will be publicly opened and read aloud. A summary of the Bids may be made available to
Bidders.

§ 5.2 Rejection of Bids
Unless otherwise prohibited by law, the Owner shall have the right to reject any or all Bids.

§ 5.3 Acceptance of Bid (Award)

§ 5.3.1 It is the intent of the Owner to award a Contract to the lowest responsive and responsible Bidder, provided the Bid
has been submitted in accordance with the requirements of the Bidding Documents and does not exceed the funds
available. Unless otherwise prohibited by law, the Owner shall have the right to waive informalities and irregularities in a
Bid received and to accept the Bid which, in the Owner’s judgment, is in the Owner’s best interests.

§ 5.3.2 The Owner shall accept Alternates in the order listed on the Bid Form to determine the lowest responsive and
responsible Bidder on the basis of the sum of the Base Bid and Alternates accepted.

ARTICLE 6 POST-BID INFORMATION

§ 6.1 Contractor's Qualification Statement

Bidders to whom award of a Contract is under consideration shall submit to the Architect, upon request and within the
timeframe specified by the Architect, a properly executed AIA Document A305™, Contractor’s Qualification Statement,
unless such a Statement has been previously required and submitted for this Bid.

(Paragraphs deleted)
§ 6.3 Submittals
§ 6.3.1 After notification of selection for the award of the Contract, the Bidder shall, within three (3) calendar days or as
stipulated in the Bidding Documents, submit in writing to the Owner through the Architect:
1 adesignation of the Work to be performed with the Bidder’s own forces;
.2 names of the principal products and systems proposed for the Work and the manufacturers and suppliers of
each; and
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.3 names of persons or entities (including those who are to furnish materials or equipment fabricated to a
special design) proposed for the principal portions of the Work.

.4 The name of the Project Superintendent and Project Manager together with the resume of
qualifications of each;

.5 Nonresident Contractor shall submit a letter from an attorney as required by Subparagraph 11.1.2
below and;

.6 Engineering Firm or Testing Laboratory for testing as specified.

§ 6.3.2 The Bidder will be required to establish to the satisfaction of the Architect and Owner the reliability and
responsibility of the persons or entities proposed to furnish and perform the Work described in the Bidding Documents.

§ 6.3.3 Prior to the execution of the Contract, the Architect will notify the Bidder if either the Owner or Architect, after
due investigation, has reasonable objection to a person or entity proposed by the Bidder. If the Owner or Architect has
reasonable objection to a proposed person or entity, the Bidder may, at the Bidder’s option, withdraw the Bid or submit an
acceptable substitute person or entity. The Bidder may also submit any required adjustment in the Base Bid or Alternate
Bid to account for the difference in cost occasioned by such substitution. The Owner may accept the adjusted bid price or
disqualify the Bidder. In the event of either withdrawal or disqualification, bid security will not be forfeited.

§ 6.3.4 Persons and entities proposed by the Bidder and to whom the Owner and Architect have made no reasonable
objection must be used on the Work for which they were proposed and shall not be changed except with the written
consent of the Owner and Architect.

§6.3.5 The Contractor shall, within ten (10) calendar days of receiving Contract Forms for signature, furnish to the Owner
the following items, along with the signed contract, or the Bid Security will be forfeited automatically without further
delay:

.1 A Signed Construction Contract;

.2 Performance Bond and Labor and Material Payment Bond (originals) on all Bids over $10,000.00;

.3 Certificate of Insurance and copy of Builder’s Risk Policy (original), as identified in the specifications;
.4 Schedule of Values; and

.5 Federal Immigration Law Compliance: E-Verify enrollment documentation.

§6.3.6 The Bid Check or Bond of the three (3) lowest Bidders will not be returned until after the Construction Contract is
executed.

ARTICLE 7 PERFORMANCE BOND AND PAYMENT BOND

§ 7.1 Bond Requirements

§ 7.1.1 If stipulated in the Bidding Documents, the Bidder shall furnish bonds covering the faithful performance of the
Contract and payment of all obligations arising thereunder.

§ 7.1.2 If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be included in the Bid. Ifthe
furnishing of such bonds is required after receipt of bids and before execution of the Contract, the cost of such bonds shall
be added to the Bid in determining the Contract Sum.

§ 7.1.3 The Bidder shall provide surety bonds from a company or companies lawfully authorized to issue surety bonds in
the jurisdiction where the Project is located.

§ 7.1.4 Unless otherwise indicated below, the Penal Sum of the Payment and Performance Bonds shall be the amount of
the Contract Sum.

§7.1.4 A Surety authorized to do business in the State of Alabama shall issue Performance Bond and Labor and Material
Payment Bond, as required by the Contract Documents. If the project cost is $50,000.00 or more, the Surety must have a
minimum rating of A/Class VI as reported by the latest issue of Best’s Key Rating Guide Property-Casualty, published by ‘
Alfred M. Best Company, Inc. ‘
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§ 7.2Time of Delivery and Form of Bonds
§ 7.2.1 The Bidder shall deliver the required bonds to the Owner not later than ten (10) calendar days from receiving the
Construction Contract forms for signature.

§ 7.2.2 The bonds shall be written on City’s Performance Bond and Labor and Material Payment Bond forms.
§ 7.2.3 The bonds shall be dated on or after the date of the Contract.

§ 7.2.4 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety to affix to the
bond a certified and current copy of the power of attorney.

ARTICLE 8 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR
Unless otherwise required in the Bidding Documents, the Agreement for the Work will be written on AIA Document
A101, Standard Form of Agreement Between Owner and Contractor Where the Basis of Payment Is a Stipulated Sum.

§8.1.1 AIA Document A101, Standard Form of Agreement Between Owner and Contractor where the Basis of Payment
is a stipulated sum will be edited electronically and include the standard signatures as required by the City of Mobile.

ARTICLE 9 NONDISCRIMINATION

§9.1.1 Contractor shall comply with all Federal, State and local laws concerning nondiscrimination, including but not
limited to City of Mobile Ordinance No. 14-034 which requires, inter alia, that all contractors performing work for the
City of Mobile not discriminate on the basis of race, creed, color, national origin or disability, require that all
subcontractors they engage do the same, and make every reasonable effort to assure that fifteen percent of the work
performed under contract be awarded to socially and economically disadvantaged individuals and business entities.
Contractor shall provide a completed copy of the City of Mobile Subcontracting and Major Supplier Plan with the Bid
Form, for bids of $250,000.00 or greater.

ARTICLE 10 USE OF DOMESTIC PRODUCTS

§ 10.1.1 Section 39-3-1 Code of Alabama provides that the Contractor agrees, in the execution of this contract, to use
material supplies and products manufactured, mined, processed or otherwise produced in the United States or its
territories, if available at reasonable prices, and that breach of this agreement by the Contractor shall result in the
assessment of liquidated damages in an amount not less than $500 nor more than 20 percent of the gross amount of the
contract price.

§ 10.1.2 Section 39-3-4, Code of Alabama provides that the Contractor for a municipal construction project, financed by
the State of Alabama or any political subdivision thereof, is required to use steel produced within the United States. Ifthe
Contractor violates the requirement to use domestic steel, this contract will automatically be revoked and the contractor
shall not be entitled to any set-off or recoupment for labor or materials used up to the time of revocation.

ARTICLE 11 ' PREFERENCE TO RESIDENT CONTRACTORS

§ 11.1.1 Except for contracts funded in whole or in part with funds received from a federal agency, preference shall be
given to Alabama resident contractors, and a nonresident bidder domiciled in a state having laws granting preference to
local contactors shall be awarded the contracts only on the same basis as a the nonresident bidder’s state awards contracts
to Alabama contractors bidding under similar circumstances. In the letting of public contracts in which any state, county
or municipal funds are utilized, resident contractors in Alabama, be they corporations, individuals or partnerships, are to
be granted preference over nonresidents in awarding of contracts in the same manner and to the same extent as provided
by the laws of the state of domicile of the nonresident.

§ 11.1.2 A successful nonresident bidder shall include in his post bid submittals a written opinion of an attorney at law
licensed to practice law in such nonresident bidders’ state of domicile, as to the preferences, if any or none, granted by the
law of that state to its own business entities whose principal places of business are in that state in the letting of any or all
public contracts.

ARTICLE 12 PRE-BID REQUIREMENTS

§ 12.1 STATE OF ALABAMA CONTRACTORS LICENSE

§ 12.1.1 If the Project total bid amount is $50,000 or more, a license issued by the State of Alabama Licensing Board for
General Contractors is required prior to submitting a bid and the licensed classification and bid limits must cover the type
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of work in this project. See Invitation to Bid, Section 6 "Bidder Qualifications".

§ 12.2 A NONRESIDENT BIDDER
§ 12.2.1 Every bidder shall be registered with the Department of Revenue and with the Alabama Secretary of the State
prior to bidding. The Secretary of State’s "Business Entity ID" registration number shall be included on the bid form.

ARTICLE 13 POST-BID REQUIREMENTS

§ 13.1 CITY CONTRACTOR'S LICENSE

13.1.1 A City of Mobile Contractors License is required and must be current before the Contractor signs the Contract.
Contractor must qualify and post $10,000.00 Surety Bond with the Land Use/Code Administration Department before a
Contractors License will be issued by the Revenue Department. Information on the City Contractors License may be
obtained by writing or calling:

Land Use/Code Administration Revenue Department

P. O. Box 1827 P. O. Box 1827

Mobile, Alabama 36633-1827 Mobile, Alabama 36633-1827
Phone: 251.208.7421 251.208.7461

13.2 E-VERIFY DOCUMENTATION

§ 13.2.1 The Contractor agrees that it shall comply with all of the requirements of the State of Alabama Immigration Law
(Act. No. 2011-535 as amended by Act. No. 2012-491, Alabama Code (1975) Section 31-13-1, et. Seq., See Section
31-13-9), and the provisions of said Law, including all penalties for violation thereof, are incorporated therein.

13.3 PUBLIC CONTRACTS WITH ENTITIES ENGAGING IN CERTAIN BOYCOTT ACTIVITIES

§ 13.3 The Contractor represents and agrees that it is not currently engaged in, nor will engage in, any boycott of a
person or entity based in or doing business with a jurisdiction with which the State of Alabama can enjoy open trade.

(Table deleted) (Paragraphs deleted)(Paragraphs deleted)
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Azalea Road Complex
Gymnasium Restroom ADA Improvements
PR-019-21

SECTION 00300
SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

THE ATTENTION OF ALL BIDDERS IS CALLED TO THE FOLLOWING
INSTRUCTIONS AND CONDITIONS:

|.  BIDDING DOCUMENTS:

A

Bidders may obtain complete sets of Bid Documents and Specifications (Project
Manual) from the Department of Architectural Engineering as listed in the
Invitation to Bid.

Bidders shall use the complete set of documents in preparing their bid. The City
of Mobile assumes no responsibility for errors or misinterpretations resulting
from use of an incomplete set of documents.

Bidders shall use the complete set of documents in preparing their bid. Neither
the City of Mobile nor the Engineer (Architect) assume responsibility for errors
or misinterpretations resulting from use of an incomplete set of documents.

2. INTERPRETATION OF BID DOCUMENTS:

A.

Bidders shall carefully study and compare the Bidding Documents and compare
various components of the Bidding Documents with each other, shall examine
the site and local conditions and shall at once report to the Project Manager any
errors, inconsistencies or ambiguities discovered.

Bidders requiring clarification or interpretation of the Bidding Documents shall
make a written request to the Project Manager by 3:00 PM at least five (5)
calendar days prior to the date for receipt of Bids. E-mail requests are required
and should be addressed to edward.struthers@cityofmobile.org.

Interpretations, corrections and changes to the Bidding Documents will be
made by a formal, written Addendum. Interpretations, corrections and changes
to the Bidding Documents made in any other manner will not be binding, and
Bidders shall not rely on them.

Any discrepancy not resolved prior to Bidding shall be bid by the Contractor to
provide for the most costly and/or restrictive interpretation of the documents.

3. BIDDING PROCEDURES:

A

B.
C.

No Bid will be considered unless made out and submitted on a copy of the Bid
Form as set forth by the Bid Documents.

All blanks on the Bid Form shall be legibly executed in a non-erasable medium.

Sums shall be expressed in both words and figures. In case of discrepancy, the
amount written in words shall govern.
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D.

Interlineations, alterations and erasures must be initialed by the signer of the
Bid.

All requested Alternates, Unit Prices and Allowances shall be bid as indicated
on the Bid Form and the Bid Documents.

Addenda shall be considered as a part of the Bid Documents and those issued
prior to the opening of Bids shall be acknowledged on the Bid Form and any
adjustment in cost shall be included in the Contract Sum.

4. BID SECURITY:

A

A Cashier's Check drawn on a bank registered to do business in the State of
Alabama and which is a member of the Federal Deposit Insurance Corporation,
or Bid Bond payable to Owner, City of Mobile, in the amount of 5% of the Base
Bid, but in no event more than $10,000.00, must accompany bid. By submitting
a Bid Security, the Bidder pledges to enter into a Contract with the City of
Mobile on the terms stated in the Bid, and will, if required, furnish bonds
covering faithful performance of the Contract and required insurance certificate.
Should the Bidder refuse to enter into such Contract or fail to furnish such
bonds or insurance or any other required document, the amount of the Bid

security shall be forfeited to the Owner as liquidated damages, not as a
penalty.

Bid Bond shall be valid for a minimum of sixty (60) days from the date of the
Bid. The Owner reserves the right to retain the security of all Bidders until the

successful Bidder enters into the Contract or until (60) days after Bid opening,
whichever is sooner.

Bonds must be issued by a Surety licensed to do business in the State of
Alabama. If the project cost is more than $50,000.00 the Surety must have a
minimum rating of A/Class VI as reported by the latest issue of Best's Key
Rating Guide Property-Casualty published by Alfred M. Best Company, Inc.

Power of Attorney is required for all Bonds.
The Surety company shall be required to execute AIA Document G-707,

“Consent of Surety to Final Payment” prior to Final Payment of retainage being
made to the Contractor.

5. EXAMINATION OF DOCUMENTS AND SITE WORK:

A

Before submitting a Bid, Bidders should carefully examine the Bid Documents,
visit the site of the Work, including attendance at the Pre-Bid conference, fully
inform themselves as to existing conditions and limitations, and include in the
Bid a sum to cover the cost of all items included in the Contract and necessary
to perform the Work. The submission of a Bid will be considered as conclusive
evidence that the Bidder has made such examination.
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6. SUBMISSION OF BIDS:

A

Bid, with Bid Security, Sales Tax Form C-3A, City of Mobile Subcontracting &
Major Supplier Plan and other supporting data specified, shall be contained in a
sealed, opaque envelope, approximately 9x12 inches or larger and be marked
on the outside with the words "SEALED BID FOR THE CITY OF MOBILE,
AZALEA ROAD COMPLEX - GYMNASIUM RESTROOM ADA
IMPROVEMENTS - PROJECT NUMBER: PR-019-21", the Bid Date, and
Contractor's name, address, and City of Mobile Business License number.
And, if bidding in an amount $50,000 or greater, the State of Alabama General
Contractor’s License number and classification of the Bidder issued by the
State of Alabama Licensing Board for General Contractors shall be written on
the envelope.

Bids shall be deposited at the designated location prior to the time and date for
receipt of Bids. Bids received after the time and date specified in the Invitation
to Bid, or as modified by Addendum, will not be considered. Late Bids will be
returned to the Bidder unopened.

The Bidder shall assume full responsibility for timely delivery at the location
designated for receipt of Bids.

Oral, telephonic, facsimile or other electronically transmitted bids will not be
considered.

7. MODIFICATION OR WITHDRAWAL OF BIDS:

A

A Bid may not be modified, withdrawn, or canceled by the Bidder for a period of
sixty (60) days following the time and date designated for receipt of bids, and
each Bidder so agrees in submitting a Bid.

8. CONSIDERATION AND AWARD OF BIDS:

A

B.

At the discretion of the City, the properly identified Bids received on time will be
publicly opened and will be read aloud.

The City shall have the right to reject any and all Bids. A Bid not accompanied
by a required Bid security or a Bid which is in any way incomplete or irregular is
subject to rejection.

It is the intent of the City to award a Contract to the lowest qualified Bidder
provided the Bid has been submitted in accordance with the requirements of
the Bidding Documents and does not exceed the funds available. The City shall
have the right to waive informalities and irregularities in a Bid received and to
accept the Bid which, in the City’s judgment, is in the City’s best interest.

The award shall be based on the lowest Total Bid for the Base Bid and any
allowances, plus any alternates and/or options that may be accepted, as listed
on the Bid Form.
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9. PROOF OF COMPETENCY OF BIDDER:

A

Bidders may be required to furnish evidence satisfactory to the City of Mobile
that they have sufficient means and experience in the types of work called for to
assure the completion of the Contract in a satisfactory manner.

10. SIGNING OF CONTRACT.:

A

The Standard Agreement between the City of Mobile and the Contractor,
included herein, shall serve as the Agreement between the City and the
Contractor.

The Bidder to whom the Contract is awarded shall, within ten (10) calendar
days of receiving the Contract Forms, properly execute and deliver to the
Owner, the following items with the signed Agreement:
(1). Performance Bond and Labor and Material Payment Bond (originals);
(2). Certificate of Insurance (original) with endorsements to City of Mobile;
(3). Evidence of enroliment in the E-Verify program.
(4). Other documentation as required by the Contract Documents.

Failure or refusal to sign the Agreement or to provide Certificates of Insurance
in a form satisfactory to the City of Mobile, E-Verify verification, or other
required documentation, shall subject the Bidder to immediate forfeiture of Bid
Security.

On all documents: City of Mobile Business License, the Alabama Secretary of
State Business |dentity, the Alabama Secretary of State Certificate of Authority
(out of state contractors), E-verify documentation, and ACORD Insurance Form,
the Contractor's name shall be EXACTLY the same.

11. NONDISCRIMINATION:

A.

Contractor shall comply with all Federal, State and local laws concerning
nondiscrimination, including but not limited to City of Mobile Ordinance No. 14-
034 which requires, inter alia, that all contractors performing work for the City of
Mobile not discriminate on the basis of race, creed, color, national origin or
disability, require that all subcontractors they engage do the same, and make
every reasonable effort to assure that fifteen percent of the work performed
under contract be awarded to socially and economically disadvantaged
individuals and business entities.

12. AMERICANS WITH DISABILITIES ACT (ADA):

A. Bidders shall comply with the provisions of the Americans with Disabilities Act

(ADA) of 1990 which prohibits discrimination against individuals with disabilities.
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13. USE OF DOMESTIC PRODUCTS:

A

Section 39-3-1, Alabama Code, 1975, provides that the Contractor agree, in the
execution of this Contract, to use materials, supplies and products
manufactured, mined, processed or otherwise produced in the United States or
its territories, if available at reasonable prices, and that breach of this
Agreement by the Contractor shall result in the assessment of liquidated
damages in an amount not less than $500.00 nor more than twenty (20)
percent of gross amount of the Contract Price.

14. NON-RESIDENT (OUT OF STATE) CONTRACTORS:

A

Preference to Resident Contractors: Section 39-3-5, Code of Alabama, 1975,
provides that a non-resident (out of State) bidder domiciled in a state which
grants a preference to local Contractors is to be awarded a public contract on
the same basis as the non-resident bidder's state awards contracts to Alabama
bidders. Alabama bidders are given a preference to the same extent that a
non-resident bidder receives a preference in his home state. A non-resident
bidder must include with any written bid documents a written opinion of an
attorney licensed to practice in the non-resident bidder's state declaring what
preferences, if any, exists in the non-resident's state.

Certificate of Authority: All non-resident (out of State) bidders shall be
registered with the Alabama Secretary of State and the Alabama Department of
Revenue prior to submitting a Bid. Provide the Secretary of State Business
“Entity ID Number” on the Bid Form in the space provided.

15. ALABAMA IMMIGRATION ACT:
A. The State of Alabama Immigration Law (Act No. 2011-535 as amended by Act

No. 2012-491), requires that Contractors not violate federal immigration law or
knowingly employ, hire for employment, or continue to employ an unauthorized
alien within the State of Alabama. In addition, Contractors are required to enroll
in the federal E-Verify program and submit verification of enroliment to the City of
Mobile within ten (10) days of receiving the contract forms (see Section 00600).

16. CITY OF MOBILE BUSINESS LICENSE:

A. A City of Mobile Business License is required and must be current at time of

contract award and throughout contract period.

17. CITY OF MOBILE CONTRACTOR'S BUSINESS LICENSE:

A. A City of Mobile Contractor’s Business License is required and must be current

when contractor signs the contract and throughout contract period.

B. Contractor must qualify and post a $10,000 surety bond with the Land Use/Code

Administration Department before a Contractor's Business License will be issued
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by the Revenue Department. Information on the City Contractor's License may
be obtained by writing or calling:

Land Use/Code Administration Revenue Department

P.O. Box 1827 P.O. Box 1827

Mobile, Alabama 36633-1827 Mobile, Alabama 36633-1827
Phone: 251-208-7421 Phone: 251-208-7461

18. CITY OF MOBILE BUILDING PERMIT:

A

A City of Mobile Building Permit/Electrical Permit/Plumbing Permit/HVAC
Permit/Whatever Permit is required and and shall be obtained from the Land
Use/Code Administration Department, but at no cost to the Contractor.

Contractor is responsible for ensuring that all inspections are successfully
performed in accordance with City of Mobile regulations.

19. CONSTRUCTION SCHEDULE AND ACCESS:

A

B.

The project shall be completed within seventy (70) calendar days from the date
indicated by the Notice to Proceed.

The Azalea Road Center Gymnasium will remain in use throughout the
Construction period and the Contractor is directed to coordinate all areas of work
and scheduling of work with the Owner. Within five days of the bid opening, the
Apparent Low Bidder Contractor shall meet with the Owner to discuss Owner
scheduling and priorities. Apparent Low Bidder shall then provide a proposed
schedule within 5 calendar days of the initial meeting for Owner review and
approval.

Contractor shall have access to the Azalea Road Complex Gymnasum as
approved by the Owner, but typically Monday through Friday from 7:30 A.M. to
4:30 P.M. Contractor is directed to coordinate all areas of work and scheduling
with the Owner. After hours and weekend work will require prior approval of the
Azalea Road Complex Staff and may require hiring of a guard at the contractor’s
expense.

The Contractor may be allowed additional construction days due to inclement
conditions (“rain days”) only as such are appropriately documented and are in
excess of the NOAA/National Weather Service average (previous 5 years) for
the given month. A “rain day” is defined as more than a “trace” (0.10") of rain
falling within a given 24 hour period. The Contractor shall provide
documentation and formally request any “rain days” they feel are legitimately
due. Documentation shall be submitted to the Project Manager, in writing, within
ten (10) calendar days of the rain event. Claim shall include documentation of
trades adversely impacted and the impacted activities of each trade.
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20. SITE CONSIDERATIONS:

A.

21.

22

23.

It is the Contractor’s responsibility to carefully remove and store any items not
permanently installed within the work areas. It is recommended that the
Contractor photograph, videotape or in some manner document any features to
be removed and their condition, prior to removal.

Noise and strong smells shall be isolated or kept to a minimum when
adjacent portions of the site are occupied.

Contractor shall be responsible to leave the work area and adjacent site clear of
equipment and debris, etc. at the end of each work day. All final cleaning is the
responsibility of the Contractor and shall be executed prior to acceptance for
reuse of any portion of the site.

A dumpster and lay down area for Contractor materials and staging may be
located at the site and located per the direction of the Owner. The Contractor is
responsible for the removal of the dumpster, any storage containers and any
security fencing, temporary erosion control (BMPs), etc. as soon as practical
after their use by the Contractor or the work is complete.

SALES AND USE TAX EXEMPTION:

As per the State of Alabama ACT 2013-205, the Alabama Department of Revenue
(ADOR) has been granted the authority to issue a “Certificate of Exemption from
Sales and Use Tax for Governmental Entities” on construction projects. Therefore,
this project shall qualify for State of Alabama Sales and Use Tax Exemptions under
this ACT. It is the responsibility of the Bidder to confirm the potential tax exempt
status of their bid with the ADOR and include any such savings in their bid, as well
as accounting for same on their bid form attachment Sales Tax Form C-3A.

The full text of ACT 2013-205 is available on the State of Alabama Building
Commission web-site at www.bc.alabama.gov .

SUBMISSION OF LIEN WAIVERS AND DBE COMPLIANCE, UTILIZATION
REPORTS:

At each monthly Application for Payment submitted to the owner, the Contractor
shall provide completed “City of Mobile DBE Compliance, Utilization Reports” and
lien waivers, including those from Subcontractors and material suppliers.

NOTICE OF COMPLETION:

A. For Contracts $50,000 or greater:

Contractor shall provide proof of publication of Advertisement of Completion for
four consecutive weeks in a local newspaper, as required in the Title 39, Section
39-1-1, Subsection (f), of the Code of Alabama. This Advertisement shall not
begin until the Project has been accepted by the City of Mobile.

SECTION 00300 -7 SUPPLEMENTARY INSTRUCTIONS TO BIDDERS



Azalea Road Complex
Gymnasium Restroom ADA Improvements
PR-019-21

B.

C.

Notice of Completion advertisement shall read as follows:
STATE OF ALABAMA
COUNTY OF MOBILE

NOTICE OF COMPLETION

In accordance with Chapter 1, Title 39, Code of Alabama, 1975, NOTICE IS
HEREBY given that (COMPANY NAME) has completed the contract for City of
Mobile, Alabama Azalea Road Complex - Gymnasium Restroom ADA
Improvements - PR-019-21, Mobile, Alabama 36693. All persons having any
claims for labor, material or otherwise in connection with this project should
immediately notify the Architectural Engineering Department, City of Mobile, P.O.
Box 1827, Mobile, Alabama 36633-1827.

Advertisement shall not begin until the Project has been accepted by the City of
Mobile as Substantially Complete.

24. CONTRACTOR WARRANTY AND CERTIFICATION:

A

Upon completion of the contract, the Contractor shall certify under oath that all
bills have been paid in full.

Contractor shall provide a one year Labor and Materials Warranty on company
letterhead in addition to other warranties required by the Bid Documents.

25. LIQUIDATED DAMAGES

A. A time charge equal to Two Hundred Fifty Dollars ($250.00) per calendar day

will be made against the Contractor for the entire period that any part of the
Work remains uncompleted, or any required closeout documents are not
acceptably submitted, for more than thirty (30) calendar days after the time
specified for the Substantial Completion for the Work, the amount of which shall
be deducted by the owner, and shall be retained by the Owner out of monies
otherwise due the Contractor in the final payment, not as a penalty, but as
liquidated damages sustained.

END OF SECTION
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SECTION 00400
BID FORM

Copies of the following Bid Forms shall be used. Bids submitted on alternate forms may
be rejected. Fill in all blank spaces with an appropriate entry. Bid Form must be signed
by an officer of the company and notarized.

TO: City of Mobile, 205 Government St., P.O. Box 1827, Mobile, AL, 36633

REF: PROJECT NO.: PR-019-21
PROJECT NAME: Azalea Road Complex - Gymnasium
Restroom ADA Improvements
PROJECT LOCATION: 1301 Azalea Road
Mobile, Alabama, 36693

In compliance with the Bid Documents and having carefully and thoroughly
examined said documents for the subject Work prepared by the City of Mobile,
Architectural Engineering Department dated October 3, 2021, and all Addendum
(a) Number(s) , dated , 2021
(CAUTION: before submitting any bid it is the Bidder's responsibility to check
with the Architectural Engineering Department for all Addenda or special
instructions that may impact the Bid) thereto, receipt of which is hereby
acknowledged, the premises and all conditions affecting the Work prior to making
this Proposal, the Undersigned Bidder, hereby

COMPANY
NAME:

ADDRESS: PHONE

ALABAMA GENERAL CONTRACTOR LICENSE NO.

CITY OF MOBILE BUSINESS LICENSE NO.

SECRETARY OF STATE OF ALABAMA BUSINESS IDENTITY NO.
SECRETARY OF STATE OF ALABAMA ACCOUNT NO.

(Note: Secretary of State Account Number shall be filled in only by non-resident bidders)

(Check one) []A Corporation []A Partnership []An Individual Doing Business

hereby proposes to furnish all labor, materials, tools, equipment, and supplies and to
sustain all the expenses incurred in performing the Work on the above captioned Project
in accordance with the terms of the Contract Documents, and all applicable laws and
regulations for the sum listed below. The initial term of the Contract shall extend for ninety
(90) calendar days from the date of the Notice to Proceed.
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Base Bid: $ .00
Contingency Allowance: + $ 5,000.00
Total Base Bid: $ .00

(Fill in here and in Total Bid below)
TOTAL BASE BID:

Dollars, ($ .00)
(Amount in Words) (Amount in Figures)

(Note: Show amount in both words and figures. In case of discrepancy, the amount in
words shall govern). Bids shall be provided in whole dollar amount with no cents.

CONTINGENCY ALLOWANCE: $5,000.00 lump sum Contingency Allowance shall be
included in the Total Bid for work related to unforeseen conditions as approved by the
Owner.

BID SECURITY: The undersigned Bidder agrees that the attached Bid Security, as a
Cashier's Check drawn on a bank registered to do business in the State of Alabama and
which is a member of the Federal Deposit Insurance Corporation, or a Bid Bond, made
payable to the City of Mobile, in the amount of 5% of the bid amount, but in no event
more than $10,000, as the proper measure of liquidated damages which the City will
sustain by the failure of the undersigned to execute the Contract. Said Bid Security shall
become the property of the City of Mobile as liquidated damages as specified in the
Contract Documents.

AMERICANS WITH DISABILITIES ACT (ADA): The undersigned Bidder agrees to fully
comply with all requirements of the Americans with Disabilities Act of 1990 and the
Amendment Act.

NONDISCRIMINATION: Contractor shall comply with all Federal, State and local
laws concerning nondiscrimination, including but not limited to City of Mobile
Ordinance No. 14-034 which requires, inter alia, that all contractors performing
work for the City of Mobile not discriminate on the basis of race, creed, color,
national origin or disability, require that all subcontractors they engage do the
same, and make every reasonable effort to assure that fifteen percent of the
work performed under contract be awarded to socially and economically
disadvantaged individuals and business entities.

SIGNATURE: If the undersigned Bidder is incorporated, the entire legal title of the
company followed by "a corporation” should be used. If Bidder is an individual, then that
individual's full legal name followed by doing business as (d/b/a) and name of firm, if

Section 00400 - 2 BID FORM




Azalea Road Complex
Gymnasium Roof Re-covering
PR-019-21

any, should be used. If Bidder is a partnership, then full name of each partner should be
listed followed by "d/b/a" and name of firm, if any.

Ensure that name and exact arrangement thereof is the same on all forms submitted
with this Bid. If a word is abbreviated in the official company name, such as "Co.", then
use that abbreviation. If not abbreviated in the official name, spell out.

Bidder agrees not to revoke or withdraw this Bid until sixty (60) calendar days following
the time and date for receipt of bids. If notified in writing of the acceptance of this Bid
within this time period, Bidder agrees to execute a Contract based on this Bid on the
proscribed form within ten (10) calendar days of said notification and to furnish
Performance Bond and Materials and Payment Bond as specified.

COMPANY
NAME:

(Printed or Typed)
BY:

(Signature of Company Officer)
COMPANY OFFICER:

(Printed or Typed)

TITLE DATE , 2021
(Printed or Typed)

Sworn to and subscribed before me this day of 2021
Notary Public
Attachments: 1. Bid Security, with Power of Attorney
2. Secretary of State Authorization (Out of state bidders only)
3. Sales Tax Form C-3A
4. Supplier Diversity Subcontracting & Major Supplier Plan

END OF BID FORM
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ACCOUNTING OF SALES TAX
ATTACHMENT TO BID FORM SECTION 00400
SALES TAX FORM C-3A

To: City of Mobile Date:

Name of Project: Azalea Road Complex - Gymnasium Restroom ADA Improvements
Project Number: PR-019-21

SALES TAX ACCOUNTING

Pursuant to Act 2013-205, Section 1(g) the Contractor accounts for the sales tax NOT included
in the bid proposal form as follows:

ESTIMATED SALES TAX AMOUNT

BASE BID: $

Failure to provide an accounting of sales tax shall render the bid non-responsive. Other
than determining responsiveness, sales tax accounting shall not affect the bid pricing
nor be considered in the determination of the lowest responsible and responsive bidder.

Legal Name of
Bidder

Mailing
Address

*By (Legal Signature)

*Name (type or print) (Seal)

*Title

Telephone Number




OFFICE OF SUPPLIER DIVERSITY Contact Office of Supplier Diversity for

questions on completing this form.

Via emai:Archnique.kidd@cityofmobile.org
CITY OF MOBILE . 251.208.7967
Subcontracting and Major Supplier Plan 205 Government Street, 4" Floor

Bidders and Proposers — Please complete and submit these forms as required by your City of Mobile Bid or Proposal Specification.

This document provides information to the City of Mobile about the subcontractors and major suppliers you intend to use to complete
this contract. Failure to submit this form, when so required by the bid or proposal specification, will render your bid non-responsible.
Not all specifications require this form to be completed, or may require its completion under varying circumstances. Refer to the
specification for direction.

The City of Mobile will use this form to:

Understand your intended use of subcontractors and major suppliers as part of your bid/proposal submission.

Evaluate your capability to complete the performance of this contract.

Determine your use of Disadvantaged Business Enterprises (DBEs) as subcontractors and suppliers.

For certain contracts, assess whether you exercised “good faith efforts” to use DBE subcontractors and suppliers for at least
15% of the value of your bid/proposal amount. (See City of Mobile City Code Sec. 14-2.)

Include this form with your bid/proposal submission. Should your bid be considered the lowest responsible bid, you will have the
opportunity to update this form at contract signature. You also will be required to re-verify your information at contract conclusion.

The bid specification may require you to attempt in “good faith” to use DBE subcontractors and suppliers for at least 15% of the value
of your bid in the performance of this contract. If you don’'t have that level of DBE subcontractor / supplier usage (as documented on
Form 1), you are required to complete the “good faith effort” documentation on Form 2. When so required, failure to adequately
address the good faith effort factors on Form 2 will render your bid or proposal as non-responsive. The determination whether the bid
or proposal adequately demonstrates and documents a DBE subcontractor/supplier plan, or good faith efforts to complete such a
plan, will be at the sole discretion of the City of Mobile. You are encouraged to work with the City of Mobile Supplier Diversity
Manager when preparing this form.

About “DBEs”: The City of Mobile considers businesses owned by minorities, women, or disabled veterans to be DBEs. Please
consult with the City Supplier Diversity Manager for clarification or lists of certified DBEs.

About “Good Faith” Effort: The City of Mobile expects contractors holding large contracts to recruit and engage DBEs to be a
part of their team. If the specification sets, and you cannot meet, the 15% target, you must show us how you attempted to recruit
and engage DBEs to meet this target. This helps the City identify DBE market weaknesses for development, and ensures all
bidders are equally considering this obligation in preparing a bid. The “good faith effort” factors on Form 2 are not intended to be
a mandatory, exhaustive, or exclusive. They are a tool to help you, and to help the City consistently and fairly consider your effort.
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251.208.7967

Contact Office of Supplier Diversity for
M OFFICE OF SUPPLIER DIVERSITY questions on completing this forn.
* . : . i
W Subcontracting and Major Supplier Plan 205 Government Street, 4" Floor

FORM 1: Background and Plan
Section |. Information about your company

Company

Address

Telephone
E-Mail

RFP/RFQ Solicitation Number
Project Description

Is your company a DBE company? | Yes [ | No [ ]

Work force demographics Male Female Minority Non-minority Vets

Total #of Employees
Subcontractor/Major Supplier Plan submitted by:

Printed Name:

Signature: Date:

Title:

The following employee will be designated as the DBE Liaison for all communication regarding DBE participation including documentation
for DBE participation and maintenance of records of Good Faith Efforts for this contract award:

Name: Title:

E-mail:_ Phone:

Page 2 of 6
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OFFICE OF SUPPLIER DIVERSITY
CITY OF MOBILE

Subcontracting and Major Supplier Plan

Contact Office of Supplier Diversity for
questions on completing this form.
Via emai:Archnique kidd@cityofmobile.org
251.208.7967
205 Government Street, 4" Floor

FORM 1: Background and Plan

Section Il. Plan for Subcontractors and Major Vendors

This form asks for your intentions to utilize subcontractors and suppliers as a potential contractor for the city of Mobile. For purposes of this
form, disadvantaged individuals or enterprises include persons or small-business-enterprise owners who are women, members of a racial
minority, or disabled military veterans.

RFP/RFQ/Bid # Your Bid/Proposal Amount $ Date: / /
Description
Name of Bidder/Proposer:
| intend to use the following subcontractors: (Attach additional pages if necessary)
Subcontractor or Phone Scope of Work to be performed $$ Value to be | % Of Your DBE? Official
Major Supplier Performed Bid Verification
Amount Only

Page 3 of §
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* CITY OF MOBILE
W Subcontracting and Major Supplier Plan

Form 2: Good Faith Effort Documentation

Name of Bidder:
Contact Person: Phone Email
Please complete this form if you are unable to identify DBE subcontractors or suppliers to reach 15% of the value of your bid.

YES (O)| NO (0| Did you do these suggested areas for DBE recruitment and engagement

PRE-BID MEETING(S): The bidder attended all pre-bid meetings scheduled by the City to inform
DBEs of contracting and subcontracting opportunities.

CMDBE/ALDOT DBE LIST(S): The bidder utilized the Office of Supplier Diversity's list or lists of certified ALDOT DBE ‘s

SMALL CONTRACT(S): The bidder selected specific portions of the work to be performed by DBEs in order to increase the
likelihood of meeting the DBE goals (including breaking down contracts into smaller units to facilitate DBE participation).
Consider support services, including insurance, accounting, temporary labor, and transportation, landscaping, and janitorial as potential
areas for DBE use.

FOLLOW-UP: The bidder followed-up initial indications of interest by DBEs by contacting those
DBEs to determine with certainty if they remained interested in bidding.

ADVERTISEMENT: The bidder advertised in general circulation and/or trade association publications concerning
subcontracting opportunities, and allowed DBEs reasonable time to respond.

INTERNET ADVERTISING: The bidder advertised DBE and/or subcontracting opportunities on the City of Mobile Facebook page or
other internet portals that are accessible to DBEs and/or potential subcontractors.

GOOD FAITH NEGOTIATIONS: The bidder negotiated in good faith with interested DBEs and did not reject DBEs as unqualified
without sound business reasons based on a thorough investigation of their capabilities.
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Subcontracting and Major Supplier Plan

INFORMATION: The bidder provided interested DBEs with adequate information about the plans,
specifications and requirements of the subcontract.

WRITTEN NOTICE(S): The bidder/proposer took the necessary steps to provide written notice in a manner reasonably calculated to
inform DBEs of subcontracting opportunities and allowed sufficient time for them to participate effectively.

COMMUNITY RESOURCES: The bidder/proposer used the services of available community organizations,
small and/or disadvantaged business assistance offices and other organizations that provided assistance in
the recruitment and placement of DBE firms.

CONTRACT RECORDS: The bidder/proposer has maintained the following records for each DBE that has bid
on the subcontracting opportunity:

1. Name, address, and telephone number;

2. A description of information provided by the bidder/proposer or subcontractor; and

3. A statement of whether an agreement was reached, and if not, why not, including any reasons for
concluding that the DBE was unqualified to perform the job.

Please indicate if any of the following applied:
There are not ways to break out 15% of the value of this contract for subcontractors / suppliers.

Could not find sufficient DBEs to provide subcontracting or supplier services.

DBEs were available but did not have sufficient qualifications or experience to meet the needs of this contract.

Please indicate additional efforts you have taken to recruit and engage DBEs.

Suggestions or comments to improve this program.
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SECTION 00500
STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR

PART 1 GENERAL

A. This section includes the STANDARD FORM OF AGREEMENT
BETWEEN OWNER and CONTRACTOR, AIA Document A101,
wherein the basis of payment is a Stipulated Sum; the document
has been electronically modified to meet the Owner’s
requirements and shall be used for the Project.

STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR
PAGE 1
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:.AIA Document A101 - 2017

Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum

AGREEMENT made as of the day of
(In words, indicate day, month and year.)

BETWEEN the Owner:

(Name, legal status, address and other information)

City of Mobile
P. O. Box 1827
Mobile, Alabama 36633-1827

and the Contractor:
(Name, legal status, address and other information)

City of Mobile Business License Number:
Secretary of State Registration Number:

for the following Project:
(Name, location and detailed description)

Azalea Road Complex

Gymnasium Restroom ADA Improvements
1301 Azalea Road

Mobile, Alabama 36693

PR-019-21

The Architect:
(Name, legal status, address and other information)

City of Mobile

Architectural Engineering Department
Government Plaza, Fifth Floor

205 Government Street

Mobile, Alabama 36602

The Owner and Contractor agree as follows.

in the year 2021

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AIA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

The parties should complete
A101®-2017, Exhibit A, Insurance
and Bonds, contemporaneously with
this Agreement. AIA Document
A201®-2017, General Conditions of
the Contract for Construction, is
adopted in this document by
reference. Do not use with other
general conditions unless this
document is modified.

AlA Document A101® - 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved. The “American Institute of Architects,” “AlA," the AIA Logo, "A101," and “AlA Contract Documents” are
registered trademarks and may not be used without permission. This document was produced by AlA software at 15:38:58 ET on 09/28/2021 under Order
No0.34B0167681 which expires on 08/28/2022, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract

Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.

User Notes:

(810439499)
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ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are
as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire
and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements,
either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others (See attachment Exhibit A).

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 3.1 The date of commencement of the Work shall be:
(Check one of the following boxes.)

(Paragraph deleted)
[X] A date set forth in a notice to proceed issued by the Owner.

(Paragraphs deleted)
§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall
achieve Substantial Completion of the entire Work:

(Check one of the following boxes and complete the necessary information.)

[ X ] Not later than ninety (90) calendar days from the date of the Notice to Proceed for commencement of
the Work.

(Table deleted)
(Paragraph deleted)

AIA Document A101® - 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved. The “American Institute of Architects,” “AlA," the AlA Logo, "A101," and "AlA Contract Documents” are
registered trademarks and may not be used without permission. This document was produced by AlA software at 15:38:58 ET on 09/28/2021 under Order

l No.3480167681 which expires on 08/28/2022, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AlA Contract
Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org

User Notes: (810439489)
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§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if
any, shall be assessed as set forth in Section 4.5.

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shallbe  and 00/100 Dollars ($_ .00), subject to additions and deductions as
provided in the Contract Documents.

Base Bid: S
Contingency Allowance: $
Total Contract Sum: S
§ 4.2 Alternates
§ 4.2.1 Alternates, if any, included in the Contract Sum:
ltem Price
(Table deleted)
(Paragraphs deleted)

§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)

Contingency Allowance: Five Thousand and 00/100 Dollars ($5,000.00)

A. Contingency Allowance shall cover cost of material, labor, overhead, profit and other expenses for complete
installation of items of additional work as required for a complete, functional project.

B. Contingency Allowance shall be used for unforeseen conditions not covered in the construction documents.

C. All extra work under this section must be authorized by the Owner, in writing, prior to materials or
undertaking work.

D. Upon completion of the Work, the unused portion of the Allowance shall be credited back to the Owner in
the form of a Change Order.

E. Allowances are subject to the same provision of AIA 201 Article 7.3.7.

§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations  Price per Unit ($0.00)

§ 4.5 Liquidated damages:
(Insert terms and conditions for liquidated damages, if any.)

A time charge equal to two hundred fifty dollars and no cents ($250.00) per calendar day will be made against the
Contractor for the entire period that any part of the Work remains uncompleted or any required closeouts documents
are not acceptably submitted for more than thirty (30) days after the date specified for the substantial Completion of
the Work, the amount of which shall be deducted by the owner, and shall be retained by the Owner out of monies
otherwise due the Contractor in the final payment, not as a penalty, but as liquidated damages sustained.
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l (Paragraphs deleted)
ARTICLE 5 PAYMENTS
§ 5.1 Progress Payments
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one (1) calendar month ending on the 25th of the
month.

§ 5.1.3 Provided that an Application for Payment in acceptable format is received by the Architect not later than the
first 1st day of a month, the Owner shall make payment of the amount certified to the Contractor not later than the
tenth 10th day of the following month. If an Application for Payment in acceptable format is received by the Architect
after the application date fixed above, payment of the amount certified shall be made by the Owner not later than forty
(40) days after the Architect receives the Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to
substantiate its accuracy, as the Architect may require. This accepted schedule of values shall be used as a basis for
reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

§ 5.1.6 In accordance with ATA Document A201, General Conditions of the Contract for Construction (including
Owner’s then-current modifications), and subject to other provisions of the Contract Documents, the amount of each
progress payment shall be computed as follows:

§ 5.1.6.1 The amount of each progress payment shall first include:

.1 That portion of the Contract Sum properly allocable to completed Work;

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably
stored at the site for subsequent incorporation in the completed construction, or, if approved in advance
by the Owner, suitably stored off the site at a location agreed upon in writing and insured as specified;

.3 Completed work shall be determined by multiplying the percentage completion of each portion of the
Work by the share of the Contract Sum allocated to that portion of the Work in the schedule of values.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:

.1 The aggregate of any amounts previously paid by the Owner;

.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously
withheld a Certificate for Payment as provided in Article 9 of AIA Document A201-2017;

.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier,
unless the Work has been performed by others the Contractor intends to pay;

4 For Work performed or defects discovered since the last payment application, any amount for which
the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided
in Article 9 of AIA Document A201-2017; and

.5  Retainage withheld pursuant to Section 5.1.7.

§ 5.1.6.3 Any Progress Payment shall include partial release of liens for material and labor for previous application for
payment amount approved and paid. The DBE Utilization Report shall be included with the pay application.

§ 5.1.7 Retainage
§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the
following amount, as retainage, from the payment otherwise due:

AlA Document A101® - 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The
American Institute of Architects. All rights reserved. The “American Institute of Architects,” “AlA." the AIA Logo, "A101," and “AlA Contract Documents” are
registered trademarks and may not be used without permission. This document was produced by AIA software at 15:38:58 ET on 09/28/2021 under Order

/ No.3480167681 which expires on 08/28/2022, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract
Documents® Terms of Service. To report copyright violations, e-mail copyright@aia.org.

User Notes: (810439499)

Init.



(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of
retainage may be limited by governing law.)

Five percent (5%) of the first fifty percent (50%) of the completed work and after fifty percent (50%) completion has
been accomplished, no further retainage shall be held from the original Contract Sum. Increases in the contract sum by
Change Order shall also be subject to retainage.

§ 5.1.7.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)

| N/A

| (Paragraphs deleted)
§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may
submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant
to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as
follows:
(Insert any other conditions for release of retainage upon Substantial Completion.)

The net amount of the Retainage shall be equal to two and one half percent (2.5%) of total Contract Sum, as increased
or decreased by Change Order.

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay
the Contractor any additional amounts in accordance with Article 9 of AIA Document A201.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment
§ 5.2.1 Final monthly progress payment, constituting the entire unpaid balance of the Contract Sum, less retainage,
shall be made by the Owner to the Contractor when
A the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Article 12 of AIA Document A201 (including Owner’s then-current modifications
which may be obtained from the Owner or, alternatively, a copy of which is incorporated in the Project
Manual and incorporated by reference herein as a part thereof), and to satisfy other requirements, if
any, which extend beyond final payment; and
.2 aCertificate of Substantial Completion has been issued by the Architect/Owner and the project
accepted.

§ 5.2.2 The Owner’s final payment to the Contractor of retainage shall be made as follows:

The final two and one half percent (2.5%) of the total Contract Sum retained will not be paid until proof of publication
is submitted and all written claims paid in full. Contractor to submit the following:
*Contractor’s Affidavit of Payment of Debts and Claims (AIA form G706, included in contract documents) with
a.) Contractor’s Release or Waiver of Liens
b.) Releases or Waivers of Liens from Subcontractors and Material and Equipment Suppliers;
*Contractor’s Affidavit of Release of Liens (AIA form G706A, included in contract documents);
*Consent of Surety, if any, to final payment (AIA form G707, included in contract documents);
*Any additional close out requirements per the contract documents; and
*Notarized Affidavit of Notice of Completion advertisement from publisher.

Contractor shall provide proof of publication of Notice of Completion in a local newspaper once per week for four (4)
consecutive weeks, as required in the Title 39, Section 39-1-1, Subsection (f), of the Code of Alabama quoted below.
"The Contractor shall, immediately after the completion of the contract, give notice of Completion by an
advertisement in a newspaper of general circulation published within the city or county in which the work has been
done, for a period of four (4) consecutive weeks. A final settlement shall not be made upon the contract until the
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Init.

expiration of thirty (30) days afier the completion of the notice. Proof of publication of the notice shall be made by the
contractor to the authority by whom the contract was made by affidavit of the publisher and a printed copy of the
notice published. If no newspaper is published in the county in which the work is done, the notice may be given by the
contract." (Acts 1927, No. 39, 9.37; Acts 1935, No. 39, 9. 70; Code 1940, T. 50, Section 16; Acts 1983, No. 83-737,
9.1203; Acts 1989, No. 89-650m 9. 1284, Section 1; Acts 1994, No. 94-207, p, 270, Section 1; Acts 1997, No. 97-225,
p- 348, Section 1.)

The Notice of Completion shall read as follows:

STATE OF ALABAMA

COUNTY OF MOBILE

NOTICE OF COMPLETION

In accordance with Chapter I, Title 39, Code of Alabama, 1975, NOTICE IS HEREBY given that( ) has completed
the contract for Gymnasium Restroom ADA Improvements, PR-019-21, Azalea Road Complex, 1301 Azalea Road,
Mobile, Alabama 36693. All persons having any claims for labor, material or otherwise in connection with this
project should immediately notify the Architectural Engineering Department, City of Mobile, P. O. Box 1827, Mobile,
Alabama 36633-1827.

Publication of the Notice of Completion shall not begin until the Project has been accepted as Substantially Complete
by the City of Mobile.

(Paragraphs deleted)

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 Initial Decision Maker

The Engineer will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201, unless the
parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if
other than the Architect.)

N/A

§ 6.2 Binding Dispute Resolution
For any Claim, the method of binding dispute resolution shall be as follows:
(Check the appropriate box.)

(Paragraph deleted)
[ X] Litigation in a court of competent jurisdiction

§ 6.3 Governing Law and Venue

(Paragraph deleted)

This Agreement shall be governed by the laws of the State Alabama, and the appropriate venue of any actions arising
out of this Agreement shall be a court of proper jurisdiction in Mobile, Alabama.

ARTICLE 7 TERMINATION OR SUSPENSION

§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201, General Conditions of the Contract for Construction, including Owner’s then-current modifications, a copy of
which is incorporated in the contract documents and incorporated by reference herein as a part thereof.

(Paragraphs deleted)

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201, General
Conditions of the Contract for Construction, including Owner’s then-current modifications, a copy of which is
incorporated in the contract documents and incorporated by reference herein as a part thereof.
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Init.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents. A copy of such amended, revised or supplemental provision is incorporated in the contract documents
and hereby incorporated by reference herein as a part thereof.

§ 8.2 The Owner’s representative:
(Name, address, email address, and other information)

Director, Architectural Engineering Department
P. O. Box 1827
Mobile, Alabama 36633-1827

§ 8.3 The Contractor’s representative:
(Name, address, email address, and other information)

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten (10) days’ prior notice to
the other party.

§ 8.5 Insurance and Bonds

§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth below:

The Contractor shall purchase and maintain from a company or companies lawfully authorized to do business in the
jurisdiction in which the Project is located such insurance as will protect the Contractor from claims set forth below
which may arise out of or result from the Contractor’s operations be by the Contractor or by a Subcontractor or by
anyone directly or indirectly employed by any of them, or by anyone for whose acts any of them may be liable:

s | Claims under workers’ compensation, disability benefit and other similar employee benefit acts
that are applicable to the Work to be performed;

2 Claims for damages because of bodily injury, occupational sickness or disease, or death of the
Contractor’s employees;

3 Claims for damages because of bodily injury, sickness or disease, or death of any person other
than the Contractor’s employees;

4 Claims for damages insured by usual personal injury liability coverage;

5 Claims for damages, because of injury to or destruction of tangible property, including loss of use
resulting therefrom;

.6 Claims for damages because of bodily injury, death of a person or property damage arising out of
ownership, maintenance or use of a motor vehicle;

7 Claims for bodily injury or property damage arising out of completed operations; and

8 Claims involving contractual liability insurance applicable to the Contractor’s obligations under

Section 3.18 of the General Conditions of the Contract for Construction.

The Contractor shall take out and maintain during the life of the Contract no less than the following amounts of

insurance with the City of Mobile named as an additional insured. Contractor shall submit a Certificate of Insurance.
Insurance companies listed as the "Companies Affording Coverage" shall be authorized by the Secretary of the State
of Alabama. Insurance produced out of the State of Alabama must be signed or counter signed by a licensed Agent of

Alabama, with the Agent’s name, address and telephone number typed or printed on the face of the Certificate of
Insurance.

| Workmen’s Compensation [nsurance: - Statutory-amount and coverage as required by all applicable
laws, rules or regulations of the State of Alabama.

2 Employee’s Liability Insurance shall be provided for limits of liability not less than:
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| A. Bodily Injury by Accident $1,000,000 each accident

| B. Bodily Injury by Disease $1,000,000 each employee
C. Bodily Injury by Disease $1.000,000 each policy
3 The Contractor shall provide Broad Form (commonly termed Comprehensive) General Liability

Insurance (including premises-product-completed operations, independent contractors, and blanket
contractual liability), specifically covering the obligations assumed by the Contractor for limits of
liability not less than:

A. Bodily Injury $1,000,000 each person
$1,000,000 each occurrence
B. Property Damage $1,000,000 each occurrence; or
C: Bodily Injury and
Property Damage $1,000,000 combined single limit
4. Such comprehensive policy shall include the following:
A. All liability of the Contractor, for the Contractor’s Direct Operations.
B. Subcontractor’s Operations.
C. Completed Operations Cover, thereby meaning any loss which shall occur after the

contract has been completed, but which can be traced back to the Contract.
General Aggregate Limit shall apply on a "Per Project” Basis.
Contractual Liability, meaning thereby; any risk assumed by the Contractor
under Hold Harmless Agreements or any other assumption of liability, but
specifically items 11.1.1.8.3G herein below
Broad Form Property damage Coverage, including Completed Operations.
Personal Injury Liability, with employee’s exclusions removed.
Explosion and Collapse Hazard:

Included or X Not Applicable.
Underground Hazard:

Included or X Not Applicable.

o

e

—

5. The Contractor shall carry for himself and shall require that all Subcontractors and all Owners of
Automobiles or trucks rented or hired on the contract carry, until the Contracts is completed,
Comprehensive Automobile Liability Coverage for Bodily Injury and property. Damage for any
auto in amounts not less than the minimum amounts as indicated. The Contractor and Subcontractor
shall also carry for themselves insurance for all non-owned and hired automobile at the limits of
liability as indicated below:

A. Bodily Injury $1,000,000 each person
$1,000,000 each occurrence
B. Property damage $1,000,000 each occurrence; or,
C. Bodily Injury and
Property damage $1,000,000 combined single limit
6. Umbrella/Excess Liability: $2,000,000 combined single limit each

occurrence for bodily injury and/or property damage

7. Builder’s Risk Coverage (Property Insurance): The Contractor shall carry for the Owner, himself,
and all Subcontractors a Builder’s Risk Policy to cover the full amount of the Contract during
construction, fabrication or erection of any equipment.

A.  The Contractor shall purchase and maintain, in a company or companies lawfully authorized
to do business in the jurisdiction in which the Project is located, property insurance written on
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a builder’s risk "all-risk" or equivalent policy form in the amount of the initial Contract Sum,
plus value of subsequent Contract Modifications and cost of materials supplied or installed by
others, comprising total value for the entire Project at the site on a replacement cost basis.
Such property insurance shall be maintained, unless otherwise provided in the Contract
Documents or otherwise agreed in writing by all persons and entities who are beneficiaries of
such insurance, until final payment has been made as provided in Section 9.10 or until no
person or entity other than the Owner has an insurable interest in the property, whichever is
later. This insurance shall include interests of the Owner, the Contractor, Subcontractors,
Sub-subcontractors, and the Design Professionals in the Project.

B.  Property insurance shall be on an "all-risk” or equivalent policy form and shall include,
without limitation, insurance against the perils of fire (with extended coverage) and physical
loss or damage including, without duplication of coverage, theft, vandalism, malicious
mischief, collapse, windstorm, falsework, testing and startup, temporary buildings and debris
removal including demolition occasioned by enforcement of any applicable legal
requirements, and shall cover reasonable compensation for Architect’s and Contractor’s
services and expenses required as a result of such insured loss.

C. If the property insurance requires deductibles, the Contractor shall pay costs not covered
because of such deductibles. Deductibles shall be limited to a maximum of $2,500.00 unless
the loss is caused by windstorm; then deductible shall be a maximum of 3% of insured value.

D. This property insurance shall cover the full value of equipment, material, and other portions  of
the Work stored off the site, and also portions of the Work in transit. There shall be no limits on
the value of loss per occurrence.

E. A named storm endorsement is required.

8. A Surety authorized to do business in the State of Alabama shall furnish the required
Insurance.
9. The standard ACORD™ format shall be provided. The ACORD™ Certificate must be signed or

countersigned by a Licensed Resident Agent of the State of Alabama and the agent’s name, address
and telephone number must appear on the face of the certificate.

10. The Surety must have a minimum rating of A/Class VI as reported in the latest issue of Best’s Key
Rating Guide Property-Casualty, published by Alfred M. Best Company, Inc. if the bid price
exceeds Fifty Thousand and 00/100 Dollars ($50,000.00).

The insurance shall be written for not less than limits of liability specified in the Contract Documents or required by
law, whichever coverage is greater. Coverages, whether written on an occurrence or claims-made basis, shall be
maintained without interruption from the date of commencement of the Work until the date of final payment and
termination of any coverage required to be maintained after final payment, and, with respect to the Contractor’s
completed operations coverage, until the expiration of the period for correction of Work or for such other period for
maintenance of completed operations coverage as specified in the Contract Documents.

Certificates of insurance acceptable to the Owner shall be filed with the Owner within ten (10) calendar days from date
of issuance of contract forms for execution. Contractor shall deliver to the City of Mobile, certificates of insurance
certifying the existence and limits of the insurance coverages along with separate policy endorsements. Contractor
shall also be responsible for delivering policy renewal certificates to the City of Mobile, and thereafter upon renewal
or replacement of each required policy of insurance. These certificates and the insurance policies shall contain a
provision that coverages afforded under the policies will not be cancelled subject to non-renewal nor material change,
or allowed to expire without at least thirty (30) days’ (except ten (10) days from non-payment) prior written notice has
been given to the Owner. An additional certificate evidencing continuation of liability coverage, including coverage
for completed operations, shall be submitted with the final Application for Payment and thereafter upon renewal or
replacement of such coverage until the expiration of the time. Information concerning reduction of coverage on
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account of revised limits or claims paid under the General Aggregate, or both, shall be furnished by the Contractor
with reasonable promptness.

All policies of insurance, except worker’s compensation, shall be endorsed to provide that all such insurances are
primary and non-contributing with any other insurance maintained by the City of Mobile and endorsed to waive rights
of subrogation in favor of the City of Mobile.

The Contractor shall cause the commercial liability coverage required by the Contract Documents to include (1) the
Owner, the Architect and the Architect’s Consultants as additional insureds for claims caused in whole or in part by
the Contractor’s negligent acts or omissions during the Contractor’s operations; and (2) the Owner as an additional
insured for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the Contractor’s
completed operations.

§ 8.5.2 The Contractor shall provide bonds as set forth below:

Contractor shall furnish bonds covering faithful performance of the Contract and payment of obligations arising
thereunder.

Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a
copy to be furnished.

The Labor and Material Payment Bond and the Performance Bond shall each be for one hundred percent (100%) of the
Contract Sum.

1. Bond shall be submitted with the executed agreement on provided form(s).

2 Power of Attorney is required for both bonds.

3. A Surety authorized to do business in the State of Alabama shall furnish both bonds.

4. A Surety licensed to do business in the State of Alabama must execute the bonds.

5. The Surety must have a minimum rating of A/Class VI as reported in the latest issue of Best’s Key

Rating Guide Property-Casualty, published by Alfred M. Best Company, Inc., if the bid price
exceeds Fifty Thousand and 00/1000 Dollars ($50,000.00).

6. The Surety company shall be required to execute AIA Document G-707, "Consent of Surety to Final
Payment" prior to Final Payment being made to the Contractor.

§ 86

(Paragraphs deleted)

Indemnification. Contractor shall indemnify, defend and hold harmless City and its officers, elected officials, agents,
representatives, and employees in respect of any and all claims, injuries, losses, diminution in value, damages,
liabilities, whether or not currently due, and related expenses (including without limitation, settlement costs and any
legal or other expenses for investigating or defending any actions or threatened actions) arising from or in connection
with Contractor’s performance under this agreement, including but not limited to, environmental laws, regulations,
orders and decrees of whatever character or nature and damage or injury to persons or property.

§ 8.7 Other provisions:

Contractor shall provide a minimum one (1) year warranty from the date of substantial completion of all Labor and
Materials for the Work covered by this contract, unless otherwise specified. Labor and Material warranties required
by other sections of the construction document shall not conflict with this provision. The most stringent warranty
provision shall apply.
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ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 This Agreement is comprised of the following documents:
1 AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor
2 AIA Document A201, General Conditions of the Contract for
(Paragraphs deleted)
Construction, including Owner’s then-current modifications, a copy of which is incorporated in the contract
documents and incorporated by reference herein as a part thereof.

(Paragraph deleted)
.3 Drawings
Number Title Date
A-1 ADA Parking Plan
A-2 Restroom Plans & Elevations

4  Specifications

Section Title Date
DIVISON 1 GENERAL REQUIREMENT

Section 01010 Summary of Work

Section 01210 Allowances

Section 01310 Project Management & Coordination
Section 01320 Construction Progress Documentation
Section 01330 Submittal Procedures

Section 01635 Substitution Procedures

Section 01700 Execution Requirements

Section 01710 Closeout Procedures

Section 01731 Cutting and Patching

Section 017839 Project Record Documents

DIVISON 2 SITE CONSTRUCTION - NOT USED
DIVISON 3 CONCRETE

Section 03300 Cast In-Place Concrete

Section 32400 Asphalt Paving

5  Addenda, if any:

Number Date

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract
Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

.6 Other Exhibits:

(Check all boxes that apply and include appropriate information identifying the exhibit where
required.)

(Paragraphs deleted)

§9.2

(Paragraphs deleted)

Supplementary and other Conditions of the Contract:

Document Title Date Pages
N/A

§ 9.21 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. A1A
Document A201™-2017 provides that the advertisement or invitation to bid, Instructions to Bidders,
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No.3480167681 which expires on 08/28/2022, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AlA Contract
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sample forms, the Contractor's bid or proposal, portions of Addenda relating to bidding or proposal
requirements, and other information furnished by the Owner in anticipation of receiving bids or
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such
documents should be listed here only if intended to be part of the Contract Documents.)

BIDDING AND CONTRACT REQUIREMENTS

Section 00100 Invitation to Bid

Section 00200 Instructions to Bidders-AIA Document A701-2018
Section 00300 Supplementary Instructions to Bidders

Section 00400 Bid Form

Accounting of Sales Tax Form C-3A
Supplier Diversity Subcontracting and Major Supplier Plan

Section 00500 Standard Form of Agreement Between Owner and Contractor
AlIA Document A101
Section 00600 Bonds, Certificates and Affidavits

Performance Bond

Labor and Material Payment Bond

E-Verify Documentation (Sample)

Application and Certificate for Payment-AlA Document G702and G703
with DBE Utilization Report

Certificate of Substantial Completion-AIA Document G704

Contractor’s Affidavit of Payment of Debts and Claims-
AlA Document G706

Contractor’s Affidavit of Release of Liens-AIA Document G706 A

Consent of Surety to Final Payment-AlA Document G707

Request for Taxpayer Identification Number and Certification W9 Tax
Form and City of Mobile Vendor Information Form

Section 00700 General Conditions of the Contract for Construction-

AIA Document A201

§9.2.2 Best Management Practices (BMPs):
The Contractor shall be responsible for providing, implementing, and maintaining BMPs for sediment and
erosion control in full compliance with all applicable Local, State and Federal Codes and Ordinances
throughout the contract period. All Work shall be in accordance with the Clean Water Act; the Alabama
Water Pollution Control Act; the current version of the Alabama Handbook for Erosion Control, Sediment
Control Stormwater Management on Construction sites and Urban Areas; and the current version of the
Mobile, Alabama City Code Chapter 17 Stormwater Management and Flood Control. All waste water with
oils, grease, paint, mortar, etc., shall be properly contained and disposed of.

§9.2.3 Contractor shall comply with all Federal, State, and local laws concerning nondiscrimination, including but
not limited to City of Mobile Ordinance No. 14-034 which requires, inter alia, that all contractors performing
work for the City of Mobile not discriminate on the basis of race, creed, color, national origin or disability,
require that all subcontractors they engage do the same, and make every reasonable effort to assure that
fifteen percent of the work performed under contract be awarded to socially and economically disadvantaged
individuals and business entities.

§9.2.4 By signing this contract, the contracting parties affirm, for the duration of the agreement, that they will not
violate federal immigration law or knowingly employ, hire for employment, or continue to employ an
unauthorized alien within the State of Alabama. Furthermore, a contracting party found to be in violation of
this provision shall be deemed in breach of the agreement and shall be responsible for all damages resulting
therefrom.

§ 9.2.5 Public Contracts with Entities Engaging in certain Boycott Activities:
By signing this contract, the Contractor further represents and agrees that it is not currently engaged in, nor
will it engage in, any boycott of a person or entity based in or doing business with a jurisdiction with which
the State of Alabama can enjoy open trade.

AlA Document A101® - 2017. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997, 2007 and 2017 by The
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Init.

§9.2.6 CDC/NIH Covid-19 Guidelines are in effect. The Contractor shall adhere to current guidelines as
directed by the City. All Contractor’s personnel shall wear a face mask/face covering at all times
while in a City of Mobile building, adhere to current social distancing guidelines, and note that
temperature checks may be conducted.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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Init.

This Agreement entered into as of the day and year first written above.

Legal Name of Party to Contract:
City of Mobile Contractor:

OWNER (Signature) CONTRACTOR (By Signature)

William S. Stimpson, Mayor

(Rows deleted) (Printed name and title)
(Printed name and title)

ATTEST:

City Clerk

STATE OF ALABAMA

COUNTY OF MOBILE
Before me, the undersigned a Notary Public in and for said County and State, personally appeared
as of and after being

duly sworn, did depose and say that he, as such officer and with full authority, signed the above and
foregoing voluntarily as the act of said corporation on the day the same bears date.
Sworn to and subscribed for me this day of ,20

NOTARY PUBLIC
My Commission Expires:
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Azalea Road Complex
Gymnasium Restroom ADA Improvements

PR-019-21

PART 1 GENERAL

SECTION 00600

BONDS, CERTIFICATES AND AFFIDAVITS

This section includes the Bond Forms and Certificates that are to be used on this
Project. No other forms will be accepted. Forms may be obtained from the Architectural
Engineering Department, City of Mobile, telephone number 251-208-7454.

1.1

FORMS

A. PERFORMANCE BOND. Owner's modified Performance Bond
form.

B. LABOR AND MATERIAL PAYMENT BOND. Owner’'s modified
Payment Bond form.

E-Verify Documentation (Sample)

D. APPLICATION AND CERTIFICATION FOR PAYMENT - AIA
Document G702 and AIA Document G703 (include DBE
Utilization Report).

E. CERTIFICATE of SUBSTANTIAL COMPLETION — AIA Document
G704-2017

F. CONTRACTOR'S AFFIDAVIT OF PAYMENT OF DEBTS AND
CLAIMS - AIA Document G706

G. CONTRACTOR'S AFFIDAVIT OF RELEASE OF LIENS - AIA
Document G706A.

H. CONSENT OF SURETY TO FINAL PAYMENT - AIA Document

G707

Request for Taxpayer Identification Number and Certification, W-9
Form, and City of Mobile Vendor Information Form

BONDS, CERTIFICATES AND AFFIDAVITS
Section 00600



PERFORMANCE BOND

Any singular reference to Contractor, Surety, Owner or other Party shall be considered plural where applicable.

KNOW ALL MEN BY THESE PRESENTS: That the Contractor,
. , hereinafter called the Principal, and
, hereinafter called the Surety, are held and firmly bound unto the City of Mobile,

{

P. O. Box 1827, Mobile, AL 36633, hereinafter called the Owner, in the penal sum of and no/100
Dollars ($ .00) for payment of which we bind ourselves, our heirs, executors, administrators, successors, and
assigns for the faithful performance of a certain written Contract dated the day of , 2021 entered into

between the Principal and the City of Mobile for furnishing all labor, material, equipment and insurance and
performing all Work required to properly complete City of Mobile, Azalea Road Complex - Gymnasium Restroom ADA
Improvements (PR-019-21) 1301 Azalea Road, Mobile, Alabama, a copy of which said Contract is incorporated
herein by reference and is made a part hereof as if fully copied herein.

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall faithfully perform the terms and
conditions of the Contract in all respects on its part and shall fully pay all obligations incurred in connection with the
performance of such Contract on account of labor and materials used in connection therewith, and all such other
obligations of every form, nature and character, and shall save harmless the Owner from all and any liability of every
nature, kind and character which may be incurred in connection with the performance or fulfillment of such Contract
or other such and liability resulting from negligence or otherwise on the part of such Principal and further save
harmless the Owner from all cost and damage which may be suffered by reason of the failure to fully and completely
perform said contract and shall fully reimburse and repay the Owner for all expenditures of every kind, character, and
description which may be incurred by the Owner in making good any and every default which may exist on the part of
the Principal in connection with the performance of said Contract; and further that the Principal shall pay all lawful
claims of all persons, firms, partnerships, or corporations for all labor performed and material furnished in connection
with the performance of the Contract, and that the failure to do so with such persons, firms, partnerships or
corporations shall give them a direct obligation; and provided, however, that no suit, action, or proceedings by reason
of any default whatever shall be brought on this bond after two years from the date on which the final payment on the
Contract falls due, and provided, further, that if any alterations or additions which may be made under the Contract, or
in the work to be done under it, or the giving by the Owner of any extensions of time for the performance of the
Contract or any other forbearance being expressly waived. This obligation shall remain in full force and effect until
the performance of all covenants, terms and conditions herein stipulated and after such performance, it shall become
null and void.

In addition to any other legal mode of service, service of summons, and other process in civil actions brought in
Mobile County may be had on the Contractor or the Surety on the bond by leaving a copy of the summons and
complaint or other pleading or process with the Mayor of the City of Mobile which shall bind the principal Contractor
and Surety to the mode of service above described and that the service shall be the same as personal service on the
contractor or surety. This Bond is given pursuant to the terms of Alabama Code, Title 39-1-1, et. al., As Amended.

EXECUTED IN FOUR (4) COUNTERPARTS.

SIGNED, SEALED AND DELIVERED this day of , 2021,
CONTRACTOR AS PRINCIPAL SURETY
Company: Company:
(Corporate Seal) (Corporate Seal)
By: By:
(Signature) (Signature)
Name and Title: Name and Title:
Resident Agent:
(Signature) Owner's Representative: Cassie Boatwright,
Name and Title: REAM Director
Company Name: AE De
5 partment
Address: PO Box 1827
Mobile, AL 36633
Phone and Fax: 251-208-7454

Performance Bond




LABOR AND MATERIAL PAYMENT BOND

Any singular reference to Contractor, Surety, Owner or other Party shall be considered plural where applicable.

KNOW ALL MEN BY THESE PRESENTS: That the Contractor,

, as Principal, and
as Surety, are held and firmly bound unto the City of Mobile, P. O. Box 1827, Mobile, AL 36633 (hereinafter cai!ed
the "Obligee") in the penal sum of and no/100 ($ .00) lawful money of the United States, for
the payment of which sum well and truly to be made we bind ourselves, our heirs, personal representatives,
successors, and assigns, jointly and severally, firmly by these presents.

"

WHEREAS, said Principal has entered into a certain Contract with said Obligee, dated the _____ day of

2021 (hereinafter called the "Contract") for furnishing all labor, material, equipment and insurance and perform aII
work required to properly complete City of Mobile, Azalea Road Complex - Gymnasium Restroom ADA
Improvements (PR-019-21) 1301 Azalea Road, Mobile, Alabama, which, THEREFORE, THE CONDITION OF
THIS OBLIGATION IS SUCH that if said Principal and all subcontractors to whom any portion of work provided
for in said Contract is sublet and all assignees of said Principal and of such subcontractors shall promptly make
payments to all persons supplying him or them with labor, materials or supplies for or in the prosecution of the work
provided for in such Contract, or in any amendment or extension of or additions to said Contract, and for the payment
of reasonable attorney's fees, incurred by the claimant or claimants in suits on each bond, then the above obligations
shall be void; otherwise to remain in full force and effect. PROVIDED, however, that this bond is subject to the
following conditions and limitations.

(a) Any person, firm or corporation that has furnished labor, materials or supplies for or in the prosecution of the
work provided for in said contract shall have a direct right of action against the Principal and Surety on this
bond, which right of action shall be asserted in a proceeding instituted in the County in which the work
provided for in said Contract is to be performed or in any county in which said Principal and Surety does
business. Such right of action shall be asserted in a proceeding instituted in the name of the claimant or
claimants for his or their use and benefit against said Principal and Surety or either of them (but not later
than one year after the final settlement of said Contract) in which action such claim or claims shall be
adjudicated and judgment rendered thereon.

(b) The Principal and Surety hereby designate and appoint Attorney-In-Fact,
as the agent of each of them to receive and accept service of process or other pleading issued or filed in any
proceeding instituted on this bond and hereby consent that such service shall be the same as personal
service on the Principal and/or Surety. In addition to any other legal mode of service, service of summons,
and other process in civil actions brought in Mobile County may be had on the Contractor or the Surety on
the bond by leaving a copy of the summons and complaint or other pleading or process with the Mayor of
the City of Mobile which shall bind the principal Contractor and Surety to the mode of service above
described and that the service shall be the same as personal service on the contractor or surety.

(c) The Surety shall not be liable hereunder for damage or compensation recoverable under any Workmen's
Compensation or Employer's Liability Statute.

(d) Inno event shall the Surety be liable for a greater sum than the penalty of this bond, or subject to any suit,
action or proceeding thereon that is instituted later than two years after the final settlement of said Contract.

(e) This bond is given pursuant to the terms of Alabama Code, Title 39-1-1, et. al., As Amended.
EXECUTED IN FOUR (4) COUNTERPARTS.

SIGNED, SEALED AND DELIVERED this day of , 2021
CONTRACTOR AS PRINCIPAL SURETY
Company: Company:
(Corporate Seal) (Corporate Seal)
By: By:
(Signature) (Signature)
Name and Title: Name and Title:
Resident Agent:
(Signature)

Owner's Representative: Cassie Boatwright

REAM Director
AE Department
PO Box 1827
Mobile AL 36633
251-208-7454

Name and Title:
Company Name:
Address:

Phone and Fax;

Labor and Material Payment Bond




E-Verify &%

Company ID Number:

Approved by:

Employer

Name (Please Type or Print)

Signature

Department of Homeland Seci” . Division
Name (Please Type or P ? Title
Signature Date

Page 13 of 17 E-Verify MOU for Employers | Revision Date 06/01/13



E-Verify

Company ID Number:

=,

> S
PN

Information Required for the E-Verify Program

Information relating to your Company:

Company Name

Company Facility Address

Company Alternate Address

[
(County or Parish

Employer Identification Nur,

North American Industry
Classification Systems Code

Parent Company

Number of Employees

Number of Sites Verified for

Page 14 of 17 E-Verify MOU for Employers | Revision Date 06/01/13



APPLICATION AND CERTIFICATION FOR PAYMENT

AIA DOCUMENT G702 PAGE ONE OF PAGES

TO OWNER  City of Mobile
P. O. Box 1827
Mobile, AL 36633-1827

PROJECT:

FROM CONTRACTOR:

VIA ARCHITECT:

CONTRACT FOR:

Distribution to:
OWNER
ARCHITECT
CONTRACTOR

APPLICATION NO:

PERIOD TO:

PROJECT NO:

CONTRACT DATE:

CONTRACTOR'S APPLICATION FOR PAYMENT

Application is made for payment, as shown below, in connection with the Contract.
Continuation Sheet, AIA Document G703, is attached.

. ORIGINAL CONTRACT SUM

. Net change by Change Orders

. CONTRACT SUM TO DATE (Line 1 + 2)

. TOTAL COMPLETED & STORED TO

DATE (Column G on GG703)

5. RETAINAGE:

a % of Completed Work $
(Column D + E on G703)

b. % of Stored Material $
(Column F on G703)
Total Retainage (Lines 5a + 5b or

Total in Column 1 of G703) $

6. TOTAL EARNED LESS RETAINAGE $
(Line 4 Less Line 5 Total)

7. LESS PREVIOUS CERTIFICATES FOR

PAYMENT (Line 6 from prior Certificate)

8. CURRENT PAYMENT DUE

9. BALANCE TO FINISH, INCLUDING RETAINAGE $
(Line 3 less Line 6)

O S
LR ]

LR

CHANGE ORDER SUMMARY ADDITIONS DEDUCTIONS

Total changes approved
in previous months by Owner

I'otal approved this Month

TOTALS

NET CHANGES by Change Order

The undersigned Contractor certifies that to the best of the Contractor's knowledge,
information and belief the Work covered by this Application for Payment has been
completed in accordance with the Contract Documents, that all amounts have been paid by
the Contractor for Work for which previous Certificates for Payment were issued and
payments received from the Owner, and that current payment shown herein is now due.

CONTRACTOR:

By: Date:
State of! County of:
Subscribed and sworn to before me this day of

Notary Public
My Commission expires:

ARCHITECT'S CERTIFICATE FOR PAYMENT

In accordance with the Contract Documents, based on on-site observations and the data
comprising the application, the Architect certifies to the Owner that to the best of the
Architect's knowledge, information and belief the Work has progressed as indicated,

the quality of the Work is in accordance with the Contract Documents, and the Contractor
1s entitled to payment of the AMOUNT CERTIFIED.

AMOUNT CERTIFIED ...........§

(Attach explanation if amount certified differs from the amount applied. Initial all figures on this
Application and onthe Continuation Sheet that are changed to conform with the amount certified.)
ARCHITECT:

By: Date:

This Certificate is not negotiable. The AMOUNT CERTIFIED is payable only to the
Contractor named heremn, Issuance, payment and acceptance ol payment are without
prejudice to any rights of the Owner or Contractor under this Contract.

AIA DOCUMENT G702 - APPLICATION AND CERTIFICATION FOR PAYMENT - 1992 EDITION - AIA - ©1992

THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 NEW YORK AVE., N.W., WASHINGTON, DC 20006-5292

Users may obtain validation of this document by requesting a completed AIA Document D401 - Certification of Document's Authenticity from the Licensee.




CONTINUATION SHEET

AIA DOCUMENT G703

PAGE OF PAGES

AlIA Document G702, APPLICATION AND CERTIFICATION FOR PAYMENT, containing
Contractor's signed certification is attached.

In tabulations below, amounts are stated to the nearest dollar

Use Column [ on Contracts where variable retainage for line items may apply.

APPLICATION NO:
APPLICATION DATE:
PERIOD TO:
ARCHITECT'S PROJECT NO:

A B C D E F G H 1
ITEM DESCRIPTION OF WORK SCHEDULED WORK COMPLETED MATERIALS TOTAL % BALANCE RETAINAGE
NO. VALUE FROM PREVIOUS THIS PERIOD PRESENTLY COMPLETED (G+0C) TO FINISH (IF VARIABLE
APPLICATION STORED AND STORED (C-G) RATE)
(D+E) (NOT IN TO DATE
D ORE) (D+E+F)

GRAND TOTALS

Users may obtain validation of this document by requesting of the license a completed AIA Document D401 - Certification of Document's Authenticity

AlA DOCUMENT G703 - CONTINUATION SHEET FOR G702 - 1992 EDITION - AlA - ©1992

THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 NEW YORK AVENUE, N.W. WASHINGTON, D.C. 20006-5232

G703-1992




OFFICE OF SUPPLIER DIVERSITY
CITY OF MOBILE

Return to Office of Supplier Diversity

Via email: archnique.kidd@cityofmobile.org

or

DBE Compliance P.O. Box 1948
DBE UTILIZATION REPORT Mobile, AL 36633
CONTRACTOR: Certified DBE: YES NO Contract Start Date:
DESCRIPTION: Estimated Completion Date:
This report is for the month of: JAN APR JuLy ocT
(CHECK ONE): FEB MAY AUG NOV FINAL
MARCH JUNE SEPT DEC
Original Contract Amount Total Amount of Contract Changes Final Contract Amount Payments to Date from OFFICE USE ONLY

(change orders or amendments)

(include contract changes)

City of Mobile

(Verification)

$

$

$

$

Instructions: List all DBEs utilized on the contract, whether or not the firms were originally listed for DBE goal credit. List actual amount paid to each DBE firm.
If the established Percentage is not being met, please include a narrative description of the progress being made in DBE participation.

DBE SUBCONTRACTOR DBE DESCRIPTION OF WORK DBE SUBCONTRACT AMOUNT | DBE PAYMENTS THIS PAYMENTS TO DATE OFFICE USE ONLY
REPORT (Verification)
S S S
$ $ $
$ S $
$ S $
TOTALS S S $

| HEREBY CERTIFY THAT THE INFORMATION CONTAINED HEREIN IS TRUE AND CORRECT. SUPPORTING DOCUMENTATION IS ON FILE AND IS AVAILABLE FOR INSPECTION BY
CITY OF MOBILE OFFICE OF SUPPLIER DIVERSITY PERSONNEL AT ANY TIME.

PRINT NAME:

SIGNATURE:

S A S

‘ (Title)

(Date)

DBE Utilization Report




%AIA Document G704" - 2017

Certificate of Substantial Completion

PROJECT: (name and address) CONTRACT INFORMATION: CERTIFICATE INFORMATION:
Contract For: Certificate Number: 001
Date: Date:

OWNER: (name and address) ARCHITECT: (name and address) CONTRACTOR: (name and address)

The Work identified below has been reviewed and found, to the Architect’s best knowledge, information, and belief, to be substantially
complete. Substantial Completion is the stage in the progress of the Work when the Work or designated portion is sufficiently complete in
accordance with the Contract Documents so that the Owner can occupy or utilize the Work for its intended use. The date of Substantial
Completion of the Project or portion designated below is the date established by this Certificate.

(Identify the Work, or portion thereof, that is substantially complete.)

ARCHITECT (Firm Name) SIGNATURE PRINTED NAME AND TITLE DATE OF SUBSTANTIAL COMPLETION

WARRANTIES

The date of Substantial Completion of the Project or portion designated above is also the date of commencement of applicable warranties
required by the Contract Documents, except as stated below:

(Identify warranties that do not commence on the date of Substantial Completion, if any, and indicate their date of commencement.)

WORK TO BE COMPLETED OR CORRECTED
A list of items to be completed or corrected is attached hereto, or transmitted as agreed upon by the parties, and identified as follows:
(Identify the list of Work to be completed or corrected.)

The failure to include any items on such list does not alter the responsibility of the Contractor to complete all Work in accordance with the
Contract Documents. Unless otherwise agreed to in writing, the date of commencement of warrantics for items on the attached list will be
the date of issuance of the final Certificate of Payment or the date of final payment, whichever occurs first. The Contractor will complete or
correct the Work on the list of items attached hereto within ( ) days from the above date of Substantial Completion.

Cost estimate of Work to be completed or corrected: $

The responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work, insurance, and other items
identified below shall be as follows:

(Note: Owner's and Contractor’s legal and insurance counsel should review insurance requirements and coverage.)

The Owner and Contractor hereby accept the responsibilities assigned to them in this Certificate of Substantial Completion:

CONTRACTOR (Firm SIGNATURE PRINTED NAME AND TITLE DATE
Name)
OWNER (Firm Name) SIGNATURE PRINTED NAME AND TITLE DATE

AlA Document G704™ - 2017. Copyright © 1963, 1978, 1992, 2000 and 2017 by The American Institute of Architects. All rights reserved. WARNING: This

AlIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or 1
any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This

document was produced by AIA software at 16:17:21 ET on 09/13/2019 under Order No. 1224073061 which expires on 08/28/2020, and is not for resale
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_AIA Document G706 - 1994

Contractor's Affidavit of Payment of Debts and Claims

PROJECT: (Name and address) ARCHITECT’S PROJECT NUMBER: OWNER: [
ARCHITECT: [
CONTRACT FOR: General Construction CONTRACTOR: []
TO OWNER: (Name and address) CONTRACT DATED: SURETY: (]
OTHER: [J
STATE OF:
COUNTY OF:

The undersigned hereby certifies that, except as listed below, payment has been made in full and all obligations have
otherwise been satisfied for all materials and equipment furnished, for all work, labor, and services performed, and
for all known indebtedness and claims against the Contractor for damages arising in any manner in connection with
the performance of the Contract referenced above for which the Owner or Owner’s property might in any way be
held responsible or encumbered.

EXCEPTIONS:

SUPPORTING DOCUMENTS ATTACHED HERETO: CONTRACTOR: (Name and address)
% Consent of Surety to Final Payment. Whenever

Surety is involved, Consent of Surety is

required. AIA Document G707, Consent of

Surety, may be used for this purpose

Indicate Attachment (d Yes [ No
BY:
The following supporting documents should be attached (Signature of authorized representative)
hereto if required by the Owner:
1. Contractor’s Release or Waiver of Liens, (Printed name and title)
conditional upon receipt of final payment.
2 Separate Releases or Waivers of Liens from Subscribed and sworn to before me on this date:
Subcontractors and material and equipment
suppliers, to the extent required by the Owner,
accompanied by a list thereof.’
Notary Public:
3 Contractor’s Affidavit of Release of Liens My Commission Expires:

(AIA Document G706A).

AlA Document G706 ™ - 1994. Copyright © 1970 and 1994 by The American Institute of Architects. All rights reserved. WARNING: This AIA” Document is
protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA™ Document, or any portion of it 1
may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by

AlA software al 14:20:22 on 01/17/2013 under Order No.1348249414_1 which expires on 08/01/2013, and is not for resale.
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AIA Document G706A" - 1994

Contractor's Affidavit of Release of Liens

PROJECT: (Name and address) ARCHITECT'S PROJECT NUMBER: OWNER: [ ]
CONTRACT FOR: General ARCHITECT: []
Construction CONTRACTOR: [
TO OWNER: (Name and address) CONTRACT DATED:; SURETY:[J
OTHER: []
STATE OF:
COUNTY OF:

The undersigned hereby certifies that to the best of the undersigned’s knowledge, information and belief, except as
listed below, the Releases or Waivers of Lien attached hereto include the Contractor, all Subcontractors, all suppliers
of materials and equipment, and all performers of Work, labor or services who have or may have liens or
encumbrances or the right to assert liens or encumbrances against any property of the Owner arisin g in any manner
out of the performance of the Contract referenced above.

EXCEPTIONS:

SUPPORTING DOCUMENTS ATTACHED HERETO: CONTRACTOR: (Name and address)
1. Contractor’s Release or Waiver of Liens,
conditional upon receipt of final payment.

2. Separate Releases or Waivers of Liens from BY:
Subcontractors and material and equipment
suppliers, to the extent required by the Owner,
accompanied by a list thereof.

(Signature of authorized
representative)

(Printed name and title)

Subscribed and sworn to before me on this date:

Notary Public:
My Commission Expires:

AlA Document GT06A™ — 1994. Copyright © 1982 and 1994 by The American Institute of Architects. All rights reserved. WARNING: This AIA" Document 1=
protected by U.S. Copyright Law and International Treaties Unauthorized repraduction or distribution of this AlA” Document. or any portion of it, 1
may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by
AlA software al 14:19:16 on 01/17/2013 under Order No.1348249414_1 which expires on 08/01/2013, and is not for resale
User Notes: (1682535782)



@AIA Document G707" - 1994

Consent Of Surety to Final Payment

PROJECT: (Name and address) ARCHITECT'S PROJECT NUMBER: OWNER: D
CONTRACT FOR: General Construction ARCHITECT: []
CONTRACTOR: []

TO OWNER: (Name and address) CONTRACT DATED:
SURETY: []
OTHER: []

In accordance with the provisions of the Contract between the Owner and the Contractor as indicated above, the
(Insert name and address of Surety)

, SURETY,
on bond of

(Insert name and address of Contractor)

, CONTRACTOR,
hereby approves of the final payment to the Contractor, and agrees that final payment to the Contractor shall not relieve the
Surety of any of its obligations to
(Insert name and address of Owner)

, OWNER,
as set forth in said Surety’s bond.

IN WITNESS WHEREOQF, the Surety has hereunto set its hand on this date:
(Insert in writing the month followed by the numeric date and vear.)

(Surety)

(Signature of authorized representative)

Attest:
(Seal). (Printed name and title)

AlA Document G707 ™ — 1994. Copyright © 1982 and 1994 by The American Institute of Architects. All rights reserved. WARNING: This AIA” Document is
protected by U.S. Copyright Law and International Treaties. Unauthorized repraduction or distribution of this AIA” Document. or any portion of it
may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by
AlIA software at 14:22:20 on 01/17/2013 under Order No.1348249414_1 which expires on 08/01/2013, and is not for resale.

User Notes: (1299870031)
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CITY OF MOBILE, AL
VENDOR INFORMATION FORM

Company Information:

1. City Vendor Number:

2. Name of Company:

3. Company D.B.A. Name, if any:

4. Mailing Address:

5. Remittance Address:

6. Telephone:

7. Fax

8. Main Email:

Primary Contact:

9. Contact Name and Tifle:

10. Contact Phone:

11. Contact Fax:

12. Contact Email:

Alternate Contact (if applicable):

13. Alt. Contact Name and Title:

14. Alt. Contact Phone:

15. Alt. Contact Fax:

16. Alt. Contact Email:

City of Mobile Business License Information:

17. City of Mobile Business License No. (if required):

Please attach additional sheets if necessary.




Ferm W'g

(Rev, December 2011)

Department of the Treasury
internal Revenue Service

Request for Taxpayer
Identification Number and Certification

Give Form to the
requester. Do not
send to the IRS.

| Name (as shown on your income tax return)

- | Business name/disregarded entity name, if different from above

; Check appropriate box for federal tax classification:

[ ingividualisole proprietor [ ¢ corporation

Print or type

[C] Other (see instructions) »

D S Corporation

[j Limited liability company. Enter the tax classification (C=C corporation, 5=S corporation, P=partnership) »

[] Parnership [ ] Trusvestate

iD Exempt payee
|

Address (number, street, and apt. or suite no.)

Requester's name and address (optional)

City, state, and ZIP code

See Specific Instructions on page 2

List account number(s) here (optional)

23N  Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on the “Name” line
to avoid backup withholding. For individuals, this is your social security number {SSN). However, for a

resident alien, sole proprietor, or disregarded entity, see the Part | instructions on page 3. For other - -
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a

TIN on page 3.

Note. If the account is in more than one name, see the chart on page 4 for guidelines on whose

number to enter.

| Social security number

Employer identification number

|

Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my cormrect taxpayer identification number (or | am waiting for a number to be issued to me), and

2. | am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Intermal Revenue
Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am

no longer subject to backup withholding, and

3. | am a U.S. citizen or other U.S. person (defined below).

Certification instructions. You must cross out item 2 above if you have been
because you have failed to report all interest and dividends on your tax return.

notified by the IRS that you are currentiy subject to backup withholding

For real estate transactions, item 2 does not apply. For mortgage

interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and
generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the

instructions on page 4.

Slgn Signature of
Here U.S. person >

Date »

General Instructions

Section references are to the Internal Revenue Code unless otherwise
noted.

Purpose of Form

A person who is required te file an information return with the IRS must
obtain your correct taxpayer identification number (TIN) to report, for
example, income paid to you, real estate transactions, mortgage interest
you paid, acquisition or abandonment of secured property, cancellation
of debt, ar contributions you made to an IRA.

Use Form W-9 only if you are a U.S. person (including a resident
alien), to provide your correct TIN to the person reguesting it (the
requester) and, when applicable, to:

1. Certify that the TIN you are giving is correct (or you are waiting fora
number to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S. exempt
payee. If applicable, you are also certifying that as a U.S. person, your
allocable share of any partnership income from a U.S. trade or business
is not subject to the withholding tax on foreign partners’ share of
effectively connected income.

Note. If a requester gives you a form other than Form W-9 to request
your TIN, you must use the requester's form if it is substantially similar
to this Form W-9.

Definition of a U.S. person. For federal tax purposes. you are
considered a U.S. person if you are:

« An individual who is a U.S. citizen or U.S. resicent alien,

= A partnership, corporation, company, or association created or
organized in the United States or under the laws of the United States,

= An estate (other than a foreign estate), or
« A domestic trust (as defined in Regulations section 301.7701-7).

Special rules for partnerships. Partnerships that conduct a trade or
business in the United States are generally required to pay & withholding
tax on any foreign partners’ share of income from such business.
Further, in certain cases where a Form W-8 has not been received, a
partnership is required to presume that a partner is a foreign person,
and pay the withholding tax. Therefore, if you are a U.S. person thatis a
partner in a partnership conducting a trade or business in the United
States, provide Form W-9 to the partnership to establish your us.
status and avoid withholding on your share of parinership income.

Cat. No. 10231X

Form W=9 (Rev. 12-2011)




Azalea Road Complex
Gymnasium Restroom ADA Improvements
PR-019-21

SECTION 00700

GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION,
AlIA DOCUMENT A201 - 2007

PART 1 GENERAL

This section includes the GENERAL CONDITIONS OF THE CONTRACT FOR
CONSTRUCTION, AIA Document A-201,that is to be used for this Project. The
document has been electronically modified to meet the City of Mobile’s
requirements and shall be used for the project.

GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION
PAGE 1



AIA Document A201" - 2007

General Conditions of the Contract for Construction

- -for the following PROJECT:

(Name and location or-address)
Azalea Road Complex - Gymnasium Restroom ADA Improvements
1301 Azalea Road, Mobile, Alabama 36693

PR-019-21

THE OWNER:

(Name, legal status and address) This document has important
City of Mobile : - legal consequences.

1 Architectural Engineering Department Consultation with an attorney
P. O. Box 1827 -5 is encouraged with respect to
Mobile, Alabama 36633-1827 its completicn or modification.
THE ARCHITECT:

(Name, legal status and addvess)

TABLE OF ARTICLES
1 GENERAL #ROVislons
2 OWNER
3 CONTRACTOR
4 ARCHITECT
5 SUBCONTRACTORS
6 CONSTRUCTION BY -OWNER OR BY SEPARATE CONTRACTORS
7 CHANGES IN THE WORK
8 THE -
9 PAYMENTS AND COMPLETION
10 PROTECTION OF PERSONS AND PROPERTY
11 INSURANCE AND BONDS
12 UNCOVERING AND CORRECTION OF WORK
13 MISCELLANEOUS PROVISIONS
14 TERMINATION OR SUSPENSION OF THE CONTRACT
15 CLAIMS AND DISPUTES

AlA Document A201™ — 2007. Copyright © 1911, 1815, 1818, 1925 1937, 1951, 1958, 1961, 1883, 1966, 1970, 1976, 1987, 1967 and 2007 by The American
Institute of Architects. All rights merved WARNING: This AIA” Document is protected by U.S. Copyright Law and International Treaties. Unauthorized 1
reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to

[ the maximum extent possible under the law. This document was produced by AlA software at 15:13:02 on 07/19/2017 under Order No.7886168957_1 which
expires on 08/01/2017, and is not for resale,

User Notes: (1383216234)
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INDEX

(Numbers and Topics in Bold are Section Headings)

Acceptance of Nonconforming Work
9.6:6,9.9.3,12.3

Acceptance of Work
9.6.6,9.8.2,9.9.3,9.10:1,9.10.3, 12.3
Access to Work

3.16, 6.2.1, 1221 ;

Accident Prevention -

10

Acts and Omissions :
3.2,3.3.2,3.12.8,3:18,4.2.3,8.3.1, 9.5.1, 10.2.5,
10.2.8, 13.4.2, 43-%-13.7.1, 14.1, 15.2

-Addenda

1.1.1, 3H3.11.1

Additional Costs, Claims for
3.74,3.7.5;6.1.1,7.3.7.5,10.3,15.1.4
Additional Inspections and Testing

9.42,983,12.2:1,13.5
- ‘Additional Insured

11.14 . i

Additional Time, Claims for-
3.24,3.74,3.75,3:10.2, 83.2, 15.1.5
Administration of the Contract
3.1.3,42,94,9.5 :
Advertisement:or Invitation to Bid
1341 gl

-Aesthetic Effect

4213
Allowances

3.8,7.38"

All-risk Insurance
11.31,11.3.1.1

Applications for Payment

1 4.25,739,92,9.3,94,95.1,963,9%9.7.1,9.10,
11.1.3
Approvals

2.1.1,222,24, 31.3,3.10.2,3.12.8, 3.12.9, 3.12.10,
427;/932,13.5.1

Arbitration

8.3.1, 11.3.10,434:-13.1.1, 15.3.2, 154
ARCHITECT

4 o

Architect, Definition of

4.1.1
_Architect, Extent of Authority

24:24.1,.3.12.7,4.1,4.2,5.2, 63+6.3.1,7.1.2, 7.3.7,

74,92:921,93.1,94,95,96.3, 9.8, 9.10.1,
9.10.3,712:1,12:2.1, 13.5.1, 13.5.2, 14.2.2, 14.2.4,
1513, 1521

Architect, Limitations of Authority and
Responsibility
2.1.1,3.12.4,3.12.8,3.12.10,4.1.2,4.2.1, 4.2.2,
4.2.3,42.6,42.7,42.10,4.2.12,42.13,52.1, 74;
74.1,942,953,9.6.4,15.1.3,15.2

Architect’s Additional Services and Expenses
4241, 11.3.1.1,12.2.1, 13.5.2, 13.5.3, 14.24
Architect’s Administration of the Contract
3.1.3,42,3.74,152,94.1,9.5

Architect’s Approvals
24:343735-24.1,3.1.3.3.5.1. 3.10.2, 4.2.7
Architect’s Authority to Reject Work
35:3.5.1,4.26,12.1.2,12.2.1

Architect’s Copyright

1.1.7, 1.5

Architect’s Decisions
3.74,4.2.6,42.7,4.2.11,4.2.12,4.2.13, 4.2.14, 6:3;
6.3.1,73.7,73.9,81.3,83.1,92921 94.1, 95,
9.84,9.9.1,13.5.2,15.2,15.3

Architect’s Inspections
3.74,422,429,94.2,983,99.2,9.10.1, 13.5
Architect’s Instructions
3.24,33.1,42.6,42.7,13.52

Architect’s Interpretations

42.11,4.2.12

Architect’s Project Representative

4.2.10

Architect’s Relationship with Contractor
1.12,15,3.13,3.22,32.3,3.24,3.3.1,342,35.
3.,5.1,3.74,3.7.5,39273.93,3.10, 3.11, 312, 3.18,
3.18,4.1.2,4.1.3,42,52,6.2.2,7,8.3.1,9.2, 9.3,
94,9.5,9.7,9.8,99,10.2.6,10.3, 11.3.7, 12, 13.4.2,
13.5,.152

Architect’s Relationship with Subcontractors
1.1.2,4.2.3,42.4,4.2.6,9.6.3,9.6.4, 11.3.7
Architect’s Representations

9.4.2,95.1,9.10.1

Architect’s Site Visits
3.74,422,429,942,9.5.1,99.2,9.10.1, 13.5
Asbestos

10.3.1

Attorneys’ Fees

3.18.1,9.10.2, 10.3.3

Award of Separate Contracts

6.1.1,6.1.2

Award of Subcontracts and Other Contracts for
Portions of the Work

5.2

Basic Definitions

1.1

Bidding Requirements

1.1.1,5.2.1,114.1

Binding Dispute Resolution

97-9.7.1, 11.3.9, 11.3.10, 3+4-13.1.1, 15.2.5,
15.2.6.1, 15.3.1, 15.3.2, 15.4.1

Init. AIADocllmt A201™ — 2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American
Institute of Architects. All rights raurvodc. WARNING: This AIA® Document Is protected by U.E. Copyright Law and Intemational Treaties. Unauthorized
reproduction or distribution of this AlA™ Document, or any portion of it, may rosull In severe civil and eriminal penaitles, and will be prosecuted to E

! the maximum extent possible under the law. This document was produced by AIA software at 15:13:02 on 07/19/2017 under Order No.7886168857_1 which
expires on 08/01/2017, and is not for resale. -
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Boiler and Machinery Insurance
11.3.2

Bonds, Lien
7.3.7.4,9.10.2,9.10.3

. ‘Bonds, Performance, and Payment

7.3.7.4,96.7,9.10.3,11.3.9, 114
Building Permit
3.71

-Capitalization

1.3

. Certificate of Substantial Completion

9.8.3,9.84,985

‘Certificates for Payment
42.1,425,4.29,933,94,9.5,96.1, 9.6.6, 9%
9.7.1, 9.10.1,9.10.3, 14.1.1.3,14.2.4, 15,1.3

Certificates of Ingpection, Testing or Approval
1354 i

“Certificates of Insurance

9.10:2,11:1.3

Change Orders

1.1.1,24:-2:4.1, 3.42,3.74,3:8.2.3, 3-H:3.1 1.1,
3.12.8,4.2.8,52.3,7.1.2,7.13,7.2, 7.3.2, 7.3.6,
739, 7310,8.3:1,9:3.1.1,9:10.3, 10.3.2, 11.3.1.2,
11:3.4, 11:39,124:2, 1543

:Change Orders, Definition of
7.2 oy
‘CHANGES IN THE WORK
4.221,3.11,428,7,72.1,7.31,74,7.4.1, 8.3.1,

93.1.1,11.3.9

“Claims, Definition of

15.1.1

‘CLAIMS AND DISPUTES

3.24, 6.11,63:6.3.1.73.9, 9.3.3,9.10.4, 10.3.3, 15,
154 - :

Claims and Timely Assertion of Claims

154.1
Claims for Additional Cost |
3.24,3.74,6.1.1,7.3.9,10.3.2,15.1.4 -

-Claims for Additional Time

3.24, 374:-641-3.746.1.1, 8.3.2, 10.3.2, 15.1.5

; ‘Concealed or Unknown Conditions, Claims for

3.74 :
Claims for Damages

3.24,3.18,6.1.1,83.3,95.1,9.6.7, 103.3, 11.1.1,

11.3.5,11.3.7,14:1.3, 14.2.4, 15.1.6

-Claims Subject to Arbitration

153.1,154.1
Cleaning Up
315,63

-Commencement of the Work, Conditions Relating to

2.2:1,3:22,3:4.1, 3.7.1, 3.10.1, 3.12.6, 5.2.1, 5.2.3,
6.2.2,812,822, 8.3.1,11.1,11.3.1, 11.3.6, 11.4.1,
15.1.4

Commencement of the Work, Definition of

8.1.2

Communications Facilitating Contract
Administration

3.9.1,4.24

Completion, Conditions Relating to
3.4.1,3.11,3.15,4.2.2,4.29,82,9.4.2,9.8, 9.9.1,
9.10, 12.2,13.7, 14.1.2

COMPLETION, PAYMENTS AND

9

Completion, Substantial
42.9,8.1.1,8.1.3,8.2.3,94.2, 9.8,9.9.1, 9.10.3,
12.2,13.7

Compliance with Laws

+6:-1.6.1,3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 9.6.4,
10.2.2, 11.1,11.3, 13.1, 13.4, 13.5.1, 13.5.2, 13.6,
14.1.1,14.2.1.3,15.2.8, 1542, 15.4.3

Concealed or Unknown Conditions
3.74,428,83.1, 10.3

Conditions of the Contract

1.1.1,6.1.1,6.1.4

Consent, Written
3.4.2,3.74,3.12.8,3.14.2,4.1.2,9.3.2, 9.8.5, 9.9.1,
9.10.2,9.10.3,11.3.1, 13.2, 13.4.2, 15.4.4.2
Consolidation or Joinder

15.4.4

CONSTRUCTION BY OWNER OR BY
SEPARATE CONTRACTORS

1.14, 6

Construction Change Directive, Definition of
7.31

Construction Change Directives
1.1.1,3.4.2,3.12.8,4.2.8,7.1.1, 7.1.2, 7.1.3, 7.3,
9.3.1.1

Construction Schedules, Contractor’s
3.10,3.12.1, 3.12.2, 6.1.3, 15.1.5.2

Contingent Assignment of Subcontracts
54,14.2.2.2

Continuing Contract Performance

15.1.3

Contract, Definition of

1.1.2

CONTRACT, TERMINATION OR
SUSPENSION OF THE

54.1.1,11.3.9, 14

Contract Administration

3.1.3,4,94,9.5

Contract Award and Execution, Conditions Relating
to

3.1.1,3.10,:52, 6.1, 11.1.3,11.3.6, 11.4.1
Contract Documents, The

LL1

Contract Documents. Copies Furnished and Use of
1.5.2,225,53

Contract Documents, Definition of

111

AIA Document A201™ — 2007. Copyright © 1911, 1915, 1918, 1825, 1937, 1951, 1958, 1961, 1983, 1986, 1970, 1978, 1887, 1997 and 2007 by The American
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Contract Sum
3.74,3.8,523,72,73,74,91,942,95.1.4,
9:6.7,9.7,10.3.2,11.3.1, 14.2.4, 14.3.2, 15.1.4,
15.2.5

‘Contract' Sum, Definition of

9.1

Contract Time

374,3.75,3.102, 5.2.3, 7.2.1.3, 7.3.1, 7.3.5, 7.4,

1 8:l.1, 8.2.1, 8.3.1,9.5.1,9-%-9.7.1, 10.3.2, 12.1.1,

14.3.2,15.1.5.1, 15.2.5

. {Contract Time, Definition of

8.1.1
CONTRACTOR
3 : b
Contractor, Definition of
3.1,6.1.2 :

‘Contractor’s Coh‘stnuétib‘n Schedules
3.10,3.12:1, 3.12.2,6.1:3, 15.1.5.2

‘Contractor’s Employees
3.3.2,34.3,3.8.1,3.9,3.18.2,4.2.3,4.2.6,10.2, 10.3,
11.1:1,11.37,14.1,44244142.1.1

‘Contractor’s Liability Insurance

111 : : :
“Contractor’s Relationship with Separate Contractors
| ‘and Owner’s Forces

3.125,3.14.2, 4.24,6, 11.3.7,12.1.2, 12.2.4
-Contractor’s Relationship with Subcontractors
1.2.2,3.3.2,3.18.1, 3.18.2,5,9.6.2,9.6.7,9.10.2,
11.3.1.2, 11.3.7, 11.3.8

‘Contractor’s Relationship with the Architect
1.1.2,1.5,3.1.3,3.2.2,3.2.3,3.24,3.3.1,3.4.2,3:5;
3.5:1,3.74, 310, 3.11,3:12, 3.16, 3.18,4.1.3, 4.2,
5.2,6.2.2,7,83.1,9.2,9.3,9.4,95,9.7,9.8, 9.9,
10.2.6,710.3,:11.3.7,"12, 13.5, 15.1.2, 15.2.1

- “Contractor’s Representations

321,3.22,3:5-35:1.3.12:6, 6.2.2, 8.2.1, 9.3.3,
9"8'2 g e g

' -Contractor’s Responsibility for Those Performing the

Weork ;

3.3.2,3.18,53;-5.3.1,6.1.3, 6.2,9.5.1, 10.2.8
Contractor’s Review of Contract Documents
3.2 Eoes

Contractor’s Right to Stop the Work

49,7 ; R,
| ~Contractor’s Right to Terminate the Contract

144, 15136

‘Contractor’s Submittals
3.10,3.11,3.12.4,4.2.7,5.2.1,5.2.3,9.2, 9.3, 9.8.2,
9.8.3,9.9.1,9.10.2,9.10.3, 11.1.3, 11.4.2
‘Contractor’s Superintendent

3:19,902:6: 5=

Contractor’s Supervision and Construction

& | Procedures

1.2.2,3.3,34,3.12.10,4.2.2,4.2.7,6.1.3, 6.2.4,
7.1.3,735,73.7,82,10, 12, 14, 15.1.3
Contractual Liability Insurance

11.1.1.8,11.2

Coordination and Correlation

1.2,3.2.1,3.3.1, 3.10, 3.12.6, 6.1.3, 6.2.1

Copies Fumnished of Drawings and Specifications
1.5,2.2:5,3.11

Copyrights

1.5,3.17

Correction of Work
23,24,373,942,982,9.83,99.1,12.1.2, 12.2
Correlation and Intent of the Contract Documents
1.2

Cost, Definition of

7.3.7

Costs
24:2.4.1,3.24,3.7.3,3.8.2,3.152,54.2,6.1.1,
6.2.3,7.3.3.3,7.3.7,7.3.8, 7.3.9, 9.10.2, 10.3.2,
10.3.6, 11.3, 12.1.2, 12.2.1, 12.2.4, 13.5, 14
Cutting and Patching

3.14, 6.2.5 )

Damage to Construction of Owner or Separate
Contractors

3.14.2,6.24,10.2.1.2,10.2.5,10.4, 11.1.1, 11.3,
12.2.4

Damage to the Work

3.14.2,9.9.1, 10.2.1.2, 10.2.5, 464:-104.1, 11.3.1,
12,24

Damages, Claims for

3.2.4,3.18,6.1.1, 8.3.3,9.5.1,9.6.7, 10.3.3, 11.1.1,
11.3:5, 11.3.7, 14.1.3, 142.4.15.1.6

Damages for Delay
6.1.1,8.33,95.1.6,9.7,10.3.2

Date of Commencement of the Work, Definition of
8.1.2

Date of Substantial Completion, Definition of
8.1.3

Day, Definition of

8.1.4

Decisions of the Architect
3.74,426,42.7,42.11,4.2.12,4.2.13, 15.2, 6.3,
7.3.7,73.9,8.1.3, 83.1,9:2:-9.2.1, 9.4, 9.5.1, 9.8.4,
9.9.1,13.5.2,14.2.2, 14.2.4, 15.1, 15.2

Decisions to Withhold Certification
9.4.1,9.5,9.7, 14.1.1.3

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of
23:2:4,3-5;23.1,24.1,35.1,4.2.6,6.2.5,9.5.1,
9.5.2,9.6.6,9.8.2,993,9.104, 12.2.1

Defective Work, Definition of

3.5.1

Definitions

1.1,2.1.1,3.1.1, 3:5:-3.5.1, 3.12.1, 3.12.2, 3.12.3,
4.1.1,15.1.1,5.1,6.1.2,7.2.1, 7.3.1, 8.1, 9.1, 9.8.1
Delays and Extensions of Time
32-3.2..3.74,5.2.3,7.2.1,7.3.1, ¥4;-7.4.1. 8.3,
9.5.1, 9-F303-2-10:4:-9.7.1, 10.3.2, 10.4.1, 14.3.2,
15.1.5,15.2.5

Disputes

6:376.3.1.7.39,15.1, 15.2
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Documents and Samples at the Site
3.11
Drawings, Definition of

1.1.5
‘Drawings and Specifications, Use and Ownership of

3.11
Effective Date of Insurance
8:2.2, 11.1.2

-Emergencies

10.4, 14.1.1.2, 15.1.4

‘Employees, Contractor’s

33.2,3.43,3:811,3.9,3.18.2,4.2.3,4.2.6,10.2,
10.3.3, 11.1.1,11.3.7, 14.1, 14.2.1.1

Equipment, Labor, Materials or

1.1.3, 1,1.6, 3.4, 3:5:-3.5.1, 3.8.2, 3.8.3, 3.12, 343;
3:13.1,3:15:1,4.2.6,4.2.7,5.2.1,6.2.1,7.3.7,9.3.2,

9.3.3,9.5.1.3,9.10.2,10.2.1,10.2.4, 14.2.1.1,

14.21.2 . ;

‘Execution and -Progres’s. of the Work

1:1.3,1.2.1,1.2.2,2,2.3,225,3.1,3.3.1,3.4.1, 3:5;
3.5.1,3.7.1,3.10.1,3:12, 314,42, 6.2.2, 7.1.3, 7.3.5,

82,951,991, 102,103, 12.2, 14.2, 14.3.1, 15.1.3

Extensions of Time

3.2.4,3.74,52.:3,7.2.1,7.3, 74954971032;
+0-4-74.1,9.5.1.9.7.1..10.3.2. 10.4.1, 14.3, 15.1.5,
15.2.5 i

Failure-of Payment

9.5.1.3,9.7,9.10.2, 13.6, 14.1.1.3, 14.2.1.2

Faulty Work :

{See Defective: or‘ﬁcnconforming Work)
Final:Completion and Final Payment

42.1,429,98.2,9.10,11.12,11.1.3, 11.3.1, 11.3.5,
42:3:-12.3.1, 14,24, 14.43

Financial Arrangements, Owner’s -~

2.2.1,13.22,14.1.14 -

Fire and Extended Coverage Tnsurance

11.3.111

‘GENERAL PROVISIONS

1
Governing Law

13.1 i

Guarantees (See Warranty)

Hazardous Materials

10.2.4, 10.3

Identification of Subcontractors and Suppliers
8:2:1 -

Indemnification '

3344-3.17.1,3.18, 9.10.2, 10.3.3, 10.3.5, 10.3.6,

:|.:1:34.2,:1.3.7
‘Information and Services Required of the Owner

21.2,22,322,3.12.4,3.12.10,6.1.3, 6.1.4, 6.2.5,

9.6.1,9.6.4,99.2,9.10.3,103.3, 11.2, 11.4, 13.5.1,

13.5.2, 14.1.1.4, 14.1.4, 15.1.3

Initial Decision

15.2

Initial Decision Maker, Definition of
1.1.8

Initial Decision Maker, Decisions

14.2.2,14.2.4, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5
Initial Decision Maker, Extent of Authority
14.2.2, 14.2.4, 15.1.3, 15.2.1, 15.2.2, 15.2.3, 15.2.4
15.2.5

Injury or Damage to Person or Property
10.2.8, +0:410.4.1

Inspections

3.1.3,333,3.7.1,4.2.2,4.2.6, 4.2.9,9.4.2,9.8.3,
9.9.2,9.10.1, 12.2.1, 13.5

Instructions to Bidders

1.1.1

Instructions to the Contractor
3.24,33.1,38.1,5.2.1,7,82.2,12,13.5.2
Instruments of Service, Definition of

1.1.7

Insurance

3.18.1,6.1.1,7.3.7,9.3.2,9.8.4,9.9.1, 9.10.2, 11
Insurance, Boiler and Machinery

11.3.2

Insurance, Contractor’s Liability

11.1

Insurance, Effective Date of

82.2,11.1.2

Insurance, Loss of Use

11.3.3

Insurance, Owner’s Liability

11.2

Insurance, Property

10.2.5,11.3

Insurance, Stored Materials

932032, 114.1.4

INSURANCE AND BONDS

11

Insurance Companies, Consent to Partial Occupancy
99199.1,114.1.5

Insurance Companies, Settlement with

11.4.10

Intent of the Confract Documents
1.2.1,4.2.7,42.12,42.13,74

Interest

13.6

Interpretation

1.2.3,1.4,4.1.1,5.1,6.1.2, 15.1.1

Interpretations, Written

4.2.11,4.2.12,15.1.4

Judgment on Final Award

15.4.2

Labor and Materials, Equipment

1.1.3, 1.1.6, 3.4, 3-5:3.5.1, 3.8.2, 3.8.3, 3.12, 3.13,
3.15.1,4.2.6,42.7, 52.1,6.2.1,73.7,9.3.2,9.3.3,
9.5.1.3,9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2
Labor Disputes

8.3.1

AlA Document A201™ - 2007, Copyright © 1811, 1915, 1918, 1925, 1937, 1951, 1968, 1961, 1963, 1966, 1870, 1976, 1987, 1997 and 2007 by The American

Init. Institute of Architects. All rights reserved. WARNING: This AlA® Documant Is protaected by U.E. Copyright Law and Internationa! Treaties. Unauthorized 5
reproduction or distibution of this AIA® Dacument, or any portion of it, may result in severe civil and criminal ponaltios, and will be prosecuted to
/ the maximum extent possible under the law. This document was produced by AIA sofiware at 15:13:02 on 07/19/2017 under Order No.7886168957_1 which
explires on 08/01/2017, and is not for resale.
User Notes:

(1383216234)




Init.

Laws and Regulations

1.5,3.2.3, 3.6, 3.7, 3.12.10, 3-13;-3.13.1, 4.1.1, 9.6 .4,

9.9.1,10.2.2,11.1.1, 11.3, 43-3-13.1.1,.13.4, 13.5.1,

13.5.2,43:6;-13.6.1. 14, 15.2.8, 15.4

Liens

2.1.2,93.3,9.10.2,9.104, 15.2.8

Limitations, Statutes of

12.2.5, 13.7, 15.4.1.1

Limitations of Liability

2—3—3—2—2—3:5—3-4—2—1-9—3—]—7—231,322,3§ i
3.12.10,3.17.1,3.18.1,4.2.6, 4.2.7, 4.2.12, 6.2.2,

942,964,9.6.7,10.2.5,103.3,11.1.2, 11.2, 1137,

12.2.5, 13.4.2

Limitations of Time

2852, 2224.3.22.3140, 341, 3.12.5. 3.15.1. 4.2.7,
5.2,53:53.1,54.1,6.24,73,74,8.2,9292.1,

9.3,1,9.3.3,94.1,9:5,9.6,9%9.7.1, 9.8, 9.9, 9.10,

1113 11.3.1.5, 1136 11.3.10, 12.2, 13.5, 13.7, 14,

+15

Loss of Use: Insurance
11.3.3 :

‘Material Sdpphers ;
41:5,3.12.1,4.2.4,4.2.6, 5.2.1,9.3, 9.4.2, 9.6, 9.10.5

‘Materials, Hazardous

110.24,103

Materials, Labor, Eqmpmem and
1.1.3, 1.1.6, 1.5.1,34.1, 3:5;-3.5.1, 3.8.2, 3.8.3, 3.12,

343:-3.13.1,3.15.1, 4.2.6,4.2.7,5.2.1, 6.2.1, 73.7,

9.32,9.33,9.5.1.8; 9102 10.2.1.2,10.2.4, 14.2.1.1,
14.2.1.2

Means, Methods, Techmques, Sequences and
Procedures of Construction

|:331,3.12.10,4.22,42.7,9.4.2

Mechanic’s Lien

253K
‘Mediation

8.3.1,10.3.5,10.3.6, 152l 1525 15.2.6, 15.3,

e

Minor Changes in the Work
1.1.1,3.128,4.2.8, 71, 7.4
MISCELLANEOUS PROV]SIONS

13

Modifications, Deﬁnltwn of

1.1.1

Modifications to the Contract

1.1.1, 1.1.2,311,4.1.2,4.2.1,5.2.3, 7, 83.1, 9%
971, 10.3.2,30.3:1:

Mutual Responsibility

6.2

Nonconforming Work, Acceptance of

9.6.6,9.9.3,12.3

Nonconforming Work, Rejection and Correction of
232435231, 2.4.1,35.1. 4.2.6,6.2.4,9.5.1,
0.8.2,9.93,9.104, 12.2.1

Notice
22.1,23:24:-23.1,.24.1,3.24,3.3.1,3.7.2, 3.12.9,

5.2.1,98%-9.7.1, 9.10, 10.2.2, 11.1.3, 11.4.6, 12.2.2.1,

13.3,13.5.1,13.5.2, 14.1, 14.2, 15.2.8, 154.1
Notice, Written

2324-2.3.1, 2.4.1, 3.3.1,3.9.2, 3.12.9, 3.12.10,
5.2.1,9%-9.7.1, 9.10, 10.2.2, 10.3, 11.1.3, 11.3.6,
12.2.2.1,13.3,14,15.2.8,15.4.1

Notice of Claims

3.7.4,4.5,10.2.8,15.1.2, 154

Notice of Testing and Inspections

13.5.1,13.52

Observations, Contractor’s

32,374

Occupancy

222,96.6,98,11.3.1.5

Orders, Written

1.1.1,23,392, 7,822, 1139, 12.1, 12.2.2.1,
13.5.2, 14.3.1

OWNER

2

Owner, Definition of

2.1.1

Owaner, Information and Services Required of the
2.1.2,2.2,3.2.2,3.12.10,6.1.3,6.14,6.2.5,9.3.2,.
9.6.1,9.6.4,9.9.2,9.10.3, 10.3.3, 11.2, 11.3, 13.571,
13.5.2,14.1.1.4, 1414, 15.1.3

Owner’s Authority

1.5,2.1.1,23:24;2.3.1,. 24.1, 3.4.2,3.8.1, 3.12.10,
3.142,41.2,413,424,4.29,52.1,524,5.4.1,
6.1,63:6.3.1,7.2.1,7.3.1, 8.2.2, 83.1, 9.3.1, 9.3.2,
9.5.1,9.6.4,9.9.1,9.10.2,10.3.2,11.1.3, 11.3.3,
11.3.10, 12.2.2, 42:3:-12.3.1, 13.2.2, 14.3, 144,
15.2.7

Owner’s Financial Capability
2.2.1,13.22,14.1.14

Owner’s Liability Insurance

11.2

Owner’s Loss of Use Insurance

11.3.3

Owner’s Relationship with Subcontractors
1.1.2,52,53,5.4,9.6.4,9.10.2, 14.2.2

Owner’s Right to Carry Out the Work
2.4,1422

Owner’s Right to Clean Up

6.3

Owmer’s Right to Perform Construction and to
Award Separate Contracts

6.1

Owner’s Right to Stop the Work

2.3

Owner’s Right to Suspend the Work

14.3

Owner’s Right to Terminate the Contract

14.2
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Init.

Ownership and Use of Drawings, Specifications
and Other Instruments of Service

1.1.1, 1.1.6, 1.1.7, 1.5, 2.2.5, 3.2.2, 3- 13474242
533.11.1,3.17.1,42.12, 5.3.1

Partial Occupancy or Use

9.6.6,9.9,11.3.15

Patching, Cutting and

3.14,6.2.5

Patents

3.17

‘Payment, Applications for

4.25,739,9292.1,93,94,95,9.6.3,9%9.7.1,

'9.8:5,9.10.1, 14.2.3,14.2.4, 14.4.3

Payment, Certificates for
4.2.5,429,9.3.3,94,95,96.1,9.6.6, 9%9.7.1,

9.10.1,9.10.3,13,7,14.1.1.3, 14.24
‘Payment, Failure of
95.1.3,9.7,9.10.2,13.6, 14.1.1.3, 14.2.1.2

Payment, Final
42.1,429,982,9.10,11.1.2,11.1.3, 11.4.1, +23;
11.45,12.3.1,13.7,14.24, 1443

‘Payment‘Bond, Performance Bond and

7.3.7.4,96.7,910.3,11.49. 114
Payments, Progress

9.3, 9:6,9.8.5,9.10.3,'13.6, 14.2.3, 15.1.3
PAYMENTS AND COMPLETION

9 ¢

Payments to Subcontractors
54.2,95.1.3,9.6.2,963,9.6.4,9.6.7, 11.4.8,
14.2.1.2

PCB

10.31

Performance Bond and Payment Bond
7.3.74,9%6.7,9.103,11.4.9, 11.4

“Permits, Fees, Notices and Compliance with Laws

2.22,3.7,313,7.3.74,10.22
PERSONS AND PROPERTY, PROTECTION

-OF -

10 i

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3.122

Product-Data and Samples, Shop Drawings
3.11,3.12,42.7

Progress and Completion
422,82,98,99.1,14.1.4,15.1.3
Progress Payments
9.3,9.6,9.8.5,9.10.3, 13.6, 14.2.3, 15.1.3
Project, Definition of the

114 F

| Project Representatives

4.2.10

Property Insurance

10.2.5,11.3

PROTECTION OF PERSONS AND PROPERTY
10

Regulations and Laws

1.5,3.2.3,3.6,3.7, 3.12.10, 3.13,4.1.1, 9.6.4, 9.9.1,
10.2.2,11.1, 11.4, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14,
15.2.8,154

Rejection of Work

3:5:3.5.1,4.26,12.2.1

Releases and Waivers of Liens

9.10.2

Representations

3.2.1,35:-3.5.1. 3.12.6,6.2.2, 8.2.1,9.3.3, 9.4.2,
9.5.1,9.8.2,9.10.1

Representatives
21.1,3.1.1,39,41.1,4.2.1,4.2.2,4.2.10, 5.1.1,
5.1.2,13.2.1

Responsibility for Those Performing the Work
3.3.2,3.18,4.2.3,53:-5.3.1,6.1.3,6.2, 6.3,9.5.1, 10
Retainage

9.3.1,96.2,9.8.5,9.9.1,9.10.2,9.10.3

Review of Contract Documents and Field
Conditions by Contractor

3.2, 3.12.7,6.1.3

Review of Contractor’s Submittals by Owner and
Architect

3.10.1,3.10.2,3.11, 3.12,4.2,5.2,6.1.3,9.2,9.8.2
Review of Shop Drawings, Product Data and.
Samples by Contractor

3.12

Rights and Remedies
1.1.2,2.3,2.4,3-5:-3.5.1,3.74, 3.15.2, 42,6, 4.5. 5.3,

5.4,6.1,6.3,73.1,8.3,95.1,9.7, 10.2.5, 10.3,

12.2.2,12.2.4,134, 14, 154

Royalties, Patents and Copyrights

3.17

Rules and Notices for Arbitration

15.4.1

Safety of Persons and Property

10,2, 10.4

Safety Precautions and Programs
3.3.1,42.2,42.7,53;53.1,10.1,10.2, 10.4
Samples, Definition of

3.12.3

Samples, Shop Drawings, Product Data and
3.11,3.12,427

Samples at the Site, Documents and

3.1

Schedule of Values

9.2,9.3.1

Schedules, Construction

3.10,3.12.1, 3.12.2, 6.1.3, 15.1.5.2

Separate Contracts and Contractors
1.1.4,3.12.5,3.14.2,4.24,42.7,6,83.1, 11.4.7,
12.1.2

Shop Drawings, Definition of

3.12.1

Shop Drawings, Product Data and Samples
3.11,3.12,4.2.7
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Init.

Site, Use of
3.13,6.1.1,6.2.1
Site Inspections
3.22,333,3.7.1,3.74,42,942,9.10.1,13.5
Site Visits, Architect’s
3.74,422,429,94.2,9.5.1,992,9.10.1, 13.5
Special Inspections and Testing
4.2.6,12.2.1, 13.5
Specifications, Deﬁnmon of the
1.1.6 !

i iSpecifications, The
1.1.1, 1.1.6, 1.2.2, 1.5,3.11, 3.12.10, 3.17, 4.2.14
Statute of Limitations

137, 15.4.1.1

Stopping the Work
2.3,9.7,10.3, 141

“Stored Materials -

6.2.1,932, 10212 1624 1024,11.4.1.4

‘Subcontractor, Deﬂmnon of

51.1

SUBCONTRACTORS

5

Subcontractors, Wofk by
1.22,3.32,3,12:1,4.2.3,5.23,5.3,5.4,93.1.2,

=9:6.7

Subcontractual Relations

| 5.3,54,93.1.2,96,9.10,10.2:1, 11.4.7, 11.4.8,

141, 14.2.1
Submittals

3.10,3:11,3.12,4.2:7,5.2.1,5.2.3, 7.3.7, 9.2, 9.3,

9.8,99.1,9.10.2, 9.10.3, 11.1.3

‘Submittal Schedule

3302, 3.125,42 7

‘Subrogation, Waivers of
6.1.1,11.4.5.11.3.7
“Substantial-Completion

429,8.11,813,8.23,9.42,98,99.1,9.103,
122,137

| Substantial-Completion, Deﬁmtmn of
981

Substitution of Subcontractors
523,524

Substitution of Archltect

4.1.3

Substitutions-of Materials
3.4.2,35:-35.1, 738
Sub-subcontractor, Definition of
51.2

Subsurface Conditions

374

‘Successors and Assigns

13.2

Superintendent

3.9, 10.2.6

Supervision and Construction Procedures
1.2.2,3.3,3.4,3.1210,4.2.2,42.7, 6.1.3, 6.2.4,
7.1.3,7.3.7,8.2,83.1,94.2, 10, 12, 14, 15.1.3

Surety

5.4.1.2,9.8.5,9.10.2,9.10.3, 14.2.2, 15.2.7
Surety, Consent of

9.10.2,9.10.3

Surveys

2.2.3

Suspension by the Owner for Convenience

14.3

Suspension of the Work

542,143

Suspension or Termination of the Contract
54.1.1,114.9. 14

Taxes

3.6,3.82.1,73.74

Termination by the Contractor

14.1, 15.1.6

Termination by the Owner for Cause

5.4.1.1, 14.2, 15.1.6

Termination by the Owner for Convenience
14.4

Termination of the Architect

4.1.3

Termination of the Contractor

14.2.2

TERMINATION OR SUSPENSION OF THE *
CONTRACT

14

Tests and Inspections
3.1.3,3.33,42.2,42.6,4.29,9.42,9.8.3,992,
9.10.1,10.3.2, H-44-11.4.1.1, 12.2.1, 13.5
TIME

8

Time, Delays and Extensions of
3.24,3.74,523,7.2.1,7.3.1, 74-7.4.1, 8.3, 9.5.1,
9-740:3:2-16-4-9.7.1, 193,2, 10.4.1, 14.3.2, 15.1.5,
15.2.5

Time Limits
2.12,22,24,322,3.10,3.11,3.12.5,3.15.1, 42,
44,45.52,53,54,624,73,74,82,92,93.1,
9.3.3,94.1,95,9.6,9.7,98,9.9,9.10, 11.1.3,
11.4.1.5.11.4.6,11.4.10, 12.2, 13.5, 13.7, 14, 15.1.2,
154

Time Limits on Claims

3.74,10.2.8,13.7, 15.1.2

Title to Work

93.2,933

Transmission of Data in Digital Form

1.6

UNCOVERING AND CORRECTION OF
WORK

12

Uncovering of Work

12.1

Unforeseen Conditions, Concealed or Unknown
3.7.4,83.1, 10.3

Unit Prices

733.2,734

AlA Document A201™ - 2007. Copyright © 1911, 1915, 1918, 1925 1837, 1951, 1958, 1961, 1963, 1966, 1870, 19786, 1987, 1997 and 2007 by The American

Institute of Architects. All rights ruorvod WARNING: This AIA® Documeni is protectad by U.5. Copyright Law and intemauonni Treaties. Unauthorized

reproduction or diatribution of this AATY Document, or any portion of if, may result in sevaers civil and criminal penaltios, and will be prosecuted to
the maximum extent possible under the iaw. This document was produced by AlA software at 15:13:02 on 07/19/2017 under Order No.7986168957_1 which

axpiras on 08/01/2017, and is not for resale.
User Notes:

(1383218234)




Init.

Use of Documents
1.1.1,1.5,2.2.5, 3.12.6, 5.3
Use of Site

3.13,6.1.1, 6.2.1

Values, Schedule of

.9.2,93.1

Waiver of Claims by the Architect
13.42

Waiver of Claims by the Contractor
9.10.5, 11.4.7, 13.4.2, 15.1.6
‘Waiver of Claims by the Owner
9:9.3,9.10.3,9.104,114.3. 11.4.5. 11.4.7. 12.2.2.1,
13.4.2, 14.24, 15.1.6

‘Waiver of Consequential Damages
14.24,15.1.6

Waiver-of Liens

9.10.2,9.104

‘Waivers of Subrogation

6.1.1, 11.4.5. 11.3.7

Warranty

3.5,429,933,9.84,99.1,9.104, 12.2.2, 137
13.7.1

Weather Delays

15.1.5.2

Work, Definition of

1.1.3

Written Consent
1.52,3.4.2,3.74,3.12.8,3.14.2,4.1.2,9.3.2, 9.8.5,
9.9.1,9.10.2,9.10.3,11.4.1, 13.2, 13.4.2, 15.4.4.2
Written Interpretations

42.11,4.2,12

Written Notice

2.3,2.4,33.1,3.9,3.12.9,3.12.10, 5.2.1, 8.2.2, 9.7,
9.10,10.2.2,10.3,11.1.3,11.4,6, 12.2.2, 12.2.4, 13.3
14,15.4.1

Written Orders
1.1.1,2.3,3.9,7,8.2.2,11.49,12.1,12.2, 13.5.2,
14.3.1,15.1.2
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ARTICLE 1 GENERAL PROVISIONS
§ 1.1 BASIC DEFINITIONS

'§ 1.1.1 THE CONTRACT DOCUMENTS

The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in
the Agreement and Modifications issued after execution of the Contract. A Modification is (1) a written amendment
to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive or (4) a written
order for a minor change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the
Contract Documents do not include the advertisement or-invitation to bid, Instructions to Bidders, sample forms,
other information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or
proposal, or portions of Addenda relating to bidding requirements.

§ 11.2 THE CONTRACT

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner
and the Architect or the Architect’s consultants or (4) between any persons or entities other than the Owner and the

Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the

Contract intended to facilitate performance of the Architect’s duties.

'§ 1.1.3THE WORK
. Theterm "Work" means the construction and services required by the Contract Documents, whether completed-or.

partially complieted,-and includes all other labor, materials, equipment and services provided or to be provided by -
the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1:4 THE PROJECT
The Project is the total construction of which the Work performed under the Contract Documents may be the whole
or-a part and which may include construction by the Owner and by separate contractors.

‘§ 1.1.5 THE DRAWINGS

The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, clevations, sections, details, schedules and diagrams.

§ 116 THE SPECIFICATIONS
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

©§ 1.47INSTRUMENTS ‘OF SERVICE

Instruments of ‘Service are representations, in any medium of expression now known or later developed, of the
tangible and intangible creative work performed by the Architect and the Architect’s consultants under their
respective professional services agreements. Instruments of Service may include, without limitation, studies,
surveys, models, sketches, drawings, Project Manual, speciﬁca_a‘tions, and other similar materials.

§ 1.1.B INITIAL ‘DECISION MAKER
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in
accordance with Section 15.2 and certify termination of the Agreement under Section 14.2.2.

§ 1.2CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS

§ 1.21 The intent of the Contract Documents is to include all items necessary for the proper execution and
completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by
one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent
consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the
indicated results.
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§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall
not control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

‘§ 1.3 CAPITALIZATION

Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of
numbered articles or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 INTERPRETATION
n the interest of brevity the Contract Documents frequently omit modifying words such as “all" and "any" and
articles such as "the" and "an," but the fact that a modifier or an article is absent from one statement and appears in

another is not intended to affect the interpretation of either statement.

-§ 1.50WNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE
'§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective

Instruments of Service, including the Drawings and Specifications, and will retain all common law, statutory and
other reserved rights, including copyrights. The Contractor, Subcontractors, Sub-subcontractors, and material or
equipment suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or distribution to
meet official regulatory requirements or for other purposes in connection with this Project is not to be construed as

.. publication in derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 1.52The Cohtracmr, Subcontractors, Sub-subcontractors and material or equipment suppliers are authorized to.
‘use and reproduce the Instruments of Service provided to them solely and exclusively for execution of the Work. All

copies made under this authorization shall bear the copyright notice, if any, shown on the Instruments of Service.

- The Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers may not use the

Instruments of Service on other projects or for additions to this Project outside the scope of the Work without the
specific written consent of the Owner, Architect and the Architect’s consultants.

§ 1.6 TRANSMISSION OF DATA IN DIGITAL FORM
If the parties intend to transmit Instruments of Service or any other information or documentation in digital form,
they shall endeavor to establish necessary protocols governing such transmissions, unless otherwise already

-provided in the Agreement or the Contract Documents.

ARTICLE 2 OWNER

. '§ 21 GENERAL =
§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the
_Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall have

.express authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization,
Except as otherwise provided in Section 4.2.1, the Architect does not have such authority. The term "Owner" means

the Owner or the Owner’s authorized representative.

§°2.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER
'§ 2.2.1 Prior to commencement of the Work, the Contractor may request in writing that the Owner provide

reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations under the
Contract. Thereafier, the Contractor may only request such evidence if (1) the Owner fails to make payments to the
Contractor as the Contract Documents require; (2) a change in the Work materially changes the Contract Sum; or (3)
the Contractor identifies in writing a reasonable concern regarding the Owner’s ability fo make payment when due.
The Owner shall furnish such evidence as a condition precedent to commencement or continuation of the Work or
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the portion of the Work affected by a material change. After the Owner furnishes the evidence, the Owner shall not
materially vary such financial arrangements without prior notice to the Contractor.

§ 2.2.2 Except for permits and fees that are the responsibility of the Centractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
assessments and charges required for construction, use or occupancy of permanent structures or for permanent
changes in existing facilities.

§ 2.2.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site-gite, as may be required. The Contractor shall be entitled to
rely on the accuracy of information furnished by the Owner but shall exercise proper precautions relating to the safe
performance of the Work.

§ 2.2.4 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control
and relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the
Contractor’s written request for such information or services.

he-The | Owner shall furmsh to the Contractor ene
tions-p : -up to ten copies of

_the dramn ificationsasr red for Contmctor s executlon ork An addition s of
documents that the contractor desires for construction of the Project will be issued to contractor at actual printing
and'handling costs.

'§ 2.3 OWNER'S RIGHT TO :STOP THE WORK

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the
Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such
order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part
of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent
required by Section 6.1.3.

§ 24 OWNER'S RIGHT TO CARRY OUT THE WORK

. If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within aten-day period after receipt of written notice from the Owner to commence and continue correction of such
-default or neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner

_ may have, correct such deficiencies. In such case an appropriate Change Order shall be issued deducting from

- -payments then or thereafter due the Contractor the reasonable cost of correcting such deficiencies, including
‘Owner’s expenses and compensation for the Architect’s additional services made necessary by such default, neglect
or failure. Such action by the Owner and amounts charged to the Contractor are both subject to prior approval of the
Architect. If payments then or thereafier due the Contractor are not sufficient to cover such amounts, the Contractor
shall pay the difference to the Owner.

" ARTICLE 3 CONTRACTOR
§ 3.1 GENERAL
§ '3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
‘Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the
jurisdiction where the Project is located. The Contractor shall designate in writing a representative who shall have
express authority to bind the Contractor with respect to all matters under this Contract. The term "Contractor” means
the Contractor or the Confractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.
§ 3.1.3 The Contractor shall not be relieved of obligations to perform the Work in accordance with the Confract

Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Contractor,
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§ 3.2REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site,
become generally familiar with local conditions under which the Work is to be performed and correlated personal
observations with requirements of the Contract Documents.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as
the information furnished by the Owner pursuant to Section 2.2.3, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor

* shall promptly report'to the Architect any errors, inconsistencies or omissions discovered by or made known to the
Contractor as a request for information in such form as the Architect may require. It is recognized that the
Contractor’s review is made in the Contractor’s capacity as a contractor and not as a licensed design professional,
unless otherwise specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable
laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor
shall promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a
request for information in such form as the Architect may require.

'§ 3.24 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect-issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or
3.2.3, the Contractor shall make Claims as provided in Article 15. If the Contractor fails to perform the obligations
of Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner as would have beerr -

~ avoided if the Contractor had performed such obligations. If the Contractor performs those obligations, the
Contractor shall not be liable to the Owner or Architect for damages resulting from errors, inconsistencies or
omissions in the: Contract Documents, for differences between field measurements or conditions and the Contract
Documents,.or for:-nonconformities of the Contract Documents to applicable laws, statutes, ordinances, codes, rules
and regulations, and lawful orders of public authorities.

§ 3.3 SUPERVISION AND CONSTRUCTION PROCEDURES

-§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques,
sequences-and procedures and for coordinating all portions of the Work under the Contract, unless the Contract
‘Documents give other specific instructions concerning these matters, If the Contract Documents give specific
instructions concerning construction means, methods, techniques, sequences or procedures, the Contractor shall
evaluate the jobsite safety thereof and, except as stated below, shall be fully and solely responsible for the jobsite
safety of such-means, methods, techniques, sequences or procedures. If the Contractor determines that such means,
methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely written notice to the
Owner-and Architect and shall not proceed with that portion of the Work without further written instructions from
the Architect. If the Contractor is then instructed to proceed with the required means, methods, techniques,
sequences or procedures without acceptance of changes proposed by the Contractor, the Owner shall be solely
responsible for any loss or damage arising solely from those Owner-required means, methods, techniques, sequences
or procedures,

§ 3.3.2 The Contractor-shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behalf of,-the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are-in proper condition to receive subsequent Work.

3.3.4 Three (3) days after the opening of the Bids. the Contractor shall furnish for written approval. an outline of

the education, experience and character of the Contractor’s project manager, superintendent and engineer. Any
future substitution must have prior written approval of the Architect.
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§ 3.4 LABOR AND MATERIALS

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.

‘§ 3.4.2 Except in the case of minor changes in the Work authorized by the Architect in accordance with Sections
3.12.8 or 7.4, the Contractor may make substitutions only with the consent of the Owner, after evaluation by the
Architect and in accordance with a Change Order or Construction Change Directive.

‘§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned tothessthem.

3.4.4 The ’s or his Subcontractor’s supervisors work engaged on special work or skilled Work

in 'tion or trade sh ll be ifi ave had sufficient education, training and emlence asa
me Contraot Documents

3.4.5 Any project manager. superintendent, engineer, foreman or workman emploved by the Contractor or by a

sul actor who,:in the sole opinion of the i form his Work in a r skillful mann
or-becomes party to disrespectful. intemperate, disorderly, intoxicated, or dishonest behavior, or uses foul language,
fi mmits criminal falsifies records and construction faulty Work or materials not

comprehend or follow instructions. does not get along with the Architect or Owner’s representative, or is otherwise
objectionable, shall, at the written request by the Architect. be discharged 24 hours by the Contractor or

Subcontractor employing such project manager, superintendent. engineer, foreman or workman, and shall not be
employed again or any portion of the Work without the written consent of the Architect.

3.4.6 Should the Contractor fail to remove such person or persons specified in Article 3.4.5 hereinabove or fail to
furnish suitable and sufficient machinery, equipment, materials or qualified labor force for the proper execution of
the Work. the Architect may-withhold all payments which are or may become due the Contractor or may suspend
‘the Work until such orders are complied with.

3.4.7 Contractor shall abide b isions of Section 14-1 an ion 14.2, Code of the City of Mobile, originall
adopted December 10, 1991. Prohibiting Discrimination in Employment by Contractors, Subcontractors and
Vendors performing Work and providing materials and supplies for the City of Mobile. A copy of said Code is

1 in the City’s Projects Architectural Engineerin tment. Certification of compliance with this
requirement shall be made for all persons involved in the Work by the signature of the General Contractor on the
Bid Form (Section 00410).

§ 3.5 WARRANTY

The Confractor warrants fo the Owner and Architect that materials and equipment furnished under the Contract will
be of goed quality and new unless the Contract Documents require or permit otherwise. The Contractor further
warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects,
except for'those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or
equipment not conforming to these requirements may be considered defective. The Contractor’s warranty excludes
remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or
insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the
Architect, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment,

§ 3.6 TAXES

The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled
to go into effect.
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§ 37

ERMITS, FEES, NOTICES, A OMPLIANCE WITH LA
§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and-pay-for-the-building
-permit-as-wel-asfor-City of Mobile building permit without hall for other permits, fees,
licenses, and inspections by government agencies necessary for proper execution and completion of the Work that
are customarily secured after execution of the Contract and legally required at the time bids are received or
negotiations concluded.

3.7.1.1 The Contractor shall secure building and other permits customarily obtained from the City of Mobile at no

cost.

'§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,

rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes,
rules and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility

“for such Work and shall bear the costs attributable to correction.

‘§ 3.7:44 Concealed or Unknown Conditions. If the Contractor encounters conditions at the site that are (1)

subsurface or otherwise concealed physical conditions that differ materially from those indicated in the Contract
Documents or (2) unknown physical conditions of an unusual nature, that differ materially from those ordinarily
found to exist and generally recognized as inherent in construction activities of the character provided for in the
Contract Documents, the Contractor shall promptly provide notice to the Owner and the Architect before conditions
are disturbed and in no event later than 21 days after first observance of the conditions. The Architect will promptly
imvestigate such-conditions and, if the Architect determines that they differ materially and cause an increase or
decrease in the Contractor’s cost of, or time required for, performance of any part of the Work, will recommend an
equitable adjustment in the Contract Sum or Contract Time, or both. If the Architect determines that the conditions
at the site are not materially different from those indicated in the Contract Documents and that no change in the

+ terms of the Contract is justified, the Architect shall promptly notify the Owner and Contractor in writing, stating the

reasons, If either party disputes the Architect’s determination or recommendation, that party may proceed as
provided in Article 15.

§ 3.7.51f, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial

markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such

notice, the Owner shall promptly take any action necessary to obtain governmental authorization required fo resume

the operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but
shall continue with all other operations that do not affect those remains or features. Requests for adjustments in the

‘Contract' Sum and Contract Time arising from the existence of such remains or features may be made as provided in

Article 15.

§ 3.8 ALLOWANCES
§ 3.8:1 The Contractor shallinclude in the Contract Sum all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct,

-but the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable
objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,

A Alewanees-allowances shall cover the cost to the Contractor of materials and equipment delivered at
the site and all required taxes, less applicable trade discounts;

.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit and
other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but
not in the allowances; and

.3 Whenever-whenever costs are more than or less than allowances, the Contract Sum shall be adjusted
accordingly by Change Order. The amount of the Change Order shall reflect (1) the difference
between actual costs and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs
under Section 3.8.2.2.
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§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness,

§ 3.9 SUPERINTENDENT

§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance
at the Project site during performance of the Work. The superintendent shall represent the Contractor, and
communications given to the superintendent shall be as binding as if given to the Contractor.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner
through the Architect the name and qualifications of a proposed superintendent. The Architect may reply within 14
days to the Contractor in writing stating (1) whether the Owner or the Architect has reasonable objection to the
proposed superintendent or (2) that the Architect requires additional time to review. Failure of the Architect to reply
within the 14 day period shall constitute notice of no reasonable objection. .

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent,
which shall not unreasonably be withheld or delayed.

‘§ 3.10 CONTRACTOR'S CONSTRUCTION SCHEDULES

§ 3.10.1 The Contractor, premptly-within ten (10) business days after being awarded the Contract, shall prepare and
submit for the Owner’s and Architect’s information a Contractor’s construction schedule for the Work. The schedule
shall not.exceed time limits eurrent under the Contract Documents, shall be revised at appropriate intervals as
required by the conditions of the Work and Project, shall be related to the entire Project to the extent required by the
-Contract Documents, and shall provide for expeditious and practicable execution of the Work.

‘§ 3.10.2 The Contractor shall prepare a submittal schedule, promptly after being awarded the Contract and thereafter
as necessary to maintain a current submittal schedule, and shall submit the schedule(s) for the Architect’s approval.
The Architect’s approval shall not unreasonably be delayed or witbheld. The submittal schedule shall (1) be
coordinated with the Contractor’s construction schedule, and (2) allow the Architect reasonable time to review
~submittals. If the Contractor fails to submit a submittal schedule, the Contractor shall not be entitled to any increase
-in Contract Sum or extension of Contract Time based on the time required for review of submittals.

‘§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to
the Owner and Architect.

§ 3.11.DOCUMENTS AND SAMPLES AT THE SITE
The Contractor-shall maintain at the site for the Owner one copy of the Drawings, Specifications, Addenda, Change
Orders and other Modifications, in-good order and marked currently to indicate field changes and selections made

- during construction, and one copy of approved Shop Drawings, Product Data, Samples and similar required
-submittals. These shall be available to the Architect and shall be delivered to the Architect for submittal to the
Owner upon completion of the Work as a record of the Work as constructed.

§ 3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES :

‘§ 3.12.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work by the
Contractor-or a Subcontractor, Sub-subcontractor, manufacturer, supplier or distributor to illustrate some portion of
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams
and other information furnished by the Contractor to iliustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment or workmanship and establish standards
‘by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. Their purpose
is to demonstrate the way by which the Contractor proposes to conform to the information given and the design
concept expressed in the Contract Documents for those portions of the Work for which the Contract Documents
require submittals. Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals
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Inlt.

upon which the Architect is not expected to take responsive action may be so identified in the Contract Documents.
Submittals that are not required by the Contract Documents may be returned by the Architect without action,

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve and submit to the
Architect Shop Dravnngs, Product Data, Sampla; and su'mlar submlttals reqmred by 1he Contrazt Documents i

-aehedul-e—mth reasonable promptnws and in such sequence as to cause no delay in the Work or in the actmtles of

the Owner or of separate contractors. ¢ not marked as reviewed for compli ith the

Contract Documents and approved by the Contmctor may be returned by the Architect without action. Wherever
Shop Drawings are required in these Specifications, Shop Drawings shall be submitted for approval before materials
are fabricated.  Drawings shall show complete details. The General Contractor M_QMM;B
either in writing-or by stamp before forwarding to the Architect. The Architect will mark copies "Approved" if

correct; or. "Approved AiNoted" if only minor corrections are necessary. If major correctlons are necessary they
will be noted on ill be retumed to the Contractor f d resubmissi

M_M_&gmmd Owner’s use plus the number of copies the contractor requires for h1§ own

use.

'§ 3.12.:6 By submitting Shop Drawings, Product Data, Samples and similar submittals, the Contractor represents to

the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified
materials, field measurements and field construction criteria related thereto, or will do so and (3) checked and
coordinated the information contained within such submittals with the requirements of the Work and of the Contract
Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal
and review of Shop Drawings, Product Data, Samples or similar submittals until the respective submittal has been.
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved

~ of responsibility for deviations from requirements of the Contract Documents by the Architect’s approval of Shop

Drawings, Product Data, Samples or similar submittals unless the Contractor has specifically informed the Architect
in writing of such deviation at the time of submittal and (1) the Architect has given written approval to the specific
deviation as a-minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued
authorizing the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop

‘Drawings, Product Data, Samples or similar submittals by the Architect’s approval thereof.

‘§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,

Sampies or similar submittals, torevisions other than those requested by the Architect on previous submittals. In the

- absence of such written notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s
responsibilities for construction means, methods, techniques, sequences and procedures. The Contractor shall not be
required to provide professional services in violation of applicable law. If professional design services or
certifications by a design professional related to systems, materials or equipment are specifically required of the

‘Contractor by the Contract Documents, the Owner and the Architect will specify all performance and design criteria

that such services must satisfy. The Contractor shall cause such services or certifications to be provided by a
properly licensed design professional, whose signature and seal shall appear on all drawings, calculations,
specifications, certifications, Shop Drawings and other submittals prepared by such professional. Shop Drawings
and other submittals related to the Work designed or certified by such professional, if prepared by others, shall bear

‘such professional’s written approval when submitted to the Architect. The Owner and the Architect shall be entitled
‘to rely upon the adequacy, accuracy and completeness of the services, certifications and approvals performed or

provided by such design professionals, provided the Owner and Architect have specified to the Contractor all
performance and design criteria that such services must satisfy. Pursuant to this Section 3.12.10, the Architect will
review, approve or take other appropriate action on submittals only for the limited purpose of checking for
conformance with information given and the design concept expressed in the Contract Documents. The Contractor
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Init.

shall not be responsible for the adequacy of the performance and design criteria specified in the Contract
Documents.

§ 343 USE OF SITE

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities and the Contract Documents and shall not unreasonably
encumber the site with materials or equipment.

§ 3.14 CUTTING AND PATCHING

§ 3.14.1 The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to
make its parts fit together properly. All areas requiring cutting, fitting and patching shall be restored to the condition
existing prier to the cutting, fitting and patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed

rconstruction of the Owner or separate contractors by cutting, patching or otherwise altering such construction, or by

excavation. The Contractor shall not cut or otherwise alter such construction by the Owner or a separate contractor

‘except with written consent of the Owner and of such separate contractor; such consent shall not be unreasonably

withheld. The Contractor shall not unreasonably withhold from the Owner or a separate contractor the Contractor’s

~ consent to cutting or otherwise altering the Work.

§ 315CLEANING UP

'§ 3.15.1 The:Contractor shall’keep the premises and surrounding area free from accumulation of waste materials or
-rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste

materials, rubbish, the Contractor’s tools, construction equipment, machinery and surplus materials from and about
the Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and Owner

shall be entitled to reimbursement from the Contractor.

§ 3.16 ACCESS TO WORK

The Contractor shall provide the Owner and Architect access to the Work in preparation and progress wherever
located.

§ 3.17 ROYALTIES, PATENTS AND COPYRIGHTS

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement
of copyrights and-patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but
shallnot be responsible for such defense or loss when a particular design, process or product of a particular
manufacturer or manufacturers is required by the Contract Documents, or where the copyright violations are
contained in Drawings, Specifications or other documents prepared by the Owner or Architect. However, ifthe
Contractor has reason to believe that the required design, process or product is an infringement of a copyright or a
patent, the Contractor shall be responsible for such loss unless such information is promptly furnished to the
Architect.

§ 3.18 INDEMNIFICATION
§ 3.18.1 To thefullest extent permitted by law the Contractor shall indemnify and hold harmiess the Owner,
Architect, Architects consultants, and agents and employees of any of them from and against claims, damages,

‘losses and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the

Work, provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death,
or-to injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the
negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or
anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is
caused in part by a party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce
other rights or obligations of indemnity that-which would otherwise exist as to a party or person described in this
Section 3,18,

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the
Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be
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Init.

liable, the indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of
damages, compensation or benefits payable by or for the Contractor or a Subcontractor under workers’
compensation acts, disability benefit acts or other employee benefit acts.

3 19 gppllcable\ the Contractor shall be responsible at the gpmgpgate gme during construction of the Project to
ave all permanent meters installed (ele al, water, gas, etc.) and all u es connected prior to the time of Final
Insnectlon The Contraclgr shall pay all utilities costs until the Prmect is accepted by the City of Mobile.

ARTICLE 4 ARCHITECT

§ 4.1 GENERAL

§ 4.1.1 The Owner shall retain an architect lawfully licensed to practice architecture or an entity lawfully practicing
architecture in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the
Agreement and is referred to throughout the Contract Documents as if singular in number. "Architect" may also
designate the Licensed Designer of the Project and may be an Engineer or Landscape Architect.

§ 4.1.2 Duties, responsibilities and limitations of authority of the Architect as set forth in the Contract Documents

shall not be restricted, modified or extended without written consent of the Owner, Contractor and Architect.

‘Consent shall not be unreasonably withheld.

§ 4.1.3 If the employment of the Architect is terminated, the Owner shall employ a successor architect as to whom
the Contractor has no reasonable objection and whose status under the Contract Documents shall be that of the
Architect.

§ 4.2 ADMINISTRATION OF THE CONTRACT

§ 4.2.1 The Architect will prowde admlmstratlon of the Contract as descnbed in lhe Contract Documents and wail be
an Owner’:srepresmtauve- g Are artite ten

(1) during construction (2) until gll condluons necessary for thc ﬁnal comp_lﬁlgg and pgmem have been fulﬁ]lcd
and (3) with the Owner’s concurrence, from time to time during the one-year period for correction of Work
described in Section 12,2, The Architect will have authority to act on behalf of the Owner only to the extent
provided in the Contract Peetments:Documents, unless otherwise modified in writing in accordance with other

‘provisions of the Contract,

§4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed

with the Owner, to become generally-familiar with the progress and quality of the portion of the Work completed,
and to determine in general if the Work observed is being performed in a manner indicating that the Work, when
fully completed, will be in accordance with the Contract Documents. However, the Architect will not be required to
make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will
not have control over, charge of, or responsibility for, the construction means, methods, techniques, sequences or
procedures, or for the safety precautions and programs in connection with the Work, since these are solely the
Contractor’s rights and responsibilities under the Contract Documents, except as provided in Section 3.3.1.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and report to the Owner (1) known deviations from the Contract
Documents and from the most recent construction schedule submitted by the Contractor, and (2) defects and
deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s failure to perform the
Work in accordance with the requirements of the Contract Documents. The Architect will not have control over or
charge of and will not be responsible for acts or omissions of the Contractor, Subcontractors, or their agents or
employees, or any other persons or entities performing portions of the Work.

§ 4.2.4 COMMUNICATIONS FACILITATING CONTRACT ADMINISTRATION

Except as otherwise provided in the Contract Documents or when direct communications have been specially
authorized, the Owner and Contractor shall endeavor to communicate with each other through the Architect about
matters arising out of or relating to the Contract. Communications by and with the Architect’s consultants shall be
through the Architect. Communications by and with Subcontractors and material suppliers shall be through the
Contractor. Communications by and with separate contractors shall be through the Owner.
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§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
Work in accordance with Sections 13.5.2 and 13.5.3, whether or not such Work is fabricated, installed or completed.
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to
exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors,
material and equipment suppliers, their agents or employees, or other persons or entities performing portions of the
Work.

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals
such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance
with information given and the design concept expressed in the Contract Documents. The Architect’s action will be
taken in accordance with the submittal schedule approved by the Architect or, in the absence of an approved
submittal schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional
judgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the
accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for
b installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as
: required by the Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the
Contractor of the obligations under Sections 3.3, 3.5 and 3.12. The Architect’s review shall not constitute approval
of safety precautions or, unless otherwise specifically stated by the Architect, of any construction means, methods,
techniques, sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an
assembly of which the item is a component.

§ 4.28 The Architect will prepare Change Orders and Construction Change Directives, and may authorize minor
changes in the Work as provided in Section 7.4. The Architect will investigate and make determinations and
rrecommendations regarding concealed and unknown conditions as provided in Section 3.7.4.

'§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date
of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section
9.10.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more project representatives to assist in
carrying out the Architect’s responsibilities at the site. The duties, responsibilities and limitations of authority of
-such project representatives shall be as set forth in an exhibit to be incorporated in the Contract Documents.

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the
Centract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness,

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable

from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations

and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not
“show partiality to either and will not be liable for results of interpretations or decisions rendered in good faith.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents,

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and
Specifications in response to the requests for information.
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ARTICLE 5 SUBCONTRACTORS

§ 5.1 DEFINITIONS

§ 5.1:1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of
the Work at the site. The term "Subcontractor” is referred to throughout the Contract Documents as if singular in
number and means a Subcontractor or an authorized representative of the Subcontractor. The term "Subcontractor”
does not include 2 separate contractor or subcontraciors of a separate contractor.

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to
perform a portion of the Work at the site. The term "Sub-subcontractor” is referred to throughout the Contract
Documents as if singular in number and means a Sub-subcontractor or an authorized representative of the
Sub-subcontractor.

§ 52 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK
,_§_5_,_1 Unless s-or-the :

i ORtras 'I'he gppg g!; low bldder, wn.hm [3) daﬁ aﬂer b.g are aned sha]l furmsh
in wntmg to the Owner through the Architect the names of persons or entities (including those who are to furnish

materials or equipment fabricated to a special design) proposed for each principal portion of the Work. The
Architect may reply within 14 days to the Contractor in writing stating (1) whether the Owner or the Architect has
reasonable objection to any such proposed person or entity or (2) that the Architect requires additional time for
review. Failure of the Owner or Architect to reply within the +4-day-14 day period shall constitute notice of no
reasonable abjection.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the
Contractor has made-reasonable objection.

§ 5.2.3 If the Owner or Architect has reasonabie objection to a person or entity proposed by the Contractor, the

'Contractor shal] propose anothcr to whum the Owner or Archltect has no reasonablc objectlon I-f-!he—prepesed—but

§ 5.24 The Contractor shall not substitute a Subcontractor, person or entity previously selected if the Owner or
‘Architect makes reasonable-objection to such substitution.

§ 5.3 SUBCONTRACTUAL -RELATIONS
By appropriate agreement, written where legally required for validity, the Contractor shall require each
Subcontractor, to the extent of the Work to be performed by the Subcontractor, to be bound to the Contractor by

‘terms of the Contract Documents, and to assume toward the Contractor all the obligations and responsibilities,

including the responsibility for safety of the Subcontractor’s Work, which the Contractor, by these Documents,
assumes toward the Owner and Architect. Each subcontract agreement shall preserve and protect the rights of the

- Owner and Architect under the Contract Documents with respect to the Work to be performed by the Subcontractor

so that subcontracting thereof will not prejudice such rights, and shall allow to the Subcontractor, unless specifically
provided otherwise in the subcontract agreement, the benefit of all rights, remedies and redress against the
Contractor that the Contractor, by the Contract Documents, has against the Owner. Where appropriate, the
Contractor shall require each Subcontractor to enter into similar agreements with Sub-subcontractors. The
Contractor shall make available to each proposed Subcontractor, prior to the execution of the subcontract agreement,
copies of the Contract Documents to which the Subcontractor will be bound, and, upon written request of the
Subcontractor, identify to the Subcontractor terms and conditions of the proposed subcontract agreement that may
be at variance with the Contract Documents. Subcontractors will similarly make copies of applicable portions of
such documents available to their respective proposed Sub-subcontractors.

§ 5.4 CONTINGENT ASSIGNMENT OF SUBCONTRACTS
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided
that
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1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor in writing; and

2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.

‘When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and
obligations under the subcontract.

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
compensation shel-may be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon such assignment to the Owner under ﬂus Sectlon 5 4, the Owncr m&y ﬁ.lrther asmgn the subcontract to

ARTICLE'6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

'§ 61 OWNER'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS

§ :6.1.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner’s
own. forces, and to award separate contracts in connection with other portions of the Project or other construction or
‘operations on the site under Conditions of the Contract identical or substantially similar to these including those
portions-related to insurance and waiver of subrogation. If the Contractor claims that delay or additional cost is
involved because of such action by the Owner, the Contractor shall make such Claim as provided in Article 15.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations
on the site, the term'"Contractor” in the Contract Documents in each case shall mean the Contractor who executes
each separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each separate
contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with
‘other separate contractors and the Owner in reviewing their construction schedules. The Contractor shall make any
revisions to the-construction schedule deemed necessary after a joint review and mutual agreement. The construction
schedules shall then constitute the schedules to be used by the Contractor, separate contractors and the Owner until
subsequently revised.

'§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations
related to the Project with‘the Owner’s own forces, the Owner shall be deemed to be subject 1o the same obligations
and to have the same rights that-apply to the Contractor under the Conditions of the Contract, including, without

-excluding others, those stated in Article 3, this Article 6 and Articles 10, 11 and 12,

§ 6.2 MUTUAL RESPONSIBILITY

§ 6.2:1 The Contractor shall afford the Owner and separate contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents,

'§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by
the Owner or a separate contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly
report to the Architect apparent discrepancies or defects in such other construction that would render it unsuitable
for such proper execution and results. Failure of the Contractor so to report shall constitute an acknowledgment that
the Owner’s or separate contractor’s completed or partially completed construction is fit and proper to receive the
Contractor’s Work, except as to defects not then reasonably discoverable.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a separate
contractor because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall
be responsible to the Contractor for costs the Contractor incurs because of a separate contractor’s delays, improperly
timed activities, damage to the Work or defective construction.
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§ 6.2.4 The Contractor shall promptly remedy damage the Contractor wrongfully causes to completed or partially
completed construction or to property of the Owner or separate contractors as provided in Section 10.2.5.

§ 6.2.5 The Owner and each separate contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.

§ 6.3 OWNER'S RIGHT TO CLEAN UP

If'a dispute arises among the Contractor, separate contractors and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and the Architect will aliocate the cost among those responsible.

ARTICLE 7 CHANGES IN THE WORK
'§ 7.1 GENERAL
§ 7.1.1 Changes in'the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents. The total of all Change Orders on
each contract shall not exceed ten percent (10%) of the contract price for each project and shall be subject to at least
one of the following criteria:
.1 Minor changes for a total monetary value less than required for competitive bidding under the
State Competitive Bid Laws.
2 Changes for matters relatively minor and incidental to the original contract necessitated by
unforeseen circumstances arising during the course of the Work.
3 Emergencies arising during the course of the Work on the Contract.
4 Changes or Alternates provided for in the original bidding where there is no difference in price on
the Change Order from the original best bid on the Alternate.

.5 ‘Changes of relatively minor items not contemplated when the plans and specifications were
prepared and the project was bid which are in the public interest.

'§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor and Architect; a Construction
Change Directive requires-agreement by the Owner and Architect and may or may not be agreed to by the
Contractor; an order for a minor change in the Work may be issued by the Architect alone.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents, and the
Contractor shall proceed prompily, unless otherwise provided in the Change Order, Construction Change Directive
or order for a minor change in the Work.

§ 7.2CHANGE ORDERS
§ 7.2.1 A-Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor and
Architect stating their agreement upon all of the following:

A The change in the Work;

.2 The amount of the adjustment, if any, in the Contract Sum; and

3 The extentof the adjustment, if any, in the Contract Time.

4 There shall be attached to each Change Order a signed statement from the Architect containing the
A, Astatement of what the Change Order covers and who instituted the Change Order and why it is
necessary or desired.

B. A statement setting forth the reasons for using the Change Order method rather than taking new
competitive bids.

C. A statement that all prices have been reviewed and found reasonable, fair and equitabie and
recommending approval of the same.

§ 7.3 CONSTRUCTION CHANGE DIRECTIVES

§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes
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in the Work within the general scope of the Contract consisting of additions, deletions or other revisions, the
Contract Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:
A Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to
permit evaluation,
.2 Unit prices stated in the Contract Documents or subsequently agreed upon;
3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or
percentage fee; or
4  Asprovided in Section 7.3.7.

§ 7.3.4 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed in a proposed Change Order or Construction Change Directive so that
application of such unit prices to quantities of Work proposed will cause substantial inequity to the Owner or
Contractor, the-applicable unit prices shal-may be equitably adjusted.

§ 7.3.5 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in
the Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any,
provided inthe Construction Change Directive for determining the proposed adjustment in the Contract Sum or
Contract Time.

-§ 7.3.6 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall
be effective immediately and shall be recorded as a Change Order.

§ 7.3.7 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract
Sum, the Architect shall determine the method and the adjustment on the basis of reasonable expendltures and
savings of those performmg the Work attnbutable to ﬂ]e change mciudmg, in case of an mcrease in thc Cmtract
Sum, an 8 dimrcnrot i 4 the-Ap 8 an Pt

Mgmgis) nnd 15% mgk-up ona Congzgg r’s direct (actual cost of Labor & Materials). In such case, and also

ander Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may prescribe, an
itemized accounting together with appropriate supporting data. Unless otherwise provided in the Contract
Documents,.costs for the purposes of this Section 7.3.7 shall be limited to the following:
A Costs of labor, including social security, old age and unemployment insurance, fringe benefits
required by agreement or custom, and workers’ compensation insurance;
2 Costs of materials, supplies and equipment, including cost of transportation, whether-ineorperated-or
eensumed:actually incorporated or consumed in the work:
.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented frem-by the
Contractor or others;
4  Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar taxes related to
the Work; and
5 Additional costs of supervision and field office personnel directly attributable to the change.

§ .7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a
net decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and
credits covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall
be figured on the basis of net increase, if any, with respect to that change.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment.
The Architect will make an interim determination for purposes of monthly certification for payment for those costs
and certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be
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reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis
as & Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the

adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be
issued for all or any part of a Construction Change Directive.

§ 7.4 MINOR CHANGES IN THE WORK

The Architect has authority to order minor changes in the Work not involving adjustment in the Contract Sum or
extension of the Contraet Time and not inconsistent with the intent of the Contract Documents. Such changes will be
effected by written order signed by the Architect and shall be binding on the Owner and Contractor.

ARTICLE 8 TIME
§ 8.1 DEFINITIONS

§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in
- the Contract Documents for Substantial Completion of the Work,

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.
§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 8.2PROGRESS AND COMPLETION
§ 8.21 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

'§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, prematurely

commence operations on the site or elsewhere prior to the effective date of insurance required by Article 11 to be
furnished by the Contractor and Owner. The date of commencement of the Work shall not be changed by the
effective date of such insurance.

i No Work shall commence and no materials ordered until the Qwner issues the written Notice to Proceed.
3 The Work shall be commenced within ten (10) days of the date of a written Notice to Proceed.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

§ 8.3 DELAYS AND EXTENSIONS OF TIME

§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by an act or neglect of
the Owner or Architect, or of an employee of either, or of a separate contractor employed by the Owner; or by
changes ordered in the Work; or by labor disputes, fire, unusual delay in dclwenes, unavmdable casualtles or other
causes beyond the Contractor’s control; or by delay authorized by the Owner-pending nd-arbi "
Owner; or by other causes that the Architect determines may justify delay, then the Contract T:me shall bc extended
by-Change Order for such reasonable time as the Architect may determine.

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

'§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of

the Contract Documents.

‘84 LIQUIDATED DAMAGES

8.4.1 Time is the essence of the Contract. Any delay in the mpletion' of the Work as provided for in the

Contract Documents will cause inconvenience to the public and loss and damage to the Owner in interest, and in

additional administrative, architectural. inspection, and supervision charges.
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t’ne time specified for tlal Completion of the e amoun

gd:lgh shall be deducted bv the Owmner, and shall be retained by the Owner out of monies otherwise due the
ctor i ) 0 alty, but as liguid es sustained.

ARTICLE 9 PAYMENTS AND COMPLETION

§ 9.1 CONTRACT SUM

The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable by
the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.2 SCHEDULE OF VALUES

Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit to the
Architect, before the first Application for Payment, a schedule of values allocating the entire Contract Sum to the
various portions of the Work and prepared in such form and supported by such data to substantiate its accuracy as
the Architect may require. This schedule, unless objected to by the Architect, shall be used as a basis for reviewing
the Contractor’s Applications for Payment.

I Unit Prices and Allowances. if stated in the Confract Documents, shall be identified within the Schedule of
| Values

§ 93APPLICATIONS FOR PAYMENT

§ 9.3.1 Atlee 8 date-established-for-each-progress-payres TheContractu'shallsubmuto

Work done through the 5"‘ of the Drecedlmz mmth fQur L} orlszmal 1tem12ed Alml @m s for Payment for }yg
‘completed in accordance with the accepted schedule of values, if required under Section 9:2,-9.2., for completed
portions of the Work. Such application shall be netarized;-iFrequired;-notarized and supported by such data
substantiating the Contractor’s right to payment as the Owner or Architect may require, such as-copies of
‘requisitions from Subeentraeters-subcontractors and material suppliers, and shall reflect retainage if providedfor-in
the-Centract Deocuments:and documents as follows:

A Until the final payment is made, the Owner shall pay ninety-seven and one half percent (97.5%) of the
amount due the Contractor on account of progress payments (note: _the 2-1/2% retainage is calculated by
withholding the first 5% of the first 50% of the work completed): and

2 The r shall ide mentation substantiatin t inspections and approvals for portions
-of Work incl Applicati ‘Payment and required b ntract Documents, or by la dinances
-rules, regulations or orda's of public authorities having jurisdiction were made at the appropriate time.

§8.3.11 M—pmwded—m—Soeﬂen—?—S—Q—»saeh—Sg apphcatlons may mclude requ%ts for payment on account of
changtsmﬂle : L 8 :

et-hera—vuham%he-@eﬂ&aeteﬂawmeﬁay— uch ggpllggggns max Includc ro;a_ucsts for mvment on account of
changes in the Work, which have been authorized and approve by properlv executed Change Order(s).

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
‘by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such
materials and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable
insurance, storage and transportation to the site for such materials and equipment stored off the site.

AlA Document A201™ — 2007. Copyright © 1911, 1915, 1818, 1925 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American
Init. Institute of Architacts. All ights reserved, WARNING: This AIA° Document is protacted by U.S. Gopyright Law and Intemational Treaties. Unauthorized 2
reproduction or distribution of this AIA® Dacument, or any portion of i, may rosult in gevera civil and criminal penalties, and will be prosecuted to
f the maximum extent pessible under the law. This document was produced by AlA software at 15:13:02 on 07/19/2017 under Order No.7986168957_1 which
expires on 08/01/2017, and is not for resale.
User Notes: (1383216234)




§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner
no later than the time of payment. The Contractor further warrants that upon submittal of an Application for
Payment all Work for which Certificates for Payment have been previously issued and payments received from the
Owner shall, to the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims,
security interests or encumbrances in favor of the Contractor, Subcontractors, material suppliers, or other persons or
entities making a claim by reason of having provided labor, materials and equipment relating to the Work.

§ 8.4 CERTIFICATES FOR PAYMENT

§ '9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either issue
to the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines
is properly due, or notify the Contractor and Owner in writing of the Architect’s reasons for withholding
certification-in whole or in part as provided in Section 9.5.1.

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner,
‘based on the Architect’s evaluation of the Work and the data comprising the Application for Payment, that, to the
‘best of the Architect’s knowledge, information and belief, the Work has progressed to the point indicated and that
the quality of the Work is in accordance with the Contract Documents. The foregoing representations are subject to
an evaluation of the Work for conformance with the Contract Documents upon Substantial Completion, to results of
subsequent tests and inspections, to correction of minor deviations from the Contract Documents prior to completion
and to specific qualifications expressed by the Architect. The issuance of a Certificate for Payment will further
constitute a representation that the Contractor is entitled to payment in the amount certified. However, the issuance
of a Certificate for Payment will not be a representation that the Architect has (1) made exhaustive or continuous
on-site inspections to check the quality or quantity of the Work, (2) reviewed construction means, methods,
techniques, sequences or procedures, (3) reviewed copies of requisitions received from Subcontractors and material
suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment, or (4) made
examination to ascertain how or for what purpose the Contractor has used money previously paid on account of the
Contract Sum.

‘§ 9.5 DECISIONS TO WITHHOLD CERTIFICATION
§ '8.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary
to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot
be made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the
Contractor.and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised
amount, the Architect-will promptly issue a Certificate for Payment for the amount for which the Architect is able to
make such representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of
subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to
such extent as may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor
is responsible, including loss resulting from acts and omissions described in Section 3.3.2, because of

A defective Work not remedied;

.2 third party claims filed or reasonable evidence indicating probable filing of such claims unless

security acceptable to the Owner is provided by the Contractor;
3 failure of the Contractor to make payments properly to Subcontractors or for labor, materials or
-equipment;

4  reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
5  damage to the Owner or a separate contractor;
6  reasonable evidence that the Work will not be completed within the Contract Time, and that the
unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay;
or
-7 repeated failure to carry out the Work in accordance with the Contract Documents.

o

§ 9.5.2 When the above reasons for withholding certification are removed, certification will be made for amounts
previously withheld.

§ 9.5.3 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or material or equipment suppliers to whom the
Contractor failed to make payment for Work properly performed or material or equipment suitably delivered. If the
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Owner makes payments by joint check, the Owner shall notify the Architect and the Architect will reflect such
payment on the next Certificate for Payment.

§ 9.6 PROGRESS PAYMENTS
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and
within the time provided in the Contract Documents, and shall so notify the Architect.

‘§ 9.6.2 The Contractor shall pay each Subcontractor no later than seven days after receipt of payment from the

Owner the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to
the Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate
agreement with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar
manner.

§ 9.6.3 The Architect will, on request, fumnish to a Subcontractor, if practicable, information regarding percentages
af completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on
account of portions.of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to reguest written evidence from the Contractor that the Contractor has properly
paid Subcontractors and material and equipment suppliers amounts paid by the Owner to the Contractor for
subcontracted Work. If the Contractor fails to furnish such evidence within seven days, the Owner shall have the
rightto contact Subcontractors to ascertain whether they have been properly paid. Neither the Owner nor Architect
shall have an obligdtion to pay or to see to the payment of money to a Subcontractor, except as may otherwise be
required by law.

§ 9.6.5 Contractor payments to material and equipment suppliers shall be {reated in a manner similar to that
provided in Sections 9.6.2, 9.6.3 and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents,

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors and suppliers shall be held by
the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, under
contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require
money fo be placed in:a separate account and not commingled with money of the Contractor, shall create any
fiduciary Tiability or tort liability on the part of the Contractor for breach of trust or shall entitle any person or entity
to:an award of punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.7 FAILURE OF PAYMENT

If the Architect does not issue 2 Certificate for Payment, through no fault of the Contractor, within seven days after
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days
afier the date established in the Contract Documents the amount certified by the Arehiteet-or-awarded-by-binding
dispute-reselution;-Architect, then the Contractor may, upon seven additional days’ written notice to the Owner and
Architect, stop the Work until payment of the amount owing has been received. The Contract Time shal-may be
extended appropriately and the Contract Sum shat-may be increased by the amount of the Contractor’s reasonable
costs of shut-down, delay and start-up, plus interest as provided for in the Contract Documents.

§ 9.8 SUBSTANTIAL COMPLETION

§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof
is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the
Work for-its intended use.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.
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§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor
shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification
by the Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to
determine Substantial Completion.

§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a

‘Certificate of Substantial Completion that shall establish the date of Substantial Completion, shall establish

responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and
insurance, and shall fix the time within which the Contractor shall finish all items on the list accompanying the
Certificate. Warranties required by the Contract Documents shall commence on the date of Substantial Completion
of the Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion.

§9.85The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written

acceptance of responsibilities assigned to them in such Certificate. Upon su

ch acceptance and consent of surety, if
any, ‘the Owner shall make payment of retainage applying to such designated-portion-thereef-Such-paymen

5 Siv) e H e

Wprk.

§ 9.9 PARTIAL OCCUPANCY OR USE

§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when

such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented
to by the insureras required under Section 11.3.1.5 and authorized by public authorities having jurisdiction over the
Project. Such partial occupancy or use may commence whether or not the portion is substantially complete, provided
the Owner-and.Contractor have accepted in writing the responsibilities assigned to each of them for payments,
retainage, if any, security, maintenance, heat, utilities, damage to the Work and insurance, and have agreed in
writing concerning the period for correction of the Work and commencement of warranties required by the Contract
Documents., When the Contractor considers a portion substantially complete, the Contractor shall prepare and
submit a list to the Architect-as provided under Section 9.8.2. Consent of the Contractor to partial occupancy or use
shall not be unreasonably withheld. The stage of the progress of the Work shall be determined by written agreement
between the Owner.and Contractor or, if no agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor and Architect shall jointly inspect

+ ‘the-area to be occupied or portion of the Work to be used in order to determine and record the condition of the

Work.

§ '9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not
constitute acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 FINAL COMPLETION AND FINAL PAYMENT

§ 9.10.1 Upon receipt-of the Contractor’s written notice that the Work is ready for final inspection and acceptance
and upon receipt of a final Application for Payment, the Architect will promptly make such inspection and, when the
Architect finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect
will promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information
and belief, and-on:the basis of the Architect’s on-site visits and inspections, the Work has been completed in
accordance with terms and conditions of the Contract Documents and that the entire balance found to be due the
Contractor and noted in the final Certificate is due and payable. The Architect’s final Certificate for Payment will
constitute a further representation that conditions listed in Section 9.10.2 as precedent to the Contractor’s being
entitled to final payment have been fulfilled.

§°9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits
to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected
with the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts
withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the
Contract Documents to remain in force after final payment is currently in effect and will not be canceled or allowed
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Init.

to expire until at least 30 days’ prior written notice has been given to the Owner, (3) a written statement that the
Contractor knows of no substantial reason that the insurance will not be renewable to cover the penod reqmred by
the Comract Documents, (4) consent of' surety, 1f any, to ﬂnal devien s by-the er-data

ReleaseofLiens 6) s ate Releases or Wal ers of Llens from Su and material and equi men
8 i Wwri anty on Contractor’s letterhead coverin materl s labor for one vear. and (8) the
dvertlsemmt of gomp!etlgn The Contractor shall provide proof of publication of Advertisement of completion in
" R 3 : :

paid in full. This advertisement ghal[ not begin until the City of Mobile has accepted the Project.

§ 9.10.3 If, after Substantlal Complet.lon of lhe Work ﬁnal cornpletlon ﬂ)ereof is materially delayed through no fault
ofthe COHractor SHAT : fH oh

confirms, the: Owncr shall ‘upon apphcatlon by the Contractor and certlﬁcanon by the Architect, and without
terminating the Contract, make payment of the balance due for that portion of the Work fully completed and
accepted. If the.-remaining balance for Work not fully completed or corrected is less than retainage stipulated in the

“Contract Documents, and if bonds have been furnished, the written consent of surety to payment of the balance due

for that portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior
to certification.of such payment. Such payment shall be made under terms and conditions governing final payment,
except that it shall not constitute a waiver of claims.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from

A Hens;-Claims, security interests or encumbrances arising out of the Contract and unsettled;
.2 failure of the Work to comply with the requirements of the Contract Documents; or
3 terms of special warranties required by the Contract Documents.

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a

waiver of claims by that payee except-those previously made in writing and identified by that payee as unsettled at
the time of final Application for Payment.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

~ § 0.1 SAFETY PRECAUTIONS AND PROGRAMS

The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs
in ‘connection with the performance of the Contract.

-§ 10.2 SAFETY OF PERSONS AND PROPERTY

§ 10.2.1 The Contractor shall comply with all Federal, State and Local law regarding safety including the
reguirements of the Occupational Safety and Health Act of 1970, Public Law #91-596, latest revision. Contractor
shall take all other reasondble precautions for safety of, and shall provide reasonable protection to prevent damage,
injury or loss to

.1 employees on the Work and other persons who may be affected thereby;

2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the
site, under care, custody or control of the Contractor or the Contractor’s Subcontractors or
Sub-subcontractors; and

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements,
roadways, structures and utilities not designated for removal, relocation or replacement in the course
of construction.

4 The Contractor shall be responsible for e done to buried cables and other utilities by its
equipment and shall contact the appropriate offices prior to construction for information depth, etc.,
of utilities in the area.
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§ 10.2.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities bearing on safety of persons or property or their
protection from damage, injury or loss.

§ 10.2.3 The Contractor shall erect and maintain, as required by existing conditions and performance of the Contract,
reasonable safeguards for safety and protection, including posting danger signs and other warnings against hazards,
‘promulgating safety regulations and notifying owners and users of adjacent sites and utilities.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment or unusual methods are
‘necessary for-execution of the Work, the Contractor shall exercise utmost care and carry on such activities under
supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and less{ether-than-damege-or-loss-insured-under-propert
insuranee-reguired-by-the-Contraet Dosuments)-loss) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused
‘in whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly
employed by any of them, or by anyone for whose acts they may be liable and for which the Contractor is
responsible under Sections 10.2.1.2 and 10.2.1.3, except damage or loss attributable to acts or omissions of the
Owner or Architect or anyone directly or indirectly employed by either of them, or by anyone for whose acts either
of them may be liable, and not attributable to the fault or negligence of the Contractor. The foregoing obligations of

the Contractor are in addition to the Contractor’s obligations under Section 3.18.

§ 10286 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise
designated by the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or
_-create an unsafe condition.

§ 10.2.8 INJURY OR DAMAGE TO PERSON OR PROPERTY

If either party suffers injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, written notice of such injury or damage, whether or not
insured, shall be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice
shall provide sufficient detail to enable the other party to investigate the matter.

-§ 10.3 HAZARDOUS ‘MATERIALS

§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials. If the Contractor encounters a hazardous materia! or substance not addressed in the
Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or death
to persons resulting from a material or substance, including but not limited to asbestos or polychlorinated biphenyl
(PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, immediately
stop Work in the affected area and report the condition to the Owner and Architect in writing.

§ 10.3.2 Upon receipt of the Contractor’s written notice, the Owner shall obtain the services of a licensed laboratory
to verify the presence or absence of the material or substance reported by the Contractor and, in the event such
| material or substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the
‘Contract Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications
of persons or-entities who are to perform tests verifying the presence or absence of such material or substance or
who are to perform the task of removal or safe containment of such material or substance. The Contractor and the
-Architect will promptly reply to the Owner in writing stating whether or not either has reasonable objection to the
persons or entities proposed by the Owner, If either the Contractor or Architect has an objection to a person or entity
-proposed by the Owner, the Owner shall propose another to whom the Contractor and the Architect have no
reasonable objection. When the material or substance has been rendered harmiess, Work in the affected area shall
resume upon written agreement of the Owner and Contractor. By Change Order, the Contract Time shall be
extended appropriately and the Contract Sum shall be increased in the amount of the Contractor’s reasonable
additional costs of shut-down, delay and start-up-start-up. except to the extent that any such delay is attributable to

the Contractor’s objection to the persons or entities whom Owner shall have furnished to perform the task of
removal of safe containment of such material or substance.
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hstane .for matenals or substancfs brought to ;hg
site bv the Cmtractor regard!ess of whcther such matena]s or subst@gﬁ were required by the Contract Documents,

§ 10.3.5 The Contractor shall indemnify the Owner for the cost and expense the Owner incurs (1) for remediation of
‘a material or substance the Contractor brings to the site and negligently handles, or (2) where the Contractor fails to
perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due to the Owner’s
fault or negligence.

§ 10.3.6 If, without negligence or wantonness on the part of the Contractor, the Contractor is held liable by a
government agency for the cost of remediation of a hazardous material or substance solely by reason of performing
Work as required by the Contract Documents, the Owner shall-indemnify-may reimburse the Contractor for all
reascnable cost and expense thereby incurred,

§ 10.4 EMERGENCIES

In.an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury or loss. Additional compensation or extension of time claimed by the Contractor
on account of an emergency shethmay be determined only as provided in Article 15 and Article 7.

ARTICLE 11 INSURANCE AND BONDS
§ 11.1 CONTRACTOR'S LIABILITY INSURANCE
§ 11.1.4 The Contractor shall purchase from and maintain in a company or companies lawfully authorized to do
business in the jurisdiction in which the Project is located such insurance as will protect the Contractor from claims
set forth below which may arise out of or result from the Contractor’s operations and completed operations under
the Contract and for which the‘Contractor may be legally liable, whether such operations be by the Contracior or by
a Subcontractor or by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of
them may be liable:

A Claims under workers’ compensation, disability benefit and other similar employee benefit acts that

are applicable-to the Work to be performed;
.2 Claims for damages because of bodily injury, occupational sickness or disease, or death of the
Contractor’s employees;

3 = Claims for damages because of bodily injury, sickness or disease, or death of any person other than
the Contractor’s employees;
‘Claims for damages insured by usual personal injury liability coverage;
Claims for damages, etherthan-te-the Werk-itself-because of injury to or destruction of tangible
property, including loss of use resulting therefrom;

.6 Claims for damages because of bodily injury, death of a person or property damage arising out of
ownership, maintenance or use of a motor vehicle;
7 Claims for bodily injury or property damage arising out of completed operations; and
l .8 Claims involving contractual liability insurance applicable to the Contractor’s obligations under
‘Section 3.18.

[
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2 Employee's Liabili Il i i iabili less than;

A Bodily Injury by Accident $1.000,000 each accident
B. Bodily Injury by Disease $1.000.000 each emplovee

A Bodily Injury $1.000.000 each person
- $1.000.000 each occurrence
E. Property Damage $1.000.000 each occumence: or
e Bodily Injury &
Property Damage $1,000.000 combined single limit

g &mhmmneﬂmmmmmi_emmﬂm

A

B. Sl llmntmctot’s Oneralgﬂ_

C. Completed Ope! ing any loss whic I r the contra

- ] - “ n LY

D.

E:

F.

G.

thereof.
H. Explosion and Collapse Hazard:
included or INot Applicable.
l. Underground Hazard;
included or RINot Applicable.

A, Bodily Injury $1.000.000 each person
$1.000,000 each occurrence
B. Property damage $1.000,000 each occurrence: or.
C. Bodily Injury &
Property damage $1.000,000 combined singie limit
6. Excess Liability: $2.000.000 limit
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recilonof an! gg g;g m gg. '
8. A Surety authorize

Raling Guide Property-Casyehty. published by Alfred . bes ny. Inc. d orice exceeds $50.000.00

§ 11.1.2 The insurance required by Section 11.1.1 shall be written for not less than limits of liability specified in the

-Contract Documents or required by law, whichever coverage is greater, Coverages, whether written on an

occurrence or claims-made basis, shall be maintained without interruption from the date of commencement of the
Work until the date of final payment and termination of any coverage required to be maintained after final payment,
and, with respect-toithe Contractor’s completed operations coverage, until the expiration of the period for correction

- of Work or for such other: pmod for maintenance of completed operations coverage as specified in the Contract

Documents,

§ 11.1.3 Certificates of insurance acceptable to the Owner shall be filed with the Owner prior to commencement of
the Work and thereafter upon renewal or replacement of each required policy of insurance. These certificates and the
insurance policies required by this Section 11.1 shall contain a provision that coverages afforded under the policies
will not be canceled or.allowed to expire until at least 30 days’ prior written notice has been given to the Owner, An
additional certificate-evidencing continuation of liability coverage, including coverage for completed operations;.

shall’be submitted with the final Application for Payment as required by Section 9.10.2 and thereafier upon renewal
-or replacement of such coverage until the expiration of the time required by Section 11.1.2. Information concerning
- reduction of coverage on account of revised limits or claims paid under the General Aggregate, or both, shall be

furnished by the Contractor with reasonable prompiness.

‘§ 11.1.4 The Contractor shall cause the commercial liability coverage required by the Contract Documents to

include (1) the.Owner, the Architect and the Architect’s eensultants-Consultants as additional insureds for claims
caused in whole or in part by the Contractor’s negligent acts or omissions during the Contractor’s operations; and
{2) the Owner as an additicnal insured for claims caused in whole or in part by the Contractor’s negligent acts or

~ omissions during the Contractor’s completed operations.

§ 112 OWNER'S LIABILITY INSURANCE
The Owner shall be responsible for purchasing and maintaining the Owner’s usual liability insurance.

‘§ 11.3 PROPERTY INSURANCE
§11.34 Uﬂw—ethemase—p&mded—ﬂw@mer—'me Contractor shall purchase and maintain, in a company or

companies lawfully-authorized to do business in the jurisdiction in which the Project is located, property insurance
written on a builder’s risk “all-risk" or equivalent policy form in the amount of the initial Contract Sum, plus value
of subsequent:Contract Modifications and cost of materials supplied or installed by others, comprising total value for

‘the entire Project at'the site on a replacement cost basis without optional ibles—deductibles (See 11.1.1

Supplement Builder’s Risk Coverage). Such property insurance shall be maintained, unless otherwise provided in
the Contract Documents or otherwise agreed in writing by all persons and entities who are beneficiaries of such
insurance, until final payment has been made as provided in Section 9.10 or until no person or entity other than the
Owner has an insurable interest in the property required by this Section 11.3 to be covered, whichever is later. This
insurance shall-include interests of the Owner, the Contractor, Subcontractors and Sub-subcontractors in the Project.

‘§ 11.3.1.1 Property insurance shall be on an "all-risk" or equivalent policy form and shall include, without limitation,

insurance against the perils of fire (with extended coverage) and physical loss or damage including, without
duplication of coverage, theft, vandalism, malicions mischief, collapse, earthquake, flood, windstorm, falsework,
testing and startup, temporary buildings and debris removal including demolition occasioned by enforcement of any
applicable legal requirements, and shall cover reasonable compensation for Architect’s and Contractor’s services
and expenses required as a result of such insured loss.
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§ 11.3.1.2 If the Owner does not intend to purchase such property insurance required by the Contract and with all of
the coverages in the amount described above, the Owner shall so inform the Contractor in writing prior to
commencement of the Work. The Contractor may then effect insurance that will protect the interests of the
Contractor, Subcontractors and Sub-subcontractors in the Work, and by appropriate Change Order the cost thereof
shall be charged to the Owner. If the Contractor is damaged by the failure or neglect of the Owner to purchase or
maintain insurance as described above, without so notifying the Contractor in writing, then the Owner shall bear all
reasonable costs properly attributable thereto.

§ 11.3.1.3 If the property insurance requires deductibles, the ©wner-Contractor shall pay costs not covered because

of such deductibles.

§ 11.3.1.4 This property insurance shall cover portions of the Work stored off the site, and also portions of the Work
in transit.
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§ 11.4 PERFORMANCE BOND AND PAYWENT BOND
§ 11:4.1 The Owner-sha :

§ 11.4.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment
of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall
authorize a copy to be furnished.

11.4.3. The Labor and Material Payment Bond and Performance Bond shall each be for one hundred percent
(100%) of the Contract price if the Contract Price is greater than $10,000.00

| Cost of the bonds shall be included in the bid.

2. Bonds shall be submitted with the executed agreement on provided form(s).
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q. Power of Attorney is required for both bonds.

4 ety authorized to do business in the State of Alabama shall ish bonds.
5, A Surety licensed to do business in the State of Alabama must execute the bonds.
6. Each bond must be signed or countersigned by a Resident Agent of the State of Alabama,

7 The Surety must have a minimum rating of A/Class VI as reported in the latest issue of Best's Key
Rating Guide Property-Casualty, published by Alfred M. Best Company, Inc., if the bid price exceeds $50.000,00.

8. The Surety company shall be required to execute AIA Document G-707. "Consent of Surety to
Final Payment" prior to Final Payment being made to the Contractor.

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

‘§ 12.1 UNCOVERING OF WORK
-§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically

expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the
Architect’s examination and be replaced at the Contractor’s expense without change in the Contract Time.

§ 12.1.2 Ifa portion of the Work has been covered that the Architect has not specifically requested to examine prior

‘to its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such

Work is in accordance with the Contract Documents, costs of uncovering and replacement shall, by appropriate
Change Order, be at the Owner’s expense. If such Work is not in accordance with the Contract Documents, such
costs and the cost of correction shall be at the Contractor’s expense unless the condition was caused by the Owner or
a separate contractor in which event the Owner shall be responsible for payment of such costs.

'§ 12.2 CORRECTION OF WORK

§ 12.2.1 BEFORE OR AFTER SUBSTANTIAL COMPLETION

‘The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of

the Contract Documents, whether discovered before or afier Substantial Completion and whether or not fabricated,
installed or completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost

-of uncovering and replacement, and compensation for the Architect’s services and expenses made necessary
‘thereby, shall be at the Contractor’s expense.

§ 12.2.2 AFTER SUBSTANTIAL COMPLETION
§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of

Substantial Completion of the Work or designated portion thereof or after the date for commencement of warrantics

‘established under Section 9.9.1, or by terms of an applicable special warranty required by the Contract Documents,

any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor
shall correct it promptly after receipt of written notice from the Owner to do so unless the Owner has previously
given the Contractor a written acceptance of such condition. The Owner shall give such notice promptly afier
discovery of the condition. During the one-year period for correction of Work, if the Owner fails to notify the

~Contractor and give the Contractor an opportunity to make the correction, the Owner waives the rights to require
-correction by the Contractor and to make a claim for breach of warranty. If the Contractor fails to correct

nonconforming Work within a reasonable time during that period after receipt of notice from the Owner or
Architect, the Owner may correct it in accordance with Section 2.4.

-§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
-performed afier Substantial Completion by the period of time between Substantial Completion and the actual

completion of that portion of the Work.

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.
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§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction, whether completed or
partially completed, of the Owner or separate contractors caused by the Contractor’s correction or removal of Work
that is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct
the Work, and has no relationship to the time within which the obligation to comply with the Contract Documents
may be sought to be enforced, nor to the time within which proceedings may be commenced to establish the
Contractor’s Tiability with respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 ACCEPTANCE OF NONCONFORMING WORK

If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may-do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13 -MISCELLANEOUS PROVISIONS
§ 13.1 GOVERNING LAW
'[heContractshallbegovernedbymelawofthe phiee whore the-Brojestis

State of Alabam

§ 13.2 SUCCESSORS AND ASSIGNS

§ 13.21 The Owner and Contractor respectively bind themselves, their partners, successors, assigns and legal.
representatives to covenants, agreements and obligations contained in the Contract Documents. Except as provided
in Section 13.2.2, neither party-to the Contract shall assign the Contract as a whole without written consent of the
other. If either party attempts to make such an assignment without such consent, that party shall nevertheless remain
legally responsible for all obligations under the Contract.

'§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents.
The Contractor shall execute all consents reasonably required to facilitate such assignment.

13.23 WNo assignment of the Contract shall be made without the written permission of Surety providing bonding
-and the Citv of Mobile.

'§ 13.3WRITTEN NOTICE

‘Written notice shall be deemed to have been duly served if delivered in person to the individual, to a member of the
firm or entity, or to an officer of the corporation for which it was intended; or if delivered at, or sent by registered or
certified mail or by courier service providing proof of delivery to, the last business address known to the party
giving notice.

§ 13.4 RIGHTS AND REMEDIES

§ 13.4.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder
shall be in addition to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available
by law.

§ 13.4.2 No action or failure to act by the Owner, Architect or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach there under, except as may be specifically agreed in writing.

§ 13.5TESTS AND INSPECTIONS

§ 13.5.1 Tests, inspections and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
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Init.

authority, and shall bear all related costs of tests, inspections and approvals. The Contractor shall give the Architect
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such
procedures. The Owner shall bear costs of (1) tests, inspections or approvals that do not become requirements until
after bids are received or negotiations concluded, and (2) tests, inspections or approvals where building codes or
applicable laws or regulations prohibit the Owner from delegating their cost to the Contractor.

§ 13.5.2 [f the Architect, Owner or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection or approval not included under Section 13.5.1, the Architect will, upon written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection

‘or approval by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of

when and where tests and inspections are to be made so that the Architect may be present for such procedures. Such
costs, exceptas provided in Section 13.5.3, shall be at the Owner’s expense.

§ 13.5.3 If such procedures for testing, inspection or approval under Sections 13.5.1 and 13.5.2 reveal failure of the

portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary

by such failure including those of repeated procedures and compensation for the Architect’s services and expenses
shall be at the Contractor’s expense.

§ 13.5.4 Required certificates of testing, inspection or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

-§ 13.5.5 If the Architéct is to pbserve tests, inspections or approvals required by the Contract Documents, the

Architect will do so promptly and, where practicable, at the normal place of testing.

§ 13.5.8 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

13.5.7 Test. inspections orapprovals made in addition to the Architects normal desi ign and contract administration

services caused by the Contractor shall be paid for by the Contr tor The normal service schedule is contained in
Article 2.8.1 of ATA B102-200 2

13.5.8 The Contractor must call the Urban Development Department of the City of Mobile for their inspections and

oval at the times required by the n Development artmen well as notifv the Architect. Consultin
Engineer, and/or Test Laboratory, for inspection and approval of sub-grade conditions, under slab and footing
Conditions, vapor barrier placement. reinforcing steel placement, all str | connections, electrical, mechanical
None of wve will be ted that have been cove before receiving appro f the Architect or his
Consultant. :

§ 136INTEREST _

§ 13.7 TIME LIMITS ON CLAIMS

The Ownerand Contractor shall commence all claims and causes of action, whether in contract, tort, breach of
warranty or otherwise, against the other arising out of or related to the Contract in accordance with the requirements
of the final dispuie resolution method selected in the Agreement within the time period specified by applicable law,
but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and
Contractor waive all claims and causes of action not commenced in accordance with this Section 13.7.

13.8 COMMENCEMENT OF STATUTORY LIMITATION PERIOD
13.8.1 As between the Owner and Contractor:
L Before Substantial Completion. As to acts or failures to act occurring prior to the relevant date of
Substantial Completion, any applicable statute of limitations shall commence to run and any

alleged cause of action shall be deemed to have accrued in any and all events not later than such
date of Substantial Completion:
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Init.

- ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT
“§ 14.1 TERMINATION BY THE CONTRACTOR

~days scheduled for.completion, or 120 days in any 365-day period, whichever is less.

2. Between Substantial Completion and Final Payment. As to acts or failures to act occurring
subsequent to the relevant date of Substantial Completion and prior to the final payment, any
applicable statute of limitations mence to d any alleged cause of action shall be
deemed to have accrued in any and all event snot later than the date of issuance of the final
Certificate for Payment: and

3. Afier Final Payment. As to acts or failures to act occurring after the relevant date of the final
Payment, any applicable statute of limitations shall commence to run and any alleged cause of
action shall be deemed to have accrued in any and all events not later than the date of any act or

ilure. the Contract: I Warranty provided under Section 3.5, the date of
any correction of the Work or failure to correct the Work by the Contractor under Section 3.5, the
date of any correction of the Work or failure to correct the Work by the Contractor under Section
12.2, orthe date of actual commission of any other act or failure to perform any duty or obligation
by the Contractor or Owner, whichever occurs last.

13.9 SUBSTITUTION OF MATERIALS AND EQUIPMENT

13.9.1 Whenever a material. article or piece of equipment is identified on the Drawings or in the Specifications by
reference to manufacturer’s or vendor’s names, trade names numbers, or the like, it is so identified for the
-purpose of establishing a standard. and any material, article, or piece of equipment of other manufacturers or
vendors which-will perform adequately the duties imposed by the al design will i uall
acceptable provided the material. article, or piece of equipment so proposed is. in the opinion of the Architect, of
equal substance, appearance and function. It shall not be purchased or installed by the Contractor without the

Architect’s written-approval.

§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days
through no act ar fault of the Contractor or a Subcontractor, Sub-subcontractor or their agents or employees or any
‘other persons or-entities performing portions of the Work under direct or indirect contract with the Contractor, for
any-of the following reasons:
Jssuance of an order of a court or other public authority having jurisdiction that requires all Work to
be stopped;

.2 Anactof government, such as a declaration of national emergency that requires all Work to be
stopped;

3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of
the-reason for withholding certification as provided in Section 9.4.1, or because the Owner has not
made payment on a Certificate for Payment within the time stated in the Contract Documents; or

4  The Owner has failed to furnish to the Contractor promptly, upon the Contractor’s request, reasonable
evidence as required by Section 2.2.1.

'§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor or a Subcontractor,
“Sub-subcontractor or-their agents or employees or any other persons or entities performing portions of the Work
under direct or indirect.contract with the Contractor, repeated suspensions, delays or interruptions of the entire Work
by the Owner as described in Section 14.3 constitute in the aggregate more than 100 percent of the total number of

‘§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’
“written notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work

executed.

'§ 14.1:4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor or a
Subcontractor or their agents or employees or any other persons performing portions of the Work under contract
with the Contractor because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract
Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional
days’ written notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided
in Section 14.1.3.
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§ 14.2 TERMINATION BY THE OWNER FOR CAUSE
§ 14.2.1 The Owner may terminate the Contract if the Contractor
.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
.2 fails to make payment to Subcontractors for materials or labor in accordance with the respective
agreements between the Contractor and the Subcontractors;
3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawfil
orders of a public authority; or
4 otherwise is guilty of substantial breach of a provision of the Contract Documents.

§ 14.2.2 When any of the above reasons exist, the Owner, upon certification by the Initial Decision Maker that
sufficient cause exists to justify such action, may without prejudice to any other rights or remedies of the Owner and
after giving the Contractor and the Contractor’s surety, if any, seven days’ written notice, terminate employment of
the Contractor and may, subject to any prior rights of the surety:
A Exclude the Contractor from the site and take possession of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor;
2 Accept assignment of subcontracts pursuant to Section 5.4; and
3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written
request of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs
incurred by the Owner in finishing the Work.

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall

not be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance,
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case
may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall
survive termination of the Contract.

§ 14.3 SUSPENSION BY THE OWNER FOR CONVENIENCE
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work in
whole or in part for such period of time as the Owner may determine.

§ 14.3.2 The Contract Sum and Contract Time shat-may be adjusted for increases in the cost and time caused by

-suspension, delay or interruption as described in Section 14.3.1. Adjustment of the Contract Sum shall include

prefit. No adjustment shall be made to the extent
A that performance is, was or would have been so suspended, delayed or interrupted by another cause
for which the Contracter is responsible; or
2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 14.4 TERMINATION BY THE OWNER FOR CONVENIENCE
§ 144.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.

‘§ 14.4.2 Upon receipt of written notice from the Owner of such termination for the Owner’s convenience, the

Contractor shall
.1 cease operations as directed by the Owner in the notice;
.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work;
and
3 except for Work directed to be performed prior to the effective date of termination stated in the
notice, terminate all existing subcontracts and purchase orders and enter into no further subcontracts
and purchase orders.

§ 14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall be entitled to receive payment
for Work executed, and costs incurred by reason of such-termination-aleng-with-reasonable-overhead and-profit-on
the-Werlenot-exeeuted:termination.
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ARTICLE 15 CLAIMS AND DISPUTES

§ 15.1 CLAIMS

§ 15.1.1 DEFINITION

A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, or other
relief with respect to the terms of the Contract. The term "Claim" also includes other disputes and matters in
question between the Owner and Contractor arising out of or relating to the Contract. The responsibility to
substantiate Claims shall rest with the party making the Claim.

§ 15.1.2 NOTICE OF CLAIMS
Clmms by elther the Owner or Contractor must be mltlated 3

Glmms—by—erﬂaer—paﬂymust—be—mmateéthhm 21 days aﬂer occurrence of Ihe event giving rise to such Clmm or
within 21 days after the claimant firstreeegnizes-acting with due diligence, reasonable should have first recognized

the condition giving rise to the Claim, whichever is later. Claims must be initiated by written notice to the
Architect and the other party.

‘§ 15.1.3 CONTINUING CONTRACT PERFORMANCE

Pending final resolution of'a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and Article
114, the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to make
payments in accordance with the Contract Documents. The Architect will prepare Change Orders and issue
Certificates for Payment in accordance with the decisions of the Initial Decision Maker.

§ 15.1.4CLAIMS FOR ADDITIONAL COST

If the Contractor wishes to make a Claim for an increase in the Contract Sum, written notice as provided herein shall
be given before proceeding to execute the Werk-Work giving rise to such claim. Prior notice is not required for
Claims relating to an emergency endangering life or property arising under Section 10.4.

§ 151.5CLAIMS FOR ADDITIONAL TIME
§ 15.1.5.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, written notice as provided

‘herein-shall be-given. The Contractor’s Claim shall include an estimate of cost and of probabie effect of delay on
‘progress of the Work. In the case of a continuing delay, only one Claim is necessary.

‘§ 15.1.5.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be

documented by data substantiating that weather conditions were abnormal for the period of time, could not have
been reasonably anticipated and had-an adverse effect on the scheduled construction.

§ 15:1.6 CLAIMS FOR CONSEQUENTIAL DAMAGES
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to
this Contract. This mutual waiver includes
A1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing,
business and reputation, and for loss of management or employee productivity or of the services of
such persons; and
2 damages incurred by the Coniractor for principal office expenses including the compensation of
personnel stationed there, for losses of financing, business and reputation, and for loss of profit
except anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination
in accordance with Article 14. Nothing contained in this Section 15.1.6 shall be deemed to preclude an award of
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents.

§ 15.2INITIAL DECISION

§ 15.2.1 Claims, excluding those arising under Sections 10.3, 10.4, 11.3.9, and 11.3.10, shall be referred to the Initial
Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, unless otherwise
indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision shall be
required as a condition precedent to mediation of any Claim arising prior to the date final payment is due, unless 30
days have passed after the Claim has been referred to the Initial Decision Maker with no decision having been
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rendered. Unless the Initial Decision Maker and all affected parties agree, the Initial Decision Maker will not decide
disputes between the Contractor and persons or entities other than the Owner.

§ 15.2.2 The Initiat-Deeisten-Maker-Architect will review Claims and within ten days of the receipt of a Claim take
ane or more of the following actions: (1) request additional supporting data from the claimant or a response with
supporting data from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a
compromise, or (5) advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial
Damslon Maker lacks sufﬁc1ent mformatlon to evaluate the merits of the Claim or if the Initial-Deeision-Maker

ton-Architect reasonably concludes that, it would be
mappropnate for the Imtml Decnsnon Maker to rmlve the Claim,

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek
information from either party or from persons with special knowledge or expertise who may assist the Initial
Decision Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of
such persons at the Owner’s expense.

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional
supporting data, such party shall respond, within ten days afier receipt of such request, and shall either (1) provide a
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting
data will be furnished or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon
recelpt of the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim
in whole or in part.

'§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating

that the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state
the reasons thereferstherefore: and (3) notlfy the parties and the Architect, if the Architect is not serving as the

Initial Decision Maker, of any change in the Contract Sum or Contract Tlme or both The mmal decnsmn shall be
ﬁnal and bmdmgonthcpartles bisith o-Fese prite-H]

§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if
any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner
may, but is nat obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in

accordance-with applicable law to comply with the lien notice or filing deadlines.

§ 15.3 MEDIATION

§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract except those
waived as provided for in Sections 9.10.4, 9.10.5, and 15.1.6 shall not be subject to mediation as a condition
precedent to binding dispute resolution.
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Azalea Road Complex
Gymnasium Restroom ADA Improvements

PR-019-21

PART 1

SECTION 01010
SUMMARY OF THE WORK

GENERAL

1.1 SECTION INCLUDES

A.

B.

Summary of Work: Contract, contractor use of premises.

Contract Considerations: Contingency allowance, schedule of values,
applications for payment, change procedures, alternates.

Coordination and Meetings: Coordination, field engineering, cutting and patching,
meetings, progress meetings, examination, preparation.

Submittals: Submittal procedures, construction progress schedules, proposed
products list, shop drawings, product data, samples, manufacturers' installation
instructions, manufacturers' certificates.

Quality Control: Quality assurance - control of installation, Tolerances,
References, Mock-ups, Manufacturers' field services and reports.

Construction Facilities and Temporary Controls: Electricity, temporary lighting for
construction purposes, heat, temporary ventilation, telephone service, water
service, temporary sanitary facilities, barriers and fencing, exterior enclosures,
protection of installed work, parking, progress cleaning and waste removal,
project identification, field offices and sheds, removal of utilities, facilities, and
controls.

Material and Equipment: Products, transportation, handling, storage, and
protection, products options, substitutions.

Contract Closeout: Contract closeout procedures, final cleaning, adjusting, project
record documents, operation and maintenance data, spare parts and
maintenance materials, warranties.

1.2 CONTRACT

A

Summary of Work:

Base Bid: The project consists of various modifications to one male and one
female multi-fixture restrooms, and to one male and one female single-use
restrooms. Modifications include expansion of partitioned spaces to create
accessible stalls, replacement of some standard fixtures with accessible fixtures,
replacement and relocation of accessories, and repainting. The existing parking
lot will be modified to create three new van-accessible parking spaces with
associated paving to provide an accessible route from parking to the front entry.

SECTION 01010 -1 SUMMARY OF THE WORK
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B. Contract Description: Stipulated sum.
1.3 CONTRACTOR USE OF PREMISES

14

1.5

1.6

1.7

1.8

A. Limit use of premises to allow continued Owner occupancy. All facilities shall
remain in use except the immediate work area for this project. Obey all Facility
Regulations and coordinate access and schedule of work with Project Manager.

CONTINGENCY ALLOWANCE
A. Include in the Contract the stipulated amount for use upon Owner's instruction.
B. Contractor's costs for products, delivery, installation, labor, insurance, payroll,

taxes, bonding, equipment rental, overhead and profit are included in Change or
Field Orders authorizing expenditure of funds from this Contingency Allowance.

SCHEDULE OF VALUES

A. Submit Schedule of Values on AIA Form G703 within five (5) calendar days of
notification of project award.

APPLICATIONS FOR PAYMENT

A. Submit two signed and notarized originals of each application on AIA Form G702
and AIA Form G703. Submit Lien Release Waivers, including from
subcontractors and major suppliers, with each pay application.

B. Content and Format: Utilize Schedule of Values, AIA Form G703, for listing items
in Application for Payment.

C. Payment Period: Monthly, except for final payment of retainage after all Close Out
documents are submitted and approved.

CHANGE ORDER PROCEDURES

A. All contract changes involving a change in scope, payment and/or time shall be
made by change order.

B. Stipulated Sum/Price Change Order: Based on Proposal Request and
Contractor's fixed price quotation or Contractor's request for a Change Order as
approved by Owner.

ALTERNATE BID ITEMS
A. Alternates quoted on Bid Form, if any, will be reviewed and accepted in the order

SECTION 01010 -2 SUMMARY OF THE WORK
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listed.
B. Coordinate related Work and modify surrounding Work as required.
C. Schedule of Alternates: Listed on bid form, as applicable.
1.9  COORDINATION

1.8

A. Coordinate scheduling, submittals, and Work at the facility to ensure an efficient
and orderly sequence and to facilitate the continued uninterrupted use of the
Facility.

B. Request Utility interruptions at least 72 hours in advance. Note that due to

scheduling in the facility, utility interruptions must be approved.
FIELD ENGINEERING

A. Establish elevations, lines, and levels and certify that elevations and locations of
the Work conform to the Contract Documents. Verify existing conditions.

B. Contractor shall field verify all measurements and quantities required for a
complete installation.

PRECONSTRUCTION MEETINGS

A. Owner will schedule a pre-construction meeting after contract award for all
affected parties.

PROGRESS MEETINGS

A. Schedule and administer meetings throughout progress of the Work at pre-
approved intervals.

B. Preside at meetings, record minutes, and distribute copies within two days to
those affected by decisions made.

CONSTRUCTION PROGRESS SCHEDULES

A Submit initial progress schedule in duplicate within five (5) calendar days after
date of notice of award of project for Project Manager's review.

B. Submit revised schedules with each Application for Payment, identifying changes

since previous version. Indicate estimated percentage of completion for each
item of Work at each submission.

SECTION 01010 -3 SUMMARY OF THE WORK
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1.14

1.16

1.17

SHOP DRAWINGS

A

Shop Drawings for Review: Submit to Project Manager/Engineer for review for the
limited purpose of checking for conformance with information given and the
design concept expressed in the Contract Documents.

Submit four copies for use by the owner plus the number of copies that
Contractor requires. Electronic submittals may be acceptable with prior approval
of the Project Manager and Engineer. Close Out documents shall include
electronic and hard copies of all submittals.

QUALITY ASSURANCE - CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, products, services, site
conditions, and workmanship, to produce Work of specified quality.

B. Comply with manufacturers' written instructions.

C. Comply with specified standards as minimum quality for the Work except when
more stringent tolerances, codes, or specified requirements indicate higher
standards or more precise workmanship.

D. Supply certification from manufacturer that the installed Work meets or exceeds
all manufacturers’ requirements.

EXAMINATION

A Verify that existing site conditions and subsurfaces are acceptable for subsequent
Work. Beginning new Work means acceptance of existing conditions.

B. Verify that utility services are available, of the correct characteristics, and in the
correct location.

PREPARATION

A. Prepare surfaces prior to applying next material installation.

TOLERANCES

A Monitor fabrication and installation tolerance control of installed Products over
suppliers, manufacturers, Products, site conditions, and workmanship, to produce
acceptable Work. Do not permit tolerances to accumulate. Comply fully with
manufacturers' tolerances.

REFERENCES

A. Conform to reference standards by date of issue current as of date of Contract
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Documents.
B. Should specified reference standard conflict with Contract Documents, request
clarification from Project Manager before proceeding.
1.20 ELECTRICITY
A Unless otherwise provided for, Contractor shall be allowed to utilize power from
the facility in moderate amounts.
B. Provide power outlets for construction operations, branch wiring, distribution
boxes, and flexible power cords as required.
1.21 TEMPORARY LIGHTING FOR CONSTRUCTION PURPOSES

1.22

1.23

1.24

125

A Provide and maintain temporary lighting for construction operations as may be
required.
B. Provide branch wiring from power source to distribution boxes with lighting

conductors, pigtails, and lamps as required.
WATER SERVICE

A. Owner shall provide suitable potable water in moderate quantities without cost to
the Contractor.

TEMPORARY SANITARY FACILITIES

A. Contractor may use sanitary facilities located at the facility in lieu of contractor
provided temporary facilities. Facilities will also continue to be used by the public
and shall be maintained clean and in a sanitary condition.

BARRIERS AND FENCING

A Provide barriers and fencing as needed to prevent unauthorized entry to
construction areas and to protect existing facilities and adjacent properties from
dust, debris and damage.

PROTECTION OF INSTALLED WORK

A. Protect installed Work and provide special protection where specified in individual
specification sections. Prohibit traffic or storage upon grass or paving surfaces.
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1.26 SECURITY
A. Provide security and facilities to protect Work and existing facilities from
unauthorized entry, vandalism, or theft.
1.27 ACCESS ROADS & HAULING

1.28

1.29

1.30

1.31

A. Maintain temporary access routes through the public thoroughfare and parking
areas to serve the construction area as required without obstructing traffic or
blocking access for facility staff or participants. Provide drive pads as required.

B. Restore site to pre-construction condition. Fill ruts, replace broken or damaged
amenities, sod disturbed areas.

PARKING

A. Arrange for temporary parking areas to accommodate construction personnel on
site. Do not block traffic.

PROGRESS CLEANING AND WASTE REMOVAL

A. Collect and maintain work areas free of waste materials, debris, and rubbish on a
daily basis. Maintain site in a clean and orderly condition. Provide refuse
containers and dispose of construction debris legally off site. The Owner may
request load tickets from landfills permitted to accept construction debris.

REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS

A. Remove temporary utilities, equipment, facilities and materials, prior to
Substantial Completion review.

B. Clean and repair damage caused by installation or use of temporary work.

C. Restore existing facilities used during construction to original condition.
Restore permanent facilities used during construction to specified condition.

PRODUCTS
A Products: Means new material, machinery, components, equipment, fixtures, and

systems forming the Work, but does not include machinery and equipment used
for preparation, fabrication, conveying and erection of the Work.
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1.32 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION

A. Transport, handle, store, and protect Products in accordance with manufacturers’
instructions.

1.33 PRODUCT OPTIONS

A. Products Specified by Naming One Manufacturer or equal: Products of
manufacturer named approved as “Basis of Design”. Equal alternate products to
be approved by Owner as Substitutions. Submit product data as required in
SUBSTITUTIONS.

1.34 SUBSTITUTIONS

A. Architect/Engineer will consider requests for Substitutions only within 10 days
after date established in Notice to Proceed. For Pre-Bid approved Substitutions,
submit request 7 calendar days or more before bid date with all back up data to
show that all characteristics of the Basis of Design product are met with the
substituted product or material.

B. Document each request with complete backup data substantiating compliance of
proposed Substitution with all characteristics of the materials specified in the
Contract Documents.

C. Submit three copies of request for Substitution for consideration. Limit each
request to one proposed Substitution.

D. Substitution shall indicate all product properties and show that they are equal to
that Specified.

E Acceptance or Rejection of Pre-Bid Substitution Requests will be issued by
Addendum.

1.35 FINAL CLEANING
A Execute final cleaning prior to final inspection of work area. User may occupy
portions of the work incrementally as the work is completed and accepted. Entire
project to be ready for use by User once all areas of work are completed.

B. Clean debris from site and drainage systems.

G Remove waste and surplus materials, rubbish, and construction facilities from the
facility and the site. Leave site in raked and smooth condition.
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1.36 PROJECT RECORD DOCUMENTS

A.

Maintain on site one set of Contract Documents to be utilized only for record
documents.

Record actual revisions to the Work. Record information concurrent with
construction progress.

Specifications: Legibly mark and record at each Product section a description of
actual Products installed.

Record Documents and Shop Drawings: Legibly mark each item to record actual
construction.

Submit documents to Project Manager with claim for final Application for
Payment.

Submit 2 paper copies and 1 disc with pdf copies to include:

As built drawings and specifications

Approved submittals

Warrantees and guarantees

Certificate of Occupancy or Letter of Completion from Permitting
Department or other agencies, as applicable.

Qo oo

1.37 WARRANTIES

A.

B.

PART 2

PART 3

Product and Manufacturer's Warranties shall be provided per specifications.

In addition, all materials and labor shall be warranted for a minimum of one year
after Substantial Completion of the entire project. Contractor to promptly repair all
deficiencies within that time. A warranty inspection shall be scheduled by the
Owner, with the Contractor and Owner’s representative, before the end of the
warranty period, in order to review the work and note deficiencies for the
Contractor to correct. Said meeting may be waived if no deficiencies are noted.

PRODUCTS
Not Used.

EXECUTION
Not Used.

END OF SECTION
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SECTION 01210

ALLOWANCES

PART 1GENERAL

1.1 RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General Conditions and
Division 01 Specification Sections, apply to this Section.
1.2 SUMMARY
A. Allowances will be utilized to:

1. Defer selection of certain items until more information is available.

2. Provide for discretionary installation of materials where exact and specific
conditions cannot be determined in advance.

3.  Provide for the discretionary use of labor where tasks and time frames cannot
be determined in advance.

Include in Total Bid a stipulated lump sum allowance amount as specified in this
Section.

1.3 ALLOWANCE

A

Include in the Total Base Quote a stipulated allowance(s) as indicated on the Quote
Form for the use upon Owner’s instruction. Upon Contractor inspection and Owner
approval, any additional work that may be required, but not covered in the original
Scope of Work (Base Scope Quote), shall be added to the scope and cost charged
against the Contingency Allowance. Contractor’s cost for products, delivery,
installation labor, insurance, payroll, bonding, equipment rental and overhead and
profit will be included in the Allowances. Contractor's markups on allowances are
limited to 10% for subcontractor’'s work and 15% for his own forces.

Use of Contingency Allowance(s) shall be approved in writing by the Owner before
any materials are ordered or work performed.

Upon completion of the Work, any unused portion of the Allowances shall be credited
back to the City of Mobile in the form of a Change Order.

Contractor shall provide a detailed proposal of the work with overhead and profit

broken out. Such proposals shall include proposals from subcontractors, also
showing their detailed proposal with overhead and profit broken out.
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1.4 SELECTION AND PURCHASE

A. Advise the Project Manager when final selection and purchase of allowance item
must be complete to avoid delay.

1.5 SUBMITTALS

A. Request for Use of Allowance: Submit proposals for approval that detail and break
out costs for contractors and subcontractor’'s markups.

B. After Use of Allowance: Submit invoices to show quantity delivered to the site for
each allowance.

PART 2 PRODUCTS

Not used

PART 3 EXECUTION
3.1 INSPECTION

A.  Promptly inspect all Allowance items upon delivery. Immediately report any
shortage, damage, or defects to Project Manager.

3.2 PREPARATION

A. Coordinate materials and installation to assure that each item is integrated with
related construction activities.

3.3 ALLOWANCE SCHEDULE

A. Include as a Contingency Allowance the lump sum amount of five thousand and
00/100 Dollars ($5,000.00).

END OF SECTION
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SECTION 01310 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

1.1

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections, apply to
this Section.

SUMMARY

Section includes administrative provisions for coordinating construction
operations on Project including, but not limited to, the following:

General project coordination procedures.
Administrative and supervisory personnel.
Coordination drawings.

Requests for Information (RFls).

Project meetings.

o o Ry

Each contractor shall participate in coordination requirements. Certain areas of
responsibility are assigned to a specific contractor.

Related Sections:

1. Division 1 Section "Execution Requirements"

2. Division 1 Section "Project Record Drawings" for coordinating closeout of
the Contract.

DEFINITIONS

RFI: Request from Owner, Architect, or Contractor seeking information from
each other during construction.

COORDINATION

Contractor shall be responsible for coordinating all trades of his contract,
Owners Contractors, coordinating construction sequences and schedules, and
coordinating actual installed location and interface of work.

Contractor shall supervise and direct the development of coordination drawings
showing comprehensive coordination and integration of all Work of this project
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including, but not limited to, structural, architectural mechanical, plumbing, fire
protection, electrical disciplines, and Owners Contractors.

C. Coordination drawings are intended to assist Contractor and all trades during
construction and may be used to supplement shop drawings, record drawings,
and other required submittals.

D. Coordination: Each contractor shall supervise and direct construction
operations with those of subcontractors and entities to ensure efficient and
orderly installation of each part of the Work. Each contractor shall coordinate
its operations with operations, included in different Sections that depend on
each other for proper installation, connection, and operation.

1.  Schedule construction operations in sequence required to obtain the best
results where installation of one part of the Work depends on installation
of other components, before or after its own installation.

2. Coordinate installation of different components with other contractors to
ensure maximum performance and accessibility for required maintenance,
service, and repair.

3. Make adequate provisions to accommodate items scheduled for later
installation.

E. Prepare memoranda for distribution to each party involved, outlining special
procedures required for coordination. Include such items as required notices,
reports, and list of attendees at meetings.

1. Prepare similar memoranda for Owner and separate contractors if
coordination of their Work is required.

F. Administrative Procedures: Coordinate scheduling and timing of required
administrative procedures with other construction activities to avoid conflicts
and to ensure orderly progress of the Work. Such administrative activities
include, but are not limited to, the following:

Preparation of Contractor's construction schedule.
Preparation of the schedule of values.

Installation and removal of temporary facilities and controls.
Delivery and processing of submittals.

Progress meetings.

Preinstallation conferences.

Project closeout activities.

Startup and adjustment of systems.

Project closeout activities.

0 00 N1 N O B L) B~
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1.5 KEY PERSONNEL
A. Key Personnel Names: Within 5 days of Notice to Proceed, submit a list of key

1.6

1.7

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

personnel assignments, including superintendent and other personnel in
attendance at Project site. Identify individuals and their duties and
responsibilities; list addresses and telephone numbers, including home, office,
and cellular telephone numbers and email addresses. Provide names,
addresses, and telephone numbers of individuals assigned as standbys in the
absence of individuals assigned to Project.

1.  Post copies of list at site. Keep list current at all times.

REQUESTS FOR INFORMATION (RFls)

General: Immediately on discovery of the need for additional information or

interpretation of the Contract Documents, Contractor shall prepare and submit

an RFI in the form specified.

1. Architect will return RFls submitted to Architect by other entities controlled
by Contractor with no response.

2. Coordinate and submit RFls in a prompt manner so as to avoid delays in
Contractor's work or work of subcontractors.

PROJECT MEETINGS

General: Attendance of subcontractors and superintendent at a weekly
progress meeting is required.

END OF SECTION 01310
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SECTION 01320
CONSTRUCTION PROGRESS DOCUMENTATION

PART 1 - GENERAL

1.1

A

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.
SUMMARY

Section includes administrative and procedural requirements for documenting the
progress of construction during performance of the Work, including the following:

1 Start-up construction schedule.
2. Contractor's construction schedule.
3. Field condition reports.
4 Special reports.

INFORMATIONAL SUBMITTALS

Format for Submittals: Submit required submittals in the following format:
; PDF electronic file.

Start-up construction schedule.

1. Approval of cost-loaded start-up construction schedule will not constitute approval
of schedule of values for cost-loaded activities.

Contractor's Construction Schedule: Initial schedule, of size required to display entire
schedule for entire construction period.

Field Condition Reports: Submit at time of discovery of differing conditions.
Special Reports: Submit at time of unusual event.
Existing Condition Photos: Submit prior to onsite mobilization to record existing

conditions. |If, during construction, damage occurs by others, notify Project Manager
right away.
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PART 2 - PRODUCTS

2.1 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL

A. Time Frame: Extend schedule from date established for the Notice to Proceed to date
of final completion.

B. Activities: Treat each story or separate area as a separate numbered activity for each
principal element of the Work. Show the following:

1. Activity Duration

2 Procurement Activities: Include procurement process activities for long lead items
and major items, requiring a cycle of more than 60 days, as separate activities in
schedule. Procurement cycle activities include, but are not limited to, submittals,
approvals, purchasing, fabrication, and delivery.

3 Submittal Review Time: Include review and resubmittal times indicated in

Division 1 Section "Submittal Procedures" in schedule. Coordinate submittal

review times in Contractor's construction schedule with submittal schedule.

Startup and Testing Time: Include not less than 15 days for startup and testing.

Substantial Completion: Indicate completion in advance of date established for

Substantial Completion, and allow time for Architect's administrative procedures

necessary for certification of Substantial Completion.

o~

C. Constraints: Include constraints and work restrictions indicated in the Contract
Documents and as follows in schedule, and show how the sequence of the Work is
affected.

1. Phasing: Arrange list of activities on schedule by phase.
2. Work Restrictions: Show the effect of the following items on the schedule:

Coordination with existing construction.
Limitations of continued occupancies.
Uninterruptible services.

Partial occupancy before Substantial Completion.
Use of premises restrictions.

Provisions for future construction.

Seasonal variations.

Environmental control.

SQ@m0 o0 oW

D. Milestones: Include milestones indicated in the Contract Documents in schedule,
including, but not limited to, the Notice to Proceed, Substantial Completion, and final
completion.

E. Upcoming Work Summary: Prepare summary report indicating activities scheduled to
occur or commence prior to submittal of next schedule update. Summarize the following
issues:

1: Unresolved issues.
2. Unanswered RFls.
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2.3

3. Rejected or unreturned submittals.
4.  Notations on returned submittals.

START-UP CONSTRUCTION SCHEDULE

Bar-Chart Schedule: Submit start-up horizontal bar-chart-type construction schedule
within seven days of date established for the Notice to Proceed .

Preparation: Indicate each significant construction activity separately. Identify first
workday of each week with a continuous vertical line. Outline significant construction
activities for first 90 days of construction.

CONTRACTOR'S CONSTRUCTION SCHEDULE (CPM SCHEDULE)

CPM Schedule Preparation: Prepare a list of all activities required to complete the Work.
Using the start-up network diagram, prepare a skeleton network to identify probable
critical paths.

1. Activities: Indicate the estimated time duration, sequence requirements, and
relationship of each activity in relation to other activities. Include estimated time
frames for the following activities:

Preparation and processing of submittals.
Mobilization and demobilization.

Purchase of materials.

Delivery.

Fabrication.

Utility interruptions.

Installation.

Work by Owner that may affect or be affected by Contractor's activities.
Testing and commissioning.

Punch list and final completion.

Activities occurring following final completion.

AT TSQ@MeQe00W

2.  Critical Path Activities: Identify critical path activities, including those for interim
completion dates. Scheduled start and completion dates shall be consistent with
Contract milestone dates.

3. Format: Mark the critical path. Locate the critical path near center of network;
locate paths with most float near the edges.

Contract Modifications: For each proposed contract modification and concurrent with its
submission, prepare a time-impact analysis using a network fragment to demonstrate
the effect of the proposed change on the overall project schedule.

Initial Issue of Schedule: Identify critical activities. Prepare tabulated reports showing
the following:

1. Contractor or subcontractor and the Work or activity.
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2.5

Description of activity.

Principal events of activity.

Immediate preceding and succeeding activities.
Early and late start dates.

Early and late finish dates.

Activity duration in workdays.

NOOAWON

Schedule Updating: Submit at each weekly coordination meeting.

Identification of activities that have changed.
Changes in early and late start dates.
Changes in early and late finish dates.
Changes in activity durations in workdays.
Changes in the critical path.

Changes in total float or slack time.
Changes in the Contract Time.

NoOOAWN =

Note: The Contractor may be allowed additional construction days due to inclement
conditions (“rain days”) only as such are appropriately documented and are in excess of
the NOAA/National Weather Service average (previous 5 years) for the given month. A
“rain day” is defined as more than a “trace” (0.10") of rain falling within a given 24 hour
period. The Contractor shall provide documentation and formally request any “rain days”
they feel are legitimately due. Documentation shall be submitted to the Project Manager,
in writing, within ten (10) calendar days of the rain event.

REPORTS

Field Condition Reports: Immediately on discovery of a difference between field
conditions and the Contract Documents, prepare and submit a detailed report. Submit
with a Request for Information. Include a detailed description of the differing conditions,
together with recommendations for changing the Contract Documents.

SPECIAL REPORTS

General: Submit special reports directly to Owner within one day of an occurrence.
Distribute copies of report to parties affected by the occurrence.

Reporting Unusual Events: When an event of an unusual and significant nature occurs
at Project site, whether or not related directly to the Work, prepare and submit a special
report. List chain of events, persons participating, response by Contractor's personnel,
evaluation of results or effects, and similar pertinent information. Advise Owner in
advance when these events are known or predictable.
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PART 3 - EXECUTION
Not Used

END OF SECTION
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SECTION 01330
SUBMITTAL PROCEDURES

PART 1 GENERAL

1.1

12

1.3

RELATED DOCUMENTS

A Drawings and general provisions of the Contact, including General and
Supplementary Conditions and Division 01 Specification Section, apply to this
Section.

SUMMARY

A. Section Includes:

Submittal Procedure
Submittal Schedule
Shop Drawings
Product Data
Samples

O b @ N

SUBMITTAL PROCEDURES

A. Number each submittal with Project Manual specification Section number and
sequential number within each section. Number resubmittals with original number
and an alphabetic suffix.

B. Identify Project, Contractor, Subcontractor or supplier, pertinent Drawing sheet and
detail numbers, and specification Section number, as appropriate.

C. Submit all submittals simultaneously for each Produce or Specification Section.
Where multiple Products function as an assembly, group submittals for all related
Products into single submittal.

D. Project Manager will not review incomplete submittals.

E. Apply Contractor's stamp, signed or initialed certifying that:

1. Submittal was reviewed.
2 Products, field dimensions, and adjacent construction have been verified.
3 Information has been coordinated with requirements for Work and

Contract Documents.

F. Schedule submittals to expedite the Project, and deliver to Project Manager.
Coordinate submittal of related items.

G. For each submittal, allow 10 days for Project Manager's review, excluding delivery

SECTION 01330 -1 SUBMITTAL PROCEDURES



Azalea Road Complex
Gymnasium Restroom ADA Improvements
PR-019-21

time to and from Contractor. Identify variations from Contract Documents and
Product or system limitations that may be detrimental to successful performance of
completed Work.

H. Revise and resubmit submittals when required; identify all changes made since
previous submittals.

I. Distribute copies of reviewed submittals to concerned parties and to Project Record
Documents file. Instruct parties to promptly report any inability to comply with
provisions.

1.4 SUBMITTAL SCHEDULE

A. Submit a submittal schedule showing all submittals proposed for project,
including:
1. Submittals for Review
2. Closeout Submittals.

B. Include for each submittal:
1. Specification section number.
2. Description of submittal.
3. Type of submittal.
4. Anticipated submittal date.

C. Submit three (3) hard copies and one (1) PDF copy, concurrently.

1.5 SHOP DRAWINGS

A Present information in clear and thorough manner.

B. Identify details by reference to sheet and detail numbers or areas shown on
Drawings.

C. Reproductions of details contained in Contract Documents are not acceptable.

D. Submit four (4) hard copies and one (1) PDF copy (concurrently). One hard copy
and a PDF copy will be returned to Contractor for printing and distribution.

1.8 PRODUCT DATA

A. Mark each copy to identify applicable products, models, options, and other data.

B. Supplement manufacturers’ standard data to provide information unique to this
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Project.

C. Submit 3 copies. Project Manager will return one copy to Contractor for printing
and distribution.

17 SAMPLES

A. Submit samples to illustrate functional and aesthetic characteristics of Products,
with integral parts and attachment of devices. Coordinate sample submittals for
interfacing work.

B. Where so indicated, submit samples of finishes from the full range of
manufacturers’ standard colors, textures, and patterns for Project Manager’'s
selection.

C. Include identification for each sample, with full Project information.

D. Project Manager will notify Contractor of approval or rejection of samples, or of

selection of color, texture or pattern if full range is submitted.

END OF SECTION
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SECTION 01635
SUBSTITUTION PROCEDURES

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections, apply to this
Section.

SUMMARY

Section includes administrative and procedural requirements for substitutions.

Related Sections:
1. Divisions 2 through 16 Sections for specific requirements and limitations for
substitutions and pre-bid approvals.

DEFINITIONS

Substitutions: Changes in products, materials, equipment, and methods of
construction from those required by the Contract Documents and proposed by
Contractor.

1. Substitutions for Cause: Changes proposed by Contractor that are required due
to changed Project conditions, such as unavailability of product, regulatory
changes, or unavailability of required warranty terms.

2. Substitutions for Convenience: Changes proposed by Contractor or Owner that
are not required in order to meet other Project requirements but may offer
advantage to Contractor or Owner.

SUBMITTALS

Substitution Requests: Submit three copies of each request for consideration. ldentify
product or fabrication or installation method to be replaced.

1. Documentation: Show compliance with requirements for substitutions and the
following, as applicable:

a.  Statement indicating why specified product or fabrication or installation
cannot be provided, if applicable.

b.  Coordination information, including a list of changes or modifications
needed to other parts of the Work and to construction performed by Owner
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and separate contractors that will be necessary to accommodate proposed
substitution.

Product Data, including drawings and descriptions of products and
fabrication and installation procedures.

Samples of each material in proposed to match proposed substitution.
Certificates and qualification data.

Material test reports from a qualified testing agency indicating and
interpreting test results for compliance with requirements indicated.

Cost information, including a proposal of change, if any, in the Contract
Sum (not applicable for pre-bid Submittals).

Impact of substitution on construction schedule.

Contractor's certification that proposed substitution complies with
requirements in the Contract Documents except as indicated in substitution
request, is compatible with related materials, and is appropriate for
applications indicated.

Contractor's waiver of rights to additional payment or time that may
subsequently become necessary because of failure of proposed
substitution to produce indicated results.

Project Manager's Action: If necessary, Project Manager will request additional
information or documentation for evaluation within seven days of receipt of a
request for substitution. Project Manager will notify Contractor of acceptance or
rejection of proposed substitution within 15 days of receipt of request, or seven
days of receipt of additional information or documentation, whichever is later.

Forms of Acceptance: Change Order, Construction Change Directive, or
Project Manager Supplemental Instructions for minor changes in the Work.
Use product specified if Project Manager does not issue a decision on use
of a proposed substitution within time allocated.

1.5 QUALITY ASSURANCE

A.  Compatibility of Substitutions: Investigate and document compatibility of proposed
substitution with related products and materials. Engage qualified testing agency to
perform compatibility tests recommended by manufacturers.

1.6 PROCEDURES

A.  Coordination: Modify or adjust affected work as necessary to integrate work of the

approved substitutions.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION
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SECTION 01700
EXECUTION REQUIREMENTS

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

SUMMARY

Section includes general administrative and procedural requirements governing
execution of the Work including, but not limited to, the following:

Environmental concerns.
Installation of the Work.

Cutting and patching.

Progress cleaning.

Starting and adjusting.

Protection of installed construction.
Correction of the Work.

N WN =

Related Sections:

1. Division 1 Sections “Summary of the Work”, “Project Record Documents”, or
"Closeout Procedures", if included in Project Manual, for submitting closeout
documents and final cleaning.

DEFINITIONS

Cutting: Removal of in-place construction necessary to permit installation or
performance of other work.

Patching: Fitting and repair work required to restore construction to original conditions
after installation of other work.

INFORMATIONAL SUBMITTALS

Cutting and Patching Plan: Submit plan describing procedures at least 10 days prior to
the time cutting and patching will be performed. Include the following information:

1. Extent: Describe reason for and extent of each occurrence of cutting and patching.

2. Changes to In-Place Construction: Describe anticipated results. Include changes
to structural elements and operating components as well as changes in building
appearance and other significant visual elements.
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3. Products: List products to be used for patching and firms or entities that will
perform patching work.

4. Dates: Indicate when cutting and patching will be performed.

5. Utilities and Mechanical and Electrical Systems: List services and systems that
cutting and patching procedures will disturb or affect. List services and systems
that will be relocated and those that will be temporarily out of service. Indicate how
long services and systems will be disrupted. Prior approval of Utility outages is
required. Notify Owner of intent at least 72 hours in advance.

QUALITY ASSURANCE

Cutting and Patching: Comply with requirements for and limitations on cutting and
patching of construction elements.

PART 2 - PRODUCTS

2.1

A

MATERIALS
General: Comply with requirements specified in other Sections.

In-Place Materials: Use materials for patching identical to in-place materials. For
exposed surfaces, use materials that visually match in-place adjacent surfaces to the
fullest extent possible.

1. If identical materials are unavailable or cannot be used, use materials that, when
installed, will provide a match acceptable to the Architect for the visual and
functional performance of in-place materials.

PART 3 - EXECUTION

3.1

A.

EXAMINATION

Existing Conditions: The existence and location of underground and other utilities and
construction indicated as existing are not guaranteed. Before beginning work,
investigate and verify the existence and location of underground utilities, mechanical and
electrical systems, and other construction affecting the Work.

1.  Before construction, verify the location and invert elevation at points of connection
of sanitary sewer, storm sewer, and water-service piping; underground electrical
services, and other utilities.

2. Furnish location data for work related to Project that must be performed by public
utilities serving Project site.

Examination and Acceptance of Conditions: Before proceeding with each component of
the Work, examine substrates, areas, and conditions, with Installer or Applicator present
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3.2

3.3

where indicated, for compliance with requirements for installation tolerances and other
conditions affecting performance. Record observations.

1. Written Report: Where a written report listing conditions detrimental to
performance of the Work is required by other Sections, include the following:

Description of the Work.

List of detrimental conditions, including substrates.
List of unacceptable installation tolerances.
Recommended corrections.

aoow

2. Verify compatibility with and suitability of substrates, including compatibility with
existing finishes or primers.

3 Examine roughing-in for mechanical and electrical systems to verify actual
locations of connections before equipment and fixture installation.

4. Examine walls, floors, and roofs for suitable conditions where products and
systems are to be installed.

5. Proceed with installation only after unsatisfactory conditions have been corrected.
Proceeding with the Work indicates acceptance of surfaces and conditions.

PREPARATION

Field Measurements: Take field measurements as required to fit the Work properly.
Recheck measurements before installing each product. Where portions of the Work are
indicated to fit to other construction, verify dimensions of other construction by field
measurements before fabrication. Coordinate fabrication schedule with construction
progress to avoid delaying the Work.

Space Requirements: Verify space requirements and dimensions of items shown
diagrammatically on Drawings.

Review of Contract Documents and Field Conditions: Immediately on discovery of the
need for clarification of the Contract Documents caused by differing field conditions
outside the control of the Contractor, submit a request for information to Architect
according to requirements in Division 1 Section "Project Management and Coordination."

Surface and Substrate Preparation: Comply with manufacturer's recommendations for
preparation of substrates to receive subsequent work.

INSTALLATION

General: Locate the Work and components of the Work accurately, in correct alignment
and elevation, as indicated.

1. Make vertical work plumb and make horizontal work level.
Where space is limited, install components to maximize space available for
maintenance and ease of removal for replacement.

3.  Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated.
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4. Maintain minimum headroom clearance of 96 inches, but in no case shall the new
piping be lower than the existing piping.

Comply with manufacturer's written instructions and recommendations for installing
products in applications indicated.

Install products at the time and under conditions that will ensure the best possible results.
Maintain conditions required for product performance until Substantial Completion.

Conduct construction operations so no part of the Work is subjected to damaging
operations or loading in excess of that expected during normal conditions of occupancy.

Tools and Equipment: Do not use tools or equipment that produce harmful noise levels.

Templates: Obtain and distribute to the parties involved templates for work specified to
be factory prepared and field installed. Check Shop Drawings of other work to confirm
that adequate provisions are made for locating and installing products to comply with
indicated requirements.

Attachment: Provide blocking and attachment plates and anchors and fasteners of
adequate size and number to securely anchor each component in place, accurately
located and aligned with other portions of the Work. Where size and type of attachments
are not indicated, verify size and type required for load conditions.

1. Mounting Heights: Where mounting heights are not indicated, mount components
at heights directed by Architect.

2. Allow for building movement, including thermal expansion and contraction.

3.  Coordinate installation of anchorages. Furnish setting drawings, templates, and
directions for installing anchorages, including sleeves, concrete inserts, anchor
bolts, and items with integral anchors, that are to be embedded in concrete or
masonry. Deliver such items to Project site in time for installation.

Joints: Make joints of uniform width. Where joint locations in exposed work are not
indicated, arrange joints for the best visual effect. Fit exposed connections together to
form hairline joints.

Hazardous Materials: Use products, cleaners, and installation materials that are not
considered hazardous, and meet environmental requirements.

CUTTING AND PATCHING

Cutting and Patching, General: Employ skilled workers to perform cutting and patching.
Proceed with cutting and patching at the earliest feasible time, and complete without
delay.

1. Cut in-place construction to provide for installation of other components or
performance of other construction, and subsequently patch as required to restore
surfaces to their original condition.
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B.
C.

Temporary Support: Provide temporary support of work to be cut.

Protection: Protect in-place construction during cutting and patching to prevent damage.
Provide protection from adverse weather conditions for portions of Project that might be
exposed during cutting and patching operations.

Adjacent Occupied Areas: Where interference with use of adjoining areas or interruption
of free passage to adjoining areas is unavoidable, coordinate cutting and patching in
accordance with requirements of Division 1 Section "Summary."

Existing Utility Services and Mechanical/Electrical Systems: Where existing
services/systems are required to be removed, relocated, or abandoned, bypass such
services/systems before cutting to prevent interruption to occupied areas.

Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and
similar operations, including excavation, using methods least likely to damage elements
retained or adjoining construction. If possible, review proposed procedures with original
Installer; comply with original Installer's written recommendations.

1 In general, use hand or small power tools designed for sawing and grinding, not
hammering and chopping. Cut holes and slots neatly to minimum size required,
and with minimum disturbance of adjacent surfaces. Temporarily cover openings
when not in use.

2 Finished Surfaces: Cut or drill from the exposed or finished side into concealed
surfaces.

3. [Concrete] [and] [Masonry]: Cut using a cutting machine, such as an abrasive saw
or a diamond-core drill.

4. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to
be removed. Cap, valve, or plug and seal remaining portion of pipe or conduit to
prevent entrance of moisture or other foreign matter after cutting.

5. Proceed with patching after construction operations requiring cutting are complete.

Patching: Patch construction by filling, repairing, refinishing, closing up, and similar
operations following performance of other work. Patch with durable seams that are as
invisible as practicable. Provide materials and comply with installation requirements
specified in other Sections, where applicable.

1. Inspection: Where feasible, test and inspect patched areas after completion to
demonstrate physical integrity of installation.

2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish
restoration into retained adjoining construction in a manner that will minimize
evidence of patching and refinishing.

a. Clean piping, conduit, and similar features before applying paint or other
finishing materials.
b. Restore damaged pipe covering to its original condition.

3. Floors and Walls: Where walls or partitions that are removed extend one finished
area into another, patch and repair floor and wall surfaces in the new space.
Provide an even surface of uniform finish, color, texture, and appearance. Remove
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3.5

in-place floor and wall coverings and replace with new materials, if necessary, to
achieve uniform color and appearance.

a. Where patching occurs in a painted surface, prepare substrate and apply
primer and intermediate paint coats appropriate for substrate over the patch,
and apply final paint coat over entire unbroken surface containing the patch.
Provide additional coats until patch blends with adjacent surfaces.

4.  Ceilings: Patch, repair, or rehang in-place ceilings as necessary to provide an
even-plane surface of uniform appearance.

S. Exterior Building Enclosure: Patch components in a manner that restores
enclosure to a weathertight condition.

Cleaning: Clean areas and spaces where cutting and patching are performed. Remove
paint, mortar, oils, putty, and similar materials from adjacent finished surfaces.

PROGRESS CLEANING

General: Clean Project site and work areas daily, including common areas. Enforce
requirements strictly. Dispose of materials lawfully.

1. Comply with requirements in NFPA 241 for removal of combustible waste
materials and debris.

2. Do not hold waste materials more than seven days during normal weather or three
days if the temperature is expected to rise above 80 deg F (27 deg C).

3 Containerize hazardous and unsanitary waste materials separately from other
waste. Mark containers appropriately and dispose of legally, according to
regulations.

a. Utilize containers intended for holding waste materials of type to be stored.

4. Coordinate progress cleaning for joint-use areas where more than one installer
has worked.

Site: Maintain Project site free of waste materials and debris.

Work Areas: Clean areas where work is in progress to the level of cleanliness necessary
for proper execution of the Work.

1. Remove liquid spills promptly.
2. Where dust would impair proper execution of the Work, broom-clean or vacuum
the entire work area, as appropriate.

Installed Work: Keep installed work clean. Clean installed surfaces according to written
instructions of manufacturer or fabricator of product installed, using only cleaning
materials specifically recommended. If specific cleaning materials are not
recommended, use cleaning materials that are not hazardous to health or property and
that will not damage exposed surfaces.
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E. Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary
to ensure freedom from damage and deterioration at time of Substantial Completion.

F.  Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste
materials down sewers or into waterways.

G. During handling and installation, clean and protect construction in progress and adjoining
materials already in place. Apply protective covering where required to ensure protection
from damage or deterioration at Substantial Completion.

H.  Clean completed construction as frequently as necessary through the remainder of the
construction period.

36 STARTING AND ADJUSTING

A. Coordinate startup and adjusting of equipment and operating components with
requirements in other Division 2 -16 Sections."

B.  Start equipment and operating components to confirm proper operation. Remove
malfunctioning units, replace with new units, and retest.

C. Adjust equipment for proper operation. Adjust operating components for proper
operation without binding.

D.  Test each piece of equipment to verify proper operation. Test and adjust controls and
safeties. Replace damaged and malfunctioning controls and equipment.

E.  Manufacturer's Field Service: Comply with qualification requirements in other Division
2-16 Sections.

37 PROTECTION OF INSTALLED CONSTRUCTION

A. Provide final protection and maintain conditions that ensure installed Work is without
damage or deterioration at time of Substantial Completion.

B.  Comply with manufacturer's written instructions for temperature and relative humidity.

3.8 CORRECTION OF THE WORK

A.  Repair or remove and replace defective construction. Restore damaged substrates and
finishes.

1. Repairing includes replacing defective parts, refinishing damaged surfaces,
touching up with matching materials, and properly adjusting operating equipment.

B.  Restore permanent facilities used during construction to their specified condition.
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C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be
repaired without visible evidence of repair.
D. Repair components that do not operate properly. Remove and replace operating
components that cannot be repaired.
E. Remove and replace chipped, scratched, and broken glass or reflective surfaces.
3.9 ENVIRONMENTAL CONCERNS
1. Provide protection and conduct construction in ways that comply with
environmental regulations and that minimize possible air, waterway, and subsoil
contamination or pollution or other undesirable effects.
3.10 STORMWATER CONTROL AND DISCHARGE

1. Comply with City of Mobile and Alabama Department of Environmental
Management requirements. Pay particular attention to Water Regulations and
Allowable Discharges.

2. See City of Mobile Code, Chapter 17, Storm Water Management and Flood
Control.

3. Obtain any necessary permits that may be required due to discharges.

END OF SECTION 01700
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SECTION 01710
CLOSEOUT PROCEDURES

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

1.5

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and

Supplementary Conditions and other Division 01 Specification Sections, apply to this
Section.

SUMMARY

Section includes administrative and procedural requirements for contract closeout,
including, but not limited to, the following:

1. Substantial Completion procedures.
2. Final completion procedures.

3. Warranties.

4.  Final cleaning.

b Repair of the Work.

ACTION SUBMITTALS
Product Data: For each type of cleaning agent.
Contractor's List of Incomplete Items: Initial submittal at Substantial Completion.

Certified List of Incomplete Items: Final submittal at final completion.

CLOSEOUT SUBMITTALS
Certificates of Release: From authorities having jurisdiction.

Certificate of Insurance: For continuing coverage.

MAINTENANCE MATERIAL SUBMITTALS

Schedule of Maintenance Material ltems: For maintenance material submittal items
specified in other Sections.
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1.6
A
B.
1.
2.
3.
4.
5,
6.
7,
g

SUBSTANTIAL COMPLETION PROCEDURES

Contractor's List of Incomplete Items: Prepare and submit a list of items to be
completed and corrected (Contractor's punch list), indicating the value of each item on
the list and reasons why the Work is incomplete.

Submittals Prior to Substantial Completion: Complete the following a minimum of 10
days prior to requesting inspection for determining date of Substantial Completion. List
items below that are incomplete at time of request.

Certificates of Release: Obtain and submit releases from authorities having
jurisdiction permitting Owner unrestricted use of the Work and access to services
and utilities. Include occupancy permits, operating certificates, and similar
releases.

Submit closeout submittals specified in other Division 01 Sections, including
project record documents, operation and maintenance manuals, damage or
settlement surveys, property surveys, and similar final record information.
Submit closeout submittals specified in individual Sections, including specific
warranties, workmanship bonds, maintenance service agreements, final
certifications, and similar documents.

Submit maintenance material submittals specified in individual Sections,
including tools, spare parts, extra materials, and similar items, and deliver to
location designated by Architect. Label with manufacturer's name and model
number.

a. Schedule of Maintenance Material Iltems: Prepare and submit schedule of
maintenance material submittal items, including name and quantity of each
item and name and number of related Specification Section. Obtain
Architect’s signature for receipt of submittals.

Submit testing, adjusting, and balancing records.

Submit sustainable design submittals not previously submitted.

Submit changeover information related to Owner's occupancy, use, operation,
and maintenance.

Procedures Prior to Substantial Completion: Complete the following a minimum of 10
days prior to requesting inspection for determining date of Substantial Completion. List
items below that are incomplete at time of request.

1.
2.

3.

Advise Owner of pending insurance changeover requirements.

Make final changeover of permanent locks and deliver keys to Owner. Advise
Owner's personnel of changeover in security provisions.

Complete startup and testing of systems and equipment.

Perform preventive maintenance on equipment used prior to Substantial
Completion.

Instruct Owner's personnel in operation, adjustment, and maintenance of
products, equipment, and systems.

Advise Owner of changeover in utility services.

Terminate and remove temporary facilities from Project site, along with mockups,
construction tools, and similar elements.
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1.8

8.  Complete final cleaning requirements.
9.  Touch up paint and otherwise repair and restore marred exposed finishes to
eliminate visual defects.

Inspection: Submit a written request for inspection to determine Substantial Completion
a minimum of 10 days prior to date the Work will be completed and ready for final
inspection and tests. On receipt of request, Architect will either proceed with inspection
or notify Contractor of unfulfilled requirements. Architect will prepare the Certificate of
Substantial Completion after inspection or will notify Contractor of items, either on
Contractor's list or additional items identified by Architect, that must be completed or
corrected before certificate will be issued.

1. Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.

2. Results of completed inspection will form the basis of requirements for final
completion.

FINAL COMPLETION PROCEDURES

Submittals Prior to Final Completion: Before requesting final inspection for determining

final completion, complete the following:

1 Certified List of Incomplete Items: Submit certified copy of Architect's Substantial
Completion inspection list of items to be completed or corrected (punch list),
endorsed and dated by Architect. Certified copy of the list shall state that each
item has been completed or otherwise resolved for acceptance.

2. Certificate of Insurance: Submit evidence of final, continuing insurance coverage
complying with insurance requirements.

3. Submit final completion photographic documentation.

Inspection: Submit a written request for final inspection to determine acceptance a
minimum of 10 days prior to date the work will be completed and ready for final
inspection and tests. On receipt of request, Architect will either proceed with inspection
or notify Contractor of unfulfilled requirements. Architect will prepare a final Certificate
for Payment after inspection or will notify Contractor of construction that must be
completed or corrected before certificate will be issued.

1. Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.

LIST OF INCOMPLETE ITEMS (PUNCH LIST)

Organization of List: Include name and identification of each space and area affected

by construction operations for incomplete items and items needing correction including,

if necessary, areas disturbed by Contractor that are outside the limits of construction.

1. Organize items applying to each space by major element, including categories
for ceiling, individual walls, floors, equipment, and building systems.

2 Include the following information at the top of each page:
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Project name.

Date.

Name of Architect.
Name of Contractor.
Page number.

Poooo

3. Submit list of incomplete items in the following format:

a. MS Excel electronic file. Architect will return annotated file.
b. PDF electronic file. Architect will return annotated file.

SUBMITTAL OF PROJECT WARRANTIES

Time of Submittal: Submit written warranties on request of Architect for designated
portions of the Work where warranties are indicated to commence on dates other than
date of Substantial Completion, or when delay in submittal of warranties might limit
Owner's rights under warranty.

Organize warranty documents into an orderly sequence based on the table of contents
of Project Manual.

Warranty Electronic File: Provide warranties and bonds in PDF format. Assemble
complete warranty and bond submittal package into a single electronic PDF file with
bookmarks enabling navigation to each item. Provide bookmarked table of contents at
beginning of document.

Warranties in Paper Form:

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf
binders, thickness as necessary to accommodate contents, and sized to receive
8-1/2-by-11-inch paper.

2. Provide heavy paper dividers with plastic-covered tabs for each separate
warranty. Mark tab to identify the product or installation. Provide a typed
description of the product or installation, including the name of the product and
the name, address, and telephone number of Installer.

3. Identify each binder on the front and spine with the typed or printed title
"WARRANTIES," Project name, and name of Contractor.

Provide additional copies of each warranty to include in operation and maintenance
manuals.

CLOSEOUT PROCEDURES SECTION 01710 - 4



Azalea Road Complex
Gymnasium Restroom ADA Improvements
PR-019-21

PART 2 - PRODUCTS

2.1

A

MATERIALS

Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially
hazardous to health or property or that might damage finished surfaces.

1 Use cleaning products that comply with Green Seal's GS-37, or if GS-37 is not
applicable, use products that comply with the California Code of Regulations
maximum allowable VOC levels.

PART 3 - EXECUTION

3.1

A

B.

FINAL CLEANING

General: Perform final cleaning. Conduct cleaning and waste-removal operations to
comply with local laws and ordinances and Federal and local environmental and
antipollution regulations.

Cleaning: Employ experienced workers or professional cleaners for final cleaning.
Clean each surface or unit to condition expected in an average commercial building
cleaning and maintenance program. Comply with manufacturer's written instructions.

1. Complete the following cleaning operations before requesting inspection for
certification of Substantial Completion for entire Project or for a designated
portion of Project:

a. Clean Project site, and grounds, in areas disturbed by construction and
delivery activities, of rubbish, waste material, litter, and other foreign
substances.

b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and
other foreign deposits.

cC. Remove tools, construction equipment, machinery, and surplus material
from Project site.

d. Clean interior hard-surfaced finishes to a dirt-free condition, free of stains,
films, and similar foreign substances. Avoid disturbing natural weathering
of exterior surfaces. Restore reflective surfaces to their original condition.

& Remove debris and surface dust from limited access spaces, including
roofs, plenums, shafts, trenches, equipment vaults, manholes, attics, and
similar spaces.

f. Sweep concrete floors broom clean in unoccupied spaces.

g. Vacuum carpet and similar soft surfaces, removing debris and excess nap;
clean according to manufacturer's recommendations if visible soil or stains
remain.

h.  Clean transparent materials, including mirrors and glass in doors and
windows. Remove glazing compounds and other noticeable, vision-
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obscuring materials. Polish mirrors and glass, taking care not to scratch
surfaces.

i. Remove labels that are not permanent.

j- Wipe surfaces of mechanical and electrical equipment, and similar
equipment. Remove excess lubrication, paint and mortar droppings, and
other foreign substances.

K. Clean plumbing fixtures to a sanitary condition, free of stains, including
stains resulting from water exposure.

l. Replace disposable air filters and clean permanent air filters. Clean
exposed surfaces of diffusers, registers, and grills.

m.  Clean ducts, blowers, and coils if units were operated without filters during
construction or that display contamination with particulate matter on
inspection.

n. Clean light fixtures, lamps, globes, and reflectors to function with full
efficiency.

0. Leave Project clean and ready for occupancy.

3.2 REPAIR OF THE WORK
A. Complete repair and restoration operations before requesting inspection for

determination of Substantial Completion.

Repair, or remove and replace, defective construction. Repairing includes replacing
defective parts, refinishing damaged surfaces, touching up with matching materials,
and properly adjusting operating equipment. Where damaged or worn items cannot be
repaired or restored, provide replacements. Remove and replace operating
components that cannot be repaired. Restore damaged construction and permanent
facilities used during construction to specified condition.

1.

2.

Remove and replace chipped, scratched, and broken glass, reflective surfaces,
and other damaged transparent materials.

Touch up and otherwise repair and restore marred or exposed finishes and
surfaces. Replace finishes and surfaces that that already show evidence of repair
or restoration.

a. Do not paint over "UL" and other required labels and identification,
including mechanical and electrical nameplates. Remove paint applied to
required labels and identification.

Replace parts subject to operating conditions during construction that may
impede operation or reduce longevity.

Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and
defective and noisy starters in fluorescent and mercury vapor fixtures to comply
with requirements for new fixtures.

END OF SECTION
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SECTION 01731
CUTTING AND PATCHING

PART 1 - GENERAL

1.1

A

B.

j

1.3

SUMMARY
This Section includes procedural requirements for cutting and patching.

See Divisions 2 through 16 Sections for specific requirements and limitations
applicable to cutting and patching individual parts of the Work.

SUBMITTALS

Cutting and Patching Proposal: Submit a proposal describing procedures at least 10
days before the time cutting and patching will be performed, requesting approval to
proceed. Include the following information:

1. Extent: Describe cutting and patching, show how they will be performed, and
indicate why they cannot be avoided.

2. Changes to In-Place Construction: Describe anticipated results. Include
changes to structural elements and operating components as well as changes in
building's appearance and other significant visual elements.

3. Products: List products to be used and firms or entities that will perform the

Work.

Dates: Indicate when cutting and patching will be performed.

Utility Services and Mechanical/Electrical Systems: List services/systems that

cutting and patching procedures will disturb or affect. List services/systems that

will be relocated and those that will be temporarily out of service. Indicate how
long services/systems will be disrupted.

6. Structural Elements: Where cutting and patching involve adding reinforcement to
structural elements, submit details and engineering calculations showing
integration of reinforcement with original structure.

7.  Architect's Approval: Obtain approval of cutting and patching proposal before
cutting and patching. Approval does not waive right to later require removal and
replacement of unsatisfactory work.

o~

QUALITY ASSURANCE

Structural Elements: Do not cut and patch structural elements in a manner that could
change their load-carrying capacity or load-deflection ratio.

Operational Elements: Do not cut and patch operating elements and related
components in a manner that results in reducing their capacity to perform as intended
or in increased maintenance or decreased operational life or safety.
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C.

Miscellaneous Elements: Do not cut and patch miscellaneous elements or related
components in a manner that could change their load-carrying capacity, that results in
reducing their capacity to perform as intended, or results in increased maintenance or
decreased operational life or safety.

Visual Requirements: Do not cut and patch construction in a manner that results in
visual evidence of cutting and patching. Do not cut and patch construction exposed on
the exterior or in occupied spaces in a manner that would, in Architect's opinion,
reduce the building's aesthetic qualities. Remove and replace construction that has
been cut and patched in a visually unsatisfactory manner.

PART 2 - PRODUCTS

2.1

A

MATERIALS
General: Comply with requirements specified in other Sections.

In-Place Materials: Use materials identical to in-place materials. For exposed

surfaces, use materials that visually match in-place adjacent surfaces to the fullest

extent possible.

1. If identical materials are unavailable or cannot be used, use materials that, when
installed, will match the visual and functional performance of in-place materials.

PART 3 - EXECUTION

3.1

A

2.2

EXAMINATION

Examine surfaces to be cut and patched and conditions under which cutting and

patching are to be performed.

1. Compatibility:  Before patching, verify compatibility with and suitability of
substrates, including compatibility with in-place finishes or primers.

2. Proceed with installation only after unsafe or unsatisfactory conditions have been
corrected.

PREPARATION

Temporary Support: Provide temporary support of Work to be cut.

Protection: Protect in-place construction during cutting and patching to prevent
damage. Provide protection from adverse weather conditions for portions of Project

that might be exposed during cutting and patching operations.

Adjoining Areas: Avoid interference with use of adjoining areas or interruption of free
passage to adjoining areas.
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3.3

D.

Existing Utility Services and Mechanical/Electrical Systems:  Where existing
services/systems are required to be removed, relocated, or abandoned, bypass such
services/systems before cutting to prevent interruption to occupied areas.

PERFORMANCE

General: Employ skilled workers to perform cutting and patching. Proceed with cutting

and patching at the earliest feasible time, and complete without delay.

1. Cut in-place construction to provide for installation of other components or
performance of other construction, and subsequently patch as required to restore
surfaces to their original condition.

Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and
similar operations, including excavation, using methods least likely to damage
elements retained or adjoining construction. If possible, review proposed procedures
with original Installer; comply with original Installer's written recommendations.

1. In general, use hand or small power tools designed for sawing and grinding, not
hammering and chopping. Cut holes and slots as small as possible, neatly to
size required, and with minimum disturbance of adjacent surfaces. Temporarily
cover openings when not in use.

2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed
surfaces.

3. Concrete, Masonry: Cut using a cutting machine, such as an abrasive saw or a
diamond-core drill.

4. Excavating and Backfilling: Comply with requirements in applicable Division 2
Sections where required by cutting and patching operations.

0. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions
to be removed. Cap, valve, or plug and seal remaining portion of pipe or conduit
to prevent entrance of moisture or other foreign matter after cutting.

6. Proceed with patching after construction operations requiring cutting are
complete.

Patching: Patch construction by filling, repairing, refinishing, closing up, and similar
operations following performance of other Work. Patch with durable seams that are as
invisible as possible. Provide materials and comply with installation requirements
specified in other Sections.

Cleaning: Clean areas and spaces where cutting and patching are performed.
Completely remove paint, mortar, oils, putty, and similar materials.

END OF SECTION 01731
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SECTION 017839
PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.1

A

1.2

SUMMARY

This Section includes administrative and procedural requirements for Project Record
Documents, including the following:

1. Record Drawings.
2. Record Specifications.
3. Record Product Data.

See Division 01 Section "Operation and Maintenance Data" for operation and
maintenance manual requirements.

See Divisions 01 through 16 Sections for specific requirements for Project Record
Documents of the Work in those Sections.

SUBMITTALS
Record Drawings: Comply with the following:

1. Number of Copies: Submit copies of Record Drawings as follows:
a. Final Submittal: Submit two sets of marked-up Record Prints, showing all
dimensional locations, materials changes, any changes via addendum or
change order. Pay particular attention to noting underground utilities.

Record Specifications: Submit two copies of Project's Specifications, including
addenda and contract modifications.

Record Product Data: Submit two copies of each Product Data submittal.

Submit PDF’s of Record Drawings, Record Specifications, Record Change Orders,
Requests for Proposal, Documentation of use of Allowances, Product and Contractor's
Warrantees, Product Test Reports, Final Surveys, Record Product Data, etc on 2
discs.

PART 2 - PRODUCTS

21

A

RECORD DRAWINGS

Record Prints: Maintain one set of blue- or black-line white prints of the Contract
Drawings and Shop Drawings.

PROJECT RECORD DOCUMENTS 017839 -1
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3.
4
B.

Preparation: Mark Record Prints to show the actual installation where installation
varies from that shown originally. Require individual or entity who obtained
record data, whether individual or entity is Installer, subcontractor, or similar
entity, to prepare the marked-up Record Prints.

a. Give particular attention to information on concealed elements that would
be difficult to identify or measure and record later.

b. Record data as soon as possible after obtaining it. Record and check the
markup before enclosing concealed installations.

Mark the Contract Drawings or Shop Drawings, whichever is most capable of
showing actual physical conditions, completely and accurately. If Shop Drawings
are marked, show cross-reference on the Contract Drawings.

Mark record sets with erasable, red-colored pencil. Use other colors to
distinguish between changes for different categories of the Work at same
location.

Note Construction Change Directive numbers, alternate numbers, Change Order
numbers, and similar identification, where applicable.

Format: Identify and date each Record Drawing; include the designation "PROJECT
RECORD DRAWING" in a prominent location.

8

Record Prints: Organize Record Prints and newly prepared Record Drawings
into manageable sets. Bind each set with durable paper cover sheets. Include
identification on cover sheets.

Record Transparencies: Organize into unbound sets matching Record Prints.
Place transparencies in durable tube-type drawing containers with end caps.
Mark end cap of each container with identification. If container does not include
a complete set, identify Drawings included.

Record CAD Drawings: Organize CAD information into separate electronic files
that correspond to each sheet of the Contract Drawings. Name each file with the
sheet identification. Include identification in each CAD file.

Identification: As follows:

Project name.

Date.

Designation "PROJECT RECORD DRAWINGS."
Name of Architect and Engineer.

Name of Contractor.

®ooow

2.2 RECORD SPECIFICATIONS
A.  Preparation: Mark Specifications to indicate the actual product installation where
installation varies from that indicated in Specifications, addenda, and contract
modifications.
1. Give particular attention to information on concealed products and installations
that cannot be readily identified and recorded later.
PROJECT RECORD DOCUMENTS 017839 - 2
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2.3

2.4

2. Mark copy with the proprietary name and model number of products, materials,
and equipment furnished, including substitutions and product options selected.

3. Record the name of manufacturer, supplier, Installer, and other information
necessary to provide a record of selections made.

4.  Note related Change Orders, Record Product Data, and Record Drawings where
applicable.

RECORD PRODUCT DATA

Preparation: Mark Product Data to indicate the actual product installation where
installation varies substantially from that indicated in Product Data submittal.

1. Give particular attention to information on concealed products and installations
that cannot be readily identified and recorded later.

2. Include significant changes in the product delivered to Project site and changes
in manufacturer's written instructions for installation.

3. Note related Change Orders, Record Specifications, and Record Drawings where
applicable.

MISCELLANEOUS RECORD SUBMITTALS

Assemble miscellaneous records required by other Specification Sections for
miscellaneous record keeping and submittal in connection with actual performance of
the Work. Bind or file miscellaneous records and identify each, ready for continued

use and reference.

Completed Test Reports.

PART 3 - EXECUTION

3.1

A

RECORDING AND MAINTENANCE

Recording: Maintain one copy of each submittal during the construction period for
Project Record Document purposes. Post changes and modifications to Project
Record Documents as they occur; do not wait until the end of Project.

Maintenance of Record Documents and Samples: Store Record Documents and
Samples in the field office apart from the Contract Documents used for construction.
Do not use Project Record Documents for construction purposes. Maintain Record
Documents in good order and in a clean, dry, legible condition, protected from
deterioration and loss. Provide access to Project Record Documents for Architect's
reference during normal working hours.

END OF SECTION 017839
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SECTION 03300
CAST-IN-PLACE CONCRETE

PART 1 - GENERAL

1.1

A.

1.2

SUMMARY

This Section specifies cast-in place concrete slab, including formwork, reinforcement,
concrete materials, mix design, placement procedures, and finishes.

QUALITY ASSURANCE

Installer Qualifications: An experienced installer who has completed concrete Work
similar in material, design, and extent to that indicated for this Project and whose work
has resulted in construction with a record of successful in-service performance.

Source Limitations: Obtain each type or class of cementitious material of the same
brand from the same manufacturer's plant, each aggregate from one source, and each
admixture from the same manufacturer.

ACI Publications: Comply with the following, unless more stringent provisions are
indicated:

1. ACI 301, "Specification for Structural Concrete."
2. ACI 117, "Specifications for Tolerances for Concrete Construction and Materials."

PART 2 - PRODUCTS

2.1

A

2.2

FORM-FACING MATERIALS

Rough-Formed Finished Concrete: Plywood, lumber, metal, or another approved
material. Provide lumber dressed on at least two edges and one side for tight fit.

Form-Release Agent: Commercially formulated form-release agent that will not bond
with, stain, or adversely affect concrete surfaces and will not impair subsequent
treatments of concrete surfaces.

CONCRETE MATERIALS

Portland Cement: ASTM C 150.

Normal-Weight Aggregate: ASTM C 33, uniformly graded, and as follows:

1 Class: Moderate weathering region, but not less than 3M.
1 Cast-in-Place Concrete
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C.

2.3

m m O O W

2.4

2.5

2. Nominal Maximum Aggregate Size: 1 inch.

Water: Potable and complying with ASTM C 94.

ADMIXTURES

General: Admixtures certified by manufacturer to contain not more than 0.1 percent
water-soluble chloride ions by mass of cementitious material and to be compatible with
other admixtures and cementitious materials. Do not use admixtures containing
calcium chloride.

Air-Entraining Admixture: ASTM C 260.

Water-Reducing Admixture: ASTM C 494, Type A.

High-Range, Water-Reducing Admixture: ASTM C 494, Type F.

Water-Reducing and Accelerating Admixture: ASTM C 494, Type E.

Water-Reducing and Retarding Admixture: ASTM C 494, Type D.

FIBER REINFORCEMENT

Synthetic Fiber: Fibrillated or monofilament polypropylene fibers engineered and
designed for use in concrete, complying with ASTM C 1116, Type Ill, 1/2 to 1-1/2
inches long.

Available Products: Subject to compliance with requirements, products that may be
incorporated into the Work include, but are not limited to, the following:

Products: Subject to compliance with requirements, provide one of the following:

1. Fibrillated Fibers:

Fibrasol F; Axim Concrete Technologies.

Fibermesh; Fibermesh, Div. of Synthetic Industries.

Forta; Forta Corporation.

Grace Fibers; W. R. Grace & Co., Construction Products Div.

oo ow

CURING MATERIALS

Evaporation Retarder: Waterborne, monomolecular film forming, manufactured for
application to fresh concrete.

Water: Potable.

2 Cast-in-Place Concrete
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C. Available Products: Subject to compliance with requirements, products that may be
incorporated into the Work include, but are not limited to, the following:

D. Products: Subject to compliance with requirements, provide one of the following:

1. Evaporation Retarder:
a. Cimfilm; Axim Concrete Technologies.
b. Finishing Aid Concentrate; Burke Group, LLC (The).
C. Spray-Film; ChemMasters.
d.  Aquafiim; Conspec Marketing & Manufacturing Co., Inc.
e.  Sure Film; Dayton Superior Corporation.
f. Eucobar; Euclid Chemical Co.
g. Vapor Aid; Kaufman Products, Inc.
h. Lambco Skin; Lambert Corporation.
I. E-Con; L&M Construction Chemicals, Inc.
- Confilm; Master Builders, Inc.
k. Waterhold; Metalcrete Industries.
[. Rich Film; Richmond Screw Anchor Co.
m.  SikaFilm; Sika Corporation.
n. Finishing Aid; Symons Corporation.
0. Certi-Vex EnvioAssist; Vexcon Chemicals, Inc.
26 RELATED MATERIALS
A.  Joint-Filler Strips: ASTM D 1751, asphalt-saturated cellulosic fiber.
2.7 CONCRETE MIXES

A. Prepare design mixes for each type and strength of concrete determined by either
laboratory trial mix or field test data bases, as follows:

1. Proportion normal-weight concrete according to ACI 211.1 and ACI 301.

B. Slab-on-Grade: Proportion normal-weight concrete mix as follows:

1. Compressive Strength (28 Days): 3000 psi.
2. Maximum Slump: 5 inches.

C. Cementitious Materials: For concrete exposed to deicers, limit percentage, by weight,
of cementitious materials other than portland cement according to ACI 301
requirements.

D. Maximum Water-Cementitious Materials Ratio: 0.50 for concrete required to have low

water permeability.
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E

2.8

Air Content: Add air-entraining admixture at manufacturer's prescribed rate to result in
concrete at point of placement having an air content as follows within a tolerance of
plus 1 or minus 1.5 percent, unless otherwise indicated:

1. Air Content: 6 percent for 1-inch- nominal maximum aggregate size.

Limit water-soluble, chloride-ion content in hardened concrete to 0.15 percent by
weight of cement.

Synthetic Fiber: Uniformly disperse in concrete mix at manufacturer's recommended
rate, but not less than 1 Ib/cu. yd.

Admixtures: Use admixtures according to manufacturer's written instructions.

1. Use water-reducing admixture or high-range water-reducing admixture
(superplasticizer) in concrete, as required, for placement and workability.

2 Use water-reducing and retarding admixture when required by high
temperatures, low humidity, or other adverse placement conditions.

3. Use corrosion-inhibiting admixture in concrete mixes where indicated.

CONCRETE MIXING

Ready-Mixed Concrete: Measure, batch, mix, and deliver concrete according to
ASTM C 94 and ASTM C 1116, and furnish batch ticket information.

1. When air temperature is between 85 and 90 deg F (30 and 32 deg C), reduce
mixing and delivery time from 1-1/2 hours to 75 minutes; when air temperature is
above 90 deg F (32 deg C), reduce mixing and delivery time to 60 minutes.

PART 3 - EXECUTION

3.1

A

FORMWORK

Design, erect, shore, brace, and maintain formwork, according to ACI 301, to support
vertical, lateral, static, and dynamic loads, and construction loads that might be
applied, until concrete structure can support such loads.

Construct formwork so concrete members and structures are of size, shape, alignment,
elevation, and position indicated, within tolerance limits of ACI 117.

Construct forms tight enough to prevent loss of concrete mortar.

Fabricate forms for easy removal without hammering or prying against concrete
surfaces. Provide crush or wrecking plates where stripping may damage cast concrete
surfaces. Provide top forms for inclined surfaces steeper than 1.5 horizontal to 1
vertical. Kerf wood inserts for forming keyways, reglets, recesses, and the like, for
easy removal.

4 Cast-in-Place Concrete
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1 Do not use rust-stained steel form-facing material.
E. Set edge forms, bulkheads, and intermediate screed strips for slabs to achieve

3.2

3.3

3.4

required elevations and slopes in finished concrete surfaces. Provide and secure units
to support screed strips; use strike-off templates or compacting-type screeds.

Round exterior corners and edges of permanently exposed concrete.

Form openings, chases, offsets, sinkages, keyways, reglets, blocking, screeds, and
bulkheads required in the Work. Determine sizes and locations from trades providing
such items.

Clean forms and adjacent surfaces to receive concrete. Remove chips, wood,
sawdust, dirt, and other debris just before placing concrete.

Coat contact surfaces of forms with form-release agent, according to manufacturer's
written instructions, before placing reinforcement.

EMBEDDED ITEMS

Place and secure anchorage devices and other embedded items required for adjoining
work that is attached to or supported by cast-in-place concrete. Use Setting Drawings,

templates, diagrams, instructions, and directions furnished with items to be embedded.

1. Install anchor bolts, accurately located, to elevations required.

REMOVING AND REUSING FORMS

General: Formwork, for sides of beams, walls, columns, and similar parts of the Work,
that does not support weight of concrete may be removed after cumulatively curing at
not less than 50 deg F (10 deg C) for 24 hours after placing concrete provided concrete
is hard enough to not be damaged by form-removal operations and provided curing
and protection operations are maintained.

Clean and repair surfaces of forms to be reused in the Work. Split, frayed,
delaminated, or otherwise damaged form-facing material will not be acceptable for
exposed surfaces. Apply new form-release agent.

JOINTS

General: Construct joints true to line with faces perpendicular to surface plane of
concrete.

Construction Joints: Install so strength and appearance of concrete are not impaired,
at locations indicated or as approved by Project Manager.
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Azalea Road Complex
Gymnasium Restroom ADA Improvements
PR-019-21

C.

35

3.6

Contraction Joints in Slabs-on-Grade: Form weakened-plane contraction joints,
sectioning concrete into areas as indicated. Construct contraction joints for a depth
equal to at least one-fourth of concrete thickness, as follows:

1. Grooved Joints: Form contraction joints after initial floating by grooving and
finishing each edge of joint to a radius of 1/8 inch. Repeat grooving of

contraction joints after applying surface finishes. Eliminate groover tool marks on
concrete surfaces.

CONCRETE PLACEMENT

Before placing concrete, verify that installation of formwork, reinforcement, and
embedded items is complete and that required inspections have been performed.

Do not add water to concrete during delivery, at Project site, or during placement,
unless approved by Project Manager.

Before placing concrete, water may be added at Project site, subject to limitations of
ACI 301.

1. Do not add water to concrete after adding high-range water-reducing admixtures
to mix.

Deposit concrete continuously or in layers of such thickness that no new concrete will
be placed on concrete that has hardened enough to cause seams or planes of
weakness. |If a section cannot be placed continuously, provide construction joints as
specified. Deposit concrete to avoid segregation.

Hot-Weather Placement: Place concrete according to recommendations in ACI 305R
and as follows, when hot-weather conditions exist:

1. Cool ingredients before mixing to maintain concrete temperature below 90 deg F
(32 deg C) at time of placement. Chilled mixing water or chopped ice may be
used to control temperature, provided water equivalent of ice is calculated to total
amount of mixing water. Using liquid nitrogen to cool concrete is Contractor's
option.

FINISHING FORMED SURFACES

Rubbed Finish: Apply the following to smooth-formed finished concrete:

1. Smooth-Rubbed Finish: Not later than one day after form removal, moisten
concrete surfaces and rub with carborundum brick or another abrasive until

producing a uniform color and texture. Do not apply cement grout other than that
created by the rubbing process.
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3.7

A.

3.8

3.9

3.10

FINISHING SLABS

Broom Finish: Apply a broom finish to exterior concrete platforms, steps, and ramps,
and elsewhere as indicated.

1. Immediately after float finishing, slightly roughen trafficked surface by brooming
with fiber-bristle broom perpendicular to main traffic route.

MISCELLANEOUS CONCRETE ITEMS

Filling In: Fill in holes and openings left in concrete structures, unless otherwise
indicated, after work of other trades is in place. Mix, place, and cure concrete, as
specified, to blend with in-place construction. Provide other miscellaneous concrete
filling indicated or required to complete Work.

Curbs: Provide monolithic finish to interior curbs by stripping forms while concrete is
still green and by steel-troweling surfaces to a hard, dense finish with corners,
intersections, and terminations slightly rounded.

CONCRETE PROTECTION AND CURING

General: Protect freshly placed concrete from premature drying and excessive cold or
hot temperatures. Comply with ACI 306.1 for cold-weather protection and with
recommendations in AC| 305R for hot-weather protection during curing.

Evaporation Retarder: Apply evaporation retarder to unformed concrete surfaces if
hot, dry, or windy conditions cause moisture loss approaching 0.2 Ib/sq. ft. x h before
and during finishing operations. Apply according to manufacturer's written instructions
after placing, screeding, and bull floating or darbying concrete, but before float
finishing.

CONCRETE SURFACE REPAIRS

Defective Concrete: Repair and patch defective areas when approved by Project
Manager. Remove and replace concrete that cannot be repaired and patched to
Project Manager’s approval.

Patching Mortar: Mix dry-pack patching mortar, consisting of one part portland cement
to two and one-half parts fine aggregate passing a No. 16 sieve, using only enough
water for handling and placing.

Repairing Formed Surfaces: Surface defects include color and texture irregularities,

cracks, spalls, air bubbles, honeycombs, rock pockets, fins and other projections on
the surface, and stains and other discolorations that cannot be removed by cleaning.
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1.

Immediately after form removal, cut out honeycombs, rock pockets, and voids
more than 1/2 inch in any dimension in solid concrete but not less than 1 inch in
depth. Make edges of cuts perpendicular to concrete surface. Clean, dampen
with water, and brush-coat holes and voids with bonding agent. Fill and compact
with patching mortar before bonding agent has dried. Fill form-tie voids with
patching mortar or cone plugs secured in place with bonding agent.

Repair defects on surfaces exposed to view by blending white portland cement
and standard portland cement so that, when dry, patching mortar will match
surrounding color. Patch a test area at inconspicuous locations to verify mixture
and color match before proceeding with patching. Compact mortar in place and
strike off slightly higher than surrounding surface.

Repair defects on concealed formed surfaces that affect concrete's durability and
structural performance as determined by Landscape Architect.

D. Repair materials and installation not specified above may be used, subject to Project
Manager's approval.

END OF SECTION
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SECTION 32400
ASPHALT PAVING

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

SCOPE OF WORK

The Contractor shall perform all necessary items of work to complete Paving and
Surfacing as shown on the plans and specified herein.

QUALITY ASSURANCE

Installer Qualifications: An experienced installer who has completed asphalt Work
similar in material, design, and extent to that indicated for this Project and whose work
has resulted in construction with a record of successful in-service performance.

MATERIALS

Subgrade material shall be compacted “Select Structural Fill". Where existing subgrade
is found to be “unsuitable” such material shall be removed to a depth of not less than
one foot (1') and replaced with soils equal to “Select Structural Fill".

Normal-Weight Aggregate: ASTM C 33, uniformly graded, and as follows:

1.  Class: Moderate weathering region, but not less than 3M.
2. Nominal Maximum Aggregate Size: 1 inch.

Water: Potable and complying with ASTM C 94.

ADMIXTURES

General: Admixtures certified by manufacturer to contain not more than 0.1 percent
water-soluble chloride ions by mass of cementitious material and to be compatible with
other admixtures and cementitious materials. Do not use admixtures containing
calcium chloride.

Base Course: Paved areas including sidewalks and asphalt paved areas shall receive
a base course of “Crushed Aggregate Base” with a minimum LBR of 100% in
accordance with ALDOT 825 Standard Specification. Base courses shall be placed and
compacted to a minimum thickness as indicated on the contract documents. The base
courses shall be placed on a prepared subgrade.
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C.

1.8

1.6

Bituminous Binder Course shall be “Bituminous Concrete Binder Layer” in accordance
with ALDOT 429B Standard Specification. A minimum Marshall Stability of 1200 psi
shall be required. Place binder layer to the thickness shown on the plans.

Bituminous Wearing Surface Pavement. Shall be “Bituminous Concrete Wearing
Surface” in accordance with ALDOT 429A Standard Specification. The job mix shall
have a Marshall Stability of not less than 1500 pounds and shall be placed to a
thickness as shown on the plans.

Concrete paving and walk shall be as per Section 03000 Cast In Place Concrete and
as indicated on the drawings.

Paint Striping and Marking shall be paint (Class 1) reflective (Type A) materials. Traffic
marking materials shall meet the material requirements of ALDOT Standard
Specification. Construction requirements for the striping and markings shall be in
accordance with ALDOT Standard Specification entitled “Traffic Stripe” and “Traffic
Control Markings and Legends” respectively.

CONSTRUCTION REQUIREMENTS

Construction Requirements, including placement methods and compaction shall
conform to the requirements of ALDOT Standard Specification.

RELATED MATERIALS

Joint-Filler Strips: ASTM D 1751, asphalt-saturated cellulosic fiber.

END OF SECTION
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SECTION 05 5200

ALUMINUM HANDRAILS AND RAILINGS

PART 1 - GENERAL

1.1

1.2

SECTION INCLUDES

The work specified in this Section includes, but shall not be limited to, the following:

1. Aluminum handrails.
2. Aluminum railings.

Related Sections:

1. Section 05 70 00 - Ornamental Metal: Adjacent or adjoining handrails and railings fabricated
from steel pipe and tube components.

REFERENCES

General: The publications listed below form a part of this Specification to the extent referenced. The
publications are referred to in the text by the basic designation only. The edition/revision of the
referenced publications shall be the latest date as of the date of the Contract Documents, unless
otherwise specified.

Aluminum Association, Inc. (AA):
1. AA SAS-30, "Specifications for Aluminum Structures.”

American Architectural Manufacturers Association (AAMA):

1. AAMA 611, "Voluntary Specifications for Anodized Architectural Aluminum (Revised).”

2. AAMA 2604, "Voluntary Specification, Performance Requirements, and Test Procedures for
High Performance Organic Coatings on Aluminum Extrusions and Panels."

3. AAMA 2605, "Voluntary Specification, Performance Requirements, and Test Procedures for
Superior Performing Organic Coatings on Aluminum Extrusions and Panels."

American Iron and Steel Institute (AISI):

1. AISI SG-673, Part |, "Specification for the Design of Cold-Formed Steel Structural Members."

American Welding Society (AWS):
1. AWS D1.2, "Structural Welding Code — Aluminum."

ASTM (ASTM):

1. ASTM B26/B26M,"Standard Specification for Aluminum-Alloy Sand Castings.”

2.  ASTM B209/B209M,"Standard Specification for Aluminum and Aluminum-Alloy Sheet and
Plate.”

3. ASTM B210/B210M, “Standard Specification for Aluminum and Aluminum-Alloy Drawn
Seamless Tubes.”

4.  ASTM B221/B221M, “Standard Specification for Aluminum and Aluminum-Alloy Extruded
Bars, Rods, Wire, Profiles, and Tubes.”
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5.  ASTM B247/B247M, “Standard Specification for Aluminum and Aluminum-Alloy Die Forgings,
Hand Forgings, and Rolled Ring Forgings.”

6. ASTM B429/B429M, “Standard Specification for Aluminum-Alloy Extruded Structural Pipe and
Tube.”

7. ASTM C1107, "Standard Specification for Packaged Dry, Hydraulic Cement Grout
(Non-Shrink).”

8. ASTM E488, “Standard Test Methods for Strength of Anchors in Concrete and Masonry
Elements.”

9. ASTM E985, "Standard Specification for Permanent Metal Railing Systems and Rails for
Buildings."

Code of Federal Regulation (CFR):
1. 16 CFR Part 1201, "Safety Standard for Architectural Glazing Material" (Consumer Products
Safety Commission).

National Association of Architectural Metal Manufacturers (NAAMM):
1. NAAMM MFM, "Metal Finishes Manual.”

DEFINITIONS
See definitions in ASTM E985 for railing-related terms that apply to this Section.

PERFORMANCE REQUIREMENTS

General: Handrails and railings shall withstand structural loading as determined by allowable design
working stresses of materials based on the following standards.
1. Aluminum: AA SAS-30.
Structural Performance: Provide handrails and railings capable of withstanding the following
structural loads without exceeding allowable design working stress of materials for handrails,
railings, anchors, and connections:
1. Top Rail: Shall withstand the following loads:

a. Concentrated load of 200 Ibf (0.89 kN) applied at any point and in any direction.

b. Uniform load of 50 Ibf-ft. (0.07 kN-m) applied horizontally and concurrently with uniform

load of 100 Ibf-ft. (0.14 kN-m) applied vertically downward.

c. Concentrated and uniform loads above need not be assumed to act concurrently.
Thermal Movements: Handrails and railings shall allow for movements resulting from 120 deg F (49
deg C) changes in ambient and 180 deg F (82 deg C) surface temperatures. Base engineering
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calculation on surface temperatures of materials due to both solar heat gain and nighttime-sky heat
loss.

D. Corrosion Resistance: Separate incompatible materials to prevent galvanic corrosion.
1.5 SUBMITTALS
A. General: Submit under provisions of Section 01 33 00 - Submittal Procedures.

B. Product Data: Submit manufacturer’'s data sheets on each product to be used, including, but not
limited to, the following:
1. Preparation instructions and recommendations.
2. Storage and handling requirements and recommendations.
3. Installation methods.

c. Product Data: Submit product data for manufacturers product lines of handrails and railings
assembled from standard components, including, but not limited to, the following:
1. Grout, anchoring cements and paint products.

D. Shop Drawings: Submit shop drawings showing fabrication and installation of handrails and railings.
Include plans, elevations, sections, details, and attachments to other work.

E. Samples:

1. Color Selection: Submit manufacturer's color charts showing the full range of colors available
for products with factory-applied color finishes.

2. Finish Selection: Provide sections of railing or flat sheet metal which depict available
mechanical surface finishes.

3. Verification Samples: For each type of exposed finish required, prepared on components
indicated below and of same thickness and metal indicated for the work. If finishes involve
normal color and texture variations, include sample sets showing the full range of variations

expected.
a. 6inch (152 mm) long sections of each different linear railing member, including handrails
and top rails.

E Quality Control Submittals:

1. Design Data: For installed handrails and railing systems indicated to comply with certain
design loadings, include structural analysis data signed and sealed by the professional
engineer who was responsible for their preparation.

2. Certificates: Submit certification by the manufacturer that products supplied comply with local
regulations controlling use of volatile organic compounds (VOC's).

1.6 QUALITY ASSURANCE

A. Qualifications:

052311/ CRL 05 5200 Aluminum Handrails and Railings



Azalea Road Complex
Gymnasium Restroom ADA Improvements
PR-019-21

1. Manufacturer Qualifications: Manufacturer shall be a firm engaged in the manufacture of
aluminum handrails and railings of types and sizes required, and whose products have been in
satisfactory use in similar service for a minimum of 10 years.

B. Regulatory Requirements: Comply with applicable requirements of the laws, codes, ordinances,
and regulations of Federal, State, and local authorities having jurisdiction. Obtain necessary
approvals from such authorities.

C. Welding Standards: Comply with applicable provisions of AWS D1.2.

58 Supply sample submittals to demonstrate aesthetic effects as well as qualities of materials and
execution.

1.7 DELIVERY, STORAGE, AND HANDLING

A Store products in manufacturer's unopened packaging until ready for installation.

B. Store and dispose of solvent-based materials, and materials used with solvent-based materials, in
accordance with requirements of local authorities having jurisdiction.

1.8 PROJECT CONDITIONS

A. Environmental Requirements: Maintain environmental conditions (temperature, humidity, and
ventilation) within limits recommended by manufacturer for optimum results. Do not install products
under environmental conditions outside manufacturer's absolute limits.

1.9 WARRANTY

A General: See Section 01 77 00 - Closeout Procedures.

B. Special Warranty: Provide manufacturer's standard form outlining the terms and conditions of their
standard Limited Warranty:

1. Surface Finish Warranty: Five year limited warranty.
2. Material Integrity Warranty: One year.

C. Additional Owner Rights: The warranty shall not deprive the Owner of other rights the Owner may
have under other provisions of the Contract Documents and shall be in addition to and run
concurrent with other warranties made by the Contractor under requirements of the Contract
Documents.

1.10 EXTRA MATERIALS
A. All supplemental materials not expressly specified in this section shall be approved by the Architect

prior to installation.

PART 2 - PRODUCTS

2.1

22

MANUFACTURERS

Basis of Design: Items specified are to establish a standard of quality for design, function, materials,
and appearance. Equivalent products by other manufacturers are acceptable. The Architect will be
the sole judge of the basis of what is equivalent.

MATERIALS
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D. Metals: Provide metal free from pitting, seam marks, roller marks, stains, discolorations, and other
imperfections where exposed to view on finished units.
1. Aluminum: Provide alloy and temper recommended by aluminum producer and finisher for
type of use and finish indicated, and with not less than strength and durability properties of
alloy and temper designated below for each aluminum form required.

~0 a0 o

Extruded Bar and Tube: ASTM B221/B221M, Alloy 6063-T5/T52.
Extruded Structural Pipe and Tube: ASTM B429/B429M, Alloy 6063-T832.
Drawn Seamless Tube: ASTM B210/B210M, Alloy 6063-T832.

Plate and Sheet: ASTM B209/B209M, Alloy 6061-T6.

Die and Hand Forgings: ASTM B247/B247M, Alloy 6061-T6.

Castings: ASTM B26/B26M, Alloy A356-T6.

2. Brackets, Flanges, and Anchors: Provide cast or formed metal of same type of material and
finish as supported rails, unless otherwise indicated.

a.

b.
c.

d.

Provide cast brackets with flange tapped for concealed anchorage to threaded hanger
bolt.

Provide formed or cast brackets with predrilled hole for exposed bolt anchorage.

Provide formed steel brackets with predrilled hole for bolted anchorage and with snap-on
cover that matches rail finish and conceals bracket base and bolt head.

Provide brackets with interlocking pieces that conceal anchorage. Locate set screws on
bottom of bracket.

E: Railing Components:
1.  Extruded Aluminum Components: Provide manufacturer's standard extruded aluminum
components as follows:

a.

b.

C.

Standard Post: 2.376 inches (60.35 mm) by 2.376 inches (60.35 mm) with radiused
corner, 0.100 inch (2.54 mm) wall thickness.

Bottom Rail: 1.6926 inches (42.99 mm) high by 1.676 inches (43.57 mm) high with a
0.765 inch (19.43 mm) wide pocket on the top and an open bottom.

Picket: 0.750 inches (19.05 mm) by 0.750 inches (19.05 mm), 0.062 inch (1.57 mm) wall
thickness.
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d. Top Rail: Circular cross section, radius as indicated on the Drawings or, if not indicated, as

selected by the Architect from the manufacturer’'s standards with an open bottom,
0.0866 inch (2.20 mm) wall thickness.

Fasteners:

1.

Handrail Anchors: Select fasteners of type, grade and class required to produce connections
suitable for anchoring handrails and railings to other types of construction indicated and
capable of withstanding design loads.

Handrail and Railing Component Anchors: Use fasteners fabricated from same basic metal,
unless otherwise indicated. Do not use metals that are corrosive or incompatible with materials
joined.

Provide concealed fasteners for interconnecting railing components and for attaching them
to other work, unless exposed fasteners are unavoidable or are standard fastening method
for handrail and railing indicated.

b. Provide Phillips flat-head machine screws for exposed fasteners, unless otherwise

indicated.

Cast-in-Place and Post Installed Anchors: Provide anchors of type indicated below, fabricated
from corrosion-resistant materials with capability to sustain, without failure, a load equal to six
times the load imposed when installed in unit masonry and equal to four items the load imposed
when installed in concrete, as determined by testing per ASTM E488 conducted by a qualified
independent testing agency.

Cast-in-place anchors.

b. Expansion anchors.

Grout and Anchoring Cement:

1.

Non-Shrink, Non-Metallic Grout: Provide premixed, factory-packaged, non-staining,
non-corrosive, non-gaseous grout complying with ASTM C1107. Provide grout specifically
recommended by manufacturer for interior and exterior applications.

2. Interior Anchoring Cement: Provide factory-packaged, non-shrink, non-staining,
hydraulic-controlled expansion cement formulation for mixing with water at project site to create
pourable anchoring, patching and grouting compound. Use for interior applications only.

FABRICATION

Assemble handrails and railings in shop to greatest extent possible to minimize filed splicing and
assembly. Disassemble units only as necessary for shipping and handling limitations. Clearly mark
units for reassembly and coordinated installation. Use connections that maintain structural value of
joined pieces.

052311/ CRL 05 5200 Aluminum Handrails and Railings



Azalea Road Complex
Gymnasium Restroom ADA Improvements

PR-019-21

B. Form changes in direction of railing members as shown on the Drawings.

C. Fabricate handrails and railings by connecting members with railing manufacturer's standard
concealed mechanical fasteners and fittings, unless otherwise indicated. Fabricate members and
fittings to produce flush, smooth, rigid, hairline joints.

D. Provide manufacturer's standard wall brackets, flanges, miscellaneous fittings, and anchors to
connect handrail and railing members to other construction.

E. Provide inserts and other anchorage devices to connect handrails and railings to concrete or
masonry. Fabricate anchorage devices capable of withstanding loads imposed by handrails and
railings. Coordinate anchorage devices with supporting structure.

F. Shear and punch metals cleanly and accurately. Remove burrs from exposed cut edges.

G. Cut, reinforce, drill, and tap components as indicated on the Drawings to receive finish hardware,
screws, and similar items.

H. Close exposed ends of railing members with prefabricated end fittings.

l. Provide mounted handrail wall returns at wall ends unless otherwise indicated. Close ends of
returns, unless clearance between end of railing and wall is 1/4 inch (6 mm) or less.

FINISHES
24

A. General: Comply with NAAMM MFM for recommendations for applying and designating finishes.
1.  Appearance of Finished Work:

a. Variations in appearance of abutting or adjacent units are acceptable if they are within
one-half of the range of final samples. Noticeable variations in the same unit are not
acceptable.

b. Variations in appearance of other components are acceptable if they are within the range
of final samples and are assembled or installed to minimize contrast.

B. Aluminum Finish: Finish designations prefixed by AA comply with the system established by the

Aluminum Association for designating aluminum finishes.

1. Powder Coat Finish: AA-C12-C42-R1x (Chemical Finish: cleaned with inhibited chemicals;
Chemical Finish: acid chromate-fluoride-phosphate conversion coating; Organic Coating: as
specified below). Prepare, pretreat, and apply manufacturer's standard baked powder coat
finish. Comply with coating manufacturer's written instructions for cleaning, surface
preparation, pretreatment, and application.

a. Material: Polyester powder coating, 3.0 mil (0.076 mm). Comply with AAMA 2604,
including, but not limited to, average film thickness. Subject to compliance with
requirements, provided by the following product:

1) “ARC 2001™," Spraylat Powder Coatings

b. Color: Yellow.
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2. Class | Color Anodized Finish: AA-M21-C22-A42/A44 (Mechanical Finish: as fabricated,
non-specular; Chemical Finish: etched, medium matte; Anodic Coating: Architectural Class |,
film thicker than 0.7 mil [0.018 mm] with integral color or electrolytically deposited color)
complying with AAMA 611. Provide color to match the Architect's sample, or, if no sample, as
selected by the Architect from within full range of industry colors and color density range.

PART 3 - EXECUTION
3.1 EXAMINATION

A. Verification of Conditions: Examine areas and conditions under which the work is to be installed,
and notify the Contractor in writing, with a copy to the Owner and the Architect, of any conditions
detrimental to the proper and timely completion of the work. Do not proceed with the work until
unsatisfactory conditions have been corrected.

1. Examine substrates to receive anchors verifying that locations of concealed reinforcements
have been clearly marked for the Installer. Locate reinforcements and mark locations if not
already done.

2. Beginning of the work shall indicate acceptance of the areas and conditions as satisfactory by
the Installer.

3.2 PREPARATION

A. Coordinate setting drawings, diagrams, templates, instructions, and directions for installing anchors,
such as sleeves, concrete inserts, anchor bolts, and miscellaneous items having integral anchors,
that are to be embedded in concrete or masonry construction. Coordinate delivery of such items to
the Project site.

3.3 INSTALLATION

A General:
1. Fitting: Fit exposed connections together to form tight, hairline joints.
2. Cutting and Placement: Set handrails and railings accurately in location, alignment, and
elevation measured from established lines and levels and free from rack.

a. Do not weld, cut, or abrade coated or finished surfaces of railing components that are
intended for field connection by mechanical or other means without further cutting or fitting.

b. Align rails so variations from level or parallel alignment do not exceed 1/4 inch in 12 feet
(1.6 mm per m).

c. Provide manufacturer's proprietary system to evacuate entrapped water in hollow
sections of railing members that are exposed to exterior or to moisture from
condensation or other sources, in order to prevent water from entering the concrete slab.
In lieu of the manufacturer’'s proprietary system, if acceptable to the Architect, provide
another means to evacuate the entrapped water, i.e., a weephole and epoxy fill system
(“drill-and-fill").

d. Anchor posts in concrete with pipe sleeves preset and anchored into concrete. After
posts have been inserted into sleeves, solidly fill annular space between post and sleeve
with non-metallic, non-shrink grout, mixed and placed to comply with anchoring material
manufacturer's directions.

e. Anchor posts in concrete by forming or core drilling holes not less than 5 inches
(127 mm) deep and 3/4 inch (19 mm) greater than outside diameter of post. Clean holes
of loose material, insert posts, and fill annular space between post and concrete with
non-metallic, non-shrink grout, mixed and placed to comply with anchoring material
manufacturer's directions.

1)  Cover anchorage joint with a round steel flange attached to post by welding to post
after placement of anchoring material.
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3.4

3.5

2) Cover anchorage joint with a round steel flange attached to post by set screws.
3) Leave anchorage joint exposed, wipe off surplus anchoring material, and leave
1/8 inch (3 mm) buildup, sloped away from post.
3. Corrosion Protection: Coat concealed surfaces of aluminum that will be in contact with grout,
concrete, masonry, wood, or dissimilar metals, with a heavy coat of bituminous paint.
4. Adjusting: Adjust handrails and railings before anchoring to ensure alignment at abutting joint's
space posts at interval indicated, but not less than required to achieve structural loads.
5. Fastening to In-Place Construction: Use anchorage devices and fasteners where necessary
for securing handrails and railings and for properly transferring loads to in-place construction.

Non-Welded Railings Connections: Use mechanical joints for permanently connecting railing

components. Use wood blocks and padding to prevent damage to railing members and
fittings.

ADJUSTING AND CLEANING

Touch-Up Painting: Immediately after erection, clean field welds, bolted connections, and abraded
areas of shop paint, and appoint exposed areas with same material.

Cleaning: Restore finishes damaged during installation and construction period so no evidence
remains of correction work. Return items that cannot be refinished in field to shop; make required
alterations and refinish entire unit, or provide new units.

PROTECTION

Provide final protection and maintain conditions in a manner acceptable to the Installer that shall
ensure that the aluminum handrails and railings shall be without damage at time of Substantial
Completion.

Protect finishes of handrails and railings from damage during construction period with temporary

protective coverings approved by railing manufacturer. Remove protective coverings at the time of
Substantial Completion.

END OF SECTION
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EDGE OF NEW . 6" x 6 CONC. T RELOCATE EXISTING SIGNAGE AS APPROPRITE AFTER EXISTING DOOR REVISIONS.
ASPHALT PAVING —— WHEEL STOPS . 8 FELD VERIFY EXISTING FIN. FLOOR ELEVATION, EXIST. AND NEW SLOPES IN SIDEWALK
(TYP.) E 2
R YT */1
| S— — ’
. FINISHED GRADE

x

3000 PSI
HC PARKING SIGNS SEE 3/A-1.
at'=4" / CONCRETE FOOTING

Azalea Road Complex

6;9 ACCESSIBLE_PARKING_PLAN Gym Roof Re-covering PR-019-21
s 1301 Azalea Road
Mobile, AL 36693

HC_PARKING_SIGN
AT SCALE VI w10 i ....“I sov—my Jl..-_-:

PLANS A1
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